
 

NEW YORK STATE THRUWAY AUTHORITY 

DEPARTMENT OF ENGINEERING 

 

 

ALBANY, NY 

March 21, 2024 

 

 

AMENDMENT NO. 1 

TO 

 

CONTRACT TAB 24-17 

D214971 

PAVEMENT REPAIRS AT VARIOUS LOCATIONS BETWEEN 

MP 420.34 AND 467.0 ON I-90 AND MP N4.65 AND N18.61 ON I-190 

IN THE BUFFALO DIVISION 

IN ERIE AND CHAUTAUQUA COUNTIES 

 

IN THE LETTING OF 

APRIL 3, 2024 

               

 

NOTE:  This amendment shall be attached to and become a part of the Proposal for Contract TAB 24-17. 
 

NOTICE 

 
 
PROPOSAL 

 
1. DELETE Contract Proposal pages 24 thru 27 and SUBSTITUTE with the attached pages 24-A1 

thru 27-A1.  Note 4 on page 25 has been inserted into the Schedule and Suspension of Work to further 
clarify the Interchange N6 and N7 nightly ramp closure restrictions. 
 
 
 
 

The Bidder MUST complete Page 186 of the Proposal acknowledging receipt of this amendment.  If the Bidder 
fails to complete the “Amendment Acknowledgement” sheet, his bid could be declared informal thereby delaying 
award of the contract. 
 
PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS. 

 
Brent E. Howard, P.E. 

Chief Engineer 
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  The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained 
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control 
Plans, the Standard Specifications Section 619 and the following provisions: 
 
A. WORK ZONE TRAFFIC CONTROL 

 
1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s), 

available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents. If more than one table is 
applicable to a work zone location, the most restrictive requirements shall be used. Traffic management 
tables do not guarantee lane closure availability; the requirements of Section B. Work Restrictions shall 
supersede these tables, when applicable. 

 
2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment, 

and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane 
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be 
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical 
barrier approved by the Engineer. 

 
3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as 

described in Section B. Work Restrictions, unless indicated otherwise in the contract documents. 
 

4. Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be 
permitted in order to protect traffic from an actual hazard, as determined by the Engineer.  

 
5. Permanent lane closures will NOT be permitted for the duration of the contract. 

 
6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the 

contract documents. Either right or left shoulder must remain clear and available through all work zones. 
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other 
obstructions, or for any work activity. 

 
7. Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to 

interchanges, service areas and parking areas shall be maintained at all times. 
 

8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract 
documents. 

 
B. WORK RESTRICTIONS 
 

1. HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated 
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if 
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be 
permitted provided the municipality having jurisdiction for the road gives written permission. Holiday 
periods for this project shall be as follows: 

 
 

 

 

 

 

 

 

24-A1
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***BUFFALO DIVISION*** 

2024 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 

Dr. Martin Luther King, Jr. Day Noon Friday 01/12/2024 11:00 p.m. Monday 01/15/2024 
Presidents’ Day Noon Friday 02/16/2024 11:00 p.m. Monday 02/19/2024 
Easter Noon Friday 03/29/2024 11:00 p.m. Monday 03/25/2024 
Victoria Day (Canada) Noon Friday 05/17/2024 11:00 p.m. Monday 05/20/2024 
Memorial Day Noon Thursday 05/23/2024 11:00 p.m. Monday 05/27/2024 
Canada Day Noon Friday 06/28/2024 11:00 p.m. Monday 07/01/2024 
Independence Day Noon Wednesday 07/03/2024 11:00 p.m. Sunday 07/07/2024 
Labor Day Noon Thursday 08/29/2024 11:00 p.m. Monday 09/02/2024 
Columbus Day/ 
Thanksgiving (Canada) Noon Friday 10/11/2024 11:00 p.m. Monday 10/14/2024 

Veterans Day Noon Friday 11/08/2024 11:00 p.m. Monday 11/11/2024 
Thanksgiving 6:00 a.m. Wednesday 11/27/2024 11:00 p.m. Sunday 12/01/2024 
Christmas/New Year’s Day 6:00 a.m. Tuesday 12/24/2024 6:00 a.m. Thursday 01/02/2025 

 

2025 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 

Dr. Martin Luther King, Jr. Day Noon Friday 01/17/2025 11:00 p.m. Monday 01/20/2025 
Presidents’ Day Noon Friday 02/14/2025 11:00 p.m. Monday 02/17/2025 
Easter Noon Friday 04/18/2025 11:00 p.m. Monday 04/21/2025 
Victoria Day (Canada) Noon Friday 05/16/2025 11:00 p.m. Monday 05/19/2025 
Memorial Day Noon Thursday 05/22/2025 11:00 p.m. Monday 05/26/2025 
Independence Day Noon Thursday 07/03/2025 11:00 p.m. Sunday 07/06/2025 
Labor Day Noon Thursday 08/28/2025 11:00 p.m. Monday 09/01/2025 
Columbus Day/ 
Thanksgiving (Canada) Noon Friday 10/10/2025 11:00 p.m. Monday 10/13/2025 

Veterans Day 6:00 a.m. Tuesday 11/11/2025 11:00 p.m. Tuesday 11/11/2025 
Thanksgiving 6:00 a.m. Wednesday 11/26/2025 11:00 p.m. Sunday 11/30/2025 
Christmas/New Year’s Day 6:00 a.m. Wednesday 12/24/2025 6:00 a.m. Friday 01/02/2026 

 
2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one 

week in advance of the earliest closure. 
 
3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather, 

wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing 
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the 
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the 
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle 
the Contractor to file a claim for additional compensation. 

 
4.  For Interchange N6 and N7 nightly ramp closures are permitted between 8 PM and 6 AM, EXCEPT for 

when either the Buffalo Sabres or Buffalo Bisons play, or nights when there are events taking place at 
Outer Harbor/Canalside. For Interchange 50 and Interchange 53 refer to corresponding lane charts for 
lane closure restrictions. 
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5.  BUFFALO DIVISION:  Work operations shall be scheduled to avoid interference with increased traffic 
volumes generated by Buffalo Bills home games or Canadian holidays.   

 

6. WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to 
6:00 a.m. April 1.  During this period, the Contractor shall NOT be permitted to have lane closures. All 
temporary tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown 
location, and all traffic shall be re-established to its pre-construction configuration on permanent 
alignment. Mobilization for the following construction season may begin prior to April 1 with permission 
from the Authority.   

 
7. The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair 

area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the 
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area 
that may not be completed within the timeframes allowed by the traffic management table(s). For such 
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority 
will review the request and determine whether or not a waiver will be granted. The Authority has the right 
to divide repair areas into smaller sections in lieu of granting a waiver. 

 
8. The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators 

(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern) 
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall 
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar 
day requirement or the length removed. Exceptions to this requirement are shoulders protected by 
temporary traffic control devices installed as part of a work zone traffic control plan developed in the 
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s) 
of the project. 
 
The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the 
work for this contract. Failure to comply with the time frames specified will be considered a substantial 
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic 
Control Item for each calendar day during which MIARDs (formerly referred to as STARs) remain 
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT 
Standard Specifications. 

 
8. Work restrictions may be modified if: 

 
a. The Contractor has received permission through the Engineer, from the Division Director or designee, 

to progress construction operations contained entirely behind temporary concrete barrier. There shall 
be no hauling of materials in or out of the work site during restricted periods, and open lane 
availability requirements shall not be violated or compromised. 

 
b. The Contractor has received permission through the Engineer, from the Division Director or designee, 

for temporary modification of the lane availability restrictions for performance of specific 
construction operations for a specific time period. 

 
NOTE:  Such requests must be based on current traffic volumes which would permit the requested 
temporary modification with little probability of causing disruption or delay to the public.  

 
The Contractor shall include full explanation of the benefits to the Public and to the Authority, which  
would accrue in granting a temporary waiver for performance of the specific operations including 
calculations for any credit that may be offered. A contingency plan for action to be taken, should an 
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unexpected traffic backup occur, shall accompany this presentation and will be one prime 
consideration in evaluating the request. 

 
c. The Contractor has received written authorization from the Division Director or designee to perform 

specific construction operations, violating the lane availability restrictions or other work restrictions 
during a specifically prohibited time period. 

 
 

NOTE:  The Contractor shall submit a written request to the Authority’s Division Director, with copy 
to the Engineer, for permission to perform specific construction operations at specific locations and 
times, including a detailed explanation of why the work cannot be performed in conformance with the 
contract. Such requests must be received at the Division Office at least one full week before the date 
of the requested variance, and at least two full weeks should granting the waiver require making 
notice to the public regarding potential disruptions and delays. 

 
If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to 
those operations approved in the authorization.  In making application for a waiver, the Contractor agrees 
that any waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice. Also, the 
disapproval of requests for waiver of contract requirements is not subject to administrative review or 
appeal under the contract. 

 

C. GENERAL CONDITIONS 
 

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor 
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a 
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or 
days of work and/or impose conditions under which the work shall be performed in order that the traffic may 
not be unduly inconvenienced. 

 
All the required liability and property damage insurance with the limits stated in this Proposal shall be 
effective and shall be continued in force throughout the life of this Contract including the stated periods of the 
suspension of the work. 

 
The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”.  
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