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NOTICE
10
BIDDERS

In addition to the bid deposit requirement, this
Proposal shall be accompanied by a Statement of
Surety’s Consent on the form furnished ly the
Authority. (See last page).

BIDDERS ARE SUBJECT TO LOSS OF BID
DEPOSIT FOR FAILURE TO OBTAIN PROPER
BONDING.




Thruway Authority
Designated Contacts

Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts
for this procurement process:

For all technical or engineering related questions:

e Christine Wagner
Project Designer
Christine. Wagner@thruway.ny.gov

e David Vosburgh, P.E.
Structures Design Bureau Director
David.Vosburgh@thruway.ny.gov

For all procurement contract process related questions:

e Ronald Smith
Office of Procurement Services
Ronald.Smith@thruway.ny.gov

Or

¢ Andrew Trombley
Office of Procurement Services
Andrew.Trombley@thruway.ny.gov

For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State
Thruway Authority Guidelines for Lobbying included in this Proposal.
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NEW YORK STATE
THRUWAY AUTHORITY

NOTICE TO BIDDERS

The Thruway Authority conducts public bid openings. Visitors who choose to hand deliver a bid and/or

witness the bid opening are limited to one person. The Thruway Authority also uses ®YouTube to
broadcast its live bid openings. The link to live streams are available from the Thruway website here:
https://www.thruway.ny.gov/news/meetings/bid-openings.html

or directly from ®YouTube at: https://www.youtube.com/@nysthruwayauthority6263/streams

Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the
following address only: New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.

Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for
any late deliveries or misdirected bids.

Regardless of the delivery method selected, all sealed bids, whether paper or electronic form, must be delivered by
10:30 AM, on Wednesday, May 29, 2024, where they will be opened publicly and read aloud at 11:00 AM. Any
bids sent or delivered to an address or location other than the one specified above, or received after this time, will
not be accepted.

Contract TAS 24-20B /D214978 - Replacement of the NYS Thruway (I-90) Bridge
over Oriskany Boulevard at Milepost 238.22 in Oneida County in accordance with
the Plans and Specifications.

Your bid must be secured with either a Bid Bond or a Bid Deposit. A Bid Bond must be in the amount of 5% of
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal. A Bid
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the
amount of $750,000.00.

Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website
at www.thruway.ny.gov.

SPECIAL NOTE

The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-
size and half-size plans to Contractors after contract award. Contractors shall be responsible for their own
hard copies of plans and proposals at no additional cost to the Authority.
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New York State Can Help You Secure Surety Bonding

The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help
contractors secure surety bonding. Contractors may be eligible to receive a guarantee of up to 30% to secure a
surety bond line, bid bond or a performance and payment bond on State projects. Training is also available to
contractors requiring technical support on how to become bond-ready. For more information and to fill out a
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-
Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.




SPECIAL NOTE
REQUEST FOR INFORMATION (RFI)

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the
contract documents, provide notification of a possible error or omission, or request a minor modification
due to possible unforeseen issues that may occur during construction.

However, during the period between project advertisement and award of contract, the prospective
Bidder/Contractor shall submit all RFIs to the appropriate “Designated Contact” via e-mail, as listed
elsewhere in the Proposal. The prospective Bidder’s/Contractor’s RFI shall be forwarded to the
designated contact. The Bidder Request for Information, Thruway Authority form TA-W44137, can
now be found on the Authority’s website at:
http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf

This form should be filled out as completely and accurately as possible, numbered sequentially, as may
be necessary, and saved in pdf format. Any supporting information that may help describe the issue
more clearly, as well as any suggestions or recommendations for possible resolution, should also be
provided. The form once complete shall be forwarded to the designated contact as instructed in the
form.

Responses by the Authority to RFI’s will be documented as Questions and Answers and posted for all
bidders’ reference, under each respective project, on the Thruway Authority’s website at:
http://www.thruway.ny.gov/business/contractors/documents/index.shtml

Questions and Answers posted to the Authorities internet page may not be memorialized as
amendments. Thus, prospective bidders are advised to check the Thruway Authority’s website
regularly before letting (or proposals are due), for Questions and Answers updates. Please be advised
that RFI’s submitted the week of the letting may not be answered.

Any changes to the Contract documents that result from an RFI will be addressed via an amendment.

09/14 PEP
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TAS 24-20B
D214978
NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

PROPOSAL ESTIMATE FOR

REPLACEMENT OF THE NYS THRUWAY (I1-90)
BRIDGE OVER ORISKANY BOULEVARD (NYSR 69)
AT
MILEPOST 238.22
IN THE
SYRACUSE DIVISION
OF THE
NEW YORK STATE THRUWAY

IN

ONEIDA COUNTY

TYPE LIMITS

Bridge Replacement 122 ft. Plus Advance Signing

DEPOSIT REQUIRED $750,000.00

COMPLETION DATE __November 21, 2026




PRE-AWARD NOTICE

A Pre-Award Meeting has not been scheduled for this project. If a Pre-Award Meeting is deemed necessary, notice
of the date and time will be provided.

To assist the Authority in its award process, the successful low bidder must furnish the following items upon

request:

1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file;

2. Alist of current contracts giving the firm or agency for which they are being performed, the name and
phone number of someone therein familiar with the contractor's work, the contract amount, and percent of
completion;

3. Pre-Award Project Schedule;

4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization
goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal;

5. A “Schedule of Participation of Minority/Women'’s Business Enterprise” (Form TA-1022), or
Disadvantaged Business Enterprise" (Form TA-1022F);

6. AAPHC-89 Approval to Subcontract.

Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed
and returned to the Authority within ten (10) days of receipt.

If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present. The Contractor should
be prepared to provide, upon request by the Authority, information regarding, among other things, the following:

1.

N

»

Use of subcontractors, including who they will be and what items of work they will perform;
Suppliers and manufacturers;
Traffic control and safety;

Any anticipated problems that could affect the progression of the project.

CONTRACT AWARD

The award process cannot begin until the executed Contract Documents have been returned to the Authority and
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts.

Rev. 10/12
05/09 RBF



3
ALL BIDDERS

PRE-BID INSPECTION

The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for
identification purposes when conducting a pre-bid inspection of the Thruway facility.

The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the
site and shall strictly comply with all instructions and requirements.

e The New York State Thruway Authority Permit Application (TA-W5124) and information on required
insurance documentation is available at http://www.thruway.ny.gov/business/realproperty/permits.html. The
application along with insurance documentation shall be submitted to the appropriate Thruway Authority
Division Permit Coordinator as indicated on page 2 of the application. The fee is waived for this Pre-Bid

Inspection.
Division Point of Contact Phone
New York Permit Coordinator (845) 918-2510
Albany Gary Raylinsky (518) 436-2710
Syracuse Jerrin George (315) 438-2391
Buffalo Nicholas Przybylski (716) 635-6253

Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.

PRECONSTRUCTION MEETING

A Pre-Construction Meeting will be held prior to the start of construction. The time, date and location will be
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder
as soon as it is available.

WITHDRAWAL OF BID

A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60)
days after bid opening or thirty (30) days after the properly executed contract documents have all been received
by the Authority, whichever is later. The bid bond, bid deposit, and/or performance bond shall remain in effect
until such period of written notice has expired provided the contract has not been approved by the Office of the
State Comptroller in the interim.

The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if
the contract has not been approved by the Office of the State Comptroller.

05/23
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WORK TO BE DONE

The following is a general description of the work to be done under this Contract. This list is intended to give the
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be
done. All work shall be done in accordance with the Contract Documents even though not specifically mentioned
in this list.

Replacement of Westbound Structure:

L.

2
3.
4

o ® =2

10.
11.
12.
13.

Establish and perform work zone traffic control to shift traffic to eastbound structure.
Install temporary erosion and sediment control measures.
Install interim steel sheeting as depicted in the contract plans.
Remove and dispose of existing superstructure. Existing girders to be removed using hold and release
(traffic control) method on Oriskany Blvd. in coordination with local authorities.
Remove and dispose of existing substructure:
a. Portion of the existing begin and end abutments.
b. Portion of the existing pier.
Excavate for proposed substructure (begin and end abutments).
Drive abutment and wingwall piles.
Construct begin and end abutment stem walls and wingwalls.
Erect steel girders using hold and release (traffic control) measures on Oriskany Blvd. in coordination with
local authorities.
Construct bridge deck, backwall, and topside features.
Construct begin and end approach slabs and sleeper slabs.
Reconstruct begin and end approach pavement.

Tie-in proposed with existing work. Cut and Mill portion of existing pavement to complete tie-in.

Replacement of Eastbound Structure:

14.
15.
16.

17.

Establish and perform workzone traffic control to shift traffic to westbound structure.
Repeat steps 2 through 13 for the Eastbound Structure.

Using short-duration lane closures, install new pavement markings and signs as shown on the contract

plans. Remove workzone traffic control and direct traffic to final eastbound and westbound layouts.

Remove temporary erosion control measures after turf establishment.
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SCHEDULE AND SUSPENSION OF WORK

The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control
Plans, the Standard Specifications Section 619 and the following provisions:

A. WORK ZONE TRAFFIC CONTROL

L.

Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s),
available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents. If more than one table is
applicable to a work zone location, the most restrictive requirements shall be used. Traffic management
tables do not guarantee lane closure availability; the requirements of Section B. Work Restrictions shall
supersede these tables, when applicable.

Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment,
and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical
barrier approved by the Engineer.

Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as
described in Section B. Work Restrictions, unless indicated otherwise in the contract documents.

Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be
permitted in order to protect traffic from an actual hazard, as determined by the Engineer.

Permanent lane closures will NOT be permitted for the duration of the contract.

Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the
contract documents. Either right or left shoulder must remain clear and available through all work zones.
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other
obstructions, or for any work activity.

Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to
interchanges, service areas and parking areas shall be maintained at all times.

Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract
documents.

B. WORK RESTRICTIONS

1.

HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be permitted
provided the municipality having jurisdiction for the road gives written permission. Holiday periods for this
project shall be as follows:

1of4
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SCHEDULE AND SUSPENSION OF WORK

***SYRACUSE DIVISION***

2024
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Canada Day/Independence Day Noon Friday 06/28/2024 Noon Monday 07/08/2024
State Fair/Labor Day 6:00 am. | Thursday | 08/22/2024 Noon Tuesday 09/03/2024
Columbus Day/ ] .
Thanksgiving (Canada) 6:00 a.m. Friday 10/11/2024 Noon Tuesday 10/15/2024
Thanksgiving Noon Tuesday 11/26/2024 Noon Monday 12/02/2024
Christmas/New Year’s Day Noon Tuesday 12/24/2024 | 6:00 a.m. Thursday [ 01/02/2025
2025
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Dr. Martin Luther King, Jr. Day Noon Friday 01/17/25 8:00PM Monday 01/20/25
Presidents’ Day Noon Friday 02/14/25 8:00PM Monday 01/17/25
Easter Noon Thursday 04/17/25 8:00PM Monday 04/21/25
Memorial Day Noon Thursday 05/22/25 Noon Tuesday 05/27/25
Canada Day/Independence Day Noon Monday 07/01/25 Noon Monday 07/07/25
State Fair/Labor Day 6:00AM | Wednesday 07/20/25 Noon Tuesday 09/02/25
Columbus Day/ ] .
Thanksgiving (Canada) 6:00AM Friday 10/10/25 Noon Tuesday 10/14/25
Thanksgiving Noon Tuesday 11/25/25 Noon Monday 12/01/25
Christmas/New Year’s Day Noon Wednesday 12/24/25 6:00AM Friday 01/02/26
2026
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Dr. Martin Luther King, Jr. Day Noon Friday 01/16/2026 | 8:00 p.m. Monday 01/19/2026
Presidents’ Day Noon Friday 02/13/2026 | 8:00 p.m. Monday 02/16/2026
Easter Noon Thursday | 04/02/2026 [ 8:00 p.m. Monday 04/06/2026
Memorial Day Noon Thursday | 05/21/2026 Noon Tuesday 05/26/2026
Juneteenth Noon Thursday | 06/18/2026 Noon Monday 06/22/2026
Canada Day/Independence Day Noon Tuesday 06/30/2026 | Noon Monday 07/06/2026
State Fair/Labor Day 6:00 a.m. | Wednesday [ 08/26/2026 Noon Tuesday 09/08/2026
Columbus Day/ ] :
Thanksgiving (Canada) 6:00 a.m. Friday 10/09/2026 Noon Tuesday 10/13/2026
Thanksgiving Noon Tuesday 11/24/2026 Noon Monday 11/30/2026
Christmas/New Year’s Day Noon Thursday | 12/24/2026 | 6:00 a.m. Monday 01/04/2027

20f4
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SCHEDULE AND SUSPENSION OF WORK

Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one
week in advance of the earliest closure.

The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the
Contractor to immediately remove a lane closure during such circumstances. The Authority shall be the
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle
the Contractor to file a claim for additional compensation.

SYRACUSE STATE FAIR 2024: Lane closures will NOT be permitted from 7:30 a.m. Wednesday,
August 21, 2024, through 6:30 a.m. Tuesday, September 3, 2024.

SYRACUSE STATE FAIR 2025: Lane closures will NOT be permitted from 7:30 a.m. Wednesday,
August 20, 2025, through 6:30 a.m. Tuesday, September 2, 2025.

SYRACUSE STATE FAIR 2026: Lane closures will NOT be permitted from 7:30 a.m. Wednesday,
August 26, 2026, through 6:30 a.m. Tuesday, September 8, 2026.

WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to 6:00 a.m.
April 1. During this period, the Contractor shall NOT be permitted to have lane closures. All temporary
tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown location, and all
traffic shall be re-established to its pre-construction configuration on permanent alignment. Mobilization for
the following construction season may begin prior to April 1 with permission from the Authority.

The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair
area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area
that may not be completed within the timeframes allowed by the traffic management table(s). For such
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority will
review the request and determine whether or not a waiver will be granted. The Authority has the right to
divide repair areas into smaller sections in lieu of granting a waiver.

The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators
(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern)
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar
day requirement or the length removed. Exceptions to this requirement are shoulders protected by
temporary traffic control devices installed as part of a work zone traffic control plan developed in the
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s) of
the project.

The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the work
for this contract. Failure to comply with the time frames specified will be considered a substantial
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic
Control Item for each calendar day during which MIARDs (formerly referred to as STARs) remain
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT
Standard Specifications.

Work restrictions may be modified if:
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SCHEDULE AND SUSPENSION OF WORK

a. The Contractor has received permission through the Engineer, from the Division Director or designee,
to progress construction operations contained entirely behind temporary concrete barrier. There shall be
no hauling of materials in or out of the work site during restricted periods, and open lane availability
requirements shall not be violated or compromised.

b. The Contractor has received permission through the Engineer, from the Division Director or designee,
for temporary modification of the lane availability restrictions for performance of specific construction
operations for a specific time period.

NOTE: Such requests must be based on current traffic volumes which would permit the requested
temporary modification with little probability of causing disruption or delay to the public.

The Contractor shall include full explanation of the benefits to the Public and to the Authority, which
would accrue in granting a temporary waiver for performance of the specific operations including
calculations for any credit that may be offered. A contingency plan for action to be taken, should an
unexpected traffic backup occur, shall accompany this presentation and will be one prime consideration
in evaluating the request.

c. The Contractor has received written authorization from the Division Director or designee to perform
specific construction operations, violating the lane availability restrictions or other work restrictions
during a specifically prohibited time period.

NOTE: The Contractor shall submit a written request to the Authority’s Division Director, with copy
to the Engineer, for permission to perform specific construction operations at specific locations and
times, including a detailed explanation of why the work cannot be performed in conformance with the
contract. Such requests must be received at the Division Office at least one full week before the date of
the requested variance, and at least two full weeks should granting the waiver require making notice to
the public regarding potential disruptions and delays.

If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to those
operations approved in the authorization. In making application for a waiver, the Contractor agrees that any
waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and purposes, and
as such is subject to revocation without requirement for advance notice. Also, the disapproval of requests
for waiver of contract requirements is not subject to administrative review or appeal under the contract.

C. GENERAL CONDITIONS

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or days
of work and/or impose conditions under which the work shall be performed in order that the traffic may not be
unduly inconvenienced.

All the required liability and property damage insurance with the limits stated in this Proposal shall be effective
and shall be continued in force throughout the life of this Contract including the stated periods of the suspension

of the work.

The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”.
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ADDITIONAL INSURED PARTIES

The following is a list of additional insured parties:

New York State Department of Transportation

Village of Whitesboro

Town of Whitestown

Oneida County

National Grid

Northland Communications (Oneida County Rural Telephone)
Verizon

Buckeye Partners

Mohawk Valley Water Authority

NON-REVENUE CONTRACTOR TRAVEL

NYS Thruway has converted to Cashless Tolling, Non-revenue pass plates will no longer be furnished to the
Contractor.

Contractors and Consultants must have a properly mounted E-Z Pass transponder and must submit their EZ-Pass
information to the Thruway to avoid charges for contract related business on the Thruway. The Project Engineer
will provide the form used to record and submit EZ Pass information. Initial information shall be submitted to the
Project Engineer prior to the start of work on the project. The initial form and any changes shall be submitted 5
working days prior to intended travel.

Non-revenue travel will be provided within the limits of Interchange 31 to Interchange 32. Travel originating or
ending outside of these limits will be subject to toll charges for the entire trip.

The Contractor shall be responsible for any and all tolls charged to contractor owned vehicles with (or without)
E-ZPass Transponders not registered with the Authority.

OTHER CONTRACTS

The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces. The
following contracts have been let and may have work in progress during the duration of this contract:

CONTRACT NO. DESCRIPTION COMPLETION DATE
TAS 23-18 Syracuse Division Pavement Repairs 10/31/2025
TAS 23-26B Syracuse Division On-Demand Repairs 12/31/2025
TAB 23-29 Syracuse/Buffalo Division Pavement Striping 8/30/2024

TAA 23-30 Albany/Syracuse Division Pavement Striping 8/30/2024
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ENGINEER'S OFFICE AND CONTRACTOR'S FIELD OFFICE

The location of the Engineer's Office and Contractor's Field Office shall be determined during the Pre-Construction
Meeting. The site shall be approved by the Engineer prior to placing the offices and the area shall be kept in a neat,
clean condition at all times. The area shall not be used as a staging, storage, equipment or employee parking area.

U-TURNS/CROSSOVERS

The Contractor may be permitted to use official median openings for U-turns and crossovers with written
authorization from Division Traffic Supervision. Official median openings are available at the following locations:

MP 237.92% MP 239.42% MP 242.67
*The U-Turns located at MP 237.92 and MP 239.42 may be inaccessible while the crossovers are in place.

Tractor trailer combinations are prohibited from U-turns at any location on the Thruway system. These vehicles
must exit the Thruway system and re-enter for all direction changes. U-turns may be permitted within a
maintenance facility, however, with prior approval from both Division Traffic Supervision and the Thruway
Maintenance Supervisor 2 for that facility. All applicable traffic laws must be followed.

SPOIL AREA

There is no identified spoil area within the Thruway Authority’s right-of-way for this contract. Therefore, the
Contractor shall remove all surplus material and waste from Thruway Authority (Authority) property.  The
Contractor shall bid accordingly for this condition.

The Contractor shall provide the Authority a copy of all easements and/or access agreement letters received from
landowner(s) of off-site disposal area(s) prior to disposal of any material. The easements and/or access agreement
letters must include a statement by the Contractor and the landowner that the disposal of the material is in
compliance with all applicable federal, state and local laws and regulations.

Should a mutually approved spoil use area within the Authority’s right-of-way be identified for Contractor use after
the project letting, a credit in the amount of 50% of the unclassified excavation unit bid price will be deducted for
each cubic yard spoiled within the Authority right-of-way. If the contract does not contain an unclassified
excavation item, the credit will be determined using either 50% of the item generating the spoil or 50% of the
Division/Regional weighted average bid price for unclassified excavation, whichever is less. This credit may be
waived, either wholly or in part, by the Division Director in writing if it is determined that permitting spoil on
Authority right-of-way is in the best interest of the Authority (ie: slope flattening resulting in elimination of guide
rail).

SURVEY MARKER DISC

A survey marker disc is located on the existing east pier. A replacement disc marker shall be placed on the top of
the begin abutment right wingwall. Exact location of the disc shall be coordinated with the NYSDOT. The survey
disc can be picked at the Utica State Office Building located at 207 Genesee Street, 12 Floor, Utica, NY courtesy
of Stephen Arthur, L.S.

The cost is to be included under item 625.06, Permanent Survey Markers.
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CLEARING AND GRUBBING REQUIREMENTS FOR THE
RELOCATION OF EXISTING UTILITY POLES AND OVERHEAD WIRES

Clearing and Grubbing, to be paid for under Item 201.06, will be required to facilitate the relocation of
existing utility poles and overhead wires as identified on Drawings GNP-01 and GNP-02 of the Contract
plans.

The Contractor is to assume that 10’ on both sides of the proposed overhead electric facilities will require
clearing and grubbing related work. this work must begin after October 31, 2024, and be completed by
December 31, 2024.

Prior to beginning of this work, the Contractor shall meet on site with the Thruway Construction
Supervisor (Engineer in Charge) or designee and representative of National Grid to coordinate and
confirm the limits of the required clearing and grubbing.

The intent of the clearing and grubbing work at this site is to ensure that the relocated utility poles and
overhead wires will not impact any other existing utilities and will not impede construction activities such
as the removal and replacement of existing and proposed steel.

The utility contact for National Grid is:
Erick Rogemoser
221 Old Campion Road
New Hartford, NY 13413
(585) 415-2980

Erick.Rogemoser@nationalgrid.com
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HIGHWAY WORK PERMIT

The Contractor shall include in his bid for the appropriate Maintenance and Protection of Traffic items, the cost to
maintain and protect traffic on State Route 69, Oriskany Boulevard.

Traffic shall be maintained in accordance with the contract plans. Any variations from this plan shall be approved
by the Engineer prior to being utilized.

Prior to commencing work of any nature on the State Routes, the Contractor shall secure a Highway Work Permit
from the New York State Department of Transportation by contacting:

Michael Muha

Resident Engineer

New York State Department of Transportation
207 Genesee Street

Utica, NY 13501

(315) 793-2433

All provisions of the permit shall be always adhered to.
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OVERHEAD GANTRY SIGNING

Signs shall be installed within the project limits when any component of equipment will be operating above 14’-6”
in elevation and within 100 linear feet of an overhead gantry. Overhead gantries may have electric powered wires
and special equipment, therefore, vehicle and equipment operations must be planned and proposed equipment safety
procedures included in a Project Safety and Health Plan.

As mentioned in the Thruway Addendum to the Standard Specifications (TA), specifically in Section 107-05
SAFETY AND HEALTH REQUIREMENTS, O. Equipment Safety Procedures. 6. Work Operations. d. Dump
truck boxes may be raised only under the control of a spotter, unless the vehicle is in an area clearly marked to be
free of overhead wires and safe for dumping.

Refer to Thruway Standard Sheet TA 619-27 for additional information and signing requirements.

OVERHEAD GANTRY

TRAFFIC SHIFT RESTRICTIONS

The Contractor shall not shift traffic at any toll gantry such that vehicles are traveling between lanes or between
lanes/shoulders when passing under the gantry centerline (treadle). Traffic shifts, for purposes of staging work,
shall be done prior to or after the gantries, such that vehicles are traveling within a complete lane or shoulder when
passing under the gantry centerline (treadle). All work zone traffic control shall be provided in accordance with the
619 Standard Specifications and the Thruway Addendum to the 619 Standard Specifications, the National Manual
on Uniform Traffic Control Devices and NYS Supplement, any provisions contained within the contract documents,
and as ordered by the Engineer.

OVERHEAD GANTRY

PARKING RESTRICTIONS

The Contractor shall not park any vehicle or construction equipment directly beneath overhead gantries, within a
complete lane or between a lane/shoulder, unless it is required to perform project specific related work, as directed
by the Engineer in Charge and after coordination with the Authority’s Intelligent Transportation System
Management unit.
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SUPPLEMENTAL INFORMATION FOR BIDDERS

Supplemental information is available to bidders. As indicated below, information is either available on the
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the
Thruway Authority upon request prior to or after the letting date.

The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the
information indicated below prior to the letting date.

AVAILABLE
INFORMATION NOT THR(I)JI:IVAY
AVAILABLE AUTHORITY
WEBSITE
Engineer Estimate Quantity Workups X
Utility Estimate Sheets with Names of Utility Officials X
Earthwork Cross Section Sheets X
Earthwork Sheets X
Drainage Estimate Sheets X
Sign Face Layouts X

Subsurface Exploration Logs X
Rock Core Evaluation Logs and Photographs
Compression Test Data from Rock Samples

Pavement Core Logs and Photographs

Logs Showing Laboratory Description of Soil Samples
Laboratory Test Data from Soil Samples

el A e e

Rock Outcrop Maps
Record Plans X
Applicable Asbestos Blanket Variances

<

Storm Water Pollution Prevention Plan X

Shop Drawings X
CADD Files of Contract Plans

(Unofficial - Not signed or stamped)
Foundation Design Report X

=

Hazardous Materials Screening Report
Asbestos Report X

Hard copies of the supplemental information indicated above are not available. Contractors shall be responsible for
their own hard copies of this information at no additional cost to the Authority.
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NEW YORK STATE THRUWAY AUTHORITY ADDENDUM
TO THE STANDARD SPECIFICATIONS

The Standard Specifications published by the New York State Department of Transportation shall form a
part of the agreement. The dated edition that applies to this contract is provided on the front cover of the
Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the
Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the
Standard Specification Books.

The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification
Books is available on the Thruway Authority website at:
http://www.thruway.ny.gov/business/addendum/index.html

The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.

All special notes bound in this proposal shall be incorporated. If a conflict exists between the special
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth
in the New York State Department of Transportation’s Standard Specifications, those in the Proposal
shall govern.


http://www.thruway.ny.gov/business/addendum/index.html

SPECIAL
SPECIFICATIONS
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SPECIAL NOTE
SPECIAL SPECIFICATION PAY ITEM NUMBERS

The Contractor’s attention is directed to the special specification pay item formats used in this contract. Special
specification pay items may be presented in two (2) different formats:

Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and
up to eight (8) digits to the right of the decimal. Spaces may appear in the third to sixth places
after the decimal. Theé"7and &' digits to the right of the decimal will represent the origin of the
specification.

Format 2: Pay items for a special specification will have threeid@8y do the left of the decimal point and
up to eight (8) digits to the right of the decimal. Dashes may appear in the third to sixth places
after the decimal. Theé"7and &' digits to the right of the decimal will represent the origin of the
specification.

Where items in this contract appear in multiple formats, the forahatt be equated to each other as illustrated
below:

FORMAT 1 FORMAT 2
XXX XX XX XXX XX-===--- XX
XXX XXXX XX XXX XXXXK----XX

XXX XXXXXXX XXX XXXXXXXX
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ITEM 203.08010017 - SELECT GRANULAR FILL, SLOPE PROTECTION
(STRUCTURES)

DESCRIPTION

This work shall consist of preparing the underlying surface and furnishing and placing slope
protection beneath structures between the payment lines shown on the plans or between revised
payment lines established by the Engineer in writing prior to performing the work.

MATERIALS

Material furnished for use under this item shall consist of one of the following types of material
as indicated on the Contract Plans. If a specific type is not designated on the plans, the
Contractor shall have the option of selecting the material to be furnished from those listed below.
The procedure for acceptance or rejection of these materials shall be as described in the
appropriate Geotechnical Control Procedure (GCP) manual.

A. Gradation

1. Type A - Broken or Blasted Rock

Broken or blasted unweathered rock shall be well graded, having no particles greater than 12
inches in maximum dimension and substantially free from particles greater than 8 inches in
maximum dimension. Of the portion passing the 4 inch square sieve, no more than 10
percent by weight shall pass the 1/4 inch sieve.

2. Type B - Crushed Stone or Crushed Gravel
Crushed Stone or Crushed Gravel shall meet the following gradation requirements:

PERCENT PASSING
MATERIAL SIZE BY WEIGHT
6 inch maximum dimension 100
2 inch sieve 0to 30
1/4 inch sieve 0to 10

All crushed stone or crushed gravel meeting the gradation requirements shall be material
having at least one fractured face per particle. Cobbles, hardheads or other rounded particles
must be crushed to be acceptable for use under this item.

3. Type C - Slag
Slag shall be approved blast furnace slag and shall meet the following gradation
requirements:

PERCENT PASSING
MATERIAL SIZE BY WEIGHT
6 inch maximum dimension 100
2 inch sieve 0to 30
1/4 inch sieve 0to 10

Page 1 of 2 12/94
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ITEM 203.08010017 - SELECT GRANULAR FILL, SLOPE PROTECTION
(STRUCTURES)

If blast furnace slag is used, provide documentation showing that it has undergone a
NYSDEC beneficial use determination (BUD) prior to its use as specified in Section 360-
1.15 of 6, NYCRR Part 360, "Solid Waste Management Facilities, Title 6 of the Official
Compilation of Codes, Rules and Regulations".

B. Soundness. (Types A, B, & C) Materials furnished for use under this item shall be
substantially free of shale or other soft, poor durability particles. When the State elects to test for
this requirement, a material with a Magnesium Sulfate Soundness Loss exceeding 35 percent will
be rejected.

CONSTRUCTION DETAILS

The surface upon which the slope protection is to be placed shall be graded to insure that the
minimum thickness requirements are met. A blanket of Select Granular Fill, Slope Protection
(Structures), shall then be placed in one layer to its full thickness by a method approved by the
Engineer. Compaction of the slope protection blanket is not required.

METHOD OF MEASUREMENT

This work will be measured as the number of cubic yards computed from the payment lines
shown on the plans or from revised payment lines established by the Engineer in writing prior to
performing the work.

BASIS OF PAYMENT

The unit price bid shall include the cost of furnishing all labor, materials, and equipment
necessary to complete the work according to the plans and specifications, including the cost of
preparing the surface upon which this item is placed. No direct payment will be made for any
losses of material which may result from settlement, erosion or any other causes; the cost of such
losses shall be included in the price bid for this item.

Page 2 of 2 12/94
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ITEM 208.01030022 BIORETENTION AND DRY SWALE SOIL

ITEM 208.01040022 LABORATORY TESTING FOR SOIL PHOSPHORUS
CONCENTRATION

DESCRIPTION

This work shall consist of installing Bioretention and Dry Swale Soil in accordance with the contract
documents and as directed by the Engineer.

The work shall also consist of having the Bioretention and Dry Swale Soil tested for total soil
phosphorus concentration at a qualified laboratory. A qualified laboratory shall be defined as a
laboratory that is certified by the New York State Department of Health (NYSDOH) Environmental
Laboratory Approval Program (ELAP) to test soil for total soil phosphorous.

MATERIALS

The following sections of the standard specifications apply:

§703-07 Concrete Sand
§713-01 Topsoil, Type A (see exceptions below)

The soil for Bioretention areas and Dry Swales shall be a uniform mix, free of stones, stumps, roots
or other objects larger than two inches (2”) in diameter. The Bioretention and Dry Swale soil shall
be visibly free of noxious weeds.

Bioretention and Dry Swale Soil shall be a well blended mixture of three (3) parts sand and one (1)
part topsoil, by volume. The Bioretention and Dry Swale Soil shall have a pH range of 5.2 to 7.6,
and an organic content of 3-7%.

Sand shall meet the requirements of §703-07 Concrete Sand.

Topsoil shall be in accordance with the requirements of §713-01 Topsoil for Topsoil Type A, except

as follows:

e All topsoil shall be sampled and tested, regardless of the source.

e Sampling of topsoil, amended topsoil, and the Bioretention and Dry Swale Soil shall be done by
the Contractor/Supplier. Sampling protocol shall be in accordance with §713-01 Topsoil.

Soil amendments to increase organic content shall be peat moss. Peat moss shall be commercially
produced and shall be composed of the partly decomposed stems and leaves of any or several species
of sphagnum moss. It shall be free from wood, decomposed colloidal residue, and other foreign
matter. It shall have a pH range between 3.5 pH - 5.5 pH as determined in accordance with the
Association of Official Agricultural Chemists’ testing methods. It’s water-absorbing ability shall be
a minimum of 1100% by weight on an oven-dry basis.

Acceptance of Bioretention and Dry Swale soil will be based upon a material certification that the

Page 1 of 2 Rev. 6/2013
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ITEM 208.01030022 BIORETENTION AND DRY SWALE SOIL
ITEM 208.01040022 LABORATORY TESTING FOR SOIL PHOSPHORUS
CONCENTRATION

material conforms to the above requirements. The Contractor/Supplier shall provide to the Engineer
copies of testing results of the sand gradation, topsoil gradation, organic content percentage of the
Bioretention and Dry Swale Soil, and pH of the Bioretention and Dry Swale Soil. These tests are to
be paid under the Bioretention and Dry Swale Soil item.

The Contractor shall provide to the Engineer copies of testing results for Soil Phosphorus
Concentration. Samples to be submitted to the qualified laboratory shall be obtained in accordance
with §713-01 Topsoil. Sampling shall be paid under the pay item for Bioretention and Dry Swale
Soil. The results of the Soil Phosphorus analysis shall not be used as the basis for material
acceptance.

Sampling frequency for total phosphorous shall be one composite sample for the first 100 to 500
cubic yards of soil, and an additional composite sample for each additional 500 cubic yards, or
portion thereof. No samples are required for stockpiles of less than 100 cubic yards.

CONSTRUCTION DETAILS

Bioretention and Dry Swale Soil shall be installed at the locations and to the depth(s) as shown in
the contract documents. Placement of Bioretention and Dry Swale Soil shall be done in lifts of 12
inches to 18 inches. The soil shall be loosely compacted, such as by tamping lightly with a dozer or
backhoe bucket. No other materials or substances shall be mixed or dumped within the Bioretention
area and Dry Swale that may be harmful to plant growth, or prove a hindrance to planting or
maintenance operations.

METHOD OF MEASUREMENT

Bioretention and Dry Swale Soil

The work will be measured as the number of cubic yards of Bioretention and Dry Swale Soil
installed, computed from payment lines shown in the contract documents.

Laboratory Testing for Soil Phosphorus Concentration
The work will be measured by the number of soil samples analyzed for Soil Phosphorus
Concentration by a qualified laboratory.

BASIS OF PAYMENT

The unit price bid for a cubic yard of Bioretention and Dry Swale Soil shall include the cost of
furnishing all labor, materials, and equipment necessary to satisfactorily complete the work,
including costs for testing.

The unit price bid for Laboratory Testing for Soil Phosphorus Concentration, shall include the
receipted costs of testing, including the cost of the laboratory test(s) and all labor, materials and
equipment required to obtain and deliver soil sample(s) to the qualified laboratory plus 5% for profit
and overhead.

Page 2 of 2 Rev. 6/2013
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ITEM 209.11000001 - GEOTEXTILE FABRIC SEDIMENT COLLECTION BAG

DESCRIPTION
This work shall consist of furnishing, installing, maintaining, removing, and disposing of a Geotextile
sediment collection bag as shown in the contract documents or as directed by the Engineer.

MATERIALS

The materials shall conform to the following requirements:

. The Geotextile sediment collection bag shall be a non-woven bag which is sewn with a
high strength thread.

. Bags shall have high strength double stitched “J” type seams.

. Sewn in spout.

o High Strength strapping for holding hose in place.

o Hose opening to accommodate up to a 4"hose.

CONSTRUCTION DETAILS

The provisions of Standard Specifications § 209-1.01, §209-3.01, §209-3.02 and §209-3.03 shall apply.

Sediment collection bags shall be installed in accordance with the manufacturers instructions, the contract
documents, or as directed by the Engineer.

Sediment collection bags left in place as part of a fill or side slope shall be topsoiled and seeded.

Sediment collection bags shall be removed and replaced under any of the follow conditions if not being
used as fill or side slope material:

J When sediment collection bags are full.
When sediment collection bags have been in place for more than 30 days (removal
required due to ultraviolet deterioration).

o When sediment collection bags are damaged.

Care shall be taken during removal to minimize loss of entrapped sediment.
METHOD OF MEASUREMENT

The quantity shall be the number of bags installed, in accordance with the contract documents or as
directed by the Engineer.

BASIS OF PAYMENT

The unit price bid for this work shall include the cost of furnishing all labor, equipment, and materials
necessary to complete the work, including installation, maintenance, removal and disposal. No additional
payment will be made for the replacement of damaged bags caused by the contractors operations.

Progress payments will be made as follows:

. 50% upon satisfactory installation.
o 50% upon removal and disposal.

Topsoil and seeding shall be paid for under the appropriate items.

Page 1 of 1 07/05/2002
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ITEM 209.31000010 - PORTABLE SEDIMENT TANK

DESCRIPTION

This work shall consist of furnishing and installing compartmented tank container through which
sediment laden water is pumped to trap and retain the sediment.

MATERIALS

The portable sediment tank shall be constructed with 55 gal drums or similar vessels welded end
to end. The interior walls of the adjoining drums shall be cut as shown in the plans to create
baffles. The height of the baffles shall be % the diameter of the drum. Any other tanks may be
used, providing that they meet the volume requirements. A clean out hatch as shown in the
detail shall be installed near the down stream end of each of the connected drums, for removal of
any sediment that has collected during the dewatering operation.

The end sections of the sediment tank shall have the capability to accept a 3 inch diameter intake
and outlet pipe. The inlet pipe shall have a 90 elbow attached to the inlet to direct the in flow in
a downward direction. The outlet pipe shall be installed to a height not less than the height of the
baffles.

The sediment tank shall have a cradle support installed under each barrel end or as ordered by
the Engineer. The cradle shall be nailed together using common stud nails. The wood cradle
shall be constructed as shown in the plans.

CONSTRUCTION DETAILS

The portable sediment tank shall be installed in accordance with these specifications and in
reasonably close conformity with the dimensions as shown on the plans or specified by the
Engineer. In the event of conflict between these specification requirements and pollution control
laws, rules or regulations by other Federal or State or local government agencies, the more
restrictive laws, rules or regulations shall apply.

The following formula should be used in determining the storage volume of the sediment tank;
pump discharge L/Min. x 0.12 = cubic meter storage req. The Contractor shall be responsible
for inspecting and cleaning out the sediment tank when the tank is 1/3 full or as ordered by the
Engineer. The tank shall be cleaned by using methods approved by the Engineer in charge. All
sediment collected in the tank shall be removed from the site and disposed of by the Contractor
in accordance with any State and Federal requirements.

The sediment tank shall be located for ease of clean out and disposal of the trapped sediment and
to minimize interference with construction activities and pedestrian traffic.

The end section of the outlet pipe within the last section of the sediment tank shall have a filter
cloth attached as shown in the plans, using a screw type radiator hose clamp. The type of cloth
used shall be a geotextile fabric listed under the Turbidity Curtain (TC) category on the
Department’s Approved List.

1 04/08/08E 10/96
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ITEM 209.31000010 - PORTABLE SEDIMENT TANK

All pipe and barrel welds shall be water tight. The tank system shall be installed on a level
horizontal plane or A.O.B.E.

The outlet pipe discharge shall be disposed of in a manner satisfactory to the Engineer. The
Contractor shall ensure that the discharge does not cause any erosion problems. Should a
problem exist after the system is installed, the Contractor shall immediately repair the site at no
additional cost to the State.

MAINTENANCE:

All portable sediment tanks shall be inspected and maintained during the life of the project,
including winter shutdown, etc., and such maintenance and inspection shall continue until
permanent stabilization measures are in place and the temporary control measures are ordered to
be removed by the Engineer.

METHOD OF MEASUREMENT

The work will be measured as the number of sediment tanks that are installed.

BASIS OF PAYMENT

The unit price bid for each sediment tank shall include the cost of equipment, labor, material,
cleaning, installation, and removal of sediment necessary to complete the work. The Contractor
will be paid 80% of the bid price upon the installation of the portable sediment tank and the
remaining 20% upon its removal upon completion of the project A.O.B.E.

2 04/08/08E 10/96



24

ITEM 557.04980025 - FULL DEPTH REMOVAL OF STRUCTURAL SLAB AND REPLACEMENT WITH

1.

HIGH EARLY STRENGTH PEM CONCRETE

DESCRIPTION:

1.01

1.02

The work shall consist of the full depth removal and disposal of unsound concrete from the existing
structural slab and its replacement with High Early Strength Performance Engineered Mix Concrete,
as indicated on the contract plans or as ordered by the Engineer.

Materials removed as part of this work shall be transported from the work site and disposed of by the
Contractor, unless otherwise indicated on the contract plans, or as ordered by the Engineer.

MATERIALS:

2.01

2.02

2.03

2.04

2.05

2.06

All the provisions of Subsections 557-2.01 Materials shall apply.

Concrete. All the provisions of Subsections 557-2.02 Concrete for Structures shall apply unless
modified in this specification.

The Contractor shall design and furnish a durable mix design for High Early Strength Concrete with
the Engineer at least 60 days prior to use A trial batch is required per MP 501-2. A trial batch shall
be scheduled with the option to be witnessed by the Thruway within the 60-day period mentioned
above and at least 45 days prior to use.

The mixture shall be designed to meet 3000 psi within 48 hours of placement under an acceptable
temperature range (between S0F and 95F) to be maintained during and after placement of concrete
throughout the entire duration of curing. The rate of strength gain shall be evaluated at the time of
mixture development.

Maximum Aggregate Size. The maximum aggregate size used in this concrete mixture is dependent
on the size and shape of the concrete repair as well as the amount and distribution of reinforcing
steel. Select the nominal maximum size of aggregate which does not exceed:
L. three-quarters of the clear space between reinforcing bars and between the
reinforcing bars and the forms; and
il. one-third the thickness of the placement; and
iil. one-fifth the narrowest dimension between form sides

For each day of production, cylinders will be taken by the Engineer during placement of a
representative repair area and shall be immediately placed in curing boxes. The repair areas from
which cylinders are taken shall have a minimum size of 50 ft2. The cylinders will be tested by the
Engineer for compressive strength at 6, 12, 24 and 48 hours and 7 and 28 days.

CONSTRUCTION DETAILS:

3.01

3.02

The provisions of Subsection 557-3 Construction Details shall apply.

Before st