
 

 

 
 

 

Syracuse Division 
Bundled Bridges 

 
DESIGN-BUILD PROJECT 

 
TAS 17-37B, Contract No. D800001 

 
REQUEST FOR QUALIFICATIONS 

  
ADDENDUM (No. 2) 

 

 

 

April 28, 2017 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



New York State Thruway Authority 
______________________________________________________________________ 

 

 

NOTE TO PROPOSERS  
 

Due to the number of questions and the addendum issued combined with the fact that 
this is the Authority’s first in a series of Design-Build Projects, the Authority decided to 
extend the SOQ Due Date to allow contractor’s and engineering firms the opportunity to 
adjust to the changes.  
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Modifications to the Request for Qualifications 
SYRACUSE DIVISION BUNDLED BRIDGES 

 
 

DESIGN BUILD PROJECT 
 

TAS 17-37B, Contract No. D800001 
 
 
 
 
 

General Instructions: 
 
Delete pages A-5 of the Request for Qualifications Appendix A and substitute the attached 
revised Page A-5. 
 
 
Note to Proposers: 
 
Differences between the deleted pages and the revised pages have been identified as follows: 
 

 A red bracket has been inserted on the left-hand margin of the pages to indicate where changes 
have been made to the documents; and 
 

 Text additions have been shown in underlined red font and text deletions have been shown in 
crossed out red font. 
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Syracuse Division Bundled Bridges  RFQ Appendix A – Project Description 
TAS 17-37B, Contract No. D800001  A-19 Date: April 10, 2017 

 

 

 

 

Activity Due Date 

Final RFQ Released April 10, 2017 

Final Date for receipt of Proposer’s questions April 25, 2017 

Issue Date for Final Addendum to the RFQ 

and/or answers to Proposer’s questions 
May 1, 2017 

SOQ Due Date   May 8 12, 2017 

Shortlisted DB Teams Announced June 1, 2017 

Draft RFP Issued  Mid June 

Draft RFP Info Meeting Late June/ Early July 

Final RFP to Shortlisted Firms Mid to Late July 

Proposals Due Mid to Late September 

Selection of Best Value Late October 

Contract Award Mid December 

Notice to Proceed Early January 

7.0 PROJECT STATUS 

The following list is a summary of the status of work that has been completed or is being completed by the 

Authority for the Project.  This list is indicative, and is not comprehensive. 

 Topographic Survey: Control surveys and design-level 3-Dimensional digital terrain data are to be 

provided in electronic format in the Reference Documents or RFP. 

 Subsurface Survey: Available geotechnical information is to be provided in the Reference Documents 

prior to issuance of the Draft RFP.  

 Scope of Work:  A detailed description of the Work to be performed for the Project will be provided in the 

RFP; 

 Utilities:  Identification and location of existing utilities will be identified in the RFP; 

 Right-of-Way (ROW):  Right-of-Way acquisitions will not be required for this project; 

 Environmental: The environmental clearances documented in the Final Design Reports will be obtained 

by the Authority prior to issuance of the Final RFP, except for any releases that may be required for the 

Design Builder’s operations. 

 SEQR: All SEQR requirements will be satisfied prior to issuance of the RFP; 

 Plans showing the locations of the Project Elements and Project Limits are expected to be provided in the 

RFP. 

 Record Plans for the bridges within this project are to be provided in the Reference Documents prior to 

issuance of the Final RFP. 

8.0 AUTHORITY’S DESIGNATED REPRESENTATIVE FOR THE PROCUREMENT 

The Authority’s’ Designated Representative for the procurement is: 


