
 

 

 

 

SYRACUSE DIVISION  
BUNDLED BRIDGES 

 

DESIGN-BUILD PROJECT 
 

TAS 17-37B, Contract No. D800001 

 
REQUEST FOR QUALIFICATIONS 

 

GENERAL INSTRUCTIONS 
 

Date: April 10, 2017 
 



 

 

 

 

 

 

 

 

 

 

 

This page is intentionally left blank. 

 



New York State Thruway Authority  

 

Syracuse Division Bundled Bridges i General Instructions 
TAS 17-37B, Contract No. D800001  Date: April 10, 2017 

TABLE OF CONTENTS 

1.0 INTRODUCTION AND GENERAL INFORMATION .................................................. 1 

1.1 ABBREVIATIONS AND DEFINITIONS ..................................................................... 1 

1.2 PROJECT GOALS .................................................................................................... 1 

1.3 ROLE OF THE AUTHORITY .................................................................................... 2 

1.4 PROJECT DESCRIPTION, DESIGN-BUILDER RESPONSIBILITIES AND 
PROJECT STATUS .................................................................................................. 2 

1.5 PROJECT SCHEDULE ............................................................................................ 3 

1.6 CONTRACT TYPE ................................................................................................... 3 

1.7 PAYMENT AND LIQUIDATED AND/OR GENERAL DAMAGES .............................. 3 

1.8 GOVERNING LAW ................................................................................................... 3 

1.9 QUALITY ASSURANCE/QUALITY CONTROL ......................................................... 3 

1.10 INSURANCE, BONDING, LICENSING AND SECURITIES ...................................... 5 

1.11 RULES OF CONTACT ............................................................................................. 5 

1.12 PROPOSER QUESTIONS ....................................................................................... 7 

1.13 RFQ ADDENDA ....................................................................................................... 7 

1.14 NOTIFICATION OF FIRMS ON THE SHORT-LIST .................................................. 7 

1.15 COSTS ..................................................................................................................... 7 

1.16 ORGANIZATIONAL AND CONFIDENTIALITY REQUIREMENTS ............................ 8 

1.17 PROPOSAL STIPEND ............................................................................................. 9 

1.18 BUY AMERICA ......................................................................................................... 9 

1.19 IRAN DIVESTMENT ACT OF 2012 .......................................................................... 9 

1.20 RFQ QUESTIONS AND ANSWERS ........................................................................10 

2.0 PROCUREMENT PROCESS ..................................................................................10 

2.1 OVERALL PROCUREMENT PROCESS .................................................................10 

2.1.2 RFQ ............................................................................................................ 10 

2.1.3 RFP ............................................................................................................. 10 

2.2 PROCUREMENT SCHEDULE ................................................................................12 

3.0 EVALUATION PROCESS FOR THE SOQ ..............................................................12 

3.1 EVALUATION OBJECTIVES ...................................................................................12 

3.2 REVIEW AND EVALUATION OF THE SOQ ............................................................13 

3.3 EVALUATION FACTORS FOR THE RFQ PHASE ..................................................13 

3.3.1 Pass/Fail Evaluation Factors ....................................................................... 13 

3.3.2 Quality Evaluation Factors .......................................................................... 14 

3.4 REQUESTS FOR CLARIFICATION BY THE AUTHORITY .....................................14 



New York State Thruway Authority  

 

Syracuse Division Bundled Bridges ii General Instructions 
TAS 17-37B, Contract No. D800001  Date: April 10, 2017 

3.5 DETERMINATION OF THE SHORT-LIST ...............................................................15 

3.6 SHORT-LIST PROTEST ..........................................................................................15 

4.0 REQUIREMENTS OF SOQ SUBMISSION ..............................................................15 

4.1 SUBMITTAL REQUIREMENTS ...............................................................................15 

4.2 SUBMITTAL ADDRESS ..........................................................................................15 

4.3 PAGE LIMIT, FORMAT AND QUANTITIES .............................................................16 

4.4 CONTENT OF SOQ ................................................................................................16 

4.4.1 Cover Letter ................................................................................................ 16 

4.4.2 Evaluation Factor Objectives and Requirements ......................................... 16 

5.0 PROTESTS .............................................................................................................23 

5.1 WRITTEN PROTESTS ONLY .................................................................................24 

5.2 PROTEST CONTENTS ...........................................................................................24 

5.3 TIME FOR FILING ...................................................................................................25 

5.4 PROTEST DISCUSSIONS ......................................................................................25 

5.5 RIGHT OF APPEAL .................................................................................................26 

5.6 IRREVOCABILITY OF STATEMENT OF QUALIFICATIONS PENDING 
RESOLUTION OF PROTEST ..................................................................................26 

6.0 AUTHORITY’S RIGHTS AND DISCLAIMERS .........................................................26 

6.1 AUTHORITY’S RIGHTS ..........................................................................................26 

6.2 AUTHORITY’S DISCLAIMERS ................................................................................28 

7.0 DISADVANTAGED BUSINESS ENTERPRISE PROGRAM AND EQUAL 
EMPLOYMENT OPPORTUNITY .............................................................................28 

7.1 POLICY ...................................................................................................................28 

7.2 MWBE/DBE PARTICIPATION GOAL ......................................................................29 

7.3 EQUAL EMPLOYMENT OPPORTUNITY ................................................................29 

8.0 CONFLICT OF INTEREST ......................................................................................29 

9.0 COMPLIANCE WITH APPLICABLE LAWS .............................................................29 

10.  FREEDOM OF INFORMATION LAW  

 

 APPENDICES  

APPENDIX A: PROJECT DESCRIPTION, DESIGN-BUILDER RESPONSIBILITIES 
AND PROJECT STATUS 

APPENDIX B: FORMAT AND ORGANIZATION FOR STATEMENT OF 
QUALIFICATIONS 

APPENDIX C:  SOQ FORMS 

APPENDIX D:  ABBREVIATIONS AND DEFINITIONS 

file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20A%2012-28-01.doc
file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20B%2012-28-01.doc
file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20C%20-%20Forms/Cover%20&%20RFQ%20Forms%20Index.doc


New York State Thruway Authority  

 

Syracuse Division Bundled Bridges 1 General Instructions 
TAS 17-37B, Contract No. D800001                       Date: April 10, 2017 

1.0 INTRODUCTION AND GENERAL INFORMATION 

This Request for Qualifications (“RFQ”), issued by the New York State Thruway Authority (the 
“Authority” and “NYSTA”), seeks Statements of Qualifications (“SOQs”) from qualified firms 
(“Proposers”) interested in performing design, construction, quality control, construction 
inspection and other identified activities for the Project.  

The Project involves Design-Build services for the Project as described in Appendix A.  

This RFQ is issued pursuant to the Thruway Authority’s authority under the Infrastructure 
Investment Act (the Act). The Act authorizes the Authority and other specified authorized State 
entities to use Design-Build contracts for capital projects related to the State’s physical 
infrastructure, subject to the requirements set forth in the Act. This RFQ will be the mechanism 
by which a short list of Design-Build firms will be established (“Short-List”). At the Authority’s 
sole discretion anywhere from three (3) to five (5) firms may be selected for the Short-List.  

The Authority seeks Proposers who are qualified and prepared in all respects to undertake the 
complete design and construction of the Project. SOQs will only be accepted from Proposers 
intending to provide all required services for the Project. The Authority will not consider 
responses from firms not offering to provide all required services. 

This RFQ is the first step of a two-step best value procurement process. In order to be invited to 
proceed to the second step of the procurement process, which is responding to a Request for 
Proposals (“RFP”), a Proposer must provide a timely response to this RFQ and be on the Short-
List for the Project as described herein. 

1.1 ABBREVIATIONS AND DEFINITIONS 

Refer to Appendix D for abbreviations and definitions of terms used in this RFQ. 

1.2 PROJECT GOALS 

The Authority’s general goals and objectives for the Project are to:  

1) Ensure a long-service life for all Project elements to satisfy long term preservation goals.   

2) Ensure the safety of the traveling public.  

3) Maximize the impact of the public investment in the Project by: 

a) Providing cost-effective solutions.   

b) Sequencing construction to minimize effects on vehicular traffic operations; 

c) Reducing future maintenance requirements; and  

d) Minimizing impacts on the environment.  

4) Deliver the Project safely, on schedule and within budget. 

5) Ensure coordination with all utility owners, third parties and Project stakeholders and any 
adjacent construction projects. 

6) Provide best value to the Authority. 

7) Provide improved operational efficiencies in and around the project area. 
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1.3 ROLE OF THE AUTHORITY   

In the context of the Project, the Authority is responsible for: 

A) Completing the environmental review and issuing appropriate determinations as may be 
required pursuant to the State Environmental Quality Review Act and possibly the 
National Environmental Policy Act; obtaining the appropriate environmental approvals 
and other permits as detailed in the RFP except those specifically assigned to the 
Design-Builder; 

B) Overall Project administration; 

C) Contract procurement and administration; 

D) Preparation of the RFQ and RFP, evaluation of SOQs and Proposals, determination of 
the Short-List and selection of the Best Value Design-Builder for the Project; 

E) Identification of the Authority’s Designated Project Manager for the Project as the  point 
of contact for all communication during the design and construction phase; 

F) Quality Assurance Oversight and audit of the Design-Builder’s design and construction 
activities, including Quality Assurance and Verification Sampling and Testing; 

G) Independent Assurance; 

H) Providing information for inclusion in the RFP allowing Proposers to adequately prepare 
their Proposals; 

I) Providing, if necessary, for rights-of-way and easements identified in the RFP; 

J) Assisting in securing, if necessary, agreements with utility companies, utility owners and 
other third parties; 

K) Final acceptance of the Work and payment for Work performed; and 

L) MWBE or DBE program oversight and compliance review. 

At the Authority’s sole discretion, the Authority may use consultants, retained by the Authority, 
to fulfill one or more of the responsibilities noted in this Section 1.3 provided that the Authority  
will be responsible for overseeing the performance of any such consultants. 

1.4 PROJECT DESCRIPTION, DESIGN-BUILDER RESPONSIBILITIES AND 
PROJECT STATUS 

This RFQ is being issued concurrently with the process of development and review of the final 
scope of work for the Project. Any Work described herein is subject to adjustment as a result of 
the process. 

Nothing contained in this RFQ is intended to modify, limit or otherwise constrain the process or 
commit the Authority  or any other entity to undertake any action with respect to the Project, 
including selection of a Design-Builder or the design and construction of the Project. 

The Authority has concluded that a PLA is warranted on this project The Design-Builder may 
also negotiate additional terms relative to the Authority’s negotiated PLA if the Design-Builder 
sees benefits associated with such actions.  However the conditions established by the 
Authority  cannot be compromised, lessened, or weakened. The PLA negotiated will be 
provided with the Final RFP.  
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Refer to Appendix A for a description of the Project and information regarding the Proposer’s 
responsibilities and other information regarding the status of the Project. 

1.5 PROJECT SCHEDULE 

The anticipated Project Schedule is described in Appendix A.  This Project Schedule is tentative 
and subject to change at the sole discretion of the Authority.   

1.6 CONTRACT TYPE 

The Contract will be a fixed-price, lump sum Design-Build contract.  

1.7 PAYMENT AND LIQUIDATED AND/OR GENERAL DAMAGES 

The Contract will provide for a method of periodic payments. A description of the method of 
periodic payment will be provided in the RFP. 

The Contract may include provisions for the assessment of liquidated damages for failure to 
meet interim milestones, deadlines or other provisions. If so, details will be provided in the RFP. 

1.8 GOVERNING LAW 

The laws of the United States and the State of New York govern the RFQ, RFP and the 
Contract. 

1.9 QUALITY ASSURANCE/QUALITY CONTROL 

The Design-Builder will be required to plan, implement, and provide a Quality Control Plan for 
both design and construction.  

The Design-Builder's Quality Control Plan must follow the requirements of 23 CFR Part 637 and 
the Contract Documents. In addition, the Design-Builder’s Quality Control Plan shall follow the 
Design and Construction Quality Control Plan Format provided in the RFP. The Authority will 
review and approve the Design-Builder’s Quality Control Plan to assure that it meets the 
guidelines and minimum requirements established by the Authority. The Design-Builder shall 
maintain ownership of the Plan, shall be fully responsible for its execution, and shall maintain 
sole responsibility for the quality of the Work. As part of the acceptance procedure, the Authority  
will conduct verification sampling and testing of material testing as well as conduct audits, in-
depth inspections, and reviews of Work to ensure workmanship, and that in-process and 
completed Work, meets contract requirements. 

The Design-Builder will be required to have, as part of the Design-Build Team, a Quality 
Manager who will be responsible for the oversight of the preparation of the Quality Control Plan, 
and direct supervision of the implementation of the Quality Control Plan, and for ensuring its 
compliance for both design and construction. This individual shall be a direct report to senior 
management of the Design-Builder, and will not directly report to the Design-Builder’s Project 
Manager. 

For design the Quality Manager shall ensure that the design firm on the Design-Build Team 
implements the quality control procedures specified in the Design-Builder’s Quality Control Plan 
for design activities. 
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For construction, the Design-Builder will be required to have, as part of the Design-Build Team, 
a Professional Engineering Firm to perform Construction Inspection, and a Materials Testing 
Firm or Laboratory to sample and test materials as specified in the Quality Control Plan and/or 
as required by the project specifications. The Professional Engineering Firm performing 
Construction Inspection and the Materials Testing Firm or Laboratory may be the same 
company or separate companies, but in either case, the Professional Engineering Firm 
performing Construction Inspection and the Materials Testing Firm or Laboratory must be 
independent of the Designer(s), Constructor(s) and any of the Principal Participants or any party 
with an equity interest, that are included in the Proposer’s proposed team. In addition, the 
Professional Engineering Firm performing Construction Inspection and the Materials Testing 
Firm or Laboratory shall not have an equity interest in the Design-Build Team. 

The Professional Engineering Firm performing Construction Inspection will be required to 
inspect all construction operations and perform construction quality control of the Design-Builder 
for conformance to the Design-Build plans, specifications, the Quality Control Plan and the 
Contract requirements. They will also act as a field review component during design and 
construction as plans are being developed to ensure that the plans and specifications the 
Designer is providing are constructable for the conditions found in the field. The Professional 
Engineering Firm’s inspection, measurement, and testing activities must adhere to, and be in 
accordance with, all of the requirements set forth in the applicable Authority and/or New York 
State Department of Transportation (“NYSDOT”) Policies, manuals, engineering bulletins, 
engineering instructions, the Contract documents, and the Quality Control Plan. 

Unless otherwise modified in the RFP, the Authority will furnish at its own expense, off-site 
Quality Assurance, including, inspections and testing of steel, cement, asphalt, concrete and 
asphalt aggregates, concrete sewer and drainage pipe, and such other materials as are 
customarily tested by Authority forces or by separate contracts. Those items that will be tested 
by the Authority will be described in the RFP. 

The Materials Testing Firm or Laboratory shall report to and support the Construction Inspection 
Professional Engineering Firm. 

The Construction Inspection Professional Engineering Firm shall report to the Design-Build 
Quality Manager and shall coordinate with the Authority’s Quality Assurance Engineer.  

The Professional Engineering Firm providing construction inspection will enforce the 
specifications and identify in a timely manner local conditions, methods of construction, errors 
on the plans, or defects in the work or materials which would conflict with the quality of work 
required, or compromise the successful completion of the project. 

All records must be kept in accordance with the Manual of Uniform Record Keeping (MURK) 
and the Contract requirements. The Construction Inspection Professional Engineering Firm 
must take all measurements and collect all other pertinent information necessary to prepare a 
project diary describing the progress of the work, specific problems encountered, daily 
inspection reports, survey notes, photographic and video records of various phases of 
construction, and other pertinent data, records and reports which may be required by MURK or 
the Contract. The Construction Inspection Professional Engineering Firm will be required to 
prepare the above mentioned project diary and daily inspection reports using the NYSDOT Site 
Manager Program. Access to the Site Manager Program will be provided by the Authority . 

The Authority will establish and maintain its own Quality Assurance organization and/or utilize 
an independent Quality Assurance organization to conduct verification sampling and testing on 
material testing, oversee and/or perform quality audits, in-depth inspections of the Design-
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Builder’s management, design, construction and any other Project activities, the Design-
Builder’s Quality Control procedures and verify the quality of the final product. The Authority 
may utilize independent Consultants to perform design and/or construction Quality Assurance of 
the Design-Builder’s Work.  

If the Authority should process solicitations for design and/or construction Quality Assurance 
contracts, a Firm may be included in proposals for the Design-Build contract and submit 
proposals for the Quality Assurance contracts.  However, any Firm that is on the selected 
Design-Build Team will automatically be removed from consideration for the Quality Assurance 
contracts. 

No Construction shall begin nor shall payments be made before the Design-Builder’s Quality 
Control Plan is approved by the Authority. 

1.10 INSURANCE, BONDING, LICENSING AND SECURITIES 

Details regarding insurance requirements for the selected Proposer will be specified in the RFP. 
The Authority will require the selected Proposer to provide evidence of insurance by certified 
copy of complete policy or policies endorsed. 

Each Proposer submitting a Proposal will be required to provide a Proposal Bond or other form 
of security acceptable to the Authority,  as specified in the RFP. The selected Proposer will be 
required to provide Performance and Payment Bonds and/or other security acceptable to the 
Authority as provided in the RFP. 

Prior to Contract execution, all Persons participating in the procurement and/or the Contract 
must obtain all certificates of authorization, licenses and permits and take all necessary steps to 
conduct business in the State of New York and perform the Work required under the Contract, 
including proposing and carrying out a contract consistent with the laws of the State of New 
York. 

The Authority may require the Design-Builder to provide a number of other commitments 
including, where applicable:  
 
A) Guarantees of parent companies and/or Principal Participants;  
 
B) Statements of joint and several liability by the Proposer’s joint venture members; and  
 

C) Warranties. 

1.11 RULES OF CONTACT 

The following rules of contact shall apply during the Contract procurement process, which 
began upon issuance of the RFQ and will be completed with the execution of the Contract. The 
rules are designed to promote a fair, unbiased, legally defensible procurement process. Contact 
includes face-to-face, telephone, e-mail or formal written communication. 

The specific rules are as follows: 

A) Potential responders are advised that under New York State Finance Law Section 139-
j, communication on procurements can be made only with designated contact persons. 
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The Authority’s Designated Representative for this procurement is specified in  
Appendix A. 

The Authority’s Designated Representative shall be the Authority’s single point of 
contact and source of information for this procurement; 

B) After the Short-List is announced, neither a Proposer nor any of its team members may 
communicate with another Proposer or members of another Proposer’s team with 
regard to the Project or the Proposals. However, subject to the limitations in the ITP 
Section 1.8.3 of the RFP, a Proposer may communicate with a Subcontractor that is on 
both its team and another Proposer’s team, provided that each Proposer has obtained a 
written certification from the Subcontractor that the Subcontractor will not act as a 
conduit of information between the teams. Proposers shall provide the Authority’s 
Designated Representative with all required written certifications received from its 
subcontractors at time of SOQ submission;  

C) Contact between each Proposer and the Authority (questions and responses to 
questions) shall be through only the Authority’s Designated Representative; 

D) Unless otherwise specifically authorized by the Authority, or in this RFQ, a Proposer 
may contact the Authority only through the Authority’s Designated Representative and 
only in writing by e-mail. The Proposer’s contacts with the Authority shall only be 
through a single representative authorized to bind the Proposer; 

E) Communications between a Proposer and the Authority’s team of staff and consultants 
is allowed during any joint workshops and meetings organized by the AUTHORITY; 

F) Neither a Proposer nor its agents may contact employees of the Authority or  
consultants under contract with the Authority for this Project, including staff members, 
members of any SOQ evaluation committee and any other person who will evaluate 
SOQs, regarding the Project, except through the process identified above; 

G) Any contact by a Proposer determined to be improper may result in disqualification of 
the Proposer and result in any other remedy under the Procurement Lobbying Law. 

H) The Authority will not be responsible for or bound by: (1) any oral communication, or (2) 
any other information or contact that occurs outside the official communication process 
specified herein, unless confirmed in writing by the Authority’s Designated 
Representative. 

I) Neither a Proposer nor its agents may contact any Federal or State official, or 
stakeholder staff regarding the Project. Stakeholder staff includes employees of: 

1) FHWA; and 

2) State and federal agencies engaged in the Project or otherwise having 
jurisdiction over the Project. 

Information regarding the Project will be posted on the Authority’s Project web site.  

Proposers are advised to monitor the web site regularly. The Authority is not obligated to notify 
potential proposers of posted information, including Addenda, to the RFQ and/or the RFP. 
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1.12 PROPOSER QUESTIONS 

The Authority will consider questions submitted in writing by Proposers regarding the RFQ, 
including requests for clarification and requests to correct errors. All such requests must be 
submitted in writing by e-mail to the Authority’s Designated Representative. 

Only written requests by e-mail will be considered. No oral requests will be accepted. No 
requests for additional information or clarification to any other Authority office, Consultant, 
employee or the FHWA will be considered. All responses to Proposer questions on the RFQ will 
be disseminated only by posting on the Authority’s web site. Responses will not indicate which 
Proposer raised particular questions. Responses to questions will not be mailed out. 

Only questions received by 12:00 P.M. (Noon) Eastern Time on the date specified in Appendix 
A will be addressed. 

Questions must include the requestor’s name, address, telephone number and e-mail address, 
and the Proposer that he/she represents. 

For the sake of clarity, the Authority may consolidate or rewrite questions, and may post multiple 
sets of questions and answers. The last responses will be posted on the Authority’s web site on 
the date indicated in the procurement schedule in Appendix A. 

1.13 RFQ ADDENDA 

If necessary, the Authority will issue addenda to modify conditions or requirements of this RFQ. 
Addenda will be disseminated only by posting on the Authority’s web site. Addenda will not be 
mailed out. Proposers are advised to visit the Authority’s web site regularly to check for 
addenda. The final addendum will be posted on the Authority’s web site not later than seven (7) 
calendar days prior to the SOQ Due Date. If an additional addendum is required within seven 
(7) days of the SOQ due date, the SOQ Due Date shall be revised such that there will be seven 
(7) days or greater from the final addendum to the SOQ due date. 

It is anticipated that the Authority may also use the Authority’s web site to present general 
market-related inquiries and to receive replies to these inquiries from industry practitioners. 
These general questions-and-answers would not form part of the SOQ process for the Project, 
and any replies received would not be included within the SOQ evaluation for any Proposer. 

1.14 NOTIFICATION OF FIRMS ON THE SHORT-LIST 

Each Proposer will be notified officially in writing whether or not it has been selected for the 
Short-List. The Short-List will be posted on the Authority’s web site after all short-listed firms 
have been notified. Notifications may be expected no later than the date specified in Appendix 
A. 

1.15 COSTS 

Proposers are solely responsible for all costs and expenses of any nature associated with 
responding to this RFQ, including preparing an SOQ, attending any briefing(s), workshop(s) or 
meeting(s), and/or providing supplemental information. 
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1.16 ORGANIZATIONAL AND CONFIDENTIALITY REQUIREMENTS 

Only prospective Proposers who are capable of completing the Project in its entirety will be 
considered eligible to be included on the Short-List; and the Proposer organizations, including 
Principal Participants, Constructor(s), Designer(s), Construction Inspection Professional 
Engineering Firm(s), Materials Testing Firm(s) or Laboratory(Laboratories), and Key Personnel 
identified in the SOQs submitted by Proposers must remain intact for the duration of the 
procurement process and the subsequent Contract. A shortlisted Proposer may propose 
substitutions for participants; however, such changes will require written approval by the 
Authority.  Approval may be granted or withheld in the Authority’s sole discretion. During the RFP 
phase, requests for changes to the Proposer’s organization must be made in writing no later than 
the date listed in the procurement schedule in the RFP Instructions to Proposers. Requests by 
shortlisted Proposers for changes in any of the Principal Participants or Design-Build Team will 
be particularly scrutinized. The Proposer should carefully consider the make-up of its team, prior 
to the submittal of the SOQ, to reduce the likelihood of occurrence of any such changes during 
the Proposal period and throughout the term of the Contract. 

The Key Personnel identified in the Statement of Qualifications (SOQs) have standing both in 
qualifying the team for the Short-List and in contributing to the Team’s Quality Evaluation Factor 
score in the evaluation of their Project proposal, which could lead to their Selection of Best Value 
Proposal.  Therefore, it is imperative that the Key Personnel remain intact not only throughout 
the procurement process, but for the duration of the Project until Project Completion.  Failure to 
maintain Key Personnel, identified in a Proposer’s Proposal, throughout the duration of the 
Project shall result in a Key Personnel Change Assessment Fee in the amount of $20,000 for 
each Key Personnel position substitution, regardless of whether the Authority accepts the 
alternate personnel as equal or better. 

The Key Personnel identified in the SOQs are considered important to the success of the Project. 
Individuals serving in certain Key Personnel positions cannot serve the same or even different 
Key Personnel positions on other ongoing Authority Design-Build projects.  The Design Manager 
and the Quality Manager positions identified in this RFQ are two such positions.  Additional 
restricted Key Personnel positions may be identified in the RFP.  These restricted Key Personnel 
positions shall not serve on more than one ongoing Authority Design-Build Project at the same 
time.  Proposers shall not include the names of individuals associated with the Design Manager 
and Quality Manager in their SOQ if they have been included as any Key Personnel position in 
the SOQs or Proposals for any other Authority Design-Build project(s) that will be ongoing at the 
same time. Similarly, Proposers shall not include the names of individuals associated with these 
two Key Personnel positions if they are currently serving as any Key Personnel position on any 
other Authority Design-Build Project(s).  If unsuccessful in being short-listed, or unsuccessful in 
being selected as Best Value, or if for the Quality Manager, the Design-Build project has 
completed its construction work, or for the Design Manager if the Design-Build project has 
completed 75% of final design work(accepted by the Authority) at time of SOQ submission; then 
those Key Personnel are available for other Design-Build solicitations.  Confirmation of such 
completion of either construction work and/or final design work has to be verified by the existing 
Authority’s Project Manager for that project.  This information shall be provided by the Proposers 
to the designated representative at time of SOQ submission.  Proposers, who fail to comply with 
these restrictions risk being disqualified from this procurement. 

Proposers that make changes to the Principal Participants, Constructor(s), Designer(s), 
Construction Inspection Professional Engineering Firm(s), Materials Testing Firm(s) or 
Laboratory(Laboratories), or Key Personnel identified in the SOQs without Authority approval 
may be disqualified from the Contract. 
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Design-Builders should be aware that the four Key Personnel positions identified in the RFQ shall 
be carried forward to the RFP. The scoring of those Key Personnel positions in the evaluation of 
the SOQ will likewise carry forward in the scoring of those four Key Personnel positions in the 
Proposals submitted from the shortlisted firms.  The scoring of those Key Personnel will not be 
altered for those four positions, even if the shortlisted firm(s) has proposed and received Authority 
approval for substitution of one or more participants that meet the required equal or better 
requirement for change in Key Personnel. 

1.17 PROPOSAL STIPEND 

The Authority will provide payment of a stipend to Proposers on the Short-List who submit a 
Proposal in response to the RFP, subject to certain stipulations. The Proposer selected for 
contract award will not be eligible for such payment. Details and a sample contract will be 
provided in the RFP. No Proposer will be obliged to accept an offer of a stipend.  Any Proposer 
that declines to accept payment of a stipend will be required to sign a waiver to its right to 
payment. The amount of the stipend is included in the RFQ, Appendix A.  

1.18 BUY AMERICA 

The Project is subject to Buy America policies, including New York State Public Authorities Law 
§ 2603-a which require a domestic manufacturing process for all steel or iron products that are 
permanently incorporated into a public works contract, including a highway or bridge 
construction project. The regulations permit a minimal use of foreign steel and iron in the 
amount of $2,500 or one-tenth of one percent, whichever is greater, to be used in the Project. At 
a Proposer’s request, the Authority may, but will not be obligated to, seek a waiver of Buy 
America requirements if grounds for such waiver exist. The Proposer will be required to comply 
with the applicable Buy America requirements unless such waiver is sought and granted. The 
RFP will require Proposers to provide appropriate certifications regarding compliance with Buy 
America requirements.  

1.19 IRAN DIVESTMENT ACT OF 2012 – SECTION 2879-C OF THE PUBLIC 
AUTHORITIES LAW 

Pursuant to State Finance Law § 165-a (3)(b), the Commissioner of the Office of General 
Services (OGS) has developed and maintains a list (prohibited entities list) of “persons” who are 
engaged in “investment activities in Iran” (both are defined terms in the law). The list may be 
found on the OGS website at: http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf 

By submitting a Proposal in response to the RFP or by assuming the responsibility of a Contract 
awarded hereunder, the Proposer (or any assignee) certifies that, it will not utilize, on such 
Contract, any subcontractor that is identified on the prohibited entities list. 

Additionally, any Design-Builder seeking to renew or extend a Contract or assume the 
responsibility of a Contract awarded in response to this solicitation, must certify at the time the 
Contract is renewed, extended or assigned that it is not included on the prohibited entities list. 

During the term of the Contract, should the Authority receive information that a Design-Builder 
(or any assignee) is in violation of the above-referenced certification, the Authority will offer the 
Design-Builder (or any assignee) an opportunity to respond. If the Design-Builder (or any 
assignee) fails to demonstrate that it has ceased its engagement in the investment which is in 
violation of the Act within 90 days after the determination of such violation, then the Authority 

http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf
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shall take such action as may be appropriate including, but not limited to, imposing sanctions, 
seeking compliance, recovering damages, or declaring the Design-Builder in default. 

The Authority reserves the right to reject any bid or request for assignment for an entity that 
appears on the prohibited entities list prior to the award of a contract, and to pursue a 
responsibility review with respect to any entity that is awarded a contract and appears on the 
prohibited entities list after contract award. 

1.20 RFQ QUESTIONS AND ANSWERS 

Interested parties may forward questions to the Authority’s Designated Representative at any 
time after posting of the RFQ, but questions must be submitted no later than the date specified 
in the Procurement Schedule included in Appendix A. 

2.0 PROCUREMENT PROCESS 

2.1 OVERALL PROCUREMENT PROCESS 

The process for procurement of the Contract will use best value as a basis of selection. The 
Authority intends to award the Contract to the Proposer who provides the Proposal with the best 
combination of price and quality factors.  

The procurement process will include two steps: 

A) RFQ (Determination of Short-List); and 

B) RFP (Selection of Design-Builder from Proposers on the Short-List who submit 
Proposals). 

2.1.2 RFQ 

The purpose of the RFQ is to allow the Authority to determine the Short-List of Proposers that 
will be invited to submit Proposals for the Project. In order to be eligible for evaluation, SOQs 
submitted in response to this RFQ must include information addressing each pass/fail and 
quality evaluation factors identified herein. Refer to Section 4.0 for SOQ submittal requirements 
and evaluation factor objectives and requirements. 

2.1.3 RFP 

The purpose of the RFP is to allow the Authority to select the Design-Builder whose Proposal 
offers the Best Value for the Project. The RFP will provide specific instructions on what to 
submit, the evaluation factors, the objectives and requirements for evaluation and the evaluation 
rating guidelines for the RFP step of the procurement. The RFP will initially be issued as a draft, 
with the intent of engaging the Proposers on the Short-List in its review before finalization. 

For informational purposes, and team building purposes, the following summarizes elements of 
the RFP evaluation and proposal package as currently anticipated by the AUTHORITY: 

A) Evaluation factors for each RFP may include, but not be limited to: 

1) Pass/Fail: 

a) Legal (including compliance with state licensing requirements); 
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b) Financial (review of updated financial documentation, surety commitments, etc.);  

c) Administrative (responsiveness of the Proposal); 

d) Diversity Compliance; and 

e) Price Proposal (including provision of Proposal Bond). 

 

2) Quality (these factors may also include subfactors): 

a) Deign-Build Organization and Process 

 Key Personnel The Authority anticipates the inclusion of the following key 
personnel as evaluation factors in the RFP: 

i. *Lead Structural Engineer 
ii. *Lead Civil Engineer 
iii. *Lead Geotechnical Engineer 
iv. *Project Superintendent 
v. *Quality Manager 
vi. *Design Manager 
vii. *Project Manager 
viii. *Resident Engineer 
ix. *Resource Provider 

 

 Overall Design-Build Team Organization 
i. *Design-Build Team Organizational Chart 
ii. *Design-Build Team Communication Protocol 
iii. *Initial Quality Control Plan 

 

b) Design-Build Approach to the Project (Technical Solutions) 

 Project Understanding 

 Design Approach 

 Construction Approach(Means and Methods) 

 

 c)   Schedule 

 CPM Schedule 

 Project Completion/Interim Milestone 

 Gantt Chart 

3) Price 

. 

B) Information to be submitted in the Proposals shall include, but not be limited to: 

1) The roles and responsibilities of the Principal Participants, Constructor(s), 
Designer(s), Construction Inspection Professional Engineering Firm(s) and the 
Materials Testing Firm(s) or Laboratory(Laboratories); and their relationships in the 
organization; 

2) Legal documents demonstrating ability to enter into a Contract with the Authority; 
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3) Proposal Bond; 

4) Specified certificates and representations; 

5) Description of the Design-Build Organization Structure and Communication, with 
emphasis on managing and producing a quality Project, including: team 
organization structure, team communication protocol, and initial quality control plan. 

6) Design-Build Approach with emphasis on innovations (as appropriate), including: 
design and construction approaches, proposed materials, quality, durability and 
maintainability, etc.. Knowledge of the complexities and potential risks associated 
with the project; 

7) Schedule, with emphasis on expediting construction and minimizing disruptions to 
the travelling public, including: design and construction activities, critical path, 
construction staging, detours and activity durations; 

8) Affirmative commitment to provide the identified Key Personnel;  

9) A Price Proposal;  

10) Any specified design documents and conceptual diagrams/sketches; and  

While price is an important factor in the RFP step of the procurement, quality factors will also be 
significant in determining the best value for the success of the Project. The RFP requirements 
and evaluation and selection procedures are designed to allow the Authority to conduct a 
comprehensive evaluation of quality in addition to considering the price offered, thus allowing 
the Authority to determine which Proposal is the best value. At the end of the evaluation of the 
Proposals, the Authority will perform an assessment of the price and the quality factors and 
shall identify the Proposer that has offered the most advantageous (best value) Proposal. The 
Authority reserves the right to request revised Proposals following initial evaluations. The 
evaluation process will be described in more detail in the RFP. 

The description of RFP terms and conditions contained herein, including the anticipated scope 
of services, evaluation factors and submittal requirements, is preliminary and subject to 
modification in the RFP at the sole discretion of the Authority. 

2.2 PROCUREMENT SCHEDULE 

The anticipated procurement schedule is shown in Appendix A.  This Project Schedule is 
tentative and subject to change at the sole discretion of the Authority.   

3.0 EVALUATION PROCESS FOR THE SOQ 

3.1 EVALUATION OBJECTIVES 

The objective of the RFQ step of the procurement is to create a Short-List of the most highly 
qualified Proposers with the general capability (quality, financial and management), capacity 
and experience necessary to successfully undertake and complete the Work for the Project. The 
Design-Builder will have primary responsibility to plan, design, construct, manage and control 
the Project and to complete the Project on or ahead of schedule and on or under the Contract 
price. The Authority expects high responsibility standards of the Design-Builder and this is 
reflected in the quality evaluation factors of this RFQ and will be reflected in the RFP and the 
Contract.  
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3.2 REVIEW AND EVALUATION OF THE SOQ 

The information submitted in accordance with the RFQ will be evaluated in accordance with 
both the pass/fail factors listed in Section 3.3.1 and the quality evaluation factors provided in 
Section 3.3.2. These evaluation factors are further defined in Section 4.4.2. 

Evaluation of the SOQs will be based on information submitted in the SOQs or otherwise 
available to the Authority and will involve both pass/fail and quality evaluation factors. 
Evaluation of the Proposals will be based on information submitted in the Proposals or 
otherwise available to the Authority and will involve both pass/fail and a combination of price 
and quality evaluation factors. Proposers should note that both the SOQ and Proposal must be 
self-contained, i.e. all of the information necessary to make a complete and comprehensive 
evaluation must be contained within the Proposer’s SOQ and Proposal. Proposers should not 
assume that any Authority staff, that will be involved in the evaluation of the SOQs or Proposals, 
will have general knowledge of the firms or its Key Personnel. 

3.3 EVALUATION FACTORS FOR THE RFQ PHASE 

The Authority has identified the following factors and/or sub-factors that are of particular 
importance to the Authority . This information is provided here to assist Proposers in organizing 
their teams and preparing their SOQ. 

3.3.1 Pass/Fail Evaluation Factors 

A) The pass/fail evaluation factors are:

1) Legal:  The Proposer has presented evidence showing its organization has the legal
ability to enter into and perform the Contract to design and build the Project and comply
with state licensing requirements;

2) Financial:  The Proposer has demonstrated its ability to provide required bonds,
Insurance, and acceptable guarantees, and to meet other financial requirements of
undertaking and completing the Work;

3) Backlog and Capacity:  The Proposer has the capacity to successfully complete the
design and construction of the Project, considering current, committed and potential
workload;

4) Responsiveness to the RFQ:  Responsiveness to RFQ:  The SOQ does not deviate
from the RFQ requirements in any material respect; and

5) Vendor Responsibility:  To identify Proposers with firms and/or personnel with a
history of financial, legal, integrity, or performance issues that could adversely
impact the Project generally.

B) Pass/Fail ratings will be based on the following criteria:

1) Demonstrated capability to enter into a contractual relationship with the Authority and
a declaration of willingness to do so;

2) Demonstrated capability to provide required bonds and guarantees and to meet other
financial requirements of undertaking and completing the Work;
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3) Demonstrated capacity to successfully complete the design and construction of the 
Project, considering current, committed and potential workload;  

4) Proper identification of all Principal Participants, Constructor(s), Designer(s), 
Construction Inspection Professional Engineering Firm(s), as well as the Materials 
Testing Firm(s) or Laboratory(Laboratories);   

5) Determination that all firms identified in the SOQ are responsible vendors; and  

6) Proper submittal of the required information per the requirements of the RFQ. 

 

If a Proposer passes all pass/fail evaluations, its SOQ will be further evaluated using the factors 
for quality rating detailed in Section 3.3.2.  If a Proposal fails any single pass/fail requirement 
resulting in a Deficiency, the SOQ will be declared unacceptable, the quality factors will not be 
rated, and the Proposer will not be included on the Short-List. 

3.3.2 Quality Evaluation Factors 

The quality evaluation factors to be evaluated in the SOQs are: 

A) Organization and Key Personnel;  

B) Experience of the Firms; 

C) Past Performance and 

D) Compliance with SOQ Format and Organization Requirements. 

 

The relative weights of the quality evaluation factors are included in Appendix A. 

During this evaluation, ratings will be assigned for various sub-factors (see Section 4.4.2) within 
each quality evaluation factor. The ratings assigned to each sub-factor will be compiled to 
determine an overall quality evaluation factor rating. The ratings assigned to the quality 
evaluation factors will be compiled to determine an overall quality rating for the SOQ. 

3.4 REQUESTS FOR CLARIFICATION BY THE AUTHORITY 

The Proposer shall provide accurate and complete information to the Authority. If information is 
not complete, the Proposer’s SOQ can be considered non-responsive. If the information 
provided requires clarification, the Authority will notify the Proposer and request that the 
clarification be submitted within 24 hours or a time deemed appropriate by the Authority.  
Proposers must submit follow-up responses to inquiries by the Authority . Responses shall be 
submitted to the Authority’s Designated Representative by e-mail no later than the deadline 
specified in the Authority’s request for clarification.  Proposers will not be allowed to participate 
further in the procurement of the Project until all information required is provided. Any 
insufficient statements or incomplete affidavits will be returned directly to the Proposer by the 
Authority with notations of the insufficiencies or omissions and with a request for clarifications 
and/or submittal of corrected documents. If a response is not provided, within the time frame 
specified by the Authority,  the SOQ may be declared non-responsive. 

The Authority may waive technical irregularities in the form of the SOQ that do not alter the 
quality or quantity of the information provided. 
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The Authority may, at its sole discretion, request clarifications from Proposers during the SOQ 
evaluation and Short-List process. 

All requests and responses shall be in writing by e-mail. Responses shall be limited to 
answering the specific information requested by the Authority. 

The Authority does not anticipate conducting interviews during the RFQ phase, but reserves the 
right to do so. If the Authority elects to conduct interviews, the Proposers shall be notified in 
writing or by email.  

In the event that a material error is discovered in the RFQ during the SOQ evaluation process, 
the Authority will issue an addendum to the RFQ and provide all Proposers an opportunity to 
submit either a new or a revised SOQ based upon the corrected RFQ. 

3.5 DETERMINATION OF THE SHORT-LIST 

The Authority will establish a Short-List, for the Project, of an appropriate number (as 
determined by the Authority at its sole discretion) of the most highly qualified Proposers in order 
to ensure adequate competition (typically a minimum of three (3) and a maximum of five (5)).   

3.6 SHORT-LIST PROTEST 

The Authority’s decision of the Proposers to be included on the Short-List shall be final and shall 
not be appealable, reviewable or reopened in any way, except as provided in Section 5.0. 
Persons and entities participating in the RFQ phase of this procurement shall be deemed to 
have accepted this condition and other requirements of this RFQ. 

Subject to applicable New York law, contents of SOQs, less proprietary information, to the 
extent protected under applicable New York State law, will become public information upon 
execution of the Contract. 

4.0 REQUIREMENTS OF SOQ SUBMISSION 

4.1 SUBMITTAL REQUIREMENTS 

All SOQs must be received at the Authority’s submittal address no later than 12.00 pm (Noon) 
Eastern Time (ET) on the SOQ Due Date specified in Appendix A. 

The front cover of the SOQs must be clearly marked with the Project name, Proposer name, 
and date of submittal, and enclosed in one or more sealed containers. SOQs received after 
12:00 pm (ET) on the SOQ Due Date will not be considered, consistent with State law 
requirements. 

Where multiple containers are used by a Proposer to submit an SOQ, the Proposer shall label 
each container “Package # of ##” where # denotes the number of the container, and ## 
denotes the total number of containers being submitted by the Proposer. 

4.2 SUBMITTAL ADDRESS 

Submittals shall be submitted by either mail or hand delivery to the Authority’s Designated 
Representative at the address shown in Appendix A. 

Each Proposer shall be responsible for obtaining a written receipt, appropriate to the means of 
delivery, from the Authority office specified in this Section 4.2, at time of delivery of its SOQ. It is 
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the Proposer’s sole responsibility to ensure delivery of its SOQ to the Authority by the time and 
at the place specified herein, and the Authority shall therefore have no liability or responsibility 
regarding delivery of a Proposer’s SOQ. 

4.3 PAGE LIMIT, FORMAT AND QUANTITIES 

Refer to Appendix B for details of page limits, requirements for the formatting of SOQ 
submissions and details of the number of copies to be submitted. 

4.4 CONTENT OF SOQ 

This Section 4.4 describes the specific information that must be included in the SOQ. An outline 
of the required format for the SOQ is provided in Appendix B. Required forms for the SOQ are 
contained in Appendix C. Any material modification to the forms may result in the SOQ being 
declared non-responsive. 

Proposers should provide brief, concise information that addresses the objectives and the 
requirements of the Project consistent with the evaluation factors described in Section 4.4.2. 
Lengthy narratives containing extraneous information are discouraged. If the Proposer’s 
organization has not yet been formed, information regarding the future organization shall be 
provided as appropriate to allow the Authority to determine whether the future organization will 
meet applicable requirements once it is formed.  The preparer shall attach the required written 
certification from subcontractor(s) serving on more than one proposal team as discussed in 
section 1.11 Rules of Conduct. 

4.4.1 Cover Letter 

The Proposer shall provide a cover letter (no more than two pages) indicating its desire to be 
considered for the Project and stating the official names and roles of all Principal Participants 
and Design-Build Team members. The Proposer shall identify a single point of contact for the 
Proposer and the address, telephone and fax numbers and e-mail address, where questions 
should be directed. Authorized representative(s) of the Proposer’s organization shall sign the 
letter. If the Proposer is not yet a legal entity or is a joint venture or general partnership, 
authorized representatives of all Principal Participants shall sign the letter. 

The Proposer shall attach to the cover letter the completed acknowledgment of receipt form 
(Appendix C Form AOR) acknowledging receipt of the RFQ and any addenda and/or responses 
to questions issued by the Authority.  The preparer shall attach the required written certification 
from subcontractor(s) serving on more than one proposal team as discussed in section 1.11 
Rules of Conduct.  

4.4.2 Evaluation Factor Objectives and Requirements 

In providing a SOQ, Proposers should be guided by the overall Project goals and objectives in 
Section 1.2 and the specific RFQ objectives and requirements listed in Sections 4.4.2.1 through 
4.4.2.7. The SOQ evaluation ratings described in Section 3.3 will reflect how well a SOQ 
responds to the requirements and meets or exceeds the objectives for each of the evaluation 
factors. 

file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20B%2012-28-01.doc
file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20C%20-%20Forms/Cover%20&%20RFQ%20Forms%20Index.doc
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4.4.2.1 Legal (Pass/Fail) 

A) Objective:   

To confirm the Proposer is or will be legally constituted, able to submit a Proposal and 
enter into the Contract, complete the Work, and that the members of the Proposer’s 
team either hold or commit to obtaining all required Professional Licenses. 

B) Requirements and information to be provided in Section 1 of the SOQ: 

1) Form L-1 (Appendix C), Proposer’s Organization Information, for the Proposer’s 
organization. 

C) Requirements and information to be provided in Section 1 of the SOQ if the Proposer is 
a joint venture or partnership of different firms: 

1) Identity of the Lead Principal Participant of the entity, if any (Form L-1, Appendix C); 
and 

2) Percent equity share held by each member (Form L-1, Appendix C); 

3) If the Proposer has already been legally constituted, full details of the organizational 
structure and supporting organization/formation documents including a copy, as 
applicable, of the joint venture agreement, limited liability company operating 
agreement or partnership agreement; and 

4) If the Proposer has not yet been legally formed, a description of the proposed legal 
structure and draft copies of the underlying documents, including: 

i) All significant terms of the joint venture or partnership, including the rules 
relative to the administration of the joint venture, limited liability company or 
partnership, including dealing with deadlock situations;  

ii) Description of how the joint venture, limited liability company or partnership will 
operate administratively and technically; 

iii) A teaming agreement or comparable document setting forth the equity 
members’ agreement to form the organization; and 

iv) If a Proposer has not yet been legally formed at the time of the submission of 
their Proposal to the Authority,  the Proposer must be legally formed before the 
Authority will Award or execute a Contract with the Proposer. If there is a delay, 
for any reason whatsoever, in the forming of the legal entity, the Award, contract 
execution and the notice to proceed will be postponed until the legal entity is 
fully formed. The resulting delay shall not change any of the contractual interim 
milestone or final completion dates in the Contract and Proposal and liquidated 
damages will be assessed for each day the interim milestone or final completion 
dates are not met. If the Proposer has not yet been legally formed within 7 
calendar days of designation of best value, the Authority may, at its sole 
discretion, reject the Proposal and proceed to award the Contract to the 
Proposer having the apparent next best value Proposal. 

5) An express statement from each of the equity members of the entity as to their joint 
and several liabilities. 

D) Requirements and information to be provided in Section 1 of the SOQ: 

file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20App%20C%20-%20SOQ%20Forms/RFQ%20Form%20L-1.doc
file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Form%20L-1.doc
file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Form%20L-1.doc
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1) Submit notarized Power of Attorney for each Principal Participant indicating the 
Authority  to bind the Principal Participant’s representative to sign for that Principal 
Participant the submitted SOQ;  

2) Submit notarized Power of Attorney from each Principal Participant indicating the 
Authority  of the Proposer’s designated point of contact to sign documents for and 
on behalf of the Proposer’s organization; and  

3) Use Form L-3 (Appendix C) to submit a copy of the Certificate of Authorization to 
provide Engineering Services issued by the New York State Education Department 
for the appropriate team members, or submit documentation on Form L-3 (Appendix 
C) demonstrating the ability to obtain said Certificates and licenses, in accordance 
with the New York State Education Law, Title VIII, Articles 130, 145, 147 and 148. 

E) Procurement Lobby disclosures for the Proposer or, if the Proposer has not yet been 
formed, for each of its proposed members, in the two forms provided at: 

https://www.dot.ny.gov/main/business-center/consultants/non-architectural-
engineering/active-solicitations 

      which shall be presented in Section 1 of the SOQ. 

4.4.2.2 Financial (Pass/Fail) 

A) Objective:   

1) To identify Proposers with demonstrated capability to undertake the financial 
responsibilities associated with the Project, including bonding capacity and the 
capability to effectively manage the scheduled cash flow as well as any 
unanticipated cash flow needs of the Project; and 

B) Requirements and information to be submitted – Surety Letter(s): 

1) Provide a letter from a surety or insurance company indicating that the Proposer is 
capable of obtaining Proposal, Performance and Payment Bonds covering the 
Design-Build Contract based on Table 4.1 below and the anticipated Contract 
Amount as shown in Appendix A, Article 4.0; 

2) The bonding/security capacity levels in Table 4.1 represent minimum levels 
necessary to pass the Pass/Fail criteria of Section 3.3.1 for the Contract; 

3) The letter must state that the surety or insurance company is rated AA-/Aa3 by two 
nationally recognized rating agencies or at least A-VII by A.M. Best and Company, 
be listed on Treasury Authority Circular 570 and be on the list of companies 
approved by the State of New York; 

4) The letter must specifically state that the surety/insurance company has evaluated 
the team’s backlog and work-in-progress in determining its bonding capacity and the 
letter must expressly identify the team’s amount of current backlog and utilized 
bonding capacity; and 

5) Letters indicating “unlimited” bonding/security capability are not acceptable. 

 

  

https://www.dot.ny.gov/main/business-center/consultants/non-architectural-engineering/active-solicitations
https://www.dot.ny.gov/main/business-center/consultants/non-architectural-engineering/active-solicitations
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Table 4.1 

Proposal Bond/ 
Security 

Payment Bond/ 
Security 

Performance Bond/ 
Security 

5% of Proposal 
Amount 

100% of Contract 
Amount 

100% of Contract 
Amount 

C) The Contract Amount is not anticipated to exceed the amount shown in Appendix A. 

4.4.2.3 Backlog and Capacity (Pass/Fail) 

A) Objective: 

To identify Proposers with sufficient capacity, considering current, committed and 
potential workload and past level of contract activity, to successfully complete the 
design and construction of the Project. 

B) Requirements and information to be submitted: 

Submit Form B (Appendix C), Backlog Information, for each Constructor, Designer, 
Construction Inspection Professional Engineering Firm, as well as the Materials Testing 
Firm or Laboratory. Limit backlog information to the office(s)/division(s) of the firms that 
will be performing Work on the Project. 

4.4.2.4 Vendor Responsibility – (Pass/Fail) 

A)   Objective: 

To identify Proposers with firms and/or personnel with a history of financial, legal, 

integrity, or performance issues that could adversely impact the Project generally. 

B) Requirements and information to be submitted: 

Vendor Responsibility Questionnaire:  All firms of the Design-Build team shall submit a 

Vendor Responsibility Questionnaire (VRQ). Construction Contractors shall supply the 

CCA-2 form. See Appendix C. Note the VRQ form used by the New York State Thruway 

Authority  is not sufficient. The VRQ may also be submitted on-line using the OSC 

VendRep system, and include a receipt of submission in the SOQ instead of a hard copy 

of the VRQ. 

4.4.2.5 Organization and Key Personnel (Quality) 

A) Objective: 

1) To identify Proposers that can manage all aspects of the Contract in a satisfactory, 
timely, and effective manner, successfully integrate the various parts of its 
organization in relation to Design-Build, and coordinate with the Authority in a 
cooperative and functional manner; and  

2) To identify specific Key Personnel with demonstrated experience and expertise, and 
a record of producing satisfactory work on projects of a similar nature to this Project. 

B) Requirements and information to be submitted:  

file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/Draft%20RFQ%20for%20DOT%20review%20(with%20changes%20accepted)/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Form%20B.doc
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1) Organization chart and communication structure (Solid lines for organization and 
colored dash lines for communication) among the Principal Participants, 
Construction Firm(s), Design Firm(s), Construction Inspection Professional 
Engineering Firm(s), Materials Testing Firm(s) or Laboratory(Laboratories), and 
specific Key Personnel; 

2) Form R – Summary of Individual’s Experience shall be submitted. Form R shall be 
completely filled out with no blank lines/spaces. References shall be owners for whom 
the individual has performed project work for in the past five (5) years and shall not 
be current employers of the individual. 

C) Requirements for Key Personnel:  

Key Personnel are listed below and should meet the qualifications described in Appendix 
A. Proposed staff with qualifications less than those described in Appendix A will receive 
a reduced score compared to staff that meet or exceed the described qualifications. 

1)   Project Manager;  

2) Design Manager; 

3) Quality Manager; and 

4) Resident Engineer. 

Key Personnel overlap verification requirements on Authority Design-Build projects as 
per Section 1.16 of the General Instructions. 

4.4.2.6 Experience of the Firms (Quality) 

A) Objective:  

1) To identify the best Design-Build Teams with demonstrated experience, 
expertise, capacity in, and record of producing quality Work on projects 
possibly similar in nature to this Project; 

2) To identify Proposers that have: 

v) Experience in successfully managing and constructing projects of similar 
type as this Project; 

vi) Experience in successfully completing Design-Build projects of similar type, 
and possibly scope as this Project; 

vii) Experience in successfully managing the construction sequencing, 
maintenance of traffic and community interaction aspects of Projects; and 

3) To identify Proposers whose design team has successfully managed and 
completed the design of infrastructure projects and who have a record of 
developing designs that are cost effective, innovative and sustainable;  

4) To identify Proposers who will effectively manage all aspects of the Contract in a 
quality, timely and effective manner and will integrate the different parts of its 
organization collectively and with the Authority in a cohesive and seamless 
manner; 

5) To identify Proposers that have the technical and management experience and 
expertise to plan, organize, execute the design and construction and assure the 
quality of the Project; 
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6) To identify Proposers whose Design and Construction Inspection Professional 
Engineering Firms preferably have past experience with the Authority and/or 
NYSDOT; and 

7) To identify Proposers whose Materials Testing Firm(s) or Laboratory 
(Laboratories) is(are) AASHTO certified. 

B) Requirements and information to be submitted: 

1) Using Form E-1 (Appendix C), Project Description, provide no more than five (5) 
past project descriptions for the Constructor(s), five (5) for the Designer(s), three (3) 
for the Construction Inspection Professional Engineering Firm(s), and three (3) for 
the Materials Testing Firm(s) or Laboratory (Laboratories).  Past projects must have 
been active within the last 15 years, and may be ongoing.  An emphasis should be 
placed on projects having a scope, size, and/or complexity comparable to that 
anticipated for the Project; or project aspects comparable to that anticipated for the 
Project.  If the legal entity that participated in a Form E-1 project is not the same 
legal entity that is on the Proposer’s team, explain in the “relevance” section of Form 
E-1 how the expertise will be transferred to the Proposer’s team.  Similarly, if a 
firm’s office in a Form E-1 project is not the same office of the firm that would 
perform work on this Project, explain in the “relevance” section of Form E-1 how the 
expertise will be transferred to the Proposer’s team.  Form E-1 may be modified to 
allow identification of multiple team members involved in the same project. Attach 
the Forms E-1 to the respective firm’s background and experience summary.   

2) Verification that the Materials Testing Firm(s) or Laboratory (Laboratories) is(are) 
AASHTO certified. 

4.4.2.7 Past Performance (Quality) 

A) Objective: 

1) To identify Proposers with firms or personnel that have successfully completed 
projects on time and on or under budget, including transportation and infrastructure 
projects; 

2) To identify Proposers that have records of managing contracts to minimize delays, 
claims, dispute proceedings, key personnel change assessment fees, litigation and 
arbitration; 

3) To identify Proposers with a record of providing a safe work environment; and 

4) To evaluate the record of MWBE and/or DBE compliance for each firm included in 
the SOQ in terms of achieving or making good faith efforts towards achieving past 
contract MWBE/DBE goals. 

B) Requirements and information to be submitted: 

1) Using Form PP-1 (Appendix C), Past Performance, provide the information 

requested for each project for which Form E-1 was prepared.  The Narrative should 

be a self-assessment of the Firm’s performance on the project, in accordance with 

Objectives 1) and 2) above.  The Narrative should then explain any cost overruns, 

schedule delays, claims, litigation, key personnel change assessment fees, and 

liquidated damages associated with the project.  Form PP-1 shall not exceed two 

pages in length per project. 

file:///C:/Documents%20and%20Settings/pwahl/Desktop/NYS%20DOT%20Accelerated%20Bridge%20Program/RFQ/RFQ%20General%20Instructions/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Form%20E-1.doc
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With respect  to the information solicited in this Section 4.4.2.8, failure to provide this 

information, conditional or qualified submissions to requests or questions posed 

(such as “to our knowledge”, “to the extent of available information”, “such 

information is not readily available”, “such information is not maintained in the 

manner requested”, etc.), incomplete or inaccurate submissions or non-responsive 

submissions may, in the sole discretion of the Authority,  lead to a low evaluation 

rating for this evaluation factor or result in a deficiency that would cause the Authority 

to declare the SOQ non-responsive. The proposer may include any extenuating 

circumstance it believes important regarding any assessment of liquidated damages, 

fines, or adverse findings assessed against the firm on the Design-Build team. 

2) All Other Projects:  For all other projects each Design-Build Team member has been 

involved with over the last 10 calendar years, submit the following information, 

organized by Design-Build Team member: 

a) Claims, dispute proceedings, litigation and arbitration proceedings:  

Provide an explanation for any claims, dispute proceedings, litigation, and 

arbitration proceedings that were submitted, over the past ten calendar years, to 

the NYSTA Chief Engineer’s office, the NYSDOT’s Commissioner’s office, or 

other agency’s equivalent, as part of a formal dispute resolution process, as 

outlined in Section 105-14, Disputed Work and Dispute Resolution, of the 

NYSDOT Standard Specifications (for Design-Bid-Build Projects) and The New 

York State Thruway Authority Addendum (TA) to the Standard Specification 

Books published by the NYSDOT.  Include all claims, dispute proceedings, 

litigation and arbitration proceedings initiated by or against owners and/or 

federal, State and local regulatory authorities. Indicate whether the claim, dispute 

proceeding, litigation or arbitration proceeding was resolved against the 

participant(s) or its insurers/sureties or resulted in reduction in compensation to 

the participant. Indicate any unresolved, outstanding claims, dispute 

proceedings, litigation and arbitration proceedings; and 

 

b) Liquidated damages:  Describe any contract which resulted in assessment of 

liquidated damages against any Design-Build Team member involving amounts 

in excess of $25,000 for any one project over the past ten calendar years. 

Describe the nature of the liquidated damages (including missed contract 

deadlines/milestones, improper maintenance of traffic, etc.), causes of the 

delays, the length of the delays, and the amounts assessed. Describe any 

outstanding damage claims by or damages due and owing to any owner/agency.   

Provide information relative to past fees assessed to the contractor/designer/CI 

firm involving key personnel change assessment fees for having changed key 

personnel following award of a previous Design-Build contract (on-going or 

completed).  Provide the owner’s name and the name of its current 

representative (and current phone and e-mail address) who can be contacted for 

additional information. 
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c) Termination for cause or default: Describe the conditions surrounding any 

contract (or portion thereof) entered into by any such entity over the past 5 

calendar years that has been terminated for cause or default, or which required 

completion by another party. Describe the reasons for termination and the amounts 

involved. 

 

d) Disciplinary Action: Indicate any disciplinary action taken against any such entity 
within the past 5 years by any governmental agency or licensing board, including 
suspension from the right to propose or removal from any proposer list. 

If one or more of the Design-Build Team members have no information to provide in 

response to this Section, submit a declarative statement to that effect.  Each Design-

Build Team member’s response to this Section shall not exceed two pages in length. 

3) Safety:  Submit Form S (Appendix C), Safety Questionnaire, for each Design-Build 

Team Member in accordance with the instructions at the top of the Form; 

4) Experience Modification Rate: Each firm on the Proposer’s team shall submit a letter 

from their current workers compensation insurance carrier stating the expiration date 

of the policy and the current EMR rate; and  

5) MWBE/DBE Program Experience: Submit Form MWBE/DBE (Appendix C), Record 

of MWBE/DBE Program Experience – Tables 1-5, for each Principal Participant, 

Constructor, Designer and Construction Inspection Professional Engineering Firm, 

reflecting record of compliance with MWBE/DBE requirements in their contracts for 

the past five (5) years. 

4.4.2.8 Compliance with SOQ Format and Organization Requirements 

A) Objective: 

1) To identify Proposers that have complied with the requirements of the RFQ for the 
format and organization of the Statement of Qualifications. 

B) Requirements and information to be submitted: 

1) Fully comply with the requirements listed in the RFQ and Appendix B for the 
content, format and organization of the Statement of Qualifications, including but not 
limited to content of Drawings, format of narratives, completion of all required forms, 
submission of required numbers of originals and copies, etc. 
 

5.0 PROTESTS  

This Section 5.0 sets forth the exclusive protest remedies available with respect to this RFQ. 
Each Proposer, by submitting its SOQ, expressly recognizes the limitation on its rights to protest 
contained herein, expressly waives all other rights and remedies and agrees that the decision 
rendered on any protest, as provided herein, shall be final and conclusive. These provisions are 
included in this RFQ expressly in consideration for such waiver and agreement by the 
Proposers. If a Proposer disregards, disputes or does not follow the exclusive protest remedies 
set forth in this RFQ, it shall indemnify, defend and hold the Authority and its directors, officers, 
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officials, employees, agents, representatives and consultants, harmless from and against all 
liabilities, expenses, costs (including attorneys’ fees and costs), fees and damages incurred or 
suffered as a result of such actions. The submission of an SOQ shall be deemed the Proposer’s 
irrevocable and unconditional agreement with such indemnification obligation. 

5.1 WRITTEN PROTESTS ONLY 

All protests must be in writing. Protests shall be submitted to the Protest Official designated 
below:  

Attention:  Gordon Cuffy 
New York State Thruway Authority   
Legal Department  
200 Southern Blvd. 
P.O. Box 189 
Albany, New York 12201-0189, USA 
 
Email: Gordon.Cuffy@Thruway.ny.gov 

 

with a copy also sent to the Authority’s Designated Representative at the address identified in 
RFQ, Appendix A. 

Any protest not set forth in writing within the time limits specified in these procedures is null and 
void and shall not be considered. Protests regarding this RFQ shall be filed only after the 
Proposer has informally discussed the nature and basis of the protest with the Authority in an 
effort to reach resolution.  

The Protest Official or his/her designee may, in his/her sole discretion, discuss the protest with 
the protestor prior to issuance of the written decision by the Protest Official or his/her designee. 
The protestor shall have the burden of proving its protest by clear and convincing evidence. No 
hearing will be held on the protest, but it shall be decided, on the basis of the written submissions, 
by the Protest Official or his/her designee, whose decision shall be final and conclusive. The 
Protest Official or his/her designee shall issue a written decision regarding any protest to each 
Proposer. 

5.2 PROTEST CONTENTS 

A) All Protests must include the following: 

1) The name and address of the Proposer; 

2) The Contract number; 

3) A detailed statement of the nature of the protest and the grounds on which the 
protest is made; 

4)  All factual and legal documentation in sufficient detail to establish the merits of the 
protest. Evidentiary statements must be provided under penalty of perjury; and  

5) A summary of the remedy being requested. 

B) The protestor must demonstrate or establish a clear violation of a specific law, 
regulation or procedure.  

mailto:Gordon.Cuffy@Thruway.ny.gov
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C) The Authority will not be obligated to suspend or postpone the procurement process in 
any manner during the protest.  

D) If the protest is denied, the protestor may be liable for the Authority’s costs reasonably 
incurred in any action to defend against or resolve the protest, including legal and 
consultant fees and costs, and any unavoidable damages sustained by the Authority as 
a consequence of the protest. If the protest is granted, the Authority shall not be liable 
for payment of the protestor’s costs, including, but not limited to, legal and consultant 
fees and costs. 

5.3 TIME FOR FILING PROTESTS REGARDING RFQ PRIOR TO SOQ DUE DATE 

A)  A protest based on alleged improprieties in the solicitation prior to the SOQ due date shall 
be filed as soon as there is actual or constructive notice of such alleged improproiety, but in no 
event shall such protest be after the SOQ Due Date.   

B) The Protest Official or his/her designee will promptly make a determination in writing 
regarding the validity of the protest and whether or not the RFQ process should be delayed 
beyond the scheduled SOQ Due Date.  

C) If the Protest Official or his/her designee determines that the scheduled SOQ Due Date should 
be delayed, all Proposers will be notified by written addendum of the delay and the reason 
thereof.  A protest based on alleged improprieties arising from modifications to the original 
solicitation shall be filed not later than the next closing date for receipt of SOQs following the 
modification.   

D) If the protest is determined to be valid, the Protest Official or his/her designee will respond in 
writing to each material issue raised in the protest in a timely manner. 
 

5.4 PROTESTS REGARDING SHORT-LIST DECISION  

A) If the Authority selects the shortlisted Proposers, a debriefing will be made 
available to any Proposer that submitted a SOQ in response to this Request for 
Qualifications.  A qualifying Proposer, if it wishes to have a debriefing, must 
make a request in writing to the Authority’s Designated Representative indicated 
in RFQ, Appendix A, within four (4) business days of notification of the Short-List.  
The debriefing shall occur within seven (7) business days of the Authority’s 
receipt of a Proposer’s request.  An unsuccessful Proposer may not file a protest 
until after the debriefing.  The protest shall be filed no later than four (4) business 
days after the debriefing.   

B) If the protest has been timely filed, the Protest Official or his/her designee will 
promptly make a determination in writing regarding the validity of the protest and 
whether or not the procurement should be delayed, or the Short-List considered 
for revision. 
 

C) If the procurement is delayed, all Proposers will be notified of the delay. The 
Protest Official or his/her designee will respond in writing to each material issue 
raised in the protest in a timely manner prior to proceeding further with the 
procurement. 
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D) Should a protestor wish to appeal the decision of the Protest Official or his/her 
designee concerning any Short-List decision, a protestor shall follow the 
procedures as outlined in Section 5.5. 

 
E) No protest under this Section 5.4 may include any grounds for protest that could 

have been raised under Section 5.3. 

Failure to file a notice of protest within the applicable period shall constitute an unconditional 
waiver of the right to protest the evaluation or shortlisting process and decisions here under, 
other than any protest based on facts not reasonably ascertainable as of such date. 

5.5 RIGHT OF APPEAL 

A) In the event that a protestor receives an unfavorable decision from the Protest Official to 
its protest, the protestor shall have the right to appeal the decision of the Protest Official 
by submitting a written appeal to the Executive Director or designee within seven (7) 
days after receipt of the decision of the Protest Official, with a copy sent to the 
Authority’s Designated Representative. The Authority will appoint a Protest Committee 
of at least three (3) members to review the protest and the decision of the Protest 
Official;  

B) The Protest Committee will notify the protester in writing in a prompt manner of its 
decision regarding the protest and the appeal; and 

C) If the matter is not resolved after the appeal, the protestor may continue the protest by 
appeal to judicial Authority . 

5.6 IRREVOCABILITY OF STATEMENT OF QUALIFICATIONS PENDING 
RESOLUTION OF PROTEST 

All SOQs shall be irrevocable until final administrative and judicial disposition of a protest. 

6.0 AUTHORITY’S RIGHTS AND DISCLAIMERS 

6.1 AUTHORITY’S RIGHTS 

The Authority may investigate the qualifications of any Proposer under consideration, may 
require confirmation of information furnished by a Proposer, and may require additional 
evidence of qualifications to perform the Work described in this RFQ. The Authority reserves the 
right, in its sole and absolute discretion, to: 

A) Reject any or all SOQs; 

B) Issue a new RFQ; 

C) Cancel, modify or withdraw the RFQ; 

D) Issue addenda, supplements and modifications to this RFQ; 

E) Modify the RFQ process (with appropriate notice to Proposers); 

F) Appoint a Selection Committee and/or evaluation teams and Selection Official to review 
SOQs, and seek the assistance of outside technical experts in the SOQ evaluation; 

G) Approve or disapprove the use of particular subcontractors and/or substitutions and/or 
changes in SOQs; 
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H) Revise and modify, at any time before the SOQ Due Date, the factors it will consider in 
evaluating SOQs and to otherwise revise or expand its evaluation methodology. The 
Authority will post any such revisions or modifications on the Authority’s web site. The 
Authority may extend the SOQ Due Date if such changes are deemed by the Authority,  
in its sole discretion, to be material and substantive; 

I) Hold meetings and exchange correspondence with the Proposers responding to this 
RFQ to seek an improved understanding and evaluation of the SOQs.  If individual 
Proposer Informational Meetings are held, all Proposers submitting a responsive SOQ 
shall be afforded an opportunity to participate in an individual Proposer Informational 
Meeting; 

J) Seek or obtain data from any source that has the potential to improve the understanding 
and evaluation of the SOQs; 

K) Waive minor weaknesses, minor informalities and minor irregularities in SOQs; 

L) Disqualify any Proposer whose conduct/and or SOQ fails to conform to the 
requirements of the RFQ. 

M) Seek clarification of and revisions to SOQs. 

N) Prior to opening of the SOQs, direct Proposers to submit modifications addressing 
subsequent RFQ amendments. 

O) Require clarification at any time during the procurement process and/or require 
correction of arithmetic or other apparent errors for the purpose of assuring a full and 
complete understanding of a Proposer’s SOQ and/or to determine a Proposer’s 
compliance with the requirements of the RFQ. 

P) Disqualify any Proposer that changes its SOQ without Authority written approval; and/or 

Q) Refuse to consider an SOQ or reject an SOQ if such refusal or rejection is based upon, 
but not limited to, the following:  

1) Failure on the part of a Principal Participant, Constructor, Designer, Construction 
Inspection Professional Engineering Firm, as well as the Materials Testing Firm or 
Laboratory to pay, satisfactorily settle, or provide security for the payment of claims 
for labor, equipment, material, supplies, or services legally due on previous or 
ongoing contracts with the Authority (or other State agency); 

2) Default on the part of a Principal Participant,  Constructor, Designer, Construction 
Inspection Professional Engineering Firm, as well as the Materials Testing Firm or 
Laboratory under previous contracts with the Authority (or other State agency); 

3) Unsatisfactory performance by the Proposer, a Principal Participant, Constructor, 
Designer, Construction Inspection Professional Engineering Firm, as well as the 
Materials Testing Firm or Laboratory under previous contracts with the Authority (or 
other State agency); 

4) Issuance of a notice of debarment or suspension to the Proposer, a Principal 
Participant, Constructor, Designer, Construction Inspection Professional 
Engineering Firm, as well as the Materials Testing Firm or Laboratory; 

5) Submittal by the Proposer of more than one SOQ for the same work under the 
Proposer’s own name or under a different name; 

6) Existence of a conflict of interest or evidence of collusion between a prospective 
Proposer (or any Principal Participant, Constructor, Designer, Construction 
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Inspection Professional Engineering Firm, Materials Testing Firm or Laboratory) and 
other Proposer(s) (or Principal Participant, Constructor, Designer, Construction 
Inspection Professional Engineering Firm, Materials Testing Firm or Laboratory) in 
the preparation of an SOQ or Proposal for any Authority construction project; 

7) Uncompleted work or default on a contract in another jurisdiction for which the 
prospective Proposer or a Principal Participant, Constructor, Designer, Construction 
Inspection Professional Engineering Firm, Materials Testing Firm or Laboratory is 
responsible, which in the judgment of the Authority might reasonably be expected to 
hinder or prevent the prompt completion of additional work if awarded; 

8) Failure on the part of a Principal Participant, Constructor, Designer, Construction 
Inspection Professional Engineering Firm, Materials Testing Firm or Laboratory to 
submit and certify a Vendor Responsibility Questionnaire to the Authority,  or other 
agency prior to the SOQ Due Date; and/or 

9) Submittal by the Proposer of an SOQ that contains any false information or 
statements, or references to any documents that have been proven to be falsified. 

The RFQ does not commit the Authority to enter into a Contract, nor does it obligate the 
Authority to pay for any costs incurred in preparation and submission of the SOQs or in 
anticipation of a Contract. By submitting an SOQ, a Proposer disclaims any right to be paid for 
such costs.  

The execution and performance of a Contract pursuant to this RFQ and any subsequent RFP 
may be contingent upon sufficient appropriations and authorizations being made by the 
Legislature of New York, or the Congress of the United States if federal funds are involved, for 
performance of a Contract between the successful Proposer and the Authority,  and the 
subsequent executive enactment of these appropriations.  

In no event shall the Authority be bound by, or liable for, any obligations with respect to the 
Work or the Project until such time (if at all) as the Contract, in form and substance satisfactory 
to the Authority,  has been executed and authorized by the Authority and approved by all 
required parties including the State Office of the Attorney General and Office of State 
Comptroller, and, then, only to the extent set forth therein. 

6.2 AUTHORITY’S DISCLAIMERS 

In issuing this RFQ and undertaking the procurement process contemplated hereby, the 
Authority specifically disclaims the following: 

A) Any obligation to award or execute a Contract pursuant to this RFQ; and 

B) Any obligation to reimburse a Proposer for any costs it incurs under this RFQ. 

In submitting an SOQ in response to this RFQ, the Proposer is specifically acknowledging these 
disclaimers.  

7.0 MWBE PROGRAM AND EQUAL EMPLOYMENT OPPORTUNITY 

7.1 POLICY 

The Proposer shall not discriminate against any employee or applicant for employment because 
of race, color, religion, sex, national origin, age, disability or marital status. The Proposer shall 
take affirmative action to ensure that applicants are employed, and that employees are treated 
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during employment, without regard to their race, color, religion, sex, national origin, age, disability 
or marital status. Such actions shall include, but not be limited to the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship.  

The Proposer shall not use the goals or affirmative action requirements to discriminate against 
any person because of race, color, religion, sex, national origin, age, disability or marital status.  

7.2 MWBE/DBE PARTICIPATION AND EQUAL EMPLOYMENT OPPORTUNITY 

For Federal-aid contracts, projects are subject to USDOT DBE Design-Build provisions as set 
forth under Title 49 CFR Part 26. The Proposers shall take necessary and reasonable steps to 
ensure that businesses owned and controlled by socially and economically disadvantaged 
individuals are provided with a fair opportunity to participate in this Project. 

The overall goal for DBE participation has yet to be determined for this Project and will be 
included in the RFP. The Authority is currently in the process of securing required approvals of 
the proposed goal. 

This Project will be subject to Article 15-A of the New York State Executive Law and 5 NYCRR 
140 et seq concerning equal employment opportunity (EEO) and participation of minority-owned 
business enterprises (MBE) and women-owned business enterprises (WBE) (collectively 
“MWBE”).  The overall EEO goal and goal for MWBE participation has yet to be determined for 
this Project.  Further requirements and goals will be included in the RFP.  

7.3 EQUAL EMPLOYMENT OPPORTUNITY 

Discrimination in all phases of contracted employment, consultant activities, contracting 
activities and training is prohibited by Title VI of the Civil Rights Act of 1964, Section 162(a) of 
the Federal-Aid Highway Act of 1973, Section 504 of the Rehabilitation Act of 1973, the Age 
Discrimination Act of 1975, the Justice System Improvement Act of 1979, the Americans with 
Disabilities Act of 1990, the Civil Rights Restoration Act of 1987, 49 CFR Part 21, and other 
related laws and statutes. The referenced legal citations establish the minimum requirements for 
affirmative action efforts and define the basic nondiscrimination provisions as required by this 
RFQ. Further requirements and discussions regarding Equal Employment Opportunity policies 
at all contracting levels will be set forth in the RFPs. 

8.0 CONFLICT OF INTEREST 

Proposers are required to disclose known or potential conflicts of interest in their Statement of 
Qualifications. Because of their prior work, firms that have been identified as having conflicts of 
interest that prevent their consideration for the pending project are shown in Appendix A. 
Proposers may not include the services of the firm(s) identified in Appendix A. 

Proposers utilizing firm(s) identified in Appendix A will be disqualified from participating 
in this Project. 

9.0 COMPLIANCE WITH APPLICABLE LAWS   

In connection with this RFQ and the Contract, Proposers shall comply with all applicable laws in 
all aspects in connection with the procurement process of the Project and the performance of 
the Contract.  
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10.0 FREEDOM OF INFORMATION LAW (FOIL) 

The Authority will maintain a non-public process for the duration of this procurement. Pursuant 
to Section 87(2)(c) of the New York State Public Officers Law (“POL”), all records related to this 
procurement, including, but not limited to, SOQs, evaluation and Short-List procedures, 
Proposals, evaluation and selection procedures, and any records created during the evaluation 
and selection process, will be denied in accordance with the requirements of Article 6 of the POL 
(“FOIL”) until the Contract has been executed by all necessary officials of the Design-Builder and 
the Authority. 

All records pertaining to this procurement will become public information after execution of the 
Contract, unless such records are determined to be deniable under FOIL, including records that 
are deniable because they constitute trade secrets or because disclosure of such records would 
cause substantial injury to the competitive position of the Proposer or its team members.  Unless 
otherwise provided by law, records marked as “Exempt from Disclosure under FOIL” in an SOQ 
or Proposal submitted by an unsuccessful Proposer are not subject to inspection at any time by 
third Persons under FOIL, and the records so marked by the successful Proposer in its SOQ and 
Proposal will remain confidential. 

If a Proposer submits information in its SOQ that it believes to be deniable records under FOIL 
and that it wishes to protect from disclosure, the Proposer must do the following: 

A)  Clearly mark all such financial information, trade secrets, or other information “Exempt 
from Disclosure under FOIL” in its SOQ at the time the SOQ is submitted, and include a 
cover sheet identifying each section and page which has been so marked; 

B)  With respect to each such section and page, include a statement with its SOQ justifying 
the Proposer’s determination that the identified information constitutes deniable records; 

C)  Provide an additional version of the SOQ submission in which confidential information 
has been redacted such that the redacted SOQ could without any further modification 
be inspected at any time by third parties under FOIL. The content of the redacted SOQ 
shall be identical to that of the original SOQ in all respects other than the redaction of 
deniable records. 

Under no circumstance will the Authority, the State, or their respective agents, employees or 
consultants be responsible or liable to the Proposer or any other party for the disclosure of any 
such labeled materials, whether the disclosure is deemed required by law, by an order of court, 
or occurs through inadvertence, mistake or negligence on the part of the State or its agents, 
employees or consultants. In the event of litigation concerning the disclosure of any material 
submitted by the submitting party, the Authority’s and State’s sole involvement will be as a 
stakeholder retaining the material until otherwise ordered by a court, and the submitting party 
shall be responsible for otherwise prosecuting or defending any action concerning the materials 
at its sole expense and risk. The submitting party shall indemnify and hold harmless the Authority 
and the State and their respective agents, employees and consultants from and against any 
losses, costs or expenses any of them may incur in connection with any such litigation (including, 
without limitation, attorney’s fees). This indemnification shall survive any cancellation or 
termination of this procurement or any award and subsequent execution of a Contract. In 
submitting an SOQ, the Proposer agrees that this indemnification survives as long as the 
deniable records are in possession of the Authority or the State. 
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11.0 NEW YORK STATE FINANCE LAW §§ 139-j AND 139-k CERTIFICATION 
(“LOBBYING LAW”) 

Chapter 1 of the Laws of 2005, as amended by Chapter 596 of the Laws of 2005 (collectively 
referred to as the “Lobbying Law”), made major changes to the Legislative Law and State Finance 
Law relative to lobbying on government procurements.  More specifically, the Lobbying Law 
created two new sections in the State Finance Law: Section 139-j addresses restrictions on 
“contacts” during the procurement process; and Section 139-k addresses the disclosure of 
contacts and the responsibility of bidders/proposers during the procurement process.  The 
Lobbying Law applies to all procurements initiated on or after January 1, 2006.  In this regard, a 
procurement means a contract or agreement involving an annual expenditure in excess of 
$15,000 for a commodity, service, technology, public work, or construction; purchase, sale or 
lease of real property; or revenue contract. 

This RFQ is subject to the provisions of the Lobbying Law.  As such, Proposers are required to 
review the Thruway Authority/Canal Corporation Guidelines Regarding Permissible Contacts 
During a Procurement and the Prohibition of Inappropriate Lobbying Influence (TAP-
335).  These Guidelines can be found on the Authority’s Website at 
http://www.thruway.ny.gov/business/consultants/forms/index.html#law.   

Additionally, the Proposer must fill out and submit, with the SOQ, 1 copy of each of the following:  

1) A State Finance Law §§ 139-j and 139-k Contractor Disclosure of Prior Non-
Responsibility Determinations Form (TA-W3053-9); and  

2) A Certificate of Compliance with the Authority/Corporation Guidelines Regarding    
Permissible Contacts During a Procurement and the Prohibition of Inappropriate 
Lobbying Influence (TA-W2111-9) for your firm.  

These forms are also available on the above listed websites.  A Proposer’s SOQ will not be 
considered unless it is accompanied by both of these required forms, each fully executed for the 
Proposer. 
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APPENDIX A TO REQUEST FOR QUALIFICATIONS 

  

1.0 PROJECT SCOPE AND BACKGROUND 

The Project involves Design-Build services for the Syracuse Division Bundled Bridges (the 
“Project”). The Project is located in the town(s) of Herkimer, Schuyler, Whitesboro, Whitestown, 
Lenox, DeWitt, and Salina in Herkimer, Oneida, Madison and Onondaga Counties, New York. 

The project scope of work will include but is not limited to the following: 

 Full Bridge Replacement for the following bridges: 
 

BIN County Municipality Carried Crossed Exist. 
Spans 

Exist. 
Bridge 
Length 

Exist. 
Bridge 

Roadway 
Width 

Existing 
Type of 
Bridge 

1020079 Herkimer Village of 
Herkimer 

I-90 Mohawk 
Street 

2 124’ 132.5’ Steel 
Multi-
Girder 

5516072 Herkimer Town of 
Schuyler 

I-90 
(EB) 

CR 53 1 35’ 52.2’ Steel 
Multi-
Girder 

5516071 Herkimer Town of 
Schuyler 

I-90 
(WB) 

CR 53 1 35’ 52.2’ Steel 
Multi-
Girder 

5009929 Oneida Village of 
Whitesboro 

I-90 Oriskany 
Boulevard 

3 150’ 84’ Steel 
Multi-
Girder 

5512980 Oneida Town of 
Whitestown 

Judd 
Road 

I-90 4 206’ 26’ Steel 
Multi-
Girder 

5512790 Madison Town of 
Lenox, 

Village of 
Canastota 

North 
Main 
St. 

I-90 4 200’ 28’ Steel 
Multi-
Girder 

5510090 Onondaga Town of 
DeWitt 

Exit 35 
Ramp 

I-90 4 204’ 38’ Steel 
Multi-
Girder 

5510130 Onondaga Town of 
Salina 

I-90 Bear Trap 
Creek 

2 30’ 137.5’ Concrete 
Box 

Culvert 
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The Project scope of work will include but is not limited to the following: 

 Replacement of the existing bridges; including new foundations 

 Removal of existing superstructures and substructures; 

 Approach roadway reconstruction necessary to connect existing roadways to the new 
bridge; 

 Develop work zone traffic control plan for each site; 

 Construct temporary and permanent highway drainage; 

 Install and maintain soil and erosion control measures; 
 
Other:  
 

 Coordination with and/or preservation of existing utilities; 

 Potential remediation and disposal of asbestos containing material; 

 Potential remediation and disposal of lead paint; 

 Installation of new guide railing and bridge railing 

 Other details, constraints, and/or limitations will be specified in the RFP. 
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2.0 PROJECT LOCATION 
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3.0 PROJECT WEB SITE 

Information regarding the Project will be posted at the following web address:  

http://www.thruway.ny.gov/business/design-build/index.html 

 

The following documents shall be posted to the Project website prior to the issuance of the 
Draft RFP: 
 

 Final Design Approval Documents 

 ROW Boundary Microstation File; Maps available upon request 

 Survey/Topographic Base Mapping 

 Survey/Topographic Digital Terrain Model 

 Hydraulic Cross Sections 

 Hydraulic Studies 

 CADD and InRoads Files 

 Bridge Inspection Reports 

 Bridge Load Ratings 

 As-Built or Record Plans of Roadways and Structures within the project limits. 

 Traffic Count and Other Traffic Information 

 Geotechnical Data Report 

 Subsurface Soil Borings and Bore Hole Location Plan 

 Hazardous Material Screening Reports 

 Wetland Delineation Reports 

 Utility owner and permit information 
 

Additional documents may be posted to the project website when they become available. 
Proposers are advised to check the Project web site regularly. 

4.0 PROJECT CONTRACT AMOUNT 

The Project Contract amount is not anticipated to exceed $65 million. 

5.0 PROJECT SCHEDULE 

The current anticipated date of Contract Award for the Project is December/January, 2017/2018 
with Project Completion no later than August, 2020.  Interim milestones for the project may also 
be established.  

6.0 PROCUREMENT SCHEDULE 

The following represents the current procurement schedule for the Project. The schedule is 
subject to change at the sole discretion of the Authority. 

http://www.thruway.ny.gov/business/design-build/index.html
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Activity Due Date 

Final RFQ Released April 10, 2017 

Final Date for receipt of Proposer’s questions April 25, 2017 

Issue Date for Final Addendum to the RFQ 
and/or answers to Proposer’s questions 

May 1, 2017 

SOQ Due Date  May 8, 2017 

Shortlisted DB Teams Announced June 1, 2017 

Draft RFP Issued  Mid June 

Draft RFP Info Meeting Late June/ Early July 

Final RFP to Shortlisted Firms Mid to Late July 

Proposals Due Mid to Late September 

Selection of Best Value Late October 

Contract Award Mid December 

Notice to Proceed Early January 

 

7.0 PROJECT STATUS 

The following list is a summary of the status of work that has been completed or is being 

completed by the Authority for the Project.  This list is indicative, and is not comprehensive. 

 Topographic Survey: Control surveys and design-level 3-Dimensional digital terrain data 

are to be provided in electronic format in the Reference Documents or RFP. 

 Subsurface Survey: Available geotechnical information is to be provided in the 

Reference Documents prior to issuance of the Draft RFP.  

 Scope of Work:  A detailed description of the Work to be performed for the Project will be 

provided in the RFP; 

 Utilities:  Identification and location of existing utilities will be identified in the RFP; 

 Right-of-Way (ROW):  Right-of-Way acquisitions will not be required for this project; 

 Environmental: The environmental clearances documented in the Final Design Reports 

will be obtained by the Authority prior to issuance of the Final RFP, except for any releases 

that may be required for the Design Builder’s operations. 

 SEQR: All SEQR requirements will be satisfied prior to issuance of the RFP; 

 Plans showing the locations of the Project Elements and Project Limits are expected to be 

provided in the RFP. 

 Record Plans for the bridges within this project are to be provided in the Reference 

Documents prior to issuance of the Final RFP. 

8.0 AUTHORITY’S DESIGNATED REPRESENTATIVE FOR THE PROCUREMENT 

The Authority’s’ Designated Representative for the procurement is: 
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James Chicoine and Mike Doyle 
Attention: Syracuse Division Bundled Bridges  
Office of Contracts Management 2nd Floor 
New York State Thruway Authority 
200 Southern Blvd.,  
P.O. Box 189 
Albany, New York 12201-0189, USA 
 
e-mail:    SyracuseDB@thruway.ny.gov 

9.0 QUALITY EVALUATION FACTORS FOR THE RFQ PHASE 

The quality evaluation factors to be evaluated in the SOQs and their relative weighting are: 

 Organization and Key Personnel (35%);  

 Experience of the Firms (30%);  

 Past Performance (30%); and 

 Compliance with SOQ Format and Organization Requirements (5%). 

10.0 REQUIREMENTS FOR PROJECT KEY PERSONNEL 

Key Personnel are preferred to have experience on projects of a similar size, type of work, and 
complexity as this Project, and should meet the qualifications described below. Proposed staff 
with qualifications less than those described below will receive a reduced score compared to 
staff that meet or exceed the described qualifications. Any requirements described as “shall 
have...” or “shall be…”are determined to be minimum response requirements.  

a) Project Manager: Shall have a minimum of 10 years but preferably 15 years of 
demonstrated experience in construction and construction management of bridge 
and/or transportation and/or infrastructure projects. Projects should preferably be of 
similar size and type of work as this Project, and preferably including projects with 
compressed timelines, and community information requirements. Such experience in 
construction and management-of-construction should include at least one bridge 
infrastructure construction project having a construction value in excess of $20M. The 
Project Manager, who should have Design-Build experience and have extensive project 
management experience, can hold only this one Key Personnel position.  It is preferred, 
but not required, that this individual be licensed and currently registered as a 
Professional Engineer in the State of New York.  The Project Manager shall dedicate 
no less than 30% of their work time to this project.   

b) Design Manager: Shall be licensed and currently registered as a Professional Engineer 
in the State of New York, shall be an owner or employee of the Designer and shall have 
a minimum of 15 years demonstrated experience in managing design for infrastructure 
and bridge projects, preferably of similar scope as this Project. The Design Manager 
should preferably have Design-Build experience, and should have specific experience 
on projects of similar size and type.  The Design Manager can hold only this one Key 
Personnel position.  The Design Manager shall dedicate no less than 75% of their work 
time to this project. 
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c) Quality Manager: Shall have demonstrated experience in bridge design and 
infrastructure construction with at least 10 years experience in quality assurance and 
quality control activities, including preparation and implementation of Quality Plans 
and procedures for design and construction. The Quality Manager can hold only this 
one Key Personnel position. The Quality Manager should have experience of quality 
systems based on ISO 9001, and should have experience with the quality systems of 
the Authority and/or Department of Transportation.  The Quality Manager shall 
dedicate no less than 40% of their work time to this project.  

d) Resident Engineer: Shall be licensed and currently registered as a Professional 
Engineer in the State of New York and should have a minimum of 10 years, of 
demonstrated construction experience in civil works projects with experience in 
managing the site work of bridge replacement and highway construction and 
reconstruction projects, including at least 5 years as a Resident Engineer.  Experience 
should preferably include Design Build contracts. The Resident Engineer can hold only 
this one Key Personnel position.   The Resident Engineer shall have performed 
Resident Engineer duties on a project within the last 3 years. 

 

11.0 DESIGN-BUILDER’S RESPONSIBILITIES 

The selected Design-Builder shall be responsible for furnishing all labor, material, equipment, 

services and support facilities for the following summary list, in addition to any other items that 

will be detailed fully at the RFP stage: 

 Design and construction of all Project components; 

 Project design and construction management; 

 Support to project-related public information activities; 

 Coordination with Project stakeholders, other contractors and utility owners; 

 Coordination of MWBE or DBE/Local Workforce Initiative; 

 Design Quality Control; 

 Construction Quality Control; 

 Construction Inspection; 

 Laboratory Testing of Materials; 

 Environmental mitigation and compliance plan including monitoring, and securing permits 

and approvals necessary for the work not acquired by the Authority; 

 SWPPP Document preparation; 

 Additional environmental investigations, permitting, monitoring and investigation 

associated with or resulting from the Design-Builder’s actions including but not limited to 

staging areas, haul routes and other activities necessary for construction; 

 Work zone traffic control and access to properties; 

 Project safety and security; 

 Surveys and geotechnical investigations; 

 Harmful and hazardous materials remediation; 

 Drainage and erosion control; 

 Excess material disposal and handling; 
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 Required clearances, licenses, construction easements and permits for Design-Builder’s 

work sites, staging areas, temporary works access, storage areas, etc., both on and off 

site; 

 Ancillary work, such as access roads, driveways, temporary fencing, relocation of 

drainage, and work sites; 

 Coordination and relocation of utilities and municipal drainage facilities; 

 Site clearance;  

 Maintenance of the Project during the Contract period; and 

 Operations and maintenance manuals, as-built drawings, and records of the new 

construction. 

12.0 CONFLICT OF INTEREST 

Proposers are required to disclose known or potential conflicts of interest in their Statement of 
Qualifications. Because of their prior work, the following firms have been identified as having 
conflicts of interest that prevent their consideration for the pending project. Due to a conflict of 
interest based on services currently being provided that are related to this Project, Proposers 
may not include the services of the following firm(s): 

 Stantec 

 Fisher Associates 

 Popli Design Group 

 Parsons Brinkerhoff 

 WSP  

Proposers utilizing firm(s) identified above will be disqualified from participating in this Project. 

13.0 PROPOSAL STIPEND 

Subject to the requirements and limitations set forth in the Stipend Agreement, to be included in 
the RFP, the Authority shall pay to each Stipend-Eligible Proposer, and the Stipend-Eligible 
Proposer agrees to accept as full compensation for its Work Product, an amount (the “Stipend 
Amount”) equal to 50% of the Proposer’s total Qualified Costs, as substantiated in accordance 
with the provisions of the Stipend Agreement, not to exceed $100,000.00
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1.0 FORMAT AND ORGANIZATION FOR STATEMENT OF QUALIFICATIONS 

 
The outline presented in this Appendix B shall be followed for preparing the Statement of 
Qualifications (SOQ).  Specific content requirements for each section of the SOQ are described 
in the RFQ, as referenced in the outline.  This format has been created to facilitate responses to 
the RFQ and the SOQ evaluation and Short-List process. 

The SOQ shall be submitted in two separate volumes. Each Volume shall consist of loose-leaf 
pages placed in a separate 3-ring binder. The inside and outside surfaces of each binder, and 
both sides of all dividers, shall be solid and shall contain only text with no pictures, renderings or 
graphics.  Text shall be in a standard font, a minimum of ten points in height, single-spaced.  
Pages shall be 8-1/2 by 11-inch white paper with simple lettered/numbered dividers for each 
section/subsection.  All narrative pages shall contain text only with no pictures, renderings 
graphics, or internet links.  Single sided pages shall be used.  Number each page in each 
section consecutively (i.e., 1-1, 1-2; 2-1, 2-2; 3-1, 3-2, etc.).  Center page numbers at the bottom 
of each page. 

Unless indicated on a specific Form, the supplied Forms are not to be altered: 

A. Photographs or external web links are not to be included in the Forms.  

B. All required information must be contained in the Form. Do not reference any other 
Attachments or Appendices. 

C. All headers and footers supplied with the Form must be included, and 

D. Corporate Logos are not to be inserted. 
 
Any Form found to be altered may, at the sole discretion of the Authority, be removed from the 
SOQ before evaluation. All required information must be contained in the Forms. 

A CD shall also be submitted, containing two separate PDF files of Volume 1 and Volume 2.  
The CD shall be unlocked, and not require passwords to open either of the PDF files.  The CD 
shall be located securely in the signed original Volume 1. 
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1.1 VOLUME 1: ADMINISTRATIVE SUBMISSION 

For Volume 1, only 1 signed original and 5 copies shall be submitted.  Volume 1 shall be 
submitted separately from Volume 2. The signed original shall be identified as such on the 
cover(s) and shall be marked “SIGNED ORIGINAL”. Each copy shall be identified on the 
cover(s) as “Copy # of 5 copies.” 

Volume 1 shall contain the cover letter, Form AOR, written certification from subcontractors 
serving on more than one proposal team (Section 1.11, and the following four sections: 

A. Section 1 – Legal  
B. Section 2 – Financial  
C. Section 3 – Backlog and Capacity  
D. Section 4 – Vendor Responsibility 

 
Note: If submitting a printed copy of the Vendor Responsibility Questionnaire, the associated 
financial Information included may be submitted in a sealed envelope, but must be securely 
attached to Volume 1, Section 4 of the SOQ. 
 
 

Volume 1 
Section No. 

Required Information 
RFQ 

Reference 

 General: 

 Cover Letter (maximum 2 pages); and 

 Form AOR Acknowledgement of Receipt. 

 Written Certification from the Subcontractor(s). 

 Form TA-W3053-9 

 FormTA-W2111-9 

4.4.1 

   

Section 1 Legal: 

 Form L-1; 

 Identity of Lead Principal Participant (on Form L-1); 

 Percent share of each Principal Participant (on Form L-1)  

 Form L-3; 

 Additional information if JV, LLC, or partnership; 

 Procurement Lobbying Law Forms (2 forms); 

 Legal Documents;  

 Statement of joint and several liability. 

4.4.2.1 

   

Section 2 Financial: 4.4.2.2 
  Surety Letters.  

   

Section 3 Backlog and Capacity: 4.4.2.3 

  Form B.  

   

Section 4 Vendor Responsibility: 

 Vendor Responsibility Questionnaire. 
4.4.2.4 

   

 

file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20B/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Acknowledgment%20Form.doc
file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20B/NM%20528%20RFQ%20App%20C%20-%20Forms/RFQ%20Form%20R.doc
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1.2 VOLUME 2: TECHNICAL SUBMISSION 

For Volume 2, one signed original and 10 copies shall be provided. Volume 2 shall be submitted 
separately from Volume 1. The signed original shall be identified as such on the cover(s) and 
shall be marked “SIGNED ORIGINAL”.  Each copy shall be identified on the cover(s) as “Copy # 
of 10 copies.”  

Volume 2 shall be packaged with three separate sections:  

A. Section 5 – Organization and Key Personnel 
B. Section 6 – Experience of the Firms 
C. Section 7 – Past Performance 

 

Volume 2 
Section No. 

Required Information 
RFQ 

Reference 

Section 5 Organization and Key Personnel: 4.4.2.5 

  Organization & communication structure (maximum 6 
pages per D-B Team narrative, and one 11” X 17” page per 
D-B Team Organization & Communication Chart); and 

 Form R for Key Personnel; 

 If applicable, statement from Authority’s Project Manager 
verifying Design is 75% complete and accepted by the 
Authority and/or construction work is complete for Design 
Manager and Quality Manager, respectively (maximum 1 
page each position). 

 

   

Section 6 Experience of the Firms: 4.4.2.6 

  Form E-1  
(No more than three (3) for the CI Firm(s), three (3) for the 
Materials Testing Firm(s) or Laboratory (Laboratories), five (5) 
for the Construction Firm(s) and five (5) for the Design Firm(s)).  

 Verification of AASHTO Certification of the Materials 
Testing Firm or Laboratory. 
 
 

 

   

Section 7 Past Performance: 4.4.2.7 

  Form PP 
(One Form PP for each project for which a Form E-1 was 
prepared.  Each Form PP not to exceed two pages per project; 

 All Other Projects 
(not to exceed two pages for each Design-Build Team 
member); 

 Form S; 

 Copy of the Experience Modification Rate (EMR); and 

 Form MWBE/DBE. 
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Proposers should make every effort to present information clearly and concisely.  
Documentation that is difficult to read may be rejected and may lead to disqualification. 
 
The information shall be easily reproducible by normal black and white photocopying machines.   
 
SOQs will become the property of the Authority.  Copies of each SOQ will be retained by the 
Authority, after the SOQ evaluation process has been completed, for the Project files.  
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APPENDIX C 
 

FORMS 
 
Form AOR  Acknowledgement of Receipt 
 
Form B  Backlog Information 
 
Form E-1 Project Descriptions 
 
Form PP Past Performance 
 
Form L-1 Proposer’s Organization Information 
 
Form L-3 Authorization to Provide Professional Services in New York State 
 
Form MWBE/DBE Record of Diversity Enterprises Program Experience  
 
Form S  Safety Questionnaire 
 
Form R  Summary of Individual’s Experience 
 
Form TA-W2111-9 Certificate of Compliance with the Authority/Corporation Guidelines 

Regarding Permissible Contacts During a Procurement and the 
Prohibition of Inappropriate Lobbying Influence. 

 
Form TA-W3053-9 Disclosure of Prior Non-Responsibility Determinations 
 
VRQ State of New York Vendor Responsibility Questionnaire. (Available 

on the Office of the State Comptroller’s Web site:  
 http://www.osc.state.ny.us/vendrep/forms_vendor.htm). Only the 

Contractor should submit the Construction (CCA-2) form.  All other 
firms should submit the standard For-Profit VRQ. 

 
 

file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20C/RFQ%20Form%20B.doc
file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20C/RFQ%20Form%20E-1.doc
file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20C/RFQ%20Form%20L-1.doc
file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20C/RFQ%20Form%20MWDBE.doc
file://///s2im33/DOT%20Data/Miscellaneous/ABP%20Design%20Build/RFQ/Appendix%20C/RFQ%20Form%20S.doc
http://www.osc.state.ny.us/vendrep/forms_vendor.htm
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New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001        

Form AOR RFQ Appendix C – Forms 
                                Date: April 10, 2017 

 

FORM AOR 

  

ACKNOWLEDGMENT OF RECEIPT OF  

RFQ, ADDENDA AND RESPONSES TO QUESTIONS 
(to be attached to SOQ cover letter) 

 
NAME OF PROPOSER 
 
 
 

 
We hereby acknowledge receipt of Syracuse Division Bundled Bridges RFQ, dated Date: April 10, 2017 and 
subsequent responses to questions and Addenda issued by the Authority, as listed below.   
 
Add additional lines in tables below, if needed. 

Addendum number: Date issued by Authority: 
  

  

  

  

  

  

  

 

Responses to questions number: Date issued by Authority: 
  

  

  

  

  

  

  

  

  

 

 

SIGNED 
 

 

DATE 
 

 

NAME  
(printed or typed)  

 

TITLE 
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New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form B RFQ Appendix C – Forms 
Date: April 10, 2017 

 

FORM B  

 

BACKLOG INFORMATION  
 

 Insert more rows if needed. 

Form B Table 1   CONTRACTS IN FORCE  

NAME OF PROPOSER  

Proposer 
Entity  

Name of firm 
Number of 

contracts in 
force 

Total contract 
value 

(US$ millions) 

Value of work remaining by year  
(US $ millions) 

2017 2018 2019 

C
O

N
T

R
A
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R
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F
IR

M
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New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form B RFQ Appendix C – Forms 
Date: April 10, 2017 

 

 
Insert more rows if needed. 

Form B Table 2   OUTSTANDING PROPOSALS and BIDS  

NAME OF PROPOSER  

Proposer 
Entity  

Name of firm 
Number of proposals / bids 

outstanding  
Total potential value 

(US$ millions) 

C
O

N
T

R
A

C
T

O
R

S
 

   

   

   

   

   

   

   

   

   

   

D
E

S
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N
E

R
S

 

   

   

   

   

   

   

   

   

   

   

   

 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form E-1 

 
RFQ Appendix C – Forms 

                              Date: April 10, 2017 

 

FORM E - 1  

PROJECT DESCRIPTION  
 

Complete a copy of Form E-1 for each past project, as explained in the General Instructions. Do 
not alter the Form, other than typing in text.  Fields may be expanded to accommodate 
additional text, as long as completed Form is no more than two (2) pages in length. Do not 
include photographs or web links. NYSTA reserves the right to contact any Owner to verify the 
information provided. 

PROPOSER  

Name of firm  

Role of firm Contractor:       Designer:  

 
Construction Inspection 

Engineering Firm: 
 Material Testing Firm 

or Laboratory: 
 

Experience (years) Roads/Streets:  Bridges:  Utility Relocations:  

DESCRIPTION OF PAST PROJECT 

Name of project   

Location  

Brief description 
 

Nature of work 
for which firm 
was responsible 

 

Past project 
aspects/ 
similarities to 
the Project in 
this RFQ 

 

List any awards or 
citations received  

 

Owner details 
(Department, 

Agency, Authority, 
etc.) 

Owner Name  

Address 
 

Contact name  

Telephone and e-mail 
 

 

Contract Reference #  

Contract  Award Date  Final Contract Value (US$):  

 

 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form E-1 

 
RFQ Appendix C – Forms 

                              Date: April 10, 2017 

 

 

 
Indicate if the Project involves one or more of the following situations, if any: 

___ A Design-Build Project  

___ Construction experience for a replacement bridge structure  

___ Design experience for a replacement bridge structure  

___ Construction experience in bridge rehabilitation 

___ Design experience in bridge rehabilitation 

___ Construction experience for highway construction 

___ Design experience for highway construction 

___ Experience in the design of highway interchanges 

___ Design-Bid-Build Project with Best Value selection 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form PP RFQ Appendix C – Forms 
                               Date: April 10, 2017 

 

 

FORM PP 

 
PAST PERFORMANCE  

 

PROPOSER  

Name of firm  

DESCRIPTION OF PAST PROJECT 

Name of project 
from FORM E-1  

 

Contract  Value as 
Bid: (US$)  Final Contract Value (US$):  

% of total work done 
by Firm: 

 Commencement date:  

Planned completion 
date as Bid: 

 Actual completion date:  

Disciplinary actions 
taken against?  

 Any dispute proceedings?  

Termination for cause 
or default? 

 
Any Litigation and arbitration 

proceedings? (yes or no) 
 

Claim Amount (US$)    
 
 

Liquidated Damages 
>$25k  #  Total (US$)  

Key Personnel 
Change Assessment 

Fee  # 
 Total (US$)  

 
 
 
 
 
 
 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form PP RFQ Appendix C – Forms 
                               Date: April 10, 2017 

 

NARRATIVE 
 

1) Self-Assessment: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2) Explanations: 
Use the space below to explain any or all of the following situations if they occurred on the project (Form 
PP may be up to two pages in length per project if necessary): 
 

a. Final Contract Value or Expected Contract Value exceeds the Contract Value as Bid.  Describe the 
reason(s) why the project costs were over budget. 

b. Justification of why the project is/was behind schedule. 

c. Amount of Claims is greater than $0. Detail the number and amount of each claim. 

d. Litigation.  Describe background behind litigation, current status, etc., and arbitration proceedings. 

e. Amount of Liquidated Damages greater than $25,000. Detail the number of issues and amount of 
Liquidated Damages for each issue. 

f. Termination for cause or default. 

g. Disciplinary action. 

h.    Key Personnel Change Assessment Fee – Detail the number of fees assessed and the total value          
assessed to date.  

 
 

 2 a) Additional Details 
See section 4.4.2.7 of the General Instructions for additional details required. 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form L-1 RFQ Appendix C – Forms 
                               Date: April 10, 2017 

 

FORM L - 1  
 

PROPOSER’S ORGANIZATION INFORMATION 
 
Under the category “Other”, supply names of subcontractors who will provide services other 

than Construction, Design, Construction Inspection, or Materials Testing, and indicate the specific 
service the subcontractor will provide. Add additional lines if necessary. 
 

NAME OF PROPOSER    

 

Main office and contact details of Proposer 

Main office address: Contact name  

 Title  
Telephone No.  

Email  
Local  or regional contact details of Proposer (if different from above) 

Local/regional office address: Contact name  

 Title  
Telephone No.  

Email  

NAME(S) OF PROPOSER ENTITY(IES)                      Insert more rows below if needed 

Proposer 
Entity  

Name of firm 
Address / Telephone / 

Fax  
State of 

Incorporation 
Firm’s % equity 

share 

C
O

N
S

T
R

U
C

T
O

R
S
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E
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TAS 17-37B, CONTRACT NO. D800001 

Form L-1 RFQ Appendix C – Forms 
                               Date: April 10, 2017 

 

FORM L - 1  

 
PROPOSER’S ORGANIZATION INFORMATION 

 

Proposer 
Entity  

Name of firm 
Address / Telephone / 

Fax  
State of 

Incorporation 
Firm’s % equity 

share 

C
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New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form L-3 RFQ Appendix C – Forms 
Date: April 10, 2017 

 

FORM L - 3  

 

AUTHORIZATION TO PROVIDE PROFESSIONAL  
SERVICES IN NEW YORK STATE 

  

NAME OF PROPOSER 
 

NAME OF FIRM PROVIDING DESIGN AND/OR 
ENGINEERING SERVICES  

 

 

 
EITHER  

(1) Copy of current Certificate of 
Authorization to provide Engineering 
Services issued by the New York State 
Education Department is attached. 
 

Yes 

(copy attached) 

No 

(Item (2) 
applies) 

  

 
OR  

(2) Documentation is attached to this Form 
L-3 demonstrating the ability to obtain 
Certificate of Authorization to provide 
Engineering Services from the New York 
State Education Department in 
accordance with the New York State 
Education Law, Title VIII, Articles 130, 
145, 147 and 148. 

Yes, documentation attached 
and further details are given 

below 

 

If (2) applies, give details of attached documentation demonstrating ability to obtain 
the relevant certification / license:                                                  (Add additional lines if 

required.) 

 

 

 

 

 

 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

This page is intentionally left blank 
 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form 
MWBE/DBE 

RFQ Appendix C – Forms 
Date: April 10, 2017 

 

FORM M W B E / D B E  

RECORD OF DIVERSITY ENTERPRISES PROGRAM EXPERIENCE  

By completing the following tables, describe your firm’s/team’s experience in making good faith efforts to 
meet or exceed either contract goals concerning the use of New York State certified MWBE Enterprises, 
federally certified DBE Enterprises or minority-owned/women owned certified businesses by other states 
pursuant to statutes similar to New York State Executive Law, Article 15-A (“Diversity Enterprises”) for 
past projects.  The Design-Builder’s past Diversity Enterprises experience will be evaluated based on a 
demonstrated record of compliance with Diversity Enterprises regulations for past contracts.  Describe 
your firm’s experience in promoting opportunities for Diversity Enterprises by completing Tables 1-5.  This 
information should include:  
 

 Demonstrated good faith efforts in having met or exceeded Diversity Enterprises participation goals 
on past contracts, preferably of similar scope. 

 Demonstrated success in conducting outreach efforts/events including collaborating with local 
resources to allow for increased participation of small businesses including Diversity Enterprises. 

 Documented system of tracking and reporting good faith efforts to solicit Diversity Enterprises 
proactively and ensure opportunities are communicated effectively. 

 Experience coordinating and or facilitating training or mentor-protégé programs for subcontractors 
including Diversity Enterprises. 

 Demonstrated experience utilizing a broad spectrum of Diversity Enterprises for work items and as 
material suppliers in operations that traditionally have been self-performed by contractors.  

 A satisfactory record of integrity and business ethics as it relates in administering Diversity 
Enterprises program regulations. 
 

A copy of this Form MWBE/DBE shall be completed for each Principal Participant, Constructor, Designer and 
Construction Inspection Professional Engineering Firm of the contract.  The term “firm” includes any Affiliate 
including parent companies and subsidiary companies. 
 

NAME OF PROPOSER  

 
 
NAME OF FIRM 

 
 

ROLE OF FIRM 
Principal Participant:     Designer:  

Construction Inspection:  Constructor:  

Other (describe):  

 

Form MWBE/DBE - Table 1    RECORD OF DIVERSITY ENTERPRISES OUTREACH 

Briefly provide examples of outreach efforts or events that your firm organized/developed which were used to 
expand the pool of available and interested Diversity Enterprises to work on contracts under your direction.  
Outreach examples should relate to specific highway/bridge contracts which have occurred during the most 
recent 5 years. 

 
 
 
 
 
 
 
  



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form 
MWBE/DBE 

RFQ Appendix C – Forms 
Date: April 10, 2017 

 

Form MWBE/DBE - Table 2    RECORD OF DIVERSITY ENTERPRISES SOLICITATION 

Briefly provide examples of effective techniques used by your firm to creatively and proactively solicit Diversity 
Enterprises for specific contracts under your direction.  Solicitation examples should relate to highway/bridge 
projects which have occurred during the most recent 5 years.  Include types and frequency of solicitations as well 
as your follow-up procedures and response expectations. 

 
 
 

 
 
 

 
 
 

 
 

Form MWBE/DBE - Table 3    RECORD OF DIVERSITY ENTERPRISES PRACTICES 

1)  Describe your firm’s practice of what constitutes an acceptable proposal from a Diversity Enterprises.  Include 
specific attributes of Diversity Enterprise firms that you evaluate. 

 
 
 
 
 
 

2)  Describe your firm’s approach on which work items are identified to be performed by Diversity Enterprises.  
Provide examples of non-traditional approaches used to find work items for Diversity Enterprises on 
highway/bridge projects within the most recent 5 years. 

 
 
 
 
 
 

3)  Describe your firm’s experience in promoting opportunities for Diversity Enterprises through good faith efforts on 
contracts of similar complexity, within the most recent 5 years. 

 
 
 
 
 
 

4)  Explain your firm’s past experience of subcontracting a portion of the “primary work operations” to Diversity 
Enterprises that your firm would normally perform with your own workforce, within the most recent 5 years. 

 
 
 
 
 
 
 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form 
MWBE/DBE 

RFQ Appendix C – Forms 
Date: April 10, 2017 

 

 

Form MWBE/DBE - Table 4    RECORD OF MEETING DIVERSITY ENTERPRISES 
CONTRACT GOALS 

Provide the information requested below for all federally funded projects completed within the most recent 5 
years where the firm was the prime contractor or prime consultant.   Insert more rows below if needed. For 
every contract where the Diversity Enterprises contract goal was not achieved, attach a one page explanation.  
Other comments may be provided on this page below this table. 

Contract Name 
& Contract Number 

Diversity 
Enterprises 

contract 
goal (%)  

Diversity 
Enterprises 
commit. at 
Award (%) 

Current or 
Final 

Attainmen
t (%)  

(see Note 
1)  

Good Faith 
Effort used? 
(see Note 2) 

Customer Contact 
Information 

(Name/ Telephone / 
Email) 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 
1. Attainment as of date of SOQ submittal. 

 
2. The Good Faith Effort column is to indicate whether or not demonstrated, adequate Good Faith 

Efforts were made and accepted by the Authority. 

 

 

 

 

 

 

 

 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form 
MWBE/DBE 

RFQ Appendix C – Forms 
Date: April 10, 2017 

 

 

 

Form MWBE/DBE - Table 5    RECORD OF DIVERSITY ENTERPRISES PROGRAM 
INTEGRITY 

List all convictions, charges and/or investigations related to allegations of Diversity Enterprises fraud which have 
been brought against your firm or any subsidiary within the most recent 5 years.  For each item listed, describe 
the precise reasons and circumstances which led to the charges, the outcome (if completed) and your 
explanation of why this happened and what your firm has done to prevent the situation from occurring again. 
 

 
 
 
 
 
 
 
 
 

 



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form S RFQ Appendix C – Forms 
Date: April 10, 2017 

 

FORM S  

  

SAFETY QUESTIONNAIRE  
 

Form S Table 1 shall be completed by the Proposer for the Key Personnel indicated. 

Form S Table 2, Items 1-8 must be completed for the Constructor(s), Construction Inspection Firm(s) and the 
Materials Testing Firm(s) as listed in the SOQ. Forms S, Table 2, Items 9 and 10, shall be completed for the 
Design Firm(s). 

 

Form S Table 1  SAFETY QUESTIONNAIRE FOR PROPOSER  

NAME OF PROPOSER  

 
 
To be completed by the Proposer.   
Indicate the safety record on the most recent project to which the indicated Key Personnel were assigned. 

KEY 
PERSONNEL 

NAME OF 
MOST 

RECENT 
PROJECT  

Total hours 
by all 

employees 
on that 
project 
(hours) 

Number of 
lost 

workday 
cases on 

that project 
(number) 

Number of 
restricted 
workday 
cases on 

that project 
(number) 

Number of 
cases with 

medical 
attention 

only, on that 
project 

(number) 

Number of 
fatalities 
on that 
project 

(number) 

Project 
Manager 

 
 

     

Resident 
Engineer 

      

 
 
  



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form S RFQ Appendix C – Forms 
Date: April 10, 2017 

 

Form S Table 2  SAFETY QUESTIONNAIRE FOR EACH FIRM 

NAME OF PROPOSER  

 
 

NAME OF FIRM  

 
 

 ITEM 1 
Provide the following information for the past 3 years: 

2014 2015 2016 

Total number of employee hours worked  (hours) 
Do not include non-work time, even though paid. 

   

Number of lost workday cases (number)    

Number of restricted workday cases (number)    

Number of cases with medical attention only 
(number) 

   

Number of fatalities (number)    

 
ITEM 2                                                                               (Insert additional rows if needed) 
Are internal accident reports and report summaries sent to management? 
To what levels of management are accident reports/summaries sent, and how frequently?  

Management level  
Sent? If yes, frequency sent: 

NO YES Monthly Quarterly Annually 

      

      

      

      

      

      

      

      

      

      

      



New York State Thruway Authority 
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Form S RFQ Appendix C – Forms 
Date: April 10, 2017 

 

Form S Table 2  SAFETY QUESTIONNAIRE FOR EACH FIRM 

NAME OF PROPOSER  

 
 

NAME OF FIRM  

 
 

 ITEM 3   

Do you hold site meetings for supervisors?  YES:  NO:  

How often do you hold site meetings for supervisors? 

Weekly:  Twice a month:  Monthly:  Other (specify):  

 ITEM 4   

Do you conduct Project Safety Inspections?  YES:  NO:  

How often do you conduct Project Safety Inspections? 

Weekly:  Twice a month:  Monthly:  
Other 

(specify): 
 

 ITEM 5   

Does the firm have a Written Safety Program?  YES:  NO:  

 ITEM 6   

Does the firm have an Orientation Program for 
new hires?  

YES:  NO:  

If yes, what safety items are included in the Orientation Program for new hires?  (describe below)  
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TAS 17-37B, CONTRACT NO. D800001 
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Form S Table 2  SAFETY QUESTIONNAIRE FOR EACH FIRM 

NAME OF PROPOSER  

 
 

NAME OF FIRM  

 
 

 ITEM 7   

Does the firm have a program for newly hired 
construction or field services staff and newly 
promoted staff engaged in construction or field 
services?  

YES:  NO:  

If yes, does the program for newly hired or promoted staff engaged in construction or field services 
include the following topics?  

Safety work practices YES:  NO:  

Safety supervision YES:  NO:  

On-site meetings YES:  NO:  

Emergency procedures YES:  NO:  

Accident investigation YES:  NO:  

Fire protection and prevention YES:  NO:  

New worker orientation YES:  NO:  

 ITEM 8   

Does the firm hold safety meetings that extend 
to site laborer level?  

YES:  NO:  

If yes, how often do you hold safety meetings that extend to site laborer level? 

Daily:  Weekly:  Twice a month:  Other (specify):  



New York State Thruway Authority 
 

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form S RFQ Appendix C – Forms 
Date: April 10, 2017 

 

Form S Table 2  SAFETY QUESTIONNAIRE FOR EACH FIRM 

NAME OF PROPOSER  

 
 

NAME OF FIRM  

 
 

 ITEM 7   ITEM 9   

Does the firm have a safety program and 
training for existing and newly hired staff for 
general safety and for field services?  

YES:  NO:  

If yes, does the program for newly hired or promoted staff engaged in construction or field services 
include the following topics?  

Safety work practices YES:  NO:  

Office Safety meetings YES:  NO:  

Emergency procedures YES:  NO:  

Accident investigation YES:  NO:  

Fire protection and prevention YES:  NO:  

New worker orientation YES:  NO:  

 ITEM 10   

Does the firm hold safety meetings prior to 
engaging in field activities on or near 
construction sites?  

YES:  NO:  

If yes, how often do you hold safety meetings that extend to field activities level? 

Daily:  Weekly:  Twice a month:  Other (specify):  

 
Please provide the EMR for the current insurance policy: _______________ 
Please provide the EMR for the previous insurance policy (if required): _______________ 
Please provide the EMR for the previous insurance policy (if required): _______________ 
If the rate exceeds 1.2 for the most recent year provided, a written explanation, limited to one 
page, attached to this form, shall be provided and the two previous years EMRs shall be 
provided by the Workers Compensation Insurance Carrier.  For Firms that do not have an EMR, 
due to work experience outside the US, a frequency rate table or accident incident rate or 
similar statistics shall be provided indicating the safety record over the last five years.  
 
Each firm must all submit a letter from their current workers compensation insurance carrier 
stating the expiration date of the policy and the current EMR rate. The letter is to be included in 
Volume 2, Section 8 of the SOQ.
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New York State Thruway Authority 
    

Syracuse Division Bundled Bridges                        
TAS 17-37B, CONTRACT NO. D800001 

Form R RFQ Appendix C – Forms 
Date: April 10, 2017 

 

 
 
 

FORM R   

SUMMARY OF INDIVIDUAL’S EXPERIENCE 
 

Form R shall be completed by the Proposer for the Key Personnel indicated in Section 4.4.2.5.  
Add lines/pages as necessary. Under “Contact Information”, provide the contact name, phone number, and e-mail address for the 
Project Owner. NYSTA reserves the right to contact any Project Owner to verify the information provided. “Project Owner” is not a 
Prime Consultant or Prime Contractor for which the Firm served as a subconsultant or subcontractor. “Project Name” should include 
the relevant contract number if available. 
 

Name of Proposer:  

Name of Firm:  

Individual’s Name:  

Is Applicant Licensed as a Professional 
Engineer in the State of New York? 

Yes:  No:  

NYS Professional Engineering License Number  

Education:  

Years of Experience  

Years with this Firm  

Title for this Project:  

12 Month 
period 
(beg mo - end 
mo) 

Percentage 12 Month 
period 
(beg mo - end 
mo) 

Percentage 12 Month 
period 
(beg mo - end 
mo) 

Percentage 

            

Total number of years experience meeting requirements stated in Appendix 
A for Title above: 

 

Please complete the information below to confirm the total years experience stated above 

Project Name:  
Project Owner:  
Contact 
Information: 

 

Project Cost Value  
Title on Project:  
% Qualifying time spent on Project  

Individual’s Start 
Date on Project: 

 
Individual’s 
End Date 
on Project: 

 

Individual’s 
Total Time on 

Project *: 

 

Project Description:  

Individual’s Duties and 
Responsibilities: 
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Form R RFQ Appendix C – Forms 
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Project Name:  
Project Owner:  
Contact 
Information: 

 

Project Cost Value  
Title on Project:  
 % Qualifying  time spent on 
Project 

 

Individual’s Start 
Date on Project: 

 
Individual’s 
End Date 
on Project: 

 

Individual’s 
Total Time on 

Project*: 

 

Project Description:  

Individual’s Duties and 
Responsibilities: 

 

 
Project Name:  
Project Owner:  
Contact 
Information: 

 

Project Cost Value  
Title on Project:  
%  Qualifying time spent on 
Project 

 

Individual’s Start 
Date on Project: 

 
Individual’s 
End Date on 
Project: 

 

Individual’s 
Total Time on 

Project *: 

 

Project Description:  

Individual’s Duties and 
Responsibilities: 

 

 
 

* Refers to the individual’s time spent on the project meeting the experience required for the Title 

on the Design-Build project
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  FORM TA-W2111-9 

 
CERTIFICATE OF COMPLIANCE WITH THE AUTHORITY/CORPORATION GUIDELINES 

REGARDING PERMISSIBLE CONTACTS DURING A PROCUREMENT AND THE 
PROHIBITION OF INAPPROPRIATE LOBBYING INFLUENCE 

 
To protect the integrity and fairness of the procurement process and maintain public confidence in the Thruway 
Authority/Canal Corporation's (Authority/Corporation) stewardship role, all Authority/Corporation procurement 
decisions must be based on the merits of proposals, free of any inappropriate lobbying influence. Toward that 
end, the Authority/Corporation has adopted Guidelines Regarding Permissible Contacts During a Procurement 
and the Prohibition of Inappropriate Lobbying Influence (TAP-335), Guidelines with which all 
vendors/firms/proposers must comply. A copy of these Guidelines is available in the Purchasing Services 
section of the Authority's website at www.thruway.ny.gov or in the Doing Business section of the Corporation's 
website at www.canals.ny.gov. Further, Authority/Corporation funds may not be used to reimburse a 
vendor/firm for its outside lobbying expenses. Authority/Corporation payments made under a contract cannot 
be used to pay outside lobbying costs and a vendor/firm is prohibited from seeking reimbursement of such 
costs. 

 

 
 

Certification 
 

The undersigned certifies that the vendor/firm/proposer has read, understands and agrees to comply with the 
Authority/Corporation Guidelines Regarding Permissible Contacts During a Procurement and the Prohibition of 
Inappropriate Lobbying Influence (TAP-335). Further, the undersigned certifies that the vendor/firm/proposer 
will not utilize Authority/Corporation payments made under a contract or agreement, including an amendment, 
extension, renewal or change order to an existing contract, to pay outside lobbying expenses and will not seek 
reimbursement of such costs. The undersigned also certifies that he or she is authorized to bind the 
vendor/firm/proposer contractually. 

 
 
 

Contract No. Description 

 

 
Vendor/Firm Name Telephone No. 

 

 
 

Print Name Title 

 

 
 

         Signature        Date 

 
 
 

 

http://www.thruway.ny.gov/
http://www.canals.ny.gov/
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                        FORM TA-W3053-9 
 

    New York State Finance Law Sections 139-j and 139-k 

Disclosure of Prior Non-Responsibility Determinations 
 

Contract/Project/Transaction Description: 
 
 
 
 

Contract # (if applicable): Date: 
 

Name of Offerer/Applicant: 
 

Address: 

Name and Title of Person Submitting this Form 
(if different from above): 

 
Has any governmental entity* made a finding of non-responsibility regarding 
the Offerer/Applicant in the previous four years where: 

 

the basis for the finding of the Offerer/Applicant's non-responsibility was 
due to a violation of State Finance Law Section 139-j? 

 

the basis for the finding of the Offerer/Applicant's non-responsibility was 
due to the intentional provision of false or incomplete information to a 
governmental entity? 

 
If yes, please provide details regarding the finding of non-responsibility below. 

No Yes 
 
 
No Yes 

 

Governmental Entity: 
 

Date of Finding of Non-responsibility: 
 

Basis of Finding of Non-responsibility (attach additional sheets if necessary): 
 
 
 
 
 
 
 
 
 
 

 
Offerer certifies that all information provided to the Governmental Entity with respect to State Finance Law Section 
139-k is complete, true and accurate. 

 
By: 

 

 
Signature 

 

 
Date 

 

     
Name (please print) 

 
 

Title 

 

Telephone No. 
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* A "governmental entity" is: (1) any department, board, bureau, commission, division, office, council, committee or officer of New York 
State, whether permanent or temporary; (2) each house of the New York State Legislature; (3) the unified court system; (4) any public 
authority, public benefit corporation or commission created by or existing pursuant to the Public Authorities Law; (5) any public authority 
or public benefit corporation, at least one of whose members is appointed by the Governor or who serves as a member by virtue of 
holding a civil office of the State; (6) a municipal agency, as that term is defined in paragraph (ii) of subdivision (s) of section one-c of the 
Legislative Law; or (7) a subsidiary or affiliate of such a public authority. 

 
For engineering agreements and construction contracts, submit this form to the Department of Engineering, 200 Southern Blvd., Albany, 
12209. All other form submissions should be forwarded to the address listed on the solicitation material or application. 

 
If you have any questions, please call the contact person listed on the solicitation material or application. 
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APPENDIX D TO REQUEST FOR QUALIFICATIONS 

 
This RFQ includes abbreviations and specific defined terms as indicated below. 

1.0 ABBREVIATIONS 

CM  Construction Manager 

CQAE  Construction Quality Assurance Engineer 

CQCE  Construction Quality Control Engineer  

DB  Design-Build 

DBE  Disadvantaged Business Enterprise 

DQAE  Design Quality Assurance Engineer 

DQCE  Design Quality Control Engineer  

DM  Design Manager 

FHWA  Federal Highway Administration 

IA  Independent Assurance 

JV  Joint Venture 

MWBE/DBE Minority/Women/Business Enterprise/Disadvantaged Business Enterprise 

N/A  Not Applicable 

NEPA  National Environmental Policy Act 

NYSDOT New York State Department of Transportation 

NYSTA New York State Thruway Authority 

PI  Public Information 

PM  Project Manager 

QA  Quality Assurance 

QC  Quality Control 

QM  Quality Manager 

RE  Resident Engineer 

RFP  Request for Proposals  

RFQ  Request for Qualifications 

ROD  Record of Decision (State & Federal) 

ROW  Right(s)-of-Way 

SEQR  State Environmental Quality Review 

SOQ  Statement of Qualification 
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2.0 DEFINITIONS 

“Addenda/Addendum” means written supplemental additions, deletions, and modifications to 
the provisions of the RFQ issued by the Authority, after the date of issuance of the RFQ.  
 
“Advertisement” means a public announcement inviting prospective Proposers to obtain an 
RFQ or RFP and submit an SOQ or a Proposal.  The Advertisement shall include a brief 
description of the Work proposed to be the subject of the procurement, with an announcement 
where the RFQ may be obtained, the terms and conditions under which SOQs will be received, 
and such other matters as the Authority may deem advisable to include therein. 
 
“Affiliate” means:  

A) Any Person that directly or indirectly, through one or more intermediaries, controls, 
is controlled by, or is under common control with the Proposer or any Principal 
Participant. 

B) Any Person for which 10% or more of the equity interest in such Person is held 
directly or indirectly, beneficially or of record, by the following: 

1) The Proposer; 

2) Any Principal Participant; or 

3) Any Affiliate under part (A) of this definition. 
 
For purposes of this definition, the term “control” means the possession, directly or indirectly, of 
the power to cause the direction of the management of a Person, whether through voting 
securities, by contract, by family relationship, or otherwise. 
 
“Authority” means the New York State Thruway Authority (NYSTA). 
 
“Clarifications” means a written or oral exchange of information that takes place between a 
Proposer and the Authority after the receipt of all SOQs during the evaluation process.  The 
purpose of Clarifications is to address minor ambiguities, omissions, errors or mistakes and 
clerical revisions in an SOQ. 
 
“Conflict of Interest” means that a Person or organization: (1) had or has relations with Persons: 
(2) engaged or is engaging in activities; or (3) performed or is performing services for NYSTA or 
another  entity concerning the Project or a related project, that afford such Person or organization 
with a competitive advantage or that might otherwise impair the Person or organization’s 
objectivity, or that render such Person or organization unable, or potentially unable, to render 
impartial assistance or advice on the Project.   
 
“Construction Inspection (CI)” means to inspect all construction operations and to enforce all 
safety measures (for employees and the traveling public) performed by the Design-Builder to 
ensure conformance with the contract documents.  This includes performing daily inspection and 
testing activities in accordance with all the requirements set forth in Authority policies, manuals, 
engineering bulletins, and engineering instructions; preparation of applicable MURK forms; 
preparation of monthly estimates; monitoring compliance to safety procedures, including fall 
protection and work zone traffic control (WZTC) requirements; monitoring compliance to 
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environmental requirements.  Construction Inspection also includes Contract Administration 
functions including, but not limited to keeping required records, monitoring the DB Contractor’s 
progress, monitoring certified payroll compliance and processing of payments, monitoring 
adherence to Equal Opportunity and Labor requirements contained in the contract, taking 
measurements as required for payment, and maintaining a contemporaneous project diary 
documenting conformance with the contract documents.  The Scope of Work to be performed as 
part of the Construction Inspection task may be changed after the RFQ Phase. 
 
“Construction Inspection Professional Engineering Firm” means an independent 
Engineering firm, licensed in New York State to perform Engineering Services and having 
experience in Construction Inspection as defined herein. This firm shall be included as part of the 
Proposer’s team during the RFP Phase and shall be hired by the Design-Builder to perform 
Construction Inspection for the Project. 
 
“Construction Quality Assurance Engineer” means the Authority’s representative with primary 
responsibility for monitoring and/or auditing the Design-Builder’s construction and environmental 
field activities for compliance with the Contract’s requirements and the Design-Builders Quality 
Control Plan. 
 
“Construction Quality Control Engineer” means the Design-Builder’s designated 
representative who leads the Construction QC activities.  The Construction QC Engineer, or 
his/her designees, shall be delegated the authority to actively monitor the quality of materials and 
workmanship and to make necessary improvements to the quality of Work, including the 
suspension of the work if required. 
 
“Construction Subcontractor” means a subcontractor retained by the Design-Build Team that 
will be responsible for construction of the Project. 
 
“Constructor” means a Principal Participant or subcontractor retained by the Design-Builder, 
who is involved in the actual construction of the Project. 
 
“Contract” means the written agreement between the Authority and the Design-Builder setting 
forth the obligations of the parties with respect to the Project, including, but not limited to, the 
performance of the Work, the furnishing of labor and materials, and the basis of payment, and 
including all provisions required by law to be inserted in the Contract whether actually inserted or 
not.  The Contract will include the Contract Documents and any amendments, supplemental 
agreements and Change Orders that are required to complete the design and construction of the 
Work in an acceptable manner, including authorized extensions thereof, all of which constitute 
one instrument. 
 
“Contract Documents” means the documents identified as such in the Contract, including all 
provisions required by law to be inserted in the Contract whether actually inserted or not. 
 
“Deficiency” means a material failure of an SOQ to meet the Authority’s requirements or a 
combination of significant Weaknesses in an SOQ that increases the risk of unsuccessful Contract 
performance to an unacceptable level. 
 
“Design-Build (DB)” means a Project delivery methodology by which a single firm has 
responsibility for the design and construction of the Project under a single contract with the 
Authority. 
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“Design-Builder” means the Person/Firm(s)/Joint Venture selected pursuant to the RFP that 
enters into the Contract with the Authority to design and construct the Project. 
 
“Design-Build Team” means the Constructor(s), Designer(s), Construction Inspection 
Professional Engineering Firm(s), and Materials Testing Firm(s) or Laboratory. These entities 
form the Design-Build Team and do not constitute subcontractors or subcontractors to one 
another.  
 
“Design Manager” means the Design-Builder’s designated person who shall have primary 
responsibility for coordination and oversight of the all the Project Designs including design 
plans, calculations, and specifications. He/She shall be a registered Professional Engineer in 
the State of New York. 
 
“Design Quality Assurance Engineer” means the Authority’s representative with primary 
responsibility for monitoring and/or auditing the Design-Builder’s design and engineering 
activities for compliance with the Contract requirements and the Design-Builder’s Quality 
Control Plan. 
 
“Design Quality Control Engineer” means the person appointed by Design-Builder who 
reports directly to the Design-Builder’s Quality Manager and is responsible for the QC of all 
Work conducted by the Designer.  The Design QC Engineer shall be a New York-licensed 
professional engineer with similar experience as the Design Manager.  The Design QC 
Engineer shall ensure that checkers are assigned for each design discipline and for each 
Design Unit and that they are properly scheduled. 

 “Designer” means a Principal Participant or other entity, licensed in New York State to perform 
Engineering Services and having experience in bridge and/or highway and/or infrastructure 
design, that has the primary responsibility for design services for the Project.  This entity shall be 
included as part of the Proposer’s team during the RFP Phase and shall be hired/employed by 
the Design-Builder to perform design services for the Project. 
 
“Disadvantaged Business Enterprise (DBE)” means a for-profit, small business concern as 
defined pursuant to Section 3 of the federal Small Business Act (Public Law 85-536, as 
amended) and Small Business Administration regulations implementing it (13 CFR Part 121) 
that is at least 51 percent owned by one or more individuals who are both socially and 
economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is 
owned by one or more such individuals and whose management and daily business operations 
are controlled by one or more of the socially and economically disadvantaged individuals who 
own it, which meets the definitions set forth in 49 Code of Federal Regulations (CFR) 26. 
 
“Dispute” means a matter of Contract performance or Contract compensation, including granting 
of extensions of time, in which there is or may be disagreement between the Design-Builder and 
the Authority and which may involve adjustment of Contract Items or the addition of new items to 
the Contract, extension of time for performance, and/or adjustments in compensation 
necessitated by the resolution of such disagreement.  

“Equity Participant” means any Person holding (directly or indirectly) a 15% or greater  
interest in the Proposer. 
 
“Executive Director” means the Executive Director of the New York State Thruway Authority. 
 



New York State Thruway Authority  

Syracuse Division Bundled Bridges  RFQ Appendix D – Abbreviations and Definitions 
TAS 17-37B Contract No. D800001 D-5 Date: April 10, 2017 

“Independent Assurance (IA)” means activities that are undertaken in accordance with 23 CFR 
637.203(a)(2), providing an unbiased and independent evaluation of all the sampling and testing 
procedures, equipment calibration, and qualifications of personnel (Design-Builder’s or 
Authority’s) used in the Acceptance Program, including the Design-Builder’s QC.  The 
Independent Assurance (IA) agent for the Project will be designated by the Authority. 
 
“Lead Principal Participant” means the Principal Participant that is designated by the Proposer 
as having the lead responsibility for managing the Proposer’s organization. 
 
“Materials Testing Firm or Laboratory” means an independent testing firm or Laboratory 
having experience in performing Quality Control activities as defined herein.  This firm shall be 
included as part of the Proposer’s team during the RFP Phase and shall be hired by the Design-
Builder to perform Quality Control sampling and Testing activities for the Project. The Materials 
Testing Firm or Laboratory shall report to the Construction Inspection Professional Engineering 
firm. 
 
“Person” means any individual, firm, corporation, company, sole proprietorship, limited liability 
company (LLC), joint venture, voluntary association, partnership, trust, unincorporated 
organization, or other legal entity. 
 
“Principal Participant” means any of the following entities: 

A) The Proposer; 

B) If the Proposer is a partnership, joint venture, or limited liability company, any 
general partner or any member of the partnership, joint venture or LLC; and/or 

C) Any Equity Participant. 
 
“Project” means the improvements to be designed and constructed by the Design-Builder and 
all other Work product to be provided by the Design-Builder in accordance with the Contract 
Documents.  
 
“Project Manager” means the Design-Builder’s designated representative responsible for all 
aspects of the Work, including construction oversight, design oversight, project finances, project 
scheduling, etc. Disputes regarding design or construction that cannot be resolved with the 
designer or in the field will be brought to the attention of the Design-Builder’s Project Manager for 
resolution. 

“Project Superintendent” means the Design-Builder’s on-site designated representative who 
oversees the construction of the Design-Build Contract, including directing and coordinating the 
activities of the Design-Builder’s workforce and all subcontractors, ensuring that the work 
progresses according to schedule, and ensuring that material and equipment are delivered to the 
site on time, etc. 

“Proposal” means the proposal submitted by the Proposer in response to the RFP, including any 
revisions thereto.  If the RFP requests submittal of best and final offers, the term ‘Proposal” means 
the best and final offer submitted by the Proposer, including any revisions thereto. 
 
“Proposer” means a Person submitting a Statement of Qualifications for the Project in response 
to this RFQ.  In the context of responses to the RFP, the term means a firm on the Short-List that 
submits a Proposal. 
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“Quality Assurance (QA)” means all planned and systematic oversight actions by the Authority 
necessary to provide confidence that the Design-Builder is performing QC in accordance with the 
Quality Control Plan, that all Work complies with the Contract and that all materials incorporated 
in the Work, all equipment, and all elements of the Work will perform satisfactorily for the purpose 
intended.  Quality Assurance includes, but is not limited to, monitoring and verification of design 
through auditing, spot-checking and participation in the review of the design, and monitoring and 
verification of construction, manufacturing/process facilities and equipment, on site equipment 
and QC documentation through auditing, spot inspections and Verification Sampling and Testing 
at production sites and the Project Site.  Quality Assurance also includes Independent Assurance, 
consultation and provision of written comments by the Authority, documentation of QA activities, 
final inspection and final acceptance. The Scope of Work to be performed as part of the Quality 
Assurance task may be changed after the RFQ Phase. 
 
“Quality Assurance Program” means the overall quality program and associated activities 
including the Authority’s Assurance, Design-Builder’s Quality Control, the Contract’s quality 
requirements for design and construction to assure compliance with Authority Specifications and 
procedures. 
 
“Quality Control” means the total of all activities performed by the Design-Builder, Designer, 
Construction Inspection Professional Engineering Firm and the Materials Testing Firm or 
Laboratory, subcontractors, producers or manufacturers to ensure that the Work performed by 
the Design-Builder conforms to the Contract requirements.  For design, Quality Control activities 
shall include, but not be limited to, procedures for design quality, checking, design review 
including reviews for constructability, and review and approval of Working Plans.  For 
construction, Quality Control activities shall include, but not be limited to, procedures for materials 
handling and construction quality, inspection, sampling and testing of materials both on site and 
at the plant(s), field testing of materials, obtaining and verifying Materials Certifications, record 
keeping, and equipment monitoring and calibration, production process control, and monitoring 
of environmental compliance.  Quality Control also includes documentation of all QC design and 
construction efforts.  The Scope of Work to be performed as part of the Quality Control task may 
be changed after the RFQ Phase. 
 
“Quality Control Plan” means the Design-Builder’s plan for implementing the Design-Builder’s 
overall quality program and associated activities, including Design-Builder’s QC and procedures 
to assure and document quality of design and construction activities through reviews, inspections, 
testing, internal communications, and necessary interfaces with the Authority and the Authority’s 
QA activities. 
 
“Quality Manager” means the individual identified by the Design-Builder who is responsible for 
the overall Quality Control program and Quality Control activities of the Design-Builder, including 
the quality of management, design and construction. (also referred to as the “Quality Control 
Manager”). 
  
“Reference Documents” means the documents provided with and so designated in the RFP.  
The Reference Documents, including Plans contained therein and/or so designated, are not 
Contract Documents and were provided to the Design-Builder for informational purposes only and 
are relied upon at the Design-Builder’s own risk. 
 
“Request For Proposals (RFP)” means a written solicitation issued by the Authority (and as 
amended by any Addenda) seeking Proposals (including quality and price) to be used to identify 



New York State Thruway Authority  

Syracuse Division Bundled Bridges  RFQ Appendix D – Abbreviations and Definitions 
TAS 17-37B Contract No. D800001 D-7 Date: April 10, 2017 

the Proposer offering the best value to the Authority.  The RFP will be issued only to Persons who 
are on the Short-List. 
 
“Request For Qualifications (RFQ)” means the written solicitation, including all Addenda 
thereto, issued by the Authority seeking SOQs in order to identify and Short-List the Proposers to 
receive the RFP for the Project. 
 
“Resident Engineer” means a qualified individual as specified in the RFQ/RFP, who directs the 
organization and coordination of the inspectors and the on-site Construction Quality Control 
inspection of the execution of the construction by the Design-Builder. He/She ensures that the 
construction is executed in accordance with the approved designs, drawings and specifications 
related to the work under construction. 

“Resource Provider” means the Individual to be specified by the Proposer who has full authority 
to move resources (personnel and equipment) to advance this Project on schedule, potentially 
drawing from other ongoing competing work. The Resource Provider should have broad oversight 
of all construction operations, procurement of equipment and materials, and the assignment of 
personnel 

“Short-List” means the list of Persons that the Authority determines are the best, highly qualified 
potential Design-Builders for the Project, based on an evaluation of the SOQs submitted by such 
Persons.  
 
“Statement of Qualifications (SOQ)” means the information prepared and submitted by a 
Proposer in response to this RFQ. 
 
“Strength” means a feature or aspect of the SOQ that exceeds the minimum requirements of 
the RFQ and increases the chance of successful Contract performance. A significant Strength in 
the SOQ is a feature or aspect that exceeds the minimum requirements of the RFQ and increases 
the chance of successful Contract performance. 
 
“Verification Sampling and Testing” means sampling and testing performed by the Authority, 
or by a firm retained by the Authority, to validate the Design-Builder’s QC sampling and test data 
that was used in the acceptance decision.  
 
“Weakness” means a flaw in the SOQ that increases the risk of unsuccessful Contract 
performance.  A significant Weakness in the SOQ is a flaw that appreciably increases the risk of 
unsuccessful Contract performance. 
 
“Work” means all  of the administrative, design, engineering, utility support services, 
procurement, legal, professional, manufacturing, supply, installation, construction, supervision, 
management, testing, verification, labor, materials, equipment, maintenance, warranty, 
documentation, and other duties and services to be furnished and provided by the Design-Builder 
as required by the Contract Documents, including all efforts necessary or appropriate to achieve 
final acceptance of the Project and to fulfill the Design-Builder’s warranties.  In certain cases, the 
term is also used to mean the products of the Work. 
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