

NEW YORK STATE THRUWAY AUTHORITY  
DEPARTMENT OF MAINTENANCE AND ENGINEERING

ALBANY, NY  
October 13, 2016

AMENDMENT NO. 1  
TO

CONTRACT TAB 16-46C  
D214542  
CULVERT 70 REPAIRS  
ON THE ERIE CANAL  
IN THE BUFFALO DIVISION  
OF THE NEW YORK STATE THRUWAY  
IN ORLEANS COUNTY

IN THE LETTING OF  
OCTOBER 19, 2016

**NOTE:** This amendment shall be attached to and become a part of the proposal for Contract TAB 16-46C

**PROPOSAL**

1. **CHANGE** the estimate quantity for the following Item:

<u>Contract</u> <u>Proposal Page</u>	<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Initial</u> <u>Estimated</u> <u>Quantity</u>	<u>Revised</u> <u>Estimated</u> <u>Quantity</u>
4 and 198	555.24220012	Batch, Mix and Inject Cement Grout	BAG	240	600

The Bidder shall **CROSS OUT** the estimated quantity shown for this item in the Contract Proposal, **WRITE IN** the revised estimated quantity, and submit its bid based on the noted changes. If the Bidder fails to make these changes, the Authority will do so and adjust the BID AMOUNT for the items and TOTAL BID accordingly.

**CHANGE** the quantity for the above items in the ESTIMATE OF QUANTITIES table in the Contract Plans.

**PLANS**

1. On Drawing Number GN-2, Sheet 4, **REVISE** Grouting Note G-6 to read "THE AMOUNT OF CEMENT NEEDED TO COMPLETE THE WORK DEPENDS ON THE RESPONSE OF THE SOIL/VOIDS. IT IS ESTIMATED THAT **300** BAGS OF CEMENT (94# BAGS) WILL BE REQUIRED AT EACH EMBANKMENT, BUT MORE OR LESS MAY BE NECESSARY."

The Bidder MUST complete page **212**, of the Proposal acknowledging receipt of the amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the Contract.

**PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.**

Catherine T. Sheridan, P.E.  
Chief Engineer