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NOTICE 
TO 

BIDDERS 
 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 
 
BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 



Thruway Authority/Canal Corporation  

Designated Contacts  

 
Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts for 
this procurement process: 
 
 Catherine T. Sheridan 

Chief Engineer 
(518) 436-2810 

 
 Michael W. Doyle 

Office of Capital Program and Contracts Management 
(518) 436-2902 

 
 Jeffrey S. LeBlanc 

Project Designer (For technical questions only) 
(518) 471-4233 
Jeff.LeBlanc@thruway.ny.gov 

 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State 
Thruway Authority / Canal Corporation Guidelines for Lobbying included in this Proposal. 

 
 



NEW YORK STATE 

THRUWAY AUTHORITY 

 

NOTICE TO BIDDERS 
 

 

Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight 
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the following 
address only:  New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.    
 
Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for any 
late deliveries or misdirected bids.  
 
Regardless of the delivery method selected, all sealed bids must be delivered by 11:00 AM, on Wednesday, August 31, 
2016, where they will be opened publicly and read aloud.  Any bids sent or delivered to an address or location other 
than the one specified above, or received after this time, will not be accepted. 
 
 

Contract TAB 16-26C/D214401 Lock E-32 Bypass Culvert Repair on the Erie Canal 
in Monroe County in accordance with the Plans and Specifications. 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit.  A Bid Bond must be in the amount of 25% of 
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal.  A Bid 
Deposit must be a certified check or cashier’s check made payable to the New York State Canal Corporation in the 
amount of $150,000.00. 
 
Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website at 
www.thruway.ny.gov. 
 
 
 
 

SPECIAL NOTE 

 

The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-size 

and half-size plans to Contractors after contract award.  Contractors shall be responsible for their own hard 

copies of plans and proposals at no additional cost to the Authority. 

 
 

 
 
 

 

http://www.thruway.ny.gov/


New York State Can Help You Secure Surety Bonding 
 
 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-Min 
Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 

http://esd.ny.gov/BusinessPrograms/BondingAssistance.html
mailto:BAP@esd.ny.gov


SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

 
 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the  contract 
documents, provide notification of a p ossible error or om ission, or request a minor modification due to possible 
unforeseen issues that may occur during construction.  During the period be tween projec t advertise ment and 
award of contract, the Contractor shall subm it all RFIs to the appropriate “Designated Contact” list ed in the 
Proposal. The Contractor’s RFI to Engineering Design sh all follow the same g eneral format  as the Auth ority’s 
Contractor Request for Information Fo rm (TA-N44136-9) used during constru ction. The form shall be filled out 
as completely and accurately as possible and num bered sequentially, if needed.  Any  supporting information that 
may help describe the is sue more clearly, as well as any suggestions or recommendations for possible resolution, 
should be provided. 
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D214401 

 

 

 

NEW YORK STATE THRUWAY AUTHORITY 

 

DEPARTMENT OF ENGINEERING 

 

PROPOSAL ESTIMATE FOR 

 

LOCK E-32 BYPASS CULVERT REPAIR 

 

AT 

 

MILEPOST E-409.30 

 

IN THE 

 

BUFFALO DIVISION 

 

OF THE 

 

NEW YORK STATE THRUWAY 

 

IN 

 

MONROE COUNTY 

  
 

TYPE       LIMITS    

  
         

  Concrete Removal and                                                                                               N/A 

  Replacement 

  Valve Machinery Removal and 

  Reinstallation 

         

 

         

 

 

 

 

 

 

 

 

 

 

 

DEPOSIT REQUIRED  $150,000.00         

 

COMPLETION DATE            June 9, 2017         
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PRE-AWARD NOTICE 
 
 
A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, notice 
of the date and time will be provided. 
 
To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

 
1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file; 

 
2. A list of current contracts giving the firm or agency for which they are being performed, the name and 

phone number of someone therein familiar with the contractor's work, the contract amount, and percent of 
completion; 

 
3. Pre-Award Project Schedule; 

 
4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization 

goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal; 
 

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or 
Disadvantaged Business Enterprise" (Form TA-1022F); 

 
6. AAPHC-89 Approval to Subcontract. 

 
Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed 
and returned to the Authority within ten (10) days of receipt. 
 
If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 
 

1. Use of subcontractors, including who they will be and what items of work they will perform; 
 

2. Suppliers and manufacturers; 
 

3. Traffic control and safety; 
 

4. Any anticipated problems that could affect the progression of the project. 
 

 
CONTRACT AWARD 

 
 
The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 
 
 
 
 

Rev. 10/12 
 05/09 RBF 
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  09/14  01 

ALL BIDDERS 
 

PRE-BID INSPECTION 
 
The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway/Canal facility. 
 
The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 
 
 New York State Thruway Authority Work Permit Application (TA-W41338) is available at 

http://www.thruway.ny.gov/business/realproperty/index.html.  The application shall be submitted to the 
appropriate Thruway Authority Division Permit Coordinator as indicated on page 2 of the application.  The fee 
is waived for this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 New York  Gail Winters (845) 918-2510 
 Albany Gary Raylinsky (518) 436-2710 
 Syracuse Jay Holbrook (315) 438-2420 
 Buffalo Paul Zakrzewski           (716) 635-6218 
 
 New York State Canal Corporation Canal Permit Application (TA-W99072) is available at 

http://www.canals.ny.gov/business/realproperty/index.html#permits.  The application shall be submitted to the 
appropriate Division Canal Permit Engineer as indicated on page 2 of the application.  The fee is waived for 
this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 Eastern - Albany Office Garret O’Connor (518) 471-5033 
 Western - Syracuse Office Janet Deordio (315) 438-2389 
 Western - Buffalo Office Kevin Kerins           (716) 635-6252 
 
Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   
 
 

PRECONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

 
 

WITHDRAWAL OF BID 
 
A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received by 
the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect until 
such period of written notice has expired provided the contract has not been approved by the Office of the State 
Comptroller in the interim. 
 
The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
 

  
 

3

http://www.thruway.ny.gov/business/realproperty/index.html
http://www.canals.ny.gov/business/realproperty/index.html#permits


                                                                                PAGE:   1
                                                                                DATE:    07/27/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214401           PROJECT(S): B94058

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        202.92250112  SAMPLING AND ANALYSIS                                           EACH        2.000
        ===============================================================================================
        202.92560112  SITE HEALTH AND SAFETY MEASURES                                 LS          1.000
        ===============================================================================================
        203.07        SELECT GRANULAR FILL                                            CY          1.000
        ===============================================================================================
        206.01        STRUCTURE EXCAVATION                                            CY        921.000
        ===============================================================================================
        553.010001    COFFERDAMS (TYPE 1)                                             EACH        1.000
        ===============================================================================================
        553.010002    COFFERDAMS (TYPE 1)                                             EACH        1.000
        ===============================================================================================
        553.010003    COFFERDAMS (TYPE 1)                                             EACH        1.000
        ===============================================================================================
        553.010004    COFFERDAMS (TYPE 1)                                             EACH        1.000
        ===============================================================================================
        555.0105      CONCRETE FOR STRUCTURES, CLASS A                                CY        249.000
        ===============================================================================================
        556.0110  25  GALVANIZED FABRIC  REINFORCEMENT FOR STRUCTURES                 SF        120.000
        ===============================================================================================
        556.0201      UNCOATED BAR REINFORCEMENT FOR CONCRETE STRUCTURES              LB      16700.000
        ===============================================================================================
        564.0501      STRUCTURAL STEEL, TYPE 1                                        LS          1.000
        ===============================================================================================
        564.05015012  GALVANIZED STRUCTURAL STEEL                                     LS          1.000
        ===============================================================================================
        564.0502      STRUCTURAL STEEL, TYPE 2                                        LS          1.000
        ===============================================================================================
        564.05025012  GALVANIZED STRUCTURAL STEEL                                     LS          1.000
        ===============================================================================================
        564.0503      STRUCTURAL STEEL, TYPE 3                                        LS          1.000
        ===============================================================================================
        570.92410112  FIELD PAINTING CANAL APPURTENANCES (ATMOSPHERIC)                LS          1.000
        ===============================================================================================
        570.92410212  FIELD PAINTING CANAL APPURTENANCES (ATMOSPHERIC)                LS          1.000
        ===============================================================================================
        570.92930112  COATING SYSTEM FOR NEW STRUCTURAL STEEL ATMOSPHERIC SERVICE     LS          1.000
                      (SHOP APPLICATION)
        ===============================================================================================
        580.01        REMOVAL OF STRUCTURAL CONCRETE                                  CY        247.000
        ===============================================================================================
        582.05        REMOVAL OF STRUCTURAL CONCRETE- REPLACEMENT WITH CLASS A        CY          1.000
                      CONCRETE
        ===============================================================================================
        582.06        REMOVAL OF STRUCTURAL CONCRETE - REPLACEMENT WITH CLASS  D      SF        100.000
                      CONCRETE
        ===============================================================================================
        586.02    25  DRILLING AND GROUTING BOLTS OR REINFORCING BARS  CONCRETE       EACH      909.000
                      GROUT
        ===============================================================================================
        589.520001    REMOVAL OF EXISTING STEEL                                       EACH       12.000
        ===============================================================================================
        589.520002    REMOVAL OF EXISTING STEEL                                       EACH        6.000
        ===============================================================================================
        619.01        BASIC WORK ZONE TRAFFIC CONTROL                                 LS          1.000
        ===============================================================================================
        620.0501  12  REMOVE,STORE AND PLACE EXISTING HEAVY STONE FILL                CY         19.000
        ===============================================================================================
        637.12    25  ENGINEERS FIELD OFFICE -TYPE 2                                  MNTH        6.000
        ===============================================================================================
        656.01        MISCELLANEOUS METALS                                            LB       1250.000
        ===============================================================================================
        665.10100112  CASTING PATTERNS                                                EACH        1.000
        ===============================================================================================
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                                                                                PAGE:   2
                                                                                DATE:    07/27/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214401           PROJECT(S): B94058

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        665.10151812  REMOVE AND STORE MISCELLANEOUS LOCK EQUIPMENT                   LS          1.000
        ===============================================================================================
        665.10151912  REINSTALL STORED LOCK EQUIPMENT                                 LS          1.000
        ===============================================================================================
        665.15420012  VALVE AND COUNTERWEIGHT GUIDERAILS                              LF         35.200
        ===============================================================================================
        665.20040012  REMOVE AND STORE OPEN ALUMINUM FLOOR                            SF         54.000
        ===============================================================================================
        665.2009  12  STEEL GRATING                                                   SF         58.500
        ===============================================================================================
        665.2575  12  DRILLING HOLES FOR POLYURETHANE GROUTING                        INCH     5500.000
        ===============================================================================================
        665.25760125  BATCH, MIX / INJECT POLYURETHANE GROUT IN JOINTS AND VOIDS      GAL        30.000

        ===============================================================================================
        665.4524  12  REMOVE AND STORE SNUBBING POSTS                                 EACH        1.000
        ===============================================================================================
        665.46030012  VALVE WELL SEAT, HEADER AND RAILS                               EACH        1.000
        ===============================================================================================
        690.02000625  SPECIALTY WORK (PLUMBING AND GAS)                               LF         16.000
        ===============================================================================================
        697.0203  25  FIELD CHANGE ORDER (THRUWAY)                                    DC      92000.000
        ===============================================================================================
        699.04    25  MOBILIZATION                                                    LS          1.000
        ===============================================================================================
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WORK TO BE DONE 

 
The following is a general description of the work to be done under this Contract.  This list is intended to give the 
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be 
done.  All work shall be done in accordance with the Contract Documents even though not specifically mentioned in 
this list. 
 
 

1.) REMOVE CONCRETE AND CAST IRON FRAMES AT LOWER APPROACH WALL JOINTS, INSTALL 
CONCRETE AND REINFORCING BARS IN NEW STAGGERED JOINTS AND REPAIR TUNNEL 
LINING DEFECTS. 

 
2.) REMOVE AND REPLACE BYPASS CULVERT INLET CONCRETE AND REPAIR/REINSTALL TRASH 

RACKS. 
 

3.) REPAIR INLET TUNNEL LINING DEFECTS. 
 

4.) RESURFACE WALKWAY AND APPROACH WALL CONCRETE FACES. 
 

5.) DEMOLISH AND REPLACE BYPASS CULVERT VALVE WELL. 
 

6.) RESURFACE CULVERT OUTLET CONCRETE. 
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SCHEDULE AND SUSPENSION OF WORK 

 

1 of 1 

   
There are no specific restrictions for this project regarding the Schedule and Suspension of Work. 
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 ADDITIONAL INSURED PARTIES 
 
The following is a list of additional insured parties:  
 
 None 
 
 NON-REVENUE PASS PLATES 
 
Non-revenue pass plates will be furnished to the Contractor for use between: 
 
 None 
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 SPECIALTY ITEMS 

 
 
The following is a list of items that are considered “Specialty Items” according to Section 108-05: 
 

ITEM      DESCRIPTION 

 
202.92250112     Sampling and Analysis 

202.92560112     Site Health and Safety Measures 

570.9241xx12     Field Painting Canal Appurtenances (Atmospheric) 

656.01      Miscellaneous Metals 

665.10100112     Casting Patterns 

665.10151812     Remove and Store Miscellaneous Lock Equipment 

665.10151912     Reinstall Stored Lock Equipment 

665.15420012     Valve and Counterweight Guiderails 

665.2575--12     Drilling Holes for Polyurethane Grouting 

665.25760125     Batch Mix and Inject Polyurethane Grout in Joints 
and Voids 

665.46030012     Valve Well Seat, Header and Rails 

690.02000625     Specialty Work (Plumbing and Gas) 
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SUPPLEMENTAL INFORMATION FOR BIDDERS 

 
Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 
 
The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 
  

INFORMATION 
NOT 

AVAILABLE 

AVAILABLE 

ON 

THRUWAY 

AUTHORITY 

WEBSITE 

AVAILABLE 

UPON 

REQUEST 

ON CD 

Utility Estimate Sheets with Names of Utility Officials X   
Earthwork Cross Section Sheets X   
Earthwork Sheets X   
Drainage Estimate Sheets X   
Sign Face Layouts X   
Logs of Subsurface Exploration X   
Tabulated Results of Probings X   
Tabulated Depth of Bed Rock X   
Logs Showing Laboratory Description of Soil Samples X   
Laboratory Test Data from Soil Samples X   
Rock Outcrop Maps X   
Granular Materials Resources Survey Reports X   
Terrain Reconnaissance Reports X   
Subsurface Data  X   
Granular Material Sources Report X   
Pavement/Rock Cores (available for inspection only) X   
Record Plans   X 
Applicable Asbestos Blanket Variances X   
Storm Water Pollution Prevention Plan X   
Shop Drawings X   
Water Level Records (Canal Projects) X   
Residency Sheets (Canal Projects) X   
Foundation Reports X   
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped)   X 

Special Reports or Other Information   X   
 
Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible 
for their own hard copies of this information at no additional cost to the Authority. 
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REVISIONS TO 

NYSDOT 

 STANDARD 

SPECIFICATIONS 



1 of 60 05/16 

NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 
TO THE STANDARD SPECIFICATIONS 

 
The Standard Specifications published by the New York State Department of Transportation shall form a part of 
the agreement. The dated edition that applies to this contract is shown on the front cover of the proposal. All work 
contemplated under this contract is to be covered by, and be in conformance with, the Standard Specifications as 
modified by this Addendum, the contract proposal or the contract plans. Also, the bidder’s attention is directed to 
the fact that the New York State Thruway Authority, acting through its duly authorized officers, is the contracting 
party herein and the specifications referenced above shall be read accordingly. 
 
All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth in the 
New York State Department of Transportation’s Standard Specifications, those in the proposal shall govern. 
 
Make the following changes to Standard Specifications (USC) and dated as shown on the Title Page: 
 

TABLE OF CONTENTS 
 

Substitute or Add the following sections: 
 

102-01   LOCATION OF THRUWAY DIVISION OFFICES 
102-08 STANDARD CLAUSES FOR ALL NEW YORK STATE THRUWAY AUTHORITY AND 

NEW YORK STATE CANAL CORPORATION CONSTRUCTION CONTRACTS AND 
FEDERALLY-FUNDED PROCUREMENT CONTRACTS (APPENDIX A), 
SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) (APPENDIX A-1), 
AND SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) (APPENDIX A-2) 

104-11  REMOVAL AND REPLACEMENT OF BRIDGE IDENTIFICATION SIGNS 
105-22 NON-REVENUE PASS PLATES 
108-01  START AND PROGRESS OF WORK 
108-07  OFFICIAL SHUTDOWN PERIOD 
108-08  WORK DURING OFFICIAL SHUTDOWN PERIODS 
109-11 RECOVERY OF MONIES BY THE AUTHORITY 

 
 

Section 100 
GENERAL PROVISIONS 
 
SECTION 101 – ABBREVIATIONS AND DEFINITION OF TERMS 
 
101-01  ABBREVIATIONS OF TERMS. 

 

Delete the abbreviations DCEC, DCED, DCES, and DCETS and their respective expressions. Wherever 
these abbreviations are used in the specifications, Substitute as follows: 

 
DCEC –  Director of Construction Management 
DCED  –  Director of Design 
DCES – Director of Structures Design 
DCETS –  Director of Structures Design 
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2 of 60 05/16 

101-02  DEFINITIONS OF TERMS. 
 

Add “Acceptance Testing. Testing, conducted by the Engineer, to measure the degree of compliance to 
the Contract Documents.” 
 

Addenda; Delete the definition and Substitute “This TA Addendum and any supplemental additions, 
deletions and modifications to the provisions of the Standard Specifications published by NYSDOT, adopted 
by the New York State Thruway Authority, and listed on the front cover of this Contract Proposal.” 
 
Approved List; the “Materials Bureau” referenced shall be the New York State Department of 
Transportation Materials Bureau. 

 
Add “Assistant Division Director Engineering. An employee of the New York State Thruway 
Authority, under the direction of the Division Director, who has been delegated the responsibility for 
supervision of the Division Construction Management staff.” 
 
Add “Authority. The New York State Thruway Authority, its employees and its designated 
representatives.” 
 
Add “By Others. The term “by others” refers to a person, firm, or corporation other than the Contractor or 
its surety, or persons, firms or corporations in a contractual relationship with the Contractor or the surety, 
such as a Subcontractor, supplier, fabricator or consultant at any tier. “By others” shall include the Authority 
or other public body.” 

 

Chief Engineer; Delete the definition and Substitute “The Chief Engineer of the New York State 
Thruway Authority or his/her designated representative.” 
 
Commissioner; Delete the definition and Substitute “The Chairman of the New York State Thruway 
Authority or his/her designated representative. The designated representative of the Chairman of the New 
York State Thruway Authority is the Chief Engineer of the New York State Thruway Authority.” 
 
Contract Agreement; Delete the last sentence and Substitute “A sample of the standard contract 
agreement is found elsewhere in this proposal.” 

 
Add “Corporation. The New York State Canal Corporation, its employees and its designated 
representatives.” 
 
Department; Delete the definition and Substitute “The New York State Thruway Authority/Canal 
Corporation”. The Authority maintains a website at www.thruway.ny.gov.” 

 
Departmental Geotechnical Engineer; Delete the definition and Substitute “A Geotechnical 
Engineer in the employ of the New York State Thruway Authority or its designated inspection agency, acting 
at the request of the Chief Engineer, authorized to perform the duties required under these specifications.” 
 

Departmental Engineering Geologist; Delete the definition and Substitute “An Engineering 
Geologist in the employ of the New York State Thruway Authority or its designated inspection agency, acting 
at the request of the Chief Engineer authorized to perform the duties required under these specifications.” 
 
Add “Department of Engineering. The New York State Thruway Authority Department of 
Engineering.” 

 

Engineer OR Engineer-In-Charge; Delete the definition and Substitute “The Project Engineer 
representing the New York State Thruway Authority having direct supervision of the execution of the contract 
under the direction of the Thruway Division Director.” 

12
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Field Change Payment (FCP); Delete the term “Field Change Payment (FCP)” and Substitute “Field 
Change Order (FCO)”.   
 

Final Agreement; Delete the definition and Substitute “Agreement between the New York State 
Thruway Authority and the Contractor, stating the total cost of the work done by the Contractor.  This 
document, which may also be referred to as a “Final Supplemental Agreement”, provides a final tabulation of 
the net increases or decreases in the Contract.” 
  
Geotechnical Engineering Bureau; Delete the definition and Substitute “The New York State 
Thruway Authority employee, or its designated inspection agency or representative, having responsibility for 
providing Geotechnical Engineering Services including laboratory testing of earthwork materials.” 

 
Major Item; Delete the bid price ranges and Substitute the following: 

 
 Total Contract Bid Price Minimum Major Item Value 
 ≤$1,000,000 $20,000 
 >$1,000,000 - $5,000,000 $50,000 
 >$5,000,000 - $20,000,000 $200,000 
 >$20,000,000 $500,000 

 
Materials Bureau; Delete the definition and Substitute “The New York State Thruway Authority 
employee, or its designated inspection agency or representative, with responsibility for the quality assurance 
program for materials to be used on the contract, directed to secure samples, conduct tests and maintain 
records as prescribed for this contract.” 
 
Add “Median. That portion of a divided highway separating the traveled way. The median includes the 
median shoulders.” 
 
Add “Milepost. Location marker/delineators on the Mainline Thruway and Spurs (New England Thruway, 
Cross Westchester Expressway, Garden State Parkway Connection, Berkshire Spur, and the Niagara 
Thruway) and/or at overhead bridge sites. Milepost locations are approximate, having been initially 
referenced to centerline mileage, and shall not be utilized for measurement.  Interchange ramps and roadways 
do not have location markers.” 

 
Add “Monthly Contract Payments. The Authority shall, once in each month and on such days as it may 
fix, make an estimate of the quantity of work done and of material which has actually been put in place in 
accordance with the terms and conditions of the contract, during the preceding month, and compute the value 
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law Section 2880, as 
detailed in 21 NYCRR Part 109 (Prompt Payment).” 
 
Add “Notice to Proceed. Written notice to the Contractor to begin Work.” 
 
Office; Delete the definition and Substitute “Any of the subdivisions within the Department of 
Engineering of the New York State Thruway Authority.” 

 
Professional Service; Delete the term and definition and Substitute the following: 

 
“Service. A service is specialized work consisting of less than an entire contract pay item provided to the 
Contractor for a fee or other basis not generally accounted for through labor (prevailing wage rates), 
materials (invoices), and equipment billing (Blue Book rates). Services include, but are not limited to, 
professional engineering and surveying fees, dumping fees, utility charges, vehicle towing called out for 
the public, concrete pumping, hired trucking, owner-operator trucking and crane lifting operations. 
Pavement striping, guide rail removal and installation, scuba diving, welding, and drilling and grouting 
operations are recognized as subcontractor activities, not services.” 
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Region; Delete the term and definition. 
 
Regional Director; Delete the definition and Substitute “The Division Director of one of the four 
NYSTA Divisions, or a designated representative.” 
 
Add “Regional Materials Engineer (RME)” and Substitute “The Engineer or Engineer-In-Charge” 
wherever this title appears. 

 
Standard Sheets; Delete the last sentence and Substitute “Unless otherwise stated, the standard sheets 
shall be those current on the advertised letting date.”  
 
State; Delete the definition and Substitute “When used, means the New York State Thruway Authority.” 
 
Subcontractor; Delete the definition and Substitute “Any individual, firm, or corporation to whom the 
Contractor sublets any part of the contract. Written consent from the Authority is required for subcontractors 
except for subcontractors that perform on-site work consisting of less than an entire contract pay item, and 
conduct work for an aggregate of less than 10 work days per calendar year. All subcontractors, whether or not 
they require approval, are responsible to pay employees prevailing wage rates and submit certified payrolls as 
required by the NYS Department of Labor, and shall comply with the provision for Extra Work as specified 
in Sections 109-05A. and 109-05B.” 

 

Add “Thruway Authority Director of Construction Management. The Director of Construction 
Management, Department of Engineering of the New York State Thruway Authority, or a designated 
representative, assists the Chief Engineer with Programmatic Quality Assurance and development of Policy.” 
 

Add “Thruway Division. A geographic section of the Thruway and Canal system used to designate or 
identify the location of the proposed work. There are four (4) such Thruway Divisions and their limits are 
generally described as follows: 

 
A. New York Division. The portion of the Thruway south of Milepost 76.5 in Ulster County, including 
the entire Garden State Parkway connection, the New England Thruway (I-95) from Milepost NE 0.17 to 
Milepost NE 15.01, and the entire Cross Westchester Expressway (I-287).   
 
B. Albany Division. The portion of the Thruway between Milepost 76.5 in Ulster County and 
Milepost 197.9 in Montgomery County, including the Berkshire Spur from Milepost B 0.00 to 
Milepost B 24.28. Also, the Champlain Canal between Waterford (intersection with the Erie Canal) and 
Whitehall (north end of Lock C-12), the Erie Canal between Waterford (intersection with the Champlain 
Canal) and east end of Lock E-10, and the Erie Canal from east end of Lock E-10 to west end of 
Lock E-16. 

 
C. Syracuse Division. The portion of the Thruway between Milepost 197.9 in Montgomery County 
and Milepost 350.6 in Ontario County. Also, the Erie Canal from west end of Lock E-16 to Sylvan Beach 
(Oneida Lake), the Erie Canal from Sylvan Beach (Oneida Lake) to the Cayuga/Seneca County line at 
Montezuma, the entire Oswego Canal from Three Rivers Point to Lake Ontario, the Erie Canal from the 
Cayuga/Seneca County line to the Wayne/Monroe County line, and the Cayuga/Seneca Canal from the 
south end of Cayuga Lake and Seneca Lake to the intersection with the Erie Canal at Montezuma. 

 
D. Buffalo Division. The portion of the Thruway west of Milepost 350.6 in Ontario County, including 
the Niagara Thruway (I-190) Milepost N 0.00 to Milepost N 21.1. Also, the Erie Canal from the 
Wayne/Monroe County line to Tonawanda (500 feet west of the Webster Street Bridge).” 
 

Add “Thruway Division Construction Supervisor. An employee of the New York State Thruway 
Authority, under the direction of the Assistant Division Director Engineering, who has been delegated the 
responsibility for supervision of the Engineer.” 
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Add “Thruway Division Director. The ranking staff employee of the Thruway Authority in a Thruway 
Division.” 
 

Add “Thruway Division Traffic Supervisor. An employee of the New York State Thruway Authority, 
under the direction of the Division Director, who has the responsibility for safety and control of all vehicular 
traffic on the Thruway.” 

 
Work Service; Delete the term and definition. 

 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS 
 
102-01  LOCATION OF REGIONAL OFFICES. 
 

Delete this section in its entirety and Substitute the following:   
 

“102-01  LOCATION OF THRUWAY DIVISION OFFICES. Buffalo Division - 455 Cayuga Road, 
Suite 800, Cheektowaga, New York 14225-0121; Syracuse Division - Suite 250, 2nd Floor, 290 Elwood 
Davis Road, Liverpool, New York 13088-0308; New York Division - 4 Executive Blvd., Suffern, New 
York 10901; Albany Division and Thruway Headquarters- 200 Southern Boulevard, Albany, New York 
12209-2098.” 

 
102-02  EXAMINING THE CONTRACT DOCUMENTS AND THE WORK SITE. 
 

Delete the first paragraph and Substitute the following: 
 

 “Information on letting schedules, contract documents, detailed plans of the work, contract proposals, 
supplemental information for bidders, amendments, and other information are available on the 
Authority’s website at: www.thruway.ny.gov/business. Standard sheets are available on the Engineering > 
CADD Info > Drawings page of the Department of Transportation’s Business Center website at: 
www.dot.ny.gov/business.” 

 
Delete the third paragraph and Substitute the following: 
 

 “Inquiries prior to the receipt of bids regarding any discrepancy, error, omission, intent or meaning of 
the Contract Documents shall be directed to an Authority designated contact named in the Proposal.  Only 
amendments shall be considered binding. Oral responses shall not be used to modify the Contract 
Documents.” 

 
C. Subsurface Information. 
 

Add the following to the end of the third paragraph: 
 

“If no Quality Designations are given, Quality Level D shall be assumed.” 
 
102-04  PROPOSAL CONTENT. 

 

Delete “three (3) decimal positions” in the first paragraph and Substitute “two (2) decimal positions”. 
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102-05  PROPOSAL SUBMISSION. 
 

Delete the first sentence of the second paragraph and Substitute “Amendments will be provided via 
electronic means on the Authority’s website. 

 
Delete the last two paragraphs of this section. 

 
102-06  BID DEPOSIT. 
 

Delete all the information in this section and Substitute the following:   
 

 “Bids must be secured with either a bid bond or a bid deposit. A bid bond must be in the amount of 
25% of the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the 
Proposal.  A bid deposit must be a certified check or cashier’s check made payable to the New York State 
Thruway Authority or the New York State Canal Corporation in the amount specified in the bid proposal.  
(Bidders must also submit a Statement of Surety’s Consent with the bid.) The retention and disposition of 
such bid bond or certified check or bank cashier's check by the Authority shall be pursuant to and in 
conformity with Section 38(2) of the Highway Law, as amended.   
 Bidders are advised that the Thruway Authority has determined, in the exercise of its discretion, that 
if the apparent low bidder has submitted a certified check or cashier's check with their bid, they will not 
be permitted to bond their bid. The second low bidder, if they have submitted a certified check or 
cashier's check will be permitted to bond their bid as a matter of right; the Thruway Authority form 
TA-4426 is to be used for this purpose and may be obtained from the Contracts Unit at Authority 
Administrative Headquarters only.” 

 

102-08 SAMPLE APPENDIX A - STANDARD CLAUSES FOR ALL NEW YORK STATE 
CONTRACTS. 
 

Delete this section in its entirety and Substitute the following: 
 

“102-08  STANDARD CLAUSES FOR ALL NEW YORK STATE THRUWAY AUTHORITY 
AND NEW YORK STATE CANAL CORPORATION CONSTRUCTION CONTRACTS AND 
FEDERALLY-FUNDED CONTRACTS (APPENDIX A). 
 The parties to the attached contract, license, lease, amendment or other agreement of any kind (“the 
contract” or “this contract”) agree to be bound by the following clauses which are hereby made a part of 
the contract (the word “Contractor” herein refers to any party and its agents, successors and assigns, other 
than the Thruway Authority (“Authority”) or Canal Corporation (“Corporation”), whether a contractor, 
licensor, licensee, lessor, lessee or any other party): 

 
1. NON-ASSIGNMENT CLAUSE. This contract may not be assigned by the Contractor nor may its 
right, title or interest therein be assigned, transferred, conveyed, subcontracted, sublet or otherwise 
disposed of without the previous consent, in writing, of the Authority/Corporation and any attempts to 
assign the contract without the Authority’s/Corporation’s written consent are null and void. 

 
2. COMPTROLLER APPROVAL. Unless otherwise provided by resolution of the Authority or 
Corporation Board, if this contract involves the expenditure of funds for goods or services in excess of 
$50,000, or the expenditure of funds for any other purpose in excess of $15,000, or if, by this contract, the 
Authority/Corporation agrees to give something other than money when the value or reasonably estimated 
value of such consideration exceeds $10,000, this contract shall not be valid, effective or binding upon the 
Authority/Corporation until it has been approved by the State Comptroller and filed in his office. 
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3. WORKERS’ COMPENSATION AND DISABILITY BENEFITS. This contract shall be void and 
of no force and effect unless the Contractor shall provide and maintain coverage during the life of this 
contract for the benefit of such employees as are required to be covered by the provisions of the State 
Workers’ Compensation Law. If employees will be working on, near or over navigable waters, a U.S. 
Longshore and Harbor Workers’ Compensation Act endorsement must be included. 
 
4. NON-DISCRIMINATION REQUIREMENTS. To the extent required by Article 15 of the State 
Executive Law (also known as the Human Rights Law) and all other State and Federal statutory and 
constitutional non-discrimination provisions, the Contractor will not discriminate against any employee or 
applicant for employment because of race, creed, color, sex (including gender identity or expression), 
national origin, sexual orientation, military status, age, disability, predisposing genetic characteristics, 
marital status or domestic violence victim status. Furthermore, in accordance with State Labor Law 
§220-e, if this is a contract for the construction, alteration or repair of any public building or public work 
or for the manufacture, sale or distribution of materials, equipment or supplies, and to the extent that this 
contract shall be performed within the State of New York, Contractor agrees that neither it nor its 
subcontractors shall by reason of race, creed, color, disability, sex or national origin: (a) discriminate in 
hiring against any New York State citizen who is qualified and available to perform the work; or (b) 
discriminate against or intimidate any employee hired for the performance of work under this contract. If 
this is a building service contract as defined in State Labor Law §230, then, in accordance with §239 
thereof, the Contractor agrees that neither it nor its subcontractors shall, by reason of race, creed, color, 
national origin, age, sex or disability: (a) discriminate in hiring against any New York State citizen who is 
qualified and available to perform the work; or (b) discriminate against or intimidate any employee hired 
for the performance of work under this contract. The Contractor is subject to fines of $50 per person per 
day for any violation of State Labor Law §§220-e or 239 as well as possible termination of this contract 
and forfeiture of all moneys due hereunder for a second or subsequent violation. 

 
5. WAGE AND HOURS PROVISIONS. If this is a public work contract covered by Article 8 of the 
State Labor Law or a building service contract covered by Article 9 thereof, neither the Contractor’s 
employees nor the employees of its subcontractors may be required or permitted to work more than the 
number of hours or days stated in said statutes, except as otherwise provided in the State Labor Law and 
as set forth in prevailing wage and supplement schedules issued by the State Labor Department. 
Furthermore, the Contractor and its subcontractors must pay at least the prevailing wage rate and pay or 
provide the prevailing supplements, including the premium rates for overtime pay, as determined by the 
State Labor Department in accordance with the State Labor Law. Additionally, effective April 28, 2008, 
if this is a public work contract covered by Article 8 of the New York State Labor Law, the Contractor 
understands and agrees that the filing of payrolls in a manner consistent with subdivision 3-a of Section 
220 of the New York State Labor Law shall be a condition precedent to payment by the 
Authority/Corporation of any Authority/Corporation approved sums due and owing for work done on the 
project. 
 
6. NON-COLLUSIVE BIDDING CERTIFICATION. In accordance with State Public Authorities Law 
§2878, if this contract was awarded based upon the submission of bids, the Contractor warrants, under 
penalty of perjury, that its bid was arrived at independently and without collusion aimed at restricting 
competition. The Contractor further warrants that, at the time the Contractor submitted its bid, an 
authorized and responsible person executed and delivered to the Authority/Corporation a non-collusive 
bidding certification on the Contractor’s behalf. 
 
7. INTERNATIONAL BOYCOTT PROHIBITION. In accordance with State Labor Law §220-f, if this 
contract exceeds $5,000, the Contractor agrees, as a material condition of this contract, that neither the 
Contractor nor any substantially owned or affiliated person, firm, partnership, or corporation has 
participated, is participating, or shall participate in an international boycott in violation of the Federal 
Export Administration Act of 1979 (50 USC App. §§2401 et seq.) or regulations thereunder. If such 
Contractor, or any of the aforesaid affiliates of the Contractor, is convicted or is otherwise found to have 
violated said laws or regulations upon the final determination of the United States Commerce Department 
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or any other appropriate agency of the United States subsequent to the contract’s execution, such contract, 
amendment or modification thereto shall be rendered forfeit and void. The Contractor shall so notify the 
Authority/Corporation within five (5) business days of such conviction, determination or disposition of 
appeal. 
 
8. SET-OFF RIGHTS. The Authority/Corporation shall have rights of set-off. These rights shall 
include, but not be limited to, the Authority’s/Corporation’s option to withhold for the purposes of set-off 
any moneys due to the Contractor under this contract up to any amounts due and owing by the Contractor 
to the Authority/Corporation with regard to this contract, or any other contract with the 
Authority/Corporation, including any contract for a term commencing prior to the term of this contract, 
plus any amounts due and owing to the Authority/Corporation for any other reason including, without 
limitation, monetary penalties, adjustments, fees, or claims for damages by the Authority/Corporation and 
third parties in connection therewith. 

 
9. RECORDS. The Contractor shall establish and maintain complete and accurate books, records, 
documents, accounts and other evidence directly pertinent to performance under this contract 
(collectively, “Records”) for a period of six (6) years (or any other longer period required by law) 
following final payment or the termination of this contract, whichever is later, and any extensions thereto. 
The Authority/Corporation, State Comptroller, State Attorney General and any other person or entity 
authorized to conduct an examination shall have access to the Records during normal business hours at an 
office of the Contractor within New York State, or, if no such office is available, at a mutually agreeable 
and reasonable venue within the State, during the contract term, any extensions thereof and said six (6) 
year period thereafter, for purposes of inspection, auditing and copying. As used in this clause, 
“termination of this contract” shall mean the later of completion of the work of the contract or the end 
date of the term stated in the contract. The Authority/Corporation will take reasonable steps to protect 
from public disclosure those Records which are exempt from disclosure under State Public Officers Law 
§87 (“Statute”) provided that: (i) the Contractor shall timely inform an appropriate Authority/Corporation 
official, in writing, that said records should not be disclosed; (ii) said records shall be sufficiently 
identified; and (iii) designation of said records as exempt under the Statute is reasonable. Nothing 
contained herein shall diminish, or in any way adversely affect, the Authority’s/Corporation’s right to 
discovery in any pending or future litigation. 

 
10. IDENTIFYING INFORMATION AND PRIVACY NOTIFICATION. All invoices or New York 
State standard vouchers submitted for payment for the sale of goods or services or the lease of real or 
personal property to the Authority/Corporation must include the payee’s identification number, i.e., the 
seller’s or lessor’s identification number. The number is either the payee’s Federal employer 
identification number or Federal social security number, or both such numbers when the payee has both 
such numbers. Failure to include this number or numbers may delay payment. Where the payee does not 
have such number or numbers, the payee, on its invoice or New York State standard voucher, must give 
the reason or reasons why the payee does not have such number or numbers. 
 The authority to request the above personal information from a seller of goods or services or a lessor 
of real or personal property, and the authority to maintain such information, is found in State Tax Law §5. 
Disclosure of this information by the seller or lessor to the Authority/Corporation is mandatory. The 
principal purpose for which the information is collected is to enable the State to identify individuals, 
businesses and others who have been delinquent in filing tax returns or may have understated their tax 
liabilities and to generally identify persons affected by the taxes administered by the State Commissioner 
of Taxation and Finance. The information will be used for tax administration purposes and for any other 
purpose authorized by law. 
 The above personal information is maintained at the New York State Thruway Authority/Canal 
Corporation, Department of Finance and Accounts, P.O. Box 189, Albany, New York 12201. 
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11. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND WOMEN. In accordance 
with State Executive Law §312, if this contract is: (i) a written agreement or purchase order instrument, 
providing for a total expenditure in excess of $25,000, whereby the Authority/Corporation is committed 
to expend or does expend funds in return for labor, services, supplies, equipment, materials or any 
combination of the foregoing, to be performed for, or rendered or furnished to the Authority/Corporation; 
or (ii) a written agreement in excess of $100,000 whereby the Authority/Corporation is committed to 
expend or does expend funds for the acquisition, construction, demolition, replacement, major repair or 
renovation of real property and improvements thereon; or (iii) a written agreement in excess of $100,000 
whereby the owner of a State assisted housing project is committed to expend or does expend funds for 
the acquisition, construction, demolition, replacement, or major repair or renovation of real property and 
improvements thereon for such project, then the following shall apply and by signing this contract the 
Contractor certifies and affirms that it is Contractor’s equal employment opportunity policy that: 

 
(a) The Contractor will not discriminate against employees or applicants for employment because of 
race, creed, color, national origin, sex, age, disability, or marital status, and shall make and document 
its conscientious and active efforts to employ and utilize minority group members and women in its 
work force on Authority/Corporation contracts and will undertake or continue existing programs of 
affirmative action to ensure that minority group members and women are afforded equal employment 
opportunities without discrimination. As used in this clause, “affirmative action” shall mean 
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, lay-off or 
termination, and rates of pay or other forms of compensation. 

 
(b) At the request of the Authority/Corporation, the Contractor shall request each employment 
agency, labor union, or authorized representative of workers with which it has a collective bargaining 
or other agreement or understanding, to furnish a written statement that such employment agency, 
labor union or representative will not discriminate on the basis of race, creed, color, national origin, 
sex, age, disability or marital status, and that such union or representative will affirmatively cooperate 
in the implementation of the Contractor’s obligations herein. 

 
(c) The Contractor shall state, in all solicitations or advertisements for employees, that in the 
performance of this contract all qualified applicants will be afforded equal employment opportunities 
without discrimination because of race, creed, color, national origin, sex, age, disability or marital 
status. 

 
 The Contractor shall include the provisions of (a), (b) and (c) above in every subcontract over 
$25,000 for the construction, demolition, replacement, major repair, renovation, planning or design of real 
property and improvements thereon except where such work is for the beneficial use of the Contractor. 
Section 312 does not apply to: (i) work, goods or services unrelated to this contract; or (ii) employment 
outside New York State. The Authority/Corporation will consider compliance by a Contractor or its 
subcontractor with the requirements of any Federal law concerning equal employment opportunity which 
effectuates the purpose of this section. The Authority/Corporation shall determine whether the imposition 
of the requirements of the provisions hereof duplicate or conflict with any such Federal law, and if such 
duplication or conflict exists, the Authority/Corporation may waive the applicability of Section 312 of the 
Executive Law to the extent of such duplication or conflict. The Contractor shall comply with all duly 
promulgated and lawful rules and regulations of the Department of Economic Development’s Division of 
Minority and Women’s Business Development pertaining thereto. 

 
12. CONFLICTING TERMS. In the event of a conflict between the terms of the contract (including any 
and all attachments thereto and amendments thereof) and the terms of this Appendix A, the terms of this 
Appendix A shall control. 

 
13. GOVERNING LAW. This contract shall be governed by the laws of the State of New York except 
where the Federal supremacy clause requires otherwise. 
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14. LATE PAYMENT. Timeliness of payment and any interest to be paid to the Contractor for late 
payment shall be governed by State Public Authorities Law §2880 and 21 NYCRR Part 109. 
 
15. NO ARBITRATION. Disputes involving this contract, including the breach or alleged breach thereof, 
may not be submitted to binding arbitration (except where statutorily authorized) but must, instead, be 
heard in a court of competent jurisdiction of the State of New York. 
 
16. SERVICE OF PROCESS. In addition to the methods of service allowed by the State Civil Practice 
Law & Rules, the Contractor hereby consents to service of process upon it by registered or certified mail, 
return receipt requested. Service hereunder shall be complete upon the Contractor’s actual receipt of 
process or upon the Authority’s/Corporation’s receipt of the return thereof by the United States Postal 
Service as refused or undeliverable. The Contractor must promptly notify the Authority/Corporation, in 
writing, of each and every change of address to which service of process can be made. Service by the 
Authority/Corporation to the last known address shall be sufficient. The Contractor will have thirty (30) 
calendar days after service hereunder is complete in which to respond. 

 
17. PROHIBITION ON PURCHASE OF TROPICAL HARDWOODS. The Contractor certifies and 
warrants that all wood products to be used under this contract will be in accordance with, but not limited 
to, the specifications and provisions of State Finance Law §165 (Use of Tropical Hardwoods) which 
prohibits purchase and use of tropical hardwoods, unless specifically exempted, by the State or any 
governmental agency or political subdivision or public benefit corporation. Qualification for an 
exemption under this law will be the responsibility of the Contractor to establish to meet with the 
approval of the Authority/Corporation. 
 In addition, when any portion of this contract involving the use of woods, whether supply or 
installation, is to be performed by any subcontractor, the prime Contractor will indicate and certify in the 
submitted bid proposal that the subcontractor has been informed and is in compliance with specifications 
and provisions regarding use of tropical hardwoods as detailed in State Finance Law §165. Any such use 
must meet with the approval of the Authority/Corporation; otherwise, the bid may not be considered 
responsive. Under bidder certifications, proof of qualification for exemption will be the responsibility of 
the Contractor to meet with the approval of the Authority/Corporation. 
 
18. NON-PUBLIC PERSONAL INFORMATION. The Contractor shall comply with the provisions of 
the New York State Information Security Breach and Notification Act (General Business Law Section 
899-aa; State Technology Law Section 208). In addition to any relief or damages that may be imposed 
pursuant to the provisions of this Act, the Contractor shall be liable for the costs imposed upon the 
Authority which are associated with breach of the Act if caused by Contractor's negligent or willful acts 
or omissions, or the negligent or willful acts or omissions of the Contractor's agents, officers, employees 
or subcontractors. 

 
19. IRAN DIVESTMENT ACT. In accordance with State Public Authorities Law §2879-c, if this is a 
contract for work or services performed or to be performed, or goods sold or to be sold, the Contractor 
subscribes and affirms, under penalty of perjury, that: by signing this contract, each person and each 
person signing on behalf of any other party certifies, and in the case of a joint bid or partnership each 
party thereto certifies as to its own organization, under penalty of perjury, that to the best of its knowledge 
and belief that each person is not on the list created pursuant to paragraph (b) of subdivision 3 of Section 
165-a of the State Finance Law. 
 
For the purposes of this clause, the term “person” shall be as defined in subdivision (1)(e) of Section 
165-a of the State Finance Law. 
 
20. OBSERVANCE OF LAWS. The Contractor agrees to observe all applicable Federal, State and local 
laws and regulations, and to procure all necessary licenses and permits. 
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21. NO WAIVER OF PROVISIONS. The Authority’s/ Corporation’s failure to exercise or delay in 
exercising any right or remedy under this contract shall not constitute a waiver of such right or remedy or 
any other right or remedy set forth therein. No waiver by the Authority/Corporation of any right or 
remedy under this contract shall be effective unless made in a writing duly executed by an authorized 
officer of the Authority/Corporation, and such waiver shall be limited to the specific instance so written 
and shall not constitute a waiver of such right or remedy in the future or of any other right or remedy 
under this contract. 
 
22. ENTIRE AGREEMENT. This contract, together with this Appendix A and any other appendices, 
attachments, schedules or exhibits, constitutes the entire understanding between the parties and there are 
no other oral or extrinsic understandings of any kind between the parties. This contract may not be 
changed or modified in any manner except by a subsequent writing, duly executed by the parties thereto. 

 
 

SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) 
(APPENDIX A-1) 

 
 During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 

 
1. COMPLIANCE WITH REGULATIONS. The contractor shall comply with the Regulation relative 
to nondiscrimination in Federally assisted programs of the Department of Transportation of the United 
States, Title 49, Code of Federal Regulations, Part 21, and the Federal Highway Administration 
(hereinafter “FHWA”) Title 23, Code of Federal Regulations, Part 200 as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and 
made a part of this contract. 

 
2. NONDISCRIMINATION. The Contractor, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, religion, age, color, sex or national origin, sex, 
age, and disability/handicap in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The contractor shall not participate either directly or indirectly in the 
discrimination prohibited by 49 CFR, section 21.5 of the Regulations, including employment practices 
when the contract covers a program set forth in Appendix B of the Regulations. 

 
3. SOLICITATIONS FOR SUBCONTRACTORS, INCLUDING PROCUREMENTS OF 
MATERIALS AND EQUIPMENT. In all solicitations either by competitive bidding or negotiation made 
by the contractor for work to be performed under a subcontract, including procurements of materials or 
leases of equipment, each potential subcontractor or supplier shall be notified by the contractor of the 
contractor's obligations under this contract and the Regulations relative to nondiscrimination on the 
grounds of race, color, or national origin, sex, age, and disability/handicap. 
 
4. INFORMATION AND REPORTS. The contractor shall provide all information and reports required 
by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information and its facilities as may be determined by NYSDOT or the FHWA 
to be pertinent to ascertain compliance with such Regulations, orders and instructions. Where any 
information required of a contractor is in the exclusive possession of another who fails or refuses to 
furnish this information the contractor shall so certify to NYSDOT’s Office of Civil Rights or FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

 
5. SANCTIONS FOR NONCOMPLIANCE. In the event of the contractor's noncompliance with the 
nondiscrimination provisions of this contract, NYSDOT shall impose such contract sanctions as it or the 
FHWA may determine to be appropriate, including, but not limited to: 
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(a) Withholding of payments to the contractor under the contract until the contractor complies; and/or 
 
(b) Cancellation, termination or suspension of the contract, in whole or in part. 

 
6. INCORPORATION OF PROVISIONS. The contractor shall include the provisions of paragraphs 
(1) through (6) in every subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Regulations, or directives issued pursuant thereto. 
 The contractor shall take such action with respect to any subcontractor procurement as NYSDOT or 
the FHWA may direct as a means of enforcing such provisions including sanctions for non-compliance: 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation 
with a subcontractor or supplier as a result of such direction, the contractor may request NYSDOT to 
enter into such litigation to protect the interests of NYSDOT, and, in addition, the contractor may request 
the United States to enter into such litigation to protect the interests of the United States. 

 
 

SUPPLEMENTAL TITLE VI PROVISIONS (CIVIL RIGHTS ACT) 
(APPENDIX A-2) 

 
 The New York State Thruway Authority, in accordance with Title VI of the Civil Rights Act of 
1964, 78 Stat. 252, 42 U.S.0 2000d to 2000d-4 and Title 49, Code of Federal Regulations, 
Department of Transportation, Subtitle A, Office the Secretary, Part 21, Nondiscrimination in 
Federally-assisted programs of the Department of Transportation and Title 23 Code of Federal 
Regulations, Part 200, Title VI Program and Related Statutes, as amended, issued pursuant to such Act, 
hereby notifies all who respond to a written Department solicitation, request for proposal or 
invitation for bid that it will affirmatively insure that in any contract entered into pursuant to this 
advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, national 
origin, sex, age, disability/handicap and income status in consideration for an award.” 

 
Add the following: 
 

“102-09  STANDARD CLAUSES FOR NON FEDERAL-AID NEW YORK STATE CONTRACTS. 
 

A. MacBride Act Fair Employment Principles. In accordance with the MacBride Fair Employment 
Principles (Chapter 807 of the Laws of 1992), the Contractor hereby stipulates that the Contractor either 
(a) has no business operations in Northern Ireland, or (b) shall take lawful steps in good faith to conduct 
any business operations in Northern Ireland in accordance with the MacBride Fair Employment Principles 
(as described in Section 165 of the New York State Finance Law), and shall permit independent 
monitoring of compliance with such principles. 
 The MacBride Fair Employment Principles, found elsewhere in this Proposal, shall be completed and 
returned with the Contractor’s bid. 

 
B. Omnibus Procurement Act of 1992. It is the policy of New York State to maximize opportunities 
for the participation of New York State business enterprises, including minority and women-owned 
business enterprises as bidders, subcontractors and suppliers on its procurement contracts. 
 Additional information and Thruway Authority requirements regarding the Omnibus Procurement 
Act can be found elsewhere in the proposal.” 
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102-12  D/M/WBE UTILIZATION. 
 

C. Eligibility. 
 
2. M/WBE Eligibility. 

 
Delete the last sentence of the first paragraph and Substitute “An M/WBE directory is available on 
the New York State Contract System website at https://ny.newnycontracts.com/.”  

 
Delete “(716) 846-8200” in the second paragraph and Substitute “(855) 373-4692”. 

 
D. Counting D/M/WBE Participation Towards the D/M/WBE Goal(s). 

 
3. Material Suppliers.  

Delete the second sentence of the first paragraph and Substitute “60% of the expenditure 
to an M/WBE Material Supplier will be counted toward the M/WBE goals.”  

 
4. Brokers/Manufacturer’s Representatives. 

 
Add the following sentence after the third (last) sentence.  “Per the New York State 
Department of Economic Development, only the monetary value for fees, or the markup 
percentage, will be credited when an MWBE broker is used (industry standards typically 
reflect a brokerage fee of 5-7% from the total contract amount)”.   

 
F. Requests For Waiver. 
 

Delete “Office of Construction Civil Rights Unit” and Substitute “Authority’s Compliance Unit”. 
 
H. D/M/WBE Pre-Award Utilization Package. 
 

Delete the first and second paragraphs and Substitute the following: 
 

“Within 10 calendar days after bid letting, the Apparent Low Bidder shall submit a complete 
D/M/WBE Pre-Award Utilization Package, as outlined below, to the Authority’s Compliance Unit.” 

____________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 

I. Bidder’s Failure to Comply. 
 

Delete all the information in this section and Substitute the following: 
 

“By signing this bid proposal and any resulting agreement or contract, the parties recognize and agree 
that Contractor failure to carry out the requirements of the Authority's M/WBE program, or non-
compliance with the M/WBE participation goals established for this contract (absent a showing of 
good faith efforts as set out elsewhere in this Section and the obtaining of a waiver granted by the 
Authority) constitutes:   

 
1.  A breach of contract upon which the Authority may assess liquidated damages as a separate 
remedy; further liquidated damages may accrue if the Authority determines that future efforts to 
achieve compliance will not fully remedy the breach.  
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2.  A specific and determinable harm or damage to the Authority and its Construction Program 
and, as such, constitutes a basis for the imposition of any or all of the contractual remedies stated 
in this document, whether in this section or elsewhere. Upon such non-compliance or breach, and 
after notification to the Contractor, the Authority may initiate contractual remedies, which it may 
deem appropriate, as well as calculate a monetary reduction in the final contract payment, as a 
stipulated assessment to be deducted from the final payment.  

 
 This assessment, which may be in addition to, and not as a substitute for any other penalty or 
monetary assessment under this contract deducted from the final payment as a penalty for 
non-compliance with Contract D/M/WBE Specifications. This will be computed by multiplying the 
AAP-19, (TA-1022), contract value by the approved program percentage(s), (but not more than the 
goal percentage) and subtracting from that amount the dollar payments for those functions actually 
performed by certified D/M/WBEs as set forth in the approved form AAP-19, (TA-1022). 
 In instances where a Contractor can adequately document or substantiate its good faith effort 
made to meet the specified goal percentage(s), to the satisfaction of the Authority, no reduction in 
payment will be imposed or liquidated damages assessed.  The standards listed in 102-12.G Good 
Faith Efforts will be used as a guide to determining whether or not a good faith effort has been 
made.” 

___________________________________________________________________________________________ 
 

 
102-14  FORM OF CONTRACT AND BID BOND. 
 

Delete the first sentence and Substitute “The form of contract and bid bond, if given, shall be those found 
in this proposal.” 

 
102-15  SAMPLE FORM OF BID BOND. 
 

Delete all the information in this section and Substitute “The Bid Bond (TA-44117) contained in this 
Proposal shall apply.” 

 
102-17  SAMPLE FORM OF ITEMIZED PROPOSAL/JURAT. 
 

Delete all the information in this section and Substitute “The Itemized Proposal contained within this 
Proposal shall apply.” 

 

 
SECTION 103 – CONTRACT AWARD AND EXECUTION 
 
103-01  CONTRACT AWARD. 
 

Add the following after the second paragraph:  
 

 “The following are examples of reasons that are considered sufficient for the disqualification of a 
Bidder and the rejection of its Proposal: 

 
1. Submission of more than one Proposal for the same work from an individual, firm, partnership, 
corporation, or combination thereof, under the same or different names. Reasonable grounds for 
believing that any individual, firm, partnership, corporation, or combination thereof, is interested in 
more than one Proposal for the work contemplated may cause the rejection of all Proposals in which 
such individual, firm, partnership, corporation, or combination thereof, is interested. 
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2. Evidence of collusion among Bidders. Participants in such collusion will not be permitted to 
submit bids for future work of the Authority until reinstatement as a qualified Bidder by the Chief 
Engineer. 

 
3. Uncompleted work which, in the judgment of the Authority, might hinder or prevent the prompt 
completion of this Contract, if awarded.” 

 
Delete the fourth paragraph and Substitute: 
 

 “A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a 
date sixty (60) days after bid opening or thirty (30) days after the properly executed contract documents 
have all been received by the Authority, whichever is later. The bid bond, bid deposit, and/or performance 
bond shall remain in effect until such period of written notice has expired provided the contract has not 
been approved by the Office of the State Comptroller in the interim. The Contractor and the Authority 
may agree in writing to extend the date upon which the bid may be withdrawn if the contract has not been 
approved by the Office of the State Comptroller.” 

 
Delete the sixth paragraph and Substitute: 

 
 “Contract award on a joint venture proposal will place upon the joint participants complete liability, 
jointly and individually, for contract performance. 
 Contracting corporations, which are chartered in a state other than New York, as well as individuals 
or firms doing business under fictitious names, are required to register with the NYS Department of State 
authorizing them to do business in New York, before they can be awarded a contract.” 

 

103-02  EXECUTION OF CONTRACT. 
 

Add the following after the second paragraph: 
 

 “When a joint bidder returns a signed contract for a joint venture proposal to the Chief Engineer, a 
certified copy of a resolution of the board of directors of each participating corporation must be included 
that clearly indicates the work to be performed by both parties. The resolution must authorize the joint 
venture with the other party participant(s) for the specific contract. Each corporation must also submit a 
copy of its corporate powers. The participants in any joint venture must make the designation in writing, 
addressed to the Chief Engineer. 

 
The designations are as follows: 

 
1. The name of the person who will be in charge of the project for the joint Contractors.  This 
person must have complete authority to speak for and bind the joint Contractors in all matters 
relating to the contract. It is this person to whom all notices, orders, directions, and 
determinations concerning the project may be given by the Chief Engineer. Notices orders, 
directions, or determinations given to this designated person, or to one of the joint Contractors, 
will be considered to have been given to all parties. 
 No change in the person designated to be in charge of the project will be recognized by or be 
binding upon the New York State Thruway Authority, until the participants in the joint venture 
give written notice of such change.  In the event of the inability or unwillingness to serve, death 
or disability of the person in charge of the project, it is the responsibility of the joint Contractors 
to advise Chief Engineer, in writing, over their joint signatures, of such inability or unwillingness 
to serve, death or disability within 24 hours after the occurrence, and then to designate a 
successor. 

 
2. A mailing address for the receipt of all estimates, acceptance and final settlement certificates, 
payments, notices, orders, directions, and determinations for the performance of the work. The 
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mailing address will be considered the joint Contractors' address and any communications 
directed to such address will be considered to have been received by the joint Contractors. 
 All checks for the payment of estimates and the final settlement certificate will be made to 
the order of the joint Contractors in the same form in which they have signed the contract and will 
be mailed to the designated mailing address. 
 Change of the mailing address will not be recognized by or be binding upon the New York 
State Thruway Authority, until written notice, signed by the joint Contractors, has been received 
by the Chief Engineer. 
 If the contract, together with the Surety Bonds and the Insurance Certificate(s) providing 
adequate insurance coverage, as provided in Section 107-06, is not properly executed and 
returned, the proposal guarantee will be forfeited to the New York State Thruway Authority as 
liquidated damages.” 

 

103-06  SAMPLE FORM OF CONTRACT AGREEMENT. 
 

Delete all the information in this section and Substitute “A Sample New York State Thruway 
Authority/Canal Corporation Agreement is included elsewhere in this Proposal.” 

 
103-07  SAMPLE FORM OF FAITHFUL PERFORMANCE BOND. 
 

Add the following: 
 

“New York State Thruway Authority forms will be supplied to the apparent low bidder. These forms are 
materially the same as the NYSDOT form.” 

 
103-08  SAMPLE FORM OF LABOR AND MATERIAL BOND. 
 

Add the following: 
 

“New York State Thruway Authority forms will be supplied to the apparent low bidder. These forms are 
materially the same as the NYSDOT form.” 

 
 

SECTION 104 - SCOPE OF WORK 
 
104-02  CHANGES, CONTINGENCIES, EXTRA WORK AND DEDUCTIONS. 
 

Delete the second and third sentences of the first paragraph and Substitute the following: 
 

“Whenever the Authority determines that from any unforeseen cause the terms of any contract should be 
altered to provide for changes, contingencies, extra work, or the deletion of work, an order-on-contract or 
field change order may be issued to the Contractor who shall promptly proceed with the performance of 
the work and the furnishing of the materials and equipment necessary for its accomplishment in 
accordance with the pertinent specifications.” 

 
Delete “Section 697 Field Change Payment” in the second paragraph and Substitute “the Field Change 
Order item”. 

 
104-08  MAINTAINING TRAFFIC. 
 

A. Closing of Highway. 
 

Add the following: 
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 “According to §107.01 of the Thruway Regulations, the Thruway Authority’s Executive Director, 
or his designee, may order that the Thruway system, or any portions thereof, be closed to all or part of 
the public for such time as in his judgment may be necessary.” 

 

B. Use of Restricted Highway. 
 

Delete this section in its entirety and Substitute the following:   
 

“B. Restricted Highway. The Thruway, during periods of construction, cannot be designated a 
“Restricted Highway” pursuant to Section 104A of the Highway Law and Section 1625 of the Vehicle 
and Traffic Law. The Contractor is, therefore, advised that the provisions of Section 401(7)(f) of the 
Vehicle and Traffic Law relating to registration of special purpose construction vehicles shall apply to 
all such vehicles engaged in work under this contract, whether owned, leased or rented.” 

 
Add the following: 

 
“104-11  REMOVAL AND REPLACEMENT OF BRIDGE IDENTIFICATION SIGNS.  
 Bridge identification plaques, bridge identification number (B.I.N.) plates, milepost markers, and street 
name signs attached to bridge superstructures shall be protected during the Contractor’s operations or 
removed, stored and remounted after construction is completed, without any additional cost to the Authority.” 

 
 
SECTION 105 - CONTROL OF WORK 
 
105-03  METHODS AND EQUIPMENT. 
 

Add the following after the second paragraph:   
 
 “Equipment which the Engineer feels could damage Thruway Facilities shall not be allowed to 
operate until adequate protective measures are provided such as wooden mats, bridging devices or rubber 
pads. The Engineer’s approval of such protective devices shall not relieve the Contractor from 
responsibility for damage. 
 The Contractor shall be responsible for keeping equipment in good working condition. Operators 
shall be knowledgeable in all aspects of equipment operation and shall know the limitations of the 
equipment. Under no circumstances, including changed or unforeseen work conditions, shall the 
Authority be held responsible or reimburse the Contractor for equipment damaged or broken during the 
progress of this Contract.” 

 
B. Structural Painting. 
 

Delete the third and fourth paragraphs. 
 

105-12  LOAD RESTRICTIONS. 
 

Add the following: 
 
 “Only New York State legal loads are allowed on the Thruway. Special Hauling Permits, required for 
special or occasional overweight and/or oversize loads exceeding NYS legal limits, are issued at the 
discretion of the Authority and only under special conditions and for use at designated times and 
locations. 
 Application should be made to the New York State Thruway Authority Special Hauling Unit, Albany 
Headquarters, (518) 436-2793 at least 72 hours in advance. The Special Hauling Unit will fax the 
Contractor a NYS Thruway Special Hauling Permit Application. The Contractor must complete the 
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application and fax it to the Authority’s Special Hauling Unit at (518) 449-3198.  The fax should include 
a cover sheet with the following information: 

 
 Contract Number 
 Award and Completion dates of the Contract 
 Thruway entry and exit points 

 
 The Special Hauling Unit will review the information for accuracy. If the application is approved, the 
special hauling permit will be assigned a number and any applicable restrictions will be noted.  The 
permit will be faxed to the Contractor along with a cover letter addressed to the attention of “Toll 
Personnel”. The cover letter must accompany the Special Hauling Permit when presented at the tollbooth 
by the Contractor’s driver. No fee will be charged to the Contractor. 
 Any changes to the permit will require notification and approval of the local Division Traffic Office. 
This Office may be reached by calling 1-866-691-8282 and asking for the Traffic Duty Officer. This 
office is open 24 hours a day, 7 days a week. 
 Design approval of any shop drawing (e.g. steel erection procedures) does not constitute approval of a 
Special Hauling Permit. Notice of movement of any permitted oversized and/or overweight vehicle must 
be given at least 24 hours in advance of the scheduled move. Receipt of an Authority issued Special 
Hauling Permit does not constitute issuance of a permit for highways under NYSDOT or other 
jurisdictions, and vice versa.” 

 
105-14  DISPUTED WORK AND DISPUTE RESOLUTION. 
 

D. Review Time Periods for Disputes. 
 
Delete “Regional Director” wherever it appears and Substitute “Thruway Division Director”. 
 

 Add the following to the end of the second paragraph: 
 

“Copies of this notice of dispute shall also be provided to the Director of Construction Management 
and to the Office of the Chief Engineer.”  

 
Delete Parts 1, 2 and 3 and Substitute the following: 

 
 “The Commissioner Review Stage of the Disputed Work Provisions, the administration of which 
has been delegated by the Thruway Authority Chairman to the Chief Engineer of the Thruway 
Authority, does not exist as a third chance to convince the NYSTA of the merits of the dispute; it is 
intended to provide a mechanism whereby work may continue under protest, the contract will be 
completed, and the Contractor’s claims will be properly qualified, quantified, and documented for a 
later resolution. These aims are accomplished as follows:  an evaluation is made of the documentation 
submitted in the appeal; the work is directed to continue, either declaring the disputed work to be 
extra to the contract, or otherwise, fully defining the dispute and the documentation required criteria 
for possible settlement during the Contract Close Out Process or as a claim in accordance with law 
and the provisions of the Contract. The Commissioner Review Stage determination regarding 
disputed work is administratively binding but does not diminish the Contractor’s rights.   
 Documentation presented at each Dispute stage must stand on its own merits. The process is self- 
correcting, providing Contractors an opportunity to provide proofs or documentation noted as lacking 
in the prior stage for the subsequent stage. The Disputed Work process is not progressively 
administered, each stage is assumed to be complete. Therefore, an appeal of the denial of a prior stage 
would be expected to include a narrative explaining the dispute, documentation of timely notice and 
verified documentation of costs, and explanation as to why the prior denial may be in error or  
incomplete with new information validating the Contractor’s position in the dispute. Should a 
Contractor, who feels a Disputed Work determination is unsatisfactory or in error, locate additional 
factual information they believe would alter a prior Disputed Work determination, the Director of 
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Construction Management may reopen the matter on its original basis and/or merit at any time prior 
to the completion of the Final Supplemental Agreement by the Engineer.”  

 

H. Contract Closeout Process. 
 

Delete this section in its entirety and Substitute the following: 
 

“H. Administrative Construction Contract Settlement Procedure. In an attempt to reach 
mutually satisfactory resolutions to contract disputes between the Authority and its construction 
Contractors, the Authority affords the Contractors a final opportunity to meet and discuss their 
unresolved disputes with the General Counsel and the Chief Engineer or their representatives. The 
Administrative Construction Contract Settlement Procedure, described below, is not a fourth stage of 
disputed work.  This procedure provides an opportunity to address disputes and other matters of 
equity that do not necessarily fit neatly within the bounds of the Disputed Work clauses of the 
General Specifications, as modified and adopted by the Authority.  Contractor presentations should 
include any new facts and findings, and should be directed to illustrate why the Disputed Work 
determinations at the project and review levels were not justified. 
 In this procedure, after Acceptance, but before Final Payment, the Contractor makes a written 
request to the Chief Engineer for a meeting to discuss those matters that remain unresolved, which 
have exhausted the formal disputed work process during the contract life. The Contractor must submit 
an Agenda for the meeting with this request.  At the meeting, the Contractor shall present information 
on each issue on their Agenda. Representatives of the Department of Engineering and Legal 
Department will attempt to resolve the issues with the Contractor within the framework of the 
contract.  Any subsequent contract modification is subject to approval by the State Comptroller and 
any other shareholders to the Contract. The Contractor will be notified of the Authority’s final 
position in writing. If any dispute or claim, or portion thereof, remains unresolved following the 
meeting(s) and the payment of the final agreement, the Contractor may file a claim in accordance 
with law and the provisions of the Contract.” 

 
105-16  SHOP DRAWING APPROVAL. 
 

Add the following: 
 

 “The Contractor shall review, redline and approve-stamp shop drawings and samples from its 
suppliers prior to submission to the Engineer. By approving and submitting shop drawings and samples, 
the Contractor represents that he has determined and verified all field measurements, field construction 
criteria, materials, catalog numbers and similar data and that he has checked and coordinated each shop 
drawing and sample with the requirements of the contract documents. Shop drawings will be reviewed 
and approved by the Engineer (or the Thruway Authority or its agent). The reviewer cannot verify field 
dimensions. All substitutions and/or deviations must be noted including a proposed credit. Any deviation 
from the requirements of the contract documents, unless the Contractor has informed the Project Engineer 
of the deviation in a separate writing at the time of submission and received written approval of the 
specific deviations, is unacceptable. If inadvertently "approved", that approval will be invalid. Once 
approved, the Contractor is responsible to submit a reproducible set of shop drawings for inclusion in the 
final project records. 
 Any waiver of specifications or contract requirements is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice or statement of 
cause. Also, approval or disapproval of requests for waivers will be transmitted without statement of 
reason or cause, and shall not be subject to administrative review or appeal under the contract. 
 Prior to final payment, the contractor shall provide the Thruway with the original approved shop 
drawings and complete two sets of final signature approved shop drawings in the Tag Image File Format 
(tiff) on separate compact discs. Tiff images shall be CCITT group IV, 2D compression minimum 
200 dpi.” 
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105-20  OPENING HIGHWAY TO TRAFFIC PRIOR TO CONTRACT FINAL ACCEPTANCE. 
 

Delete all the information in this section and Substitute the following: 
 

 “Opening sections of the project to traffic prior to completion may be desirable or may be necessary 
due to conditions inherent in the work, changes in the Contractor’s work schedule, or conditions or events 
unforeseen at the time the project was bid.  Such openings shall be made only when so directed by the 
Engineer. Under no condition shall such openings constitute acceptance or a part thereof, or a waiver of 
any provisions of the contract. 
 The contract documents indicate, insofar as possible, which sections of the highway are to be opened 
prior to completion. The Contractor shall make no claim for and shall have no right to additional 
compensation or extension of contract time for opening sections of the project to traffic as indicated in the 
contract documents, or resulting from partial acceptance or changes in the Contractor’s work schedule, or 
for reasons that are due to the fault of the Contractor or any other party, including utilities. 
 Additional compensation or extension of contract time for completion of other items of work on 
sections of the project opened to traffic for reasons other than those indicated in the preceding paragraph 
will be made as provided in the contract or in a supplementary agreement. 
 If the Contractor is dilatory in completing shoulders, drainage structures, or other features of the 
work, the Engineer may so notify the Contractor in writing and establish therein a reasonable period of 
time in which the work is to be completed. If the Contractor is dilatory, or fails to make a reasonable 
effort toward completion in this period of time, the Engineer may then order all or a portion of the Project 
opened to traffic. On such sections which are so ordered to be opened, the Contractor shall conduct the 
remainder of its construction operations so as to cause the least obstruction to traffic, and shall make no 
claim for and shall have no right to additional compensation or extension of contract time. 
 On sections of the project opened to traffic, whether indicated in the contract documents or not, traffic 
control and maintenance of the roadway shall be in accordance with Section 619.” 

 
105-21  CIVIL RIGHTS MONITORING AND REPORTING. 
 

Delete the first paragraph and Substitute the following: 
 

 “The Contractor shall use the current version of the Authority approved civil rights reporting 
documentation on all contracts. The Contractor shall submit complete, accurate data to the Authority for 
each month, not later than the 15th of the following month, using the Authority approved civil rights 
reporting format. Data shall be current through the end of the last full payroll week for that month, or as 
otherwise approved by the Engineer to coordinate with contract payment submittals.” 

 
Add the following:  
 

“105-22  NON-REVENUE PASS PLATES. Non-revenue pass plates will be furnished for the use of the 
General Contractor’s and approved subcontractor’s equipment and vehicles, and for suppliers' vehicles while 
making deliveries to the project. In no case will free passage on the Thruway be granted beyond the 
Interchanges bracketing the project, or from the Interchange near the Contractor’s place of business to the job 
site, unless such place of business shall be located between the same two interchanges as the job site. The use 
of these pass plates shall be in accordance with the conditions of the individual authorization. General 
conditions are given below: 
 

A. Pass plates are not for commuting and no privately owned vehicles shall be parked on the Thruway.  
For purposes of this section, a privately owned vehicle is defined as any vehicle not covered by the prime 
contractors insurance. 
 
B. Pass plates shall be used on working days only. 
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C. Pass plates shall be presented to the toll collector whenever entering a toll lane. Unstaffed emergency 
lanes at toll plazas will not be opened to permit unrestricted entry or exit by Contractor’s or supplier's 
vehicles. 

 
D. The Contractor shall maintain a log identifying the vehicle to which each pass plate is assigned. 

 
E. Pass plates shall remain with the assigned vehicles at all times while the vehicle is on the Thruway. 
Under no circumstances shall the Contractor leave pass plates at the toll plaza. 

 
F. Vehicles leaving the Thruway beyond the pass plate limits without a pass plate or entering or leaving 
the Thruway at a toll station beyond the pass plate limitations will be charged for the trip in accordance 
with the normal toll rates and regulations. The Contractor will not be reimbursed for tolls after pass plates 
have been issued. 

 
G. The Contractor will be held responsible for the use and return of all pass plates. The Contractor shall 
report any lost or stolen pass plates to the Engineer stating the specific pass plate lost or stolen and shall 
be responsible for any unauthorized use of the pass plate prior to such notification. 

 
H. The misuse of the pass plates will constitute cause for revocation of this privilege and the Contractor 
will not be reimbursed for tolls. In accepting pass plates the Contractor agrees that revocation for reasons 
of misuse shall not constitute grounds for claim. 
 
I. Upon completion of the contract, the Contractor shall return all pass plates issued for the project or 
shall account for all unreturned pass plates by identifying the vehicles to which the pass plates were last 
issued. Final acceptance of the contract cannot be processed until all pass plates have been accounted for.  
When an uncompleted work agreement is entered into, pass plates must be accounted for prior to return of 
the deposit. 

 
J. An administrative charge of $50.00 will be deducted from monies owed to the Contractor for each 
pass plate not returned to the Authority upon completion of the work. 
 

 The Contractor should make a written request to the Engineer for the number of pass plates required for 
the project upon receipt of notification of the pre-award conference. Additional pass plates will be available 
later upon request.”  

 
 

SECTION 106 - CONTROL OF MATERIAL 
 
106-01  SOURCES OF SUPPLY. 
 

Delete “notify the Deputy Chief Engineer, Structures (DCES), with a copy to the Engineer, of” in the first 
line of the first paragraph and Substitute “submit to the Engineer”. 

 
106-04  MATERIAL CERTIFICATION AND APPROVED LIST. 
 

Add the following after the third paragraph: 
 
 “The Contractor is hereby notified that for Thruway Authority Federally Aided Projects, the New 
York State Department of Transportation is the Thruway Authority’s Agent for all off-site materials 
quality assurance services, except granular materials, asphalt concrete and Portland cement concrete plant 
inspection. Materials quality assurance will be in accordance with the Department’s standard 
specifications and quality assurance procedures and the acceptance/rejection decisions under the Contract 
have been fully delegated to the Department as the Thruway Authority’s Agent. Reference is herein made 
to “Materials Inspection Manual” issued by the New York State Department of Transportation, Materials 
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Bureau, which presents a brief outline of procedures used by the New York State Department of 
Transportation in determining the acceptability of materials arriving at project sites. The Materials 
Inspection Manual is available on the NYSDOT website.” 

 

106-09  EQUIVALENTS. 
 

Delete all the information in this section and Substitute the following:  
 

 “Whenever products are specified by the name, trade name, make or catalog number or any 
manufacturer or supplier, the intent is not to limit competition but to establish a standard of quality which 
the Thruway Authority has determined to be necessary. Contractor’s may recommend alternate products, 
but shall have the burden of proving at his own cost and expense to the satisfaction of the Thruway 
Authority that a proposed product is equal to a stipulated reference product. If the Contractor fails to 
comply with the provisions of this subsection, or if it is determined that the proposed product is not equal 
to that named, the Contractor shall supply the product named. 
 The Contractor shall have no claim for an extension of time or for damages due to time required by 
the Thruway Authority to consider a product proposed by the Contractor or because the Engineer 
disapproves of such a product. Where optional materials or methods are specified, or where "or equal" 
submissions are approved, the Contractor shall make all adjustments to contingent work necessary to 
accommodate the option he selects, all at his own expense. 
 Where the phrase “No Substitutions Allowed” or similar wording appears in a specification, the 
Authority has determined that the specified product is required and no equivalents will be considered by 
the Authority.” 

 
106-11  BUY AMERICA. 

 
Delete “Section 146 of the State Finance Law” in the first line of the first paragraph and Substitute 
“Section 2877-a of the Public Authorities Law.” 

 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
107-05  SAFETY AND HEALTH REQUIREMENTS. 
 

C. Emergency Contact Person. 
 

Delete this section in its entirety and Substitute the following: 
 

“C. Emergency Call Out List. At the preconstruction meeting, the Contractor shall provide the 
Authority a list of a minimum of four (4) responsible personnel, available on a 24 hour basis, for call 
out if conditions arise that require the Contractor’s attention at the construction site. In addition to 
providing on- and off-hour phone numbers, all persons on the Call Out List shall be equipped with 
telephone call activated paging devices which display the call back number, or cell phones, or other 
approved paging devices. Any person on the Emergency Call Out List shall have the authority to 
promptly call out personnel and resources necessary to respond to an emergency and protect the 
public. The Call Out List shall also include field office and main office telephone numbers and be 
updated as changes occur.” 

 

F. Restricted Areas. 
 
Add the following after the first sentence of the first paragraph: 
 

“The nature of and materials used in this protection measure shall be at the Contractor’s discretion 
subject to approval by the Engineer. The cost of the protection measures shall be included under the 
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various items of this contract.” 
 

Add the following after the last bullet: 
 

“Work areas at structures shall be completely fenced to the satisfaction of the Engineer to protect the 
public and prevent unauthorized entry. In addition, positive protection shall be provided during 
non-working hours in areas where bridge rail tubes and/or posts are removed to ensure that 
individuals on the structure will not fall through the rail opening to the area below.” 

 
H. Fall Protection. 
 

Delete the first paragraph and Substitute the following: 
 

“The Contractor shall provide fall protection for all workers, in full compliance with 29 CFR 1926, 
and ensure that its workers use all necessary safety devices attendant thereto. Should a Contractor 
utilizing scaffolding / platforms / ladders fail to adhere to the legal provisions and intent of both 
OSHA and the Labor Law (Section 240), work will be suspended until full compliance is reinstituted 
and an OSHA or NYS Labor Department Inspector has inspected the work site and deemed it to be in 
full compliance with Labor Law/OSHA Standards. Contractor personnel failing to utilize safety 
equipment, methods, and procedures as required by the Labor Law and OSHA shall be immediately 
removed from the project. No exception to these requirements can, or will be tolerated or permitted.  
The minimum fall protection requirements include the following:” 

 
O. Equipment Safety Procedures. 
 

Delete this section in its entirety and Substitute the following: 
 

“O. Equipment Safety Procedures (Vehicle Operations, etc.). The following provisions 
relating to vehicle and equipment operation, in conjunction with the Contract Documents, will be 
strictly enforced by the Engineer during all phases of construction for this project. Any necessary 
modification shall be as approved by the Authority. The final responsibility for the installation of 
adequate safety precautions, and for the protection of the traveling public and Contractor’s personnel, 
shall rest with the Contractor. The Contractor shall include their proposed equipment safety 
procedures in the project Safety and Health Plan. 

 
1. General. The following applies to vehicles and motorized equipment traveling on the 
Thruway and shall apply to all work on the project, including but not limited to, the activities of 
all subcontractors, manufacturers, fabricators, material suppliers, independent truckers and 
owner-operators. 

a. Truck tailgates shall be kept clean at all times. 
b. Vehicle and equipment light lenses and reflectors will be cleaned as often as necessary 

during operations. 
c. Fire extinguishers provided on vehicles shall be in good working order at all times and 

operators shall be familiar with their use. 
d. When a vehicle is parked on the shoulder, the door adjacent to the Thruway pavement 

shall not be left open. An open vehicle door shall never be allowed to project over the 
Thruway pavement. 

e. Operators shall never pull up beside another vehicle on the roadway. Instead the operator 
should pull onto the shoulder away from the pavement either in front or behind the other 
vehicle.  Conversations should be held on the side of the stopped vehicles away from the 
pavement. 

 
 
 
 

33



24 of 60 05/16 

2. Moving Equipment. 
a. All Contractor vehicles and/or equipment shall be furnished with amber radial lights and 

double amber flashing lights or be followed by a vehicle displaying amber radial light 
and simultaneous flashing directional signals. 

b. All work operations, including paving, rolling, grading, supplying of material, and 
traveling of supervisory personnel, shall always be in the direction of normal traffic 
unless noted otherwise in the Contract or approved by the Engineer. 

c. Contractor vehicles or equipment that are to be moved between separate work sites 
during daylight hours may travel on the Thruway Mainline pavement if: 
 The vehicles or equipment have rubber tires; and 
 The vehicles or equipment are capable of maintaining a highway speed in excess of 

40 mph. 
d. Contractor vehicles or equipment that are to be moved between separate work sites 

during daylight hours may travel on the shoulder if all of the following conditions are 
met: 
 The vehicles or equipment have rubber tires; 
 The vehicles or equipment are capable of maintaining a highway speed in excess of 

25 mph; 
 The maximum distance for transporting the vehicle or equipment is no more than 

2 miles; 
 The shoulder is wide enough to accommodate the vehicle or equipment; 
 The vehicle or equipment using the shoulder does not encroach upon the travel lane; 
 There are no impediments within the two-mile transport limit that would decrease the 

width of the shoulder. 
e. If any of the aforementioned conditions cannot be met, the vehicle or equipment to be 

moved between the work sites shall be hauled on a trailer. 
f. When traveling in convoy, a space of at least 900 feet shall separate successive vehicles. 
g. Contractor vehicles or equipment to be transported on the Thruway during twilight hours 

or after dark shall be capable of maintaining a highway speed in excess of 65 mph or 
shall be hauled on a trailer. 

 
3. Work Zone. 

a. A stopped or slow moving truck on the pavement shall never be used as the first warning 
a motorist receives of a work area restriction ahead. 

b. Vehicles and/or equipment shall never be parked on opposite shoulders nor shall workers 
be allowed to occupy these areas at the same time. An escape area must always be 
provided for emergency use. 

c. A closed lane is a refuge for disabled vehicles or emergencies. Hazards such as pavement 
removals or excavated shoulders etc. shall be delineated in accordance with the work 
zone traffic control plans and/or Section 619, during non-work hours. 

 
4. Parking Equipment. 

a. Contractor equipment, when not in use, and materials awaiting installation shall be 
properly stored, stockpiled, and sited in a protected location (i.e. behind a physical barrier 
or in such a manner that horizontal clearance of at least 30 feet is provided from the 
outside edge of the traveled way) and shall not constitute a traffic hazard nor interfere 
with drainage courses. Materials or equipment shall not be left in front of or within the 
deflection distance behind guide rail and safety appurtenances so as to compromise their 
performance. 

b. During the work day, equipment necessary for construction may only be parked in a 
closed lane or closed shoulder as far as practicable from traffic. If this is not possible, 
such equipment shall be parked entirely off the pavement and shall display two 18-inch 
by 18-inch red-orange or orange flags. 
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c. Parked vehicles shall display simultaneous flashing directional signals (four-way 
flashers). Single directional flashing lights shall not be displayed by parked vehicles. 

d. No loading and unloading of equipment, material, or men shall be permitted in the mall 
unless it is a protected work site. 

e. At the end of each work day, all Contractors’ equipment and any extraneous traffic 
protection devices shall be removed from closed traffic lanes, shoulders and other sites 
and placed in protected locations. 

 
5. Operating in the Work Zone 

a. Equipment shall be under the full control of the operator at all times and shall not be 
operated in a reckless manner. 

b. A spotter shall guide the backing of any vehicle or equipment with restricted visibility to 
the rear. This rule applies in any location where workers on foot, pedestrians, private 
vehicles or similar hazards may be present. 

c. If the operator loses visual contact, the vehicle shall immediately be brought to a full stop 
until visual contact with the spotter is reestablished. 

d. Vehicles or equipment shall not be backed onto Thruway pavement. If the operations 
require such a procedure, it shall be done only within a protected work zone. 

 
6. Work Operations. 

a. Truck tailgates shall be closed when not in use. The tailgate may be flat to accommodate 
an operation, but may never hang below a horizontal position. 

b. A spotter shall guide the backing of any vehicle or equipment with restricted visibility to 
the rear. This rule applies in any location where workers on foot, pedestrians, private 
vehicles or similar hazards may be present. 

c. If the operator loses visual contact, the vehicle shall immediately be brought to a full stop 
until visual contact with the spotter is reestablished. 

d. Dump truck boxes may be raised only under the control of a spotter, unless the vehicle is 
in an area clearly marked to be free of overhead wires and safe for dumping. 

e. Dump truck boxes shall be lowered prior to moving, except when dumping into a paver 
or similar operations, under the control of a spotter. 

f. All equipment shall comply with electrical safety requirements, and shall operate under 
the control of a spotter, whenever working within 17 feet of an overhead line. The 
distance shall be measured as the actual distance between the overhead line and the 
nearest point on the vehicle. 

 
7. Entering and Leaving Work Zones. The operations of loading and unloading of 
materials, equipment and men shall only be conducted in closed lanes and shoulders. To 
minimize the hazard to the traveling public, the Contractor’s operations shall be governed by the 
following requirements: 

a. When approaching a work area, operators shall reduce the speed of the vehicle and 
indicate by directional signals intent to drive out of the traffic stream and into the work 
area.  Flashing signals shall be kept on while parked within the work zone. 

b. No vehicle or equipment shall be stopped or parked where it will interfere with the 
visibility of any sign. 

c. All trucks re-entering the traffic stream from the work areas, except when exiting the 
downstream end of a closed lane, shall have the assistance of traffic observer. 

d. All trucks re-entering the pavement from the shoulder, shall attain a reasonable speed 
before pulling onto the pavement, after making sure that no vehicle is approaching in the 
lane. Approaching vehicles shall be allowed to pass. 

e. Trucks shall not re-enter the traffic stream from a median shoulder less than 10 feet wide. 
 

8. Violations. If, in the opinion of the Engineer, the operating rules of the contract are not 
being fully adhered to by the Contractor or his subcontractors: 

35



26 of 60 05/16 

a. Liquidated damages shall be deducted from any money due the Contractor, not as a 
penalty but as liquidated damages; until the violation or violations are corrected to the 
satisfaction of the Engineer. Unless otherwise stated in the Contract Documents:  
 Multiple violations in any calendar day, or part, thereof, and/or multiple violations 

consisting of the same violation remaining uncorrected for multiple calendar days, 
shall be assessed with a like number of liquidated damage charges, and 

 The amount of such liquidated damages shall be the amount per calendar day 
specified in Table 108-1 Schedule of Liquidated Damages.  

b. Any operator found in violation of the above rules by the Engineer or his/her 
representative will be removed from the project immediately, and will not be allowed to 
work on any Authority project for a minimum of one (1) year. 

 
9. U-turns. U-turns are prohibited on the Thruway with the following exception.  Drivers with 
non-revenue pass plates (where required) and possessing a U-turn Authorization permit may 
U-turn construction vehicles and equipment at designated crossovers listed in this Proposal.  
Vehicle operation shall be in accordance with the conditions of the individual permit 
Authorization. General conditions are given below: 

a. Vehicles and equipment that will U-turn shall be in compliance with all Federal and State 
rules and regulations and equipped with a rotating amber beacon which shall be visible 
from all directions for a minimum of 1000 feet during daylight. Strobe lights will not be 
allowed. If visibility of the amber beacon is blocked by a portion of the vehicle or 
equipment, additional beacons shall be provided. 

b. When a designated crossover is to be used for contract operations, the Contractor shall 
install a driveway entrance assembly on both right and left shoulders of the traveled way 
consisting of a 48-inch by 48-inch W2-2 Intersection Warning sign supplemented with a 
36-inch by 18-inch NYW5-16 Driveway Entrance plaque with the legend “TRUCKS”. 
All sign panels shall be black on fluorescent orange. The driveway entrance assemblies 
shall be installed approximately 1000 feet upstream of the U-turn. All signs shall be 
covered or removed and stored when not in use. 

 c. For daily stationary lane closures, U-turns shall not be made between 1.5 miles before 
and 1 mile after a work zone if the work zone includes the closure of the right lane of a 
two-lane roadway. U-turns may be permitted from and into the work zone when the work 
zone is in the leftmost lane(s) and a designated crossover exists within the limits of the 
work zone. 

d. Any damage to median areas, shoulders and designated U-turns caused by the 
Contractor’s equipment shall be repaired as directed by and to the satisfaction of the 
Engineer at no expense to the Thruway Authority. 

e. U-turns are prohibited within toll plazas. The driver must exit the toll plaza, turn around 
on the local road system, and then reenter the Thruway. 

f. Application for U-turn authorization and non-revenue pass plates should be made through 
the Engineer (after award) or the Division Construction Office (pre-award).” 

 

R. Confined Spaces. 
 

Add the following after the last paragraph: 
 

 “Work operations in confined space and permit-required confined space as defined in 29 CFR 
1910, Section 146 are particularly hazardous. These operations shall be specifically addressed in the 
Contractor’s comprehensive Project Specific Safety and Health Plan and, in the case of permit-
required spaces, a supplemental plan detailing the permit-required space program that the Contractor 
will follow and of any hazards confronted or created in permit-required spaces. These plans shall be 
submitted for review prior to the start of work. Indicated confined spaces are not intended to limit or 
define Contractor or subcontractor regulatory compliance requirements. In addition to confined 
spaces indicated on the drawings, other confined spaces may be present or created by the work of this 
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contract. The Contractor shall furnish, at no additional cost to the Thruway Authority, personnel and 
equipment to allow the Engineer to enter confined space and permit-required confined space in 
compliance with in 29 CFR 1910, Section 146.” 

 

S. Fire and Explosion Prevention. 
 

Add the following after the last paragraph: 
 

 “The Contractor is advised that the storage of any flammable materials beneath, or within the 
proximity of any structure, at any time, is strictly forbidden by the NYSTA. Failure to comply will 
result in the Engineer stopping all work until all such materials are removed to a satisfactory site or 
off the project”. 

 
107-06  INSURANCE. 
 

Delete all the information in this section and Substitute the following: 
 

“A. General.  The Contractor must procure prior to commencement of work under this Agreement, and 
maintain until this Agreement is completed and the New York State Thruway Authority (the Authority) 
has accepted all work performed thereunder, insurance of the kinds and in the amounts specified by the 
Authority herein, covering all operations under this Agreement, whether performed by the Contractor or 
its subcontractors, in accordance with the following conditions: 
 

1. All insurance required by this Agreement shall be obtained at the sole cost and expense of the 
Contractor. 

 
2. All insurance required by this Agreement shall be maintained with insurance carriers licensed to 
do business in New York State, and acceptable to the Authority, with an A.M. Best rating of “A-” or 
better. 
3. All insurance required by this Agreement shall be primary to any the Authority insurance policy 
or the Authority self-insurance program, which shall be excess and non-contributory. 

 
4. The Contractor shall require that any approved subcontractors carry insurance with the same 
limits and provisions set forth herein, except for the Owners/Contractors Protective Liability Policy. 

 
5. The Contractor shall furnish the Authority with Certificate(s) of Insurance on ACORD Form 25, 
accompanied by additional insurance documents as required by the Authority, for each insurance 
carrier involved. Such Certificate(s) shall be executed by a duly authorized representative of the 
insurance carrier, certifying such authorization and showing compliance with the Authority insurance 
requirements set forth herein. The Contractor shall furnish the Authority with a copy of each 
Endorsement required herein. For work to be performed within New York State, proof of Workers 
Compensation and Disability Benefits Insurance shall be submitted on the appropriate forms as listed 
in Sections B.7 and B.8.  

 
6. All policies, by specific endorsement, shall provide for written notice to the Authority no less 
than thirty (30) days prior to the cancellation, non-renewal, or material alteration of any insurance 
policies referred to therein. Any such notice shall be sent by mail to:  Insurance Compliance Section, 
Office of Investments and Asset Management, New York State Thruway Authority, P.O. Box 189, 
Albany, New York 12201-0189. 

 
7. If insurance policies utilized for Authority projects contain deductibles, they must be declared as 
such with applicable levels on the Certificate(s) of Insurance and the Authority Supplemental 
Insurance Certificate. Insurance policies with deductibles in excess of $50,000 will require review 
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and approval by the Authority. Additional security or other requirements may be imposed at the sole 
discretion of the Authority. 
 
8. Insurance policies with Self-Insured Retentions (SIR’s) of up to $50,000 will generally be 
accepted when the SIR program is administered by a third party administrator and a complete 
description of the program is provided to the Authority’s Office of Investments and Asset 
Management. Self-Insured Retention programs in excess of $50,000 must receive prior approval and 
meet additional security requirements. The Authority, at its sole discretion, reserves the right to 
require the Contractor to provide additional collateral or to reject the use of an SIR by the Contractor.  
The Contractor will be solely responsible for all claims expenses and loss payments within the 
retention limit. 

 
9. The Contractor shall provide certified copies of all declarations pages or of the insurance policies 
themselves, upon request by the Authority, within twenty (20) days of such request. 

 
10.  Failure of the Authority to demand such certificates, policies, endorsements, or other evidence of 
full compliance with the Authority insurance requirements, or failure of the Authority to identify a 
deficiency from evidence that is provided, shall not constitute or be construed as a waiver of the 
Contractor’s obligation to maintain such insurance. 

 
11.  Failure to maintain the required insurance and provide proof of such coverage to the Authority 
may, in the Authority’s sole discretion, result in termination of this Agreement, or in delay or 
stoppage of payments. 
 
12.  At least two weeks prior to the expiration of any policy required by this Agreement, evidence of 
renewal or replacement policies of insurance with terms at least as favorable to the Authority as the 
required minimum amounts set forth in Section B. must be furnished to the Authority. 

 
13.  By requiring insurance, the Authority does not represent that certain coverages and limits will 
necessarily be adequate to protect the Contractor and such coverages and limits shall not be deemed a 
limitation on the Contractor’s liability under the indemnities granted to the Authority under any 
provision of this Agreement. 

 
14.  The Contractor and its subcontractors shall waive all rights against the Authority, the State of 
New York, and its agents, officers, directors, and employees, for recovery of damages to the extent 
these damages are covered by the CGL policy, and Business Auto Policy, and Umbrella policy, as 
required. 

 
15.  The Contractor shall provide a copy of these Authority Insurance Requirements to its insurance 
producer(s) and insurance carrier(s). 

 
B. Coverages. The specific types and amounts of insurance that the Contractor must provide pursuant 
to this Agreement are as follows: 

 
1. Commercial General Liability Insurance. The Contractor shall maintain a combination of 
Commercial General Liability (CGL), with no less than the following limits and coverages: 

 
 Agreement value: Occurrence Aggregate 
 Under $10 Million (See Section B.) $1,000,000 $2,000,000 
 $10 Million - $25 million $5,000,000 $5,000,000 
 $25 Million - $50 million $10,000,000 $10,000,000 
 Over $50 Million $25,000,000 $25,000,000 
 

 Products/Completed Operations Aggregate: $2,000,000 
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 Personal/Advertising Injury Liability: $1,000,000 
 Fire Damage Legal Liability: $100,000 
 Medical Expense: $5,000 

 
 CGL Insurance shall cover liability arising from premises, operations, independent contractors, 
products/completed operations, personal injury, advertising injury, and contractual liability. 
 If the activity involves construction work near railroad stations, yards, or tracks, the exclusion for 
explosion, collapse and underground work (XCU) must be deleted. 
 If the activity involves construction or demolition near railroad stations, yards, or tracks, the 
General Liability policy must delete the exclusion of coverage for work done within 50 feet of 
railroad property. 
 The General Aggregate shall apply separately to the subject matter (Project) of the Agreement, 
and the Contractor shall provide an appropriate Project Endorsement, using ISO Form 
CG 25 03 11 85 or its equivalent, to the Authority for this purpose. 
 The Authority and the State of New York shall be included as an Additional Insured, using ISO 
Additional Insured Endorsement CG 20 10 11 85 or its equivalent, under the CGL policy and the 
Umbrella policy, as required. This includes, but is not necessarily limited to the parties listed in the 
Special Note entitled Additional Insured Parties. Failure to list a firm, organization or municipality, 
etc. does not eliminate the requirement to provide such coverage.   
 
2. Commercial Umbrella Liability Insurance. The Contractor shall maintain Commercial 
Umbrella Liability Insurance (Umbrella) on a “follow form” basis with a limit of no less than 
$3,000,000 for each occurrence and aggregate for agreements over $1,000,000 and less than 
$10,000,000. 
 
3. Owners/Contractors Protective Liability Insurance. The Contractor shall obtain a 
separate Owners/Contractors Protective Liability (OCP) Policy written on a project basis for the 
benefit of the Authority, its officers, agents, and employees, and the People of the State of New York, 
with respect to all operations under this Agreement by the Contractor or its subcontractors, including 
in such coverage any omissions and supervisory acts of the Authority, its officers, agents, and 
employees. The New York State Thruway Authority shall be the named insured in the OCP Policy, 
which shall be promptly furnished to the Authority. OCP policy limits shall be no less than: 
$1,000,000 per occurrence/$2,000,000 aggregate. 

 
4. Builders’ Risk Insurance. For all building construction projects, the Contractor shall provide 
a Builders’ Risk Insurance policy covering all risks in completed value form.  Such policy shall cover 
the total value of the work performed, as well as the value of any equipment, supplies, and/or material 
for the project that may be in storage (on or off the site) or in transit.  The policy shall cover the cost 
of removing debris, including demolition as may be legally necessary by the operation of any law, 
ordinance or regulation, and for loss or damage to any owned, borrowed, leased or rented capital 
equipment, tools, including tool of their agents and employees, staging towers and forms, and 
property of the Authority held in their care, custody and/or control.  Such policy shall name as 
insured’s the Authority, and the Contractor. The Builders’ Risk policy shall contain the following 
endorsements: 
 The Authority and Contractor shall be named as loss payee for the Work in order of precedence 
as their interest may appear. 

 
5. Railroad Protective Liability Insurance. In the event that any work to be performed under 
the Agreement involves railroad property or railroad right-of-way, the Contractor shall provide and 
maintain a Railroad Protective Liability (RRP) Policy in the amounts required by the respective 
railroad. 

a. The policy must name the Railroad as the Named Insured.  No Additional Insured’s will be 
listed on the policy (see requirements for the deletion of the 50’ Railroad Exclusion on the 
Commercial General Liability policy).  
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b. Evidence of Railroad Protective Liability Insurance must be provided on the ACORD 25 
insurance certificate form, a detailed Binder pending issuance of the ACORD 25 certificate, 
or on an ISO-RIMA or equivalent form approved by the Railroad and meet any other 
requirements as specified by the Railroad and or the Authority. 

c. Definition of “physical damage to property” must be amended to mean direct and accidental 
loss of or damage to “all property of any Named Insured and all property in any Named 
Insured’s care, custody or control”.  

 
6. Business Auto Liability Insurance. The Contractor shall maintain Business Automobile 
Liability coverage, with no less than a $1,000,000 Combined Single Limit, which shall cover liability 
arising out of the Contractor’s use of any motor vehicle, whether owned, leased, hired, or non-owned. 
 If the Agreement involves removing hazardous waste from the Project site, or the Project 
involves environmental exposures, pollution liability coverage equivalent to that provided under the 
ISO Broadened Pollution Liability Coverage for Covered Autos endorsement (CA 9948) shall be 
provided, and the Motor Carrier Act endorsement (MCS 90) shall be attached. 

 
7. Workers’ Compensation Insurance. For work to be performed in NYS, the Contractor shall 
provide and maintain coverage during the life of this Agreement for the benefit of such employees as 
are required to be covered by the Workers’ Compensation Law. 
 If the Agreement involves work on or near a shoreline, a U.S. Longshore and Harbor workers’ 
Compensation Act Endorsement must be provided.   
 Evidence of Workers’ Compensation coverage must be provided on one of the following forms 
specified by the Commissioner of the Workers’ Compensation Board: 

a. C-105.2 – Certificate of Workers’ Compensation Insurance;  
b. U-26.3 – Certificate of Workers’ Compensation Insurance from the State Insurance Fund; 
c. GSI-105/SI-12 – Certificate of Workers’ Compensation Self Insurance. 

 All forms are valid for one year from the date the form is signed/ stamped, or until policy 
expiration, whichever is earlier. 
 
8. NYS Disability Benefits Insurance. For work to be performed in NYS, the Contractor shall 
provide and maintain coverage during the life of this Agreement for the benefit of such employees as 
are required to be covered by the Disability Benefits Law.   
 Evidence of Disability Benefits coverage must be provided on one of the following forms 
specified by the Commissioner of the Workers’ Compensation Board: 

a. DB-120.1 – Certificate of Insurance Coverage under the NYS Disability Benefits Law. 
b. DB-155 – Certificate of Disability Self Insurance. 
c. CE-200 – Certificate of Attestation of Exemption.  (Note: This form will only be accepted as 
evidence of an exemption from providing Disability Benefits.)” 

 
107-07  PROTECTION OF UNDERGROUND FACILITIES. 
 

E. Quality Level Designations. 
 

Add the following: 
 

 “If Quality Level Designations are not shown in the Contract Documents, Quality Level D shall 
apply.” 

 
107-08  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. 
 

C. Restoration. 
 

Add the following: 
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“8. Any damage to delineators, milemarkers, and safety appurtenances to remain caused by the 
Contractor’s operations shall be repaired or replaced at no expense to the Thruway Authority.  
Any delineators, milemarkers or safety appurtenances which have been moved to facilitate any 
operation shall be reset in their original location. Unless otherwise shown in the Contract 
Documents, the cost of any necessary resetting shall be included in the price bid for all items of 
work; no separate payment will be made.” 

 
107-09  DAMAGE 
 

D. Prompt Response to Claims by the Public. 
 

Delete the last five sentences and Substitute the following: 
 

 “The Contractor shall promptly address all damage claims of the public and, if not paid directly, 
claims shall be promptly turned over to the Contractor’s insurance company without prejudicing the 
validity of the claim.  There should be an interval of no more than ten (10) working days between 
receipt of a written claim by the Contractor and receipt by the insurance company. The Contractor 
shall notify the Authority when the claim is either turned over to the insurance company or paid 
directly. The insurance company is expected to investigate, determine and adjust such claims 
promptly and fairly with notice to the Authority as an additional named insured. 
 If the insurance company denies a claim, the Contractor must make sure that the insurance 
company provides the Authority with an explanation of its investigation and conclusion. A denial by 
the insurance company does not relieve the Contractor of its responsibility to comply with contract 
provisions. If the Authority determines that the Contractor has performed responsibly in accordance 
with the contract provisions, which includes documentation of performance of an acceptable schedule 
of patrols, the Contractor will have no further responsibility under the Contract. The Authority will 
monitor claims by the public. If the Contractor fails to comply with this process or denies a claim 
without proper cause and justification, the Authority will settle the claim to the claimant's satisfaction 
at the Contractor’s expense including Authority administrative expenses ($250 minimum).” 

 
107-10  MANAGING SURPLUS MATERIALS AND WASTE. 
 

B. Spoil. 
 
Delete the second and third sentences in the second paragraph and Substitute the following: 

 
 “Potential embankment slope flattening areas and/or spoil areas, which may be used for disposal 
of excess soil and rock and spoil on Thruway right of way, are shown on or listed in notes on the 
contract plans and/or in the contract proposal.  Disposal of excess soil and rock and spoil in any other 
areas of the Thruway right of way, without the written permission of the Division Director or a 
designee, is prohibited. The Authority makes no assurance that appropriate spoil areas within the right 
of way will be available for this contract.”   

 
 
SECTION 108 - PROSECUTION AND PROGRESS 
 
108-01  PROGRESS SCHEDULE. 
 

Delete this section in its entirety and Substitute the following: 
 

“108-01  START AND PROGRESS OF WORK. 
 

A.  General Requirements. No on-site work may be performed until the contract is awarded.  The 
Thruway Authority may issue a Thruway Work Permit, for Contractor employees, to make field 
measurements before award of the contract is received. Unless otherwise indicated in the Schedule 
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and Suspension of Work requirements, or if written consent to begin at a later date is given by the 
Division Director or his/her Agent, the Contractor must commence operations within 10 days of the 
award of this contract. The Contractor shall notify, in writing, the Chief Engineer and the appropriate 
Division Director, as well as any parties designated by the Authority, 10 days prior to starting or 
stopping work. The Contractor will be required to give the proper municipalities and utility 
companies at least 48 hours’ notice before doing any work which may interfere with the operations of 
their utilities.  

 
1. Pre-Award Project Schedule. At the pre-award meeting, or within such time as 
determined by the Thruway Division Director, the successful low bidder must furnish to the 
Engineer, a project schedule showing the order in which the Contractor proposes to carry on the 
work, the date on which it will start the major items of work and activities to be performed 
(including but not limited to excavation, drainage, paving, structures, mobilization, etc.) and the 
critical features (including procurement of materials, plant and equipment) and the contemplated 
dates for completing the same, considering seasonal weather limitations; and phase duration or 
milestone events, if applicable. The chart shall be in a suitable scale to indicate graphically the 
total percentage of work scheduled to be completed at any time. The Authority may also require 
that this pre-award schedule include a time and money curve. 
2. Obligation to Progress the Project. The Contractor shall employ and supply a sufficient 
force of workers, materials and equipment and shall prosecute the work with such diligence so as 
to maintain the rate of progress indicated on the progress schedule to prevent work stoppage and 
ensure completion of the project within the contract time. Any additional or unanticipated costs or 
expense required to maintain the schedule shall be solely the Contractor’s obligation and shall not 
be charged to the Authority unless provided for in other provisions of the contract.   
 
3. Failure to Submit Project Schedule. If the Contractor fails to submit a progress 
schedule within the time period described or any revision or update when required, the Engineer 
may withhold approval of progress payment estimates pursuant to Article 8 of the contract until 
such time as the Contractor submits the required progress schedule. 

 
B.  Detailed Requirements. 

 
1. Schedule Requirements. The construction of the project shall be planned and recorded 
with a conventional critical path method (CPM) schedule in the form of an activity on node 
diagram based on the principles defined by the most recent issue of the Construction Planning & 
Scheduling Manual published by the Associated General Contractors of America. An activity on 
arrow diagram or Gantt chart may be used in conjunction with a CPM, if approved by the 
Engineer. The schedule shall be used by the Contractor for coordination and monitoring of all 
work under the contract including all activities of subcontractors, vendors, and suppliers. The cost 
of preparing the CPM schedule, including updating monthly shall be included in the total amount 
bid for all contract items. 
 The Contractor shall, within 30 calendar days after the award, submit a complete Schedule of 
Operations to the Engineer, fully describing the intended progress of the work and showing in 
detail how the work will be completed within the time limit specified in the contract, including 
completion of the intermediate phases as required to provide the number of open traffic lanes 
specified by the dates specified. This submission shall be in electronic format created using the 
latest version of the project scheduling software required as part of the Engineer’s Office 
computer system.  Additionally, a PERT chart styled hard copy printout shall also be provided to 
the Engineer. The purpose of this requirement is to insure adequate planning and execution of the 
work.  
 A pre-award and/or a pre-construction meeting will be held with the successful low bidder. 
At this meeting, it is expected that the successful low bidder will furnish, and be prepared to 
discuss, their complete schedule of operations, in CPM format. While not fulfilling mobilization 
item requirements, a 60 calendar day, preliminary schedule of proposed Contractor activities may 
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be submitted at this meeting to enable the beginning of contract work preparation such as material 
orders, preparation of working drawings, and mobilization of equipment while the CPM schedule 
is being prepared. The Contractor’s schedule will be used by the Engineer for coordinating 
Thruway operations, evaluating progress of the work, comparing the work performed to the 
contract time and phasing requirements, monitoring and coordinating the work of all related 
contracts, and to assign necessary resources for inspection and administration of the contract.  
 For “Incentive/Disincentive”, “A+B Projects” or other forms of contract where project 
completion and/or phase completion is utilized to determine payments, no contract work items 
may be pursued on the project unless the complete schedule of operations has been submitted to 
and found acceptable by the Engineer. Any delay due to Contractor failure to submit an 
acceptable schedule is a non-excusable delay. 

 
2. Schedule Submittal. As stated above, the Contractor must, within 30 calendar days after 
the award, submit a complete schedule of operations to the Engineer. Acceptance of the 
Contractor’s Schedule as meeting the requirements of this subsection and the mobilization item 
shall not be construed to imply approval of any particular method or sequence of construction or 
to relieve the Contractor of providing sufficient materials, equipment and labor to guarantee 
completion of the project in accordance with the contract proposal, plans and specifications.  Nor 
shall acceptance be construed to modify or amend the agreement or the date of completion 
therein. Schedules deviating from the Schedule and Suspension of Work requirements of the 
contract are unacceptable, unless the Contractor has made application in a separate writing and 
received written approval of the requested change, and if such a schedule is inadvertently 
“approved” that “approval” will be invalid. Contractor requests for alternative scheduling to that 
outlined on the Plan Staging/Phasing and the Schedule and Suspension of Work requirements in 
this proposal, will be entertained as a request for a waiver of specifications. Bids shall be based 
upon the scheduling and phasing in the bidding documents. 

 
3. Technical Requirements for the Schedule. The schedule of operations must be 
prepared in the critical path format utilizing activity nodes with identification numbers, arrows 
and pertinent symbols to fully describe the activities and their duration, the progress of the work 
and the order in which the Contractor proposes to carry on the work, the date on which it will 
start the major items of work (including but not limited to excavation, drainage, paving, 
structures, mobilization, soil erosion and sediment control, etc.), the critical features (including 
procurement of materials, plant and equipment) and the contemplated dates for completion of the 
same. No activity duration shall be longer than 15 work days. The NYSTA requires that the 
progress schedule, at a minimum, include the following items: (a) activities required for the 
performance of all items of work, including sequence and interdependence; (b) seasonal weather 
limitations; (c) time and money curve, and (d) all phase duration or milestone events, holidays 
and shutdown periods shall be shown as applicable. 
 The scheduled activities are to be described so that the work is easily identifiable and the 
progress of each activity can be measured. For each activity, the Contractor shall identify the 
trade or entity performing the work, the duration of the activity in days worked, the resources 
involved by trade, the equipment involved, the location of the work and the total dollar value. The 
Contractor shall also provide the works days per week, holidays, number of shifts per day, 
number of hours per shift, and major equipment to be used for each activity. If requested by the 
Engineer, the Contractor shall furnish production rates or other information needed to verify the 
reasonableness of the activity duration. Allowance for time lost to seasonal weather conditions 
such as precipitation and temperature, shall be included in the planning and scheduling of all 
activities. 

 
4. Schedule of Submittals (TA-4010). In addition to the schedule of operations, within 
thirty (30) calendar days of the contract award, the Contractor must also submit a Schedule of 
Submittals (TA-4010) required under the contract. Submittals include shop drawings, working 
drawings, coordination drawings, required permits, erection/demolition plans, product data, 
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samples, quality assurance and quality control submittals (i.e. design data, test reports, 
certificates, manufacturer’s instructions, or field reports) and information submittals. No portion 
of the work requiring a shop drawing or sample submission may be started until the appropriate 
submission has been approved by the Engineer.  This schedule of submittals be shall coordinated 
with the list of subcontracts, and the schedule of operations, arranged in chronological order by 
dates required by the construction schedule and show a scheduled submission date for each 
submittal, identifying the earliest activity affected by each of the submittals (time allowance for 
reviews, any resubmittals, ordering, manufacturing, fabrication, and delivery must be included 
when establishing scheduled dates). This schedule of submittals shall be updated and revised 
monthly and/or with each schedule submission, to reflect the actual progression of the work.  
Failure to submit a revised Schedule of Submittals, as requested by the Engineer, shall constitute 
non-compliance in accordance with the provisions of the contract. 

 
5. Contingency within the Schedule. Any contingency within the schedule, i.e. a 
difference in time between the project's early completion and required contract completion date, 
and "float" in the approved CPM construction schedule belongs to the project and not to any party 
to the contract.   
 
6. Float Manipulation Not Permitted. The Contractor shall not sequester “float” through 
such strategies as calendar manipulation, or extending durations to fill up available float time. 

 
7. Schedule Maintenance and Required Updating. During the time of the contract, the 
Contractor is required to maintain an "as-built" schedule updated and revised monthly reflecting 
the actual progression of the work, showing actual dates of activities started and completed, the 
percent of work completed to date on each activity started but not yet completed, the current 
allocation of staff resources and major equipment and the status of critical materials showing 
actual progression of the work vs. the approved schedule. The schedule of actual progression 
shall be available to the Engineer at all times. The Contractor shall also provide updated activity 
number sorts, total float early start sorts, a 60 day look-ahead bar chart, and a narrative report.  
The narrative report shall include a description of problem areas, current and anticipated delaying 
factors and their estimated impact on performance of other activities and mandated contract dates, 
and the explanation of corrective action taken or proposed. Failure to submit an “as-built” 
schedule and monthly schedule updates, or updates as requested by the Engineer, shall constitute 
non-compliance in accordance with the provisions of the contract. 
 The Engineer will conduct periodic reviews of the updated schedule at progress or other 
meetings. This review, which may address slippage, remedies, revisions, and other relevant 
issues, may result in the need for submission of revised schedules. The Contractor’s appropriate 
field and scheduling personnel must attend this review.  
 If, in the opinion of the Engineer, the specified work falls behind that schedule, the 
Contractor shall take such actions as necessary to improve its progress. If the Contractor is behind 
schedule any month, the Contractor shall indicate what measures it will take in the next thirty 
(30) days to put the work back on schedule so as to meet the contract completion date specified in 
the contract. The Contractor shall not be entitled to any additional compensation unless provided 
for in other provisions of the contract on account of the requirements to put the work back on 
schedule. In preparing the revised schedule, the Contractor shall consider increasing its work 
force, construction plant and equipment, or the number of work shifts, etc. If the Engineer finds 
the proposed plan not acceptable, he/she may require the Contractor to submit a new plan. The 
Authority may request that progress meetings be held by the Contractor at least on a monthly 
basis and be attended by the Engineer who shall monitor the Contractor’s progress and 
performance.   

 
8. Changes to the Approved Project Schedules. The CPM construction schedule must 
accurately reflect the manner in which the Contractor intends to proceed with the project and 
shall incorporate the impact of delays and orders-on-contracts when these factors can be 
accurately determined. All changes made to the schedule, i.e. the addition of activities, changes in 
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logic or changes in the activity durations shall be submitted in writing and shall be subject to 
approval by the Engineer before inclusion in the CPM construction schedule. To initiate changes 
to the approved schedule, the Contractor must meet with the Engineer and provide the 
information necessary to prepare a revised (updated) activity on node diagram. No revision to any 
contract milestones, or contractually mandated schedule provision will be permitted without 
written authorization from the Engineer. 
 
9. Compliance with the Schedule. The Contractor will be required to proceed with the 
construction in a sequence that is consistent with the "Schedule of Operations" or to submit a 
revised schedule.  Should the Contractor or any subcontractor fail to maintain progress according 
to schedule or cause delay to another Contractor or subcontractor, that Contractor or 
subcontractor shall provide such additional manpower, equipment, additional shifts, or other 
measures as directed to bring the operations back on schedule.  
 The Contractor shall employ and supply a sufficient force of workers, materials and 
equipment and shall prosecute the work with such diligence so as to maintain the rate of progress 
indicated on the approved schedule to prevent work stoppage and ensure completion of the 
project within the contract time. Any additional or unanticipated costs or expenses required to 
maintain the schedule shall be solely the Contractor’s obligation and shall not be charged to the 
Thruway Authority unless provided for in other provisions of the contract.  In the Event a notice 
is received of a change to the contract which is likely to cause or is causing delays, the Contractor 
shall notify the Engineer, in writing, within 10 calendar days of the effect, if any, of such change, 
or extra work, or suspension or other conditions upon the project construction schedule and shall 
state in what respects, if any, the approved CPM construction schedule should be revised with the 
reasons therefore.  The reasons for these revisions must be succinct, comprehensive, and factual 
to merit consideration.” 
 

108-02  COMPLETION DATE 
 

Delete the first paragraph and the first sentence of the second paragraph and Substitute the following: 
 

 “Unless an extended time for completion has been granted, the completion of all work under this 
Contract shall be accomplished on or before the specified completion date for the entire project and the 
work shall be completed on the intermediate phases as required to provide the number of open traffic 
lanes specified by the dates specified. In order to comply with this requirement, the Contractor must 
employ sufficient forces of labor, materials, and equipment to progress the work in an expeditious 
manner. The Contractor’s attention is directed to the fact that multi-shift operations may be required. 
Also, the Contractor may elect to work at night in order to complete work by the specified phase or 
project completion dates. If night work operations are requested, the Contractor shall seek the Authority’s 
guidance. Unless otherwise stated in the contract documents, when electing to work at night, work shall 
be in accordance with Section 619-3.19 Nighttime Operations. The cost of furnishing any or all labor, 
protective measures, lighting and equipment necessary to accomplish the nighttime work operations to the 
satisfaction of the Engineer shall be included in the total sum bid for the Basic Work Zone Traffic Control 
item.” 

 
108-03  FAILURE TO COMPLETE WORK ON TIME 
 

B. Liquidated Damages. 
 

Delete the third sentence “Liquidated Damages will not apply to contracts containing no work within the 
roadway limits.” 

 
Add the following:  

 
“C. Failure to Complete Stage/Phase on Time. Should such be a term and condition of the 
Contract, the amount specified in the proposal for “liquidated damages” shall be calculated, as specified, 
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and deducted from any money due the Contractor, as long as work shall remain uncompleted for a 
stage/phase after the date specified in the contract for an intermediate completion. 

 
D. Failure to Complete Stage/Phase/Contract Prior to Official Shutdown per the Contract.  
Unless otherwise specified, if traffic is not returned to its normal lanes in accordance with Section 108-07 
Official Shutdown Period by the 30th day of November, the Contractor shall not cease work on any items 
required for the safe return of traffic to its normal lanes in preparation for an official shutdown and the 
onset of winter weather conditions and Authority snow and ice control maintenance. In addition, the 
Contractor shall take all measures available, both ordinary and extraordinary (e.g., temporary surfacing, 
use of winter concreting methods, erection of heated work enclosures, use of precast concrete elements, 
etc.) to progress stage/phase/contract completion, until Thruway or local traffic is returned to its normal 
lanes and an official shutdown is able to be instituted (See section 108-07). Any additional efforts or 
temporary works, as may be necessary, are solely the Contractor’s responsibility; they shall be subject to 
approval by, and performed at no additional cost to the Thruway Authority. For each calendar day that 
any work shall remain uncompleted for a stage/phase/contract prior to an official shutdown, the amount 
per calendar day specified in the proposal for “liquidated damages” shall be deducted from any monies 
due the Contractor. 

 
E. Damages Due to Other Non-Performance. If, in the opinion of the Engineer, specific 
conditions of the contract are not being fully adhered to by the Contractor or his subcontractors (e.g. the 
work area is not maintained in accordance with the Thruway Traffic Plan, the Schedule and Suspension of 
Work Restrictions), all remedies under the contract will be addressed. In addition to other remedies, 
special specifications and/or special notes may stipulate that liquidated damages be deducted from any 
money due the Contractor, not as a penalty but as liquidated damages; until the violation or violations are 
corrected to the satisfaction of the Engineer. Unless otherwise stated in the contract documents:  

1. Multiple violations in any calendar day shall be assessed with a like number of liquidated damage 
charges; and 
2. The amount of each assessed liquidated damages shall be the amount per calendar day specified 
in Table 108-1 Schedule of Liquidated Damages.” 

 
108-05  SUBLETTING OR ASSIGNING THE CONTRACT. 
 

Add the following to the first paragraph: 
 

“Subcontractors will not be approved by the New York State Thruway Authority until such time as they 
are registered with the New York State Department of State. In no event shall the Contractor perform 
work amounting to less than 30 percent of the original total contract price, including specialty items, with 
its own organization.” 

 
Delete the second, third and fourth sentences in the second paragraph and Substitute the following: 
 

“Subcontractors and truckers requiring approval shall not begin work until approval has been granted by 
the Director, Construction Management. Work shall not be assigned by a subcontractor to a lower tier 
subcontractor. Work performed by a subcontractor requiring approval prior to receiving approval will be 
suspended by the Engineer and payment for work done prior to approval will be withheld.” 
 

A. Subcontractors. 
 

Delete the second bulleted sentence under “Subcontractor approval is not required for” and Substitute 
the following: 

 
 Services. 
 Firms that perform the on-site completion of a portion of the work that does not constitute a complete 

contract item, and that occurs over less than an aggregate of 10 work days on the contract site. 
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108-07  SEASONAL SHUT-DOWN. 
 

Delete this section in its entirety and Substitute the following: 
 

“108-07  OFFICIAL SHUTDOWN PERIOD. An official shutdown period may be included in the 
contract documents. During an official shutdown period, all field construction activities shall be 
suspended. For the safety and convenience of the traveling public during the official shutdown period, the 
Contractor shall comply with the following: 

 
1.  The traveled way shall have full lane and shoulder capacity restored, without crossovers, lane 
restrictions or diversions. Shoulders shall be paved. 

 
2.  The traveled way shall be smooth, free from defect or distress, and free of surface irregularities 
and depressions that hold or retain water. 

 
3.  The traveled way shall be well drained with all drainage facilities and ditches fully open and 
operative to adequately drain the traveled way and the remainder of the right-of-way areas. 
4.  The traveled way shall be fully delineated by pavement markings, signs, delineators, and guiding 
devices. Use of cones, barrels, or barricades for delineation during an official shutdown during winter 
months is unacceptable unless required in the contract documents. 

 
5.  The traveled way shall have roadside obstacles and hazards protected by either intact existing or 
newly constructed safety appurtenances. 
 
6.  Materials or equipment shall not be left in front of or within the deflection distance behind guide 
rail and safety appurtenances so as to compromise their performance. 

 
7.  All temporary or permanent erosion control shall be in place for any disturbed areas; any seeded 
areas mulched with cellulose mulch that have not established a vegetative cover shall be protected by 
the addition of a layer of straw mulch. 

 
8.  The work site shall be in a clean and orderly condition, and all rubbish, unusable and waste 
material resulting from operations shall be removed from the site. 

 
9.  Recycled and/or virgin bulk or other materials awaiting installation shall be properly stored, 
stockpiled, and sited or protected so that they shall not constitute a traffic hazard nor interfere with 
drainage courses. 

 
 During an official shutdown period, the Authority will assume responsibility for minor roadway 
repairs and snow and ice control, and will respond to all incidents within the contract limits, as is done 
outside of the contract limits. However, repair of major failures in the traveled way and any activities 
related to work performed or completed by the Contractor shall remain the Contractor’s responsibility. 
The establishment of an official shutdown period shall not be cause for change in the Contractor’s 
insurance requirements or for any change in liability for the Contractor’s actions or negligence. The start 
of an official shutdown period shall be subject to a field acceptance by the Engineer to ensure that the 
traveled way, within the contract limits, will safely carry traffic throughout the shutdown period and that 
the work site is in proper condition to be left unattended for the shutdown period.” 

 
Add the following: 
 

“108-08 WORK DURING OFFICIAL SHUTDOWN PERIODS.  Although an official shutdown period is 
defined as a period during which all field construction activities are suspended, the performance of specific 
work may be allowed or even required during such periods by the Schedule and Suspension of Work or by 
Contractor request, as approved by the Division Director.  During this time, the Contractor shall not interfere 
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with the operations of the Thruway Authority, and all Thruway or local traffic must be safely maintained by 
the Contractor (see §108-07) in its normal lanes and all conditions for the official shutdown shall be 
maintained at all times.  No lane closures or other interference with traffic may be instituted during an official 
shutdown period without the advance permission of the Division Director.   
 If, in the opinion of the Engineer, any of the contract requirements assuring that the traveled way, within 
the contract limits, will safely carry traffic are not fully adhered to by the Contractor or their subcontractors, 
no payment will be made for the Basic Work Zone Traffic Control item and liquidated damages, if any, will 
also be assessed for that day or days until the violation or violations are corrected to the satisfaction of the 
Engineer.  If the Basic Work Zone Traffic Control item is not included in the proposal, the deduction for 
violation of these contract requirements shall be in accordance with table 619-6, Basic Work Zone Traffic 
Control Non-Payment, as amended by this Addendum, for each day that the violation occurs. This amount 
shall be deducted from monies otherwise due the Contractor. 
 In making application for any waiver of specifications or contract requirements, the Contractor agrees that 
any waiver granted by the Authority is exclusively for the Authority’s benefit and purposes, and as such is 
subject to revocation without requirement for advance notice or statement of cause. Also, approval or 
disapproval of requests for waivers will be transmitted without statement of reason or cause, and shall not be 
subject to administrative review or appeal under the contract. Any additional efforts or temporary works, as 
may be necessary to progress work during an official shutdown period are solely the Contractor’s 
responsibility; they shall be subject to approval by, and performed at no additional cost to the Thruway 
Authority.” 

 
 

SECTION 109 – MEASUREMENT AND PAYMENT 
 
109-04  PARTIAL PAYMENTS. 
 

Add the following:  
 

“For documentation purposes, this payment is converted into and paid for as a specific quantity of that 
Item (ton, feet, each, etc.), according to the Item’s specification.” 

 
109-05  EXTRA WORK AND TIME RELATED COMPENSATION. 
 

B. Force Account Work. 
 

1. Contractor Costs. 
 
a. Labor. 
 

ADD “as detailed in the subsections below” to the end of the first sentence. 
 

(1) Wages and Fringe Benefits. 
 
DELETE the first and second sentences in the first paragraph and SUBSTITUTE the 
following: 

 
“Each class of labor will be reimbursed separately at the actual payroll rate. An average 
rate based on different classes of labor will not be accepted. The wage rate, and fringe 
benefit rate, for an individual worker may be up to 150% of the prevailing wage rate, for 
the work being performed, provided the Contractor documents through certified payrolls 
that the worker has and continues to be paid more than the prevailing wage for contract 
work.” 
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(3) Workers Compensation Insurance. 
 
Add the following: 

 
 “Individual self-insured contractors shall provide a copy of their NYS Workers 
Compensation Board Self Insurance Security Deposit Calculation for the purpose of 
determining reimbursement.” 

 
b. Materials. 
 

Add the following after the third sentence in the first paragraph: 
 

“Transportation charges shall be included on the invoice when appropriate. When 
transportation is paid for as equipment and operator, and the equipment and operator perform 
additional work, not related to material delivery, the portion of the transportation charges 
allowed for “materials” shall be prorated appropriately.” 

 
c. Equipment. 

 
(2) Ownership Costs. 

 
Add the following to the end of the second paragraph: 

 
“Upon request, the Contractor shall provide the Engineer with the documentation that 
was submitted to and used by the Blue Book to establish the modified rates.” 

 
Add the following to the end of the fourth paragraph: 

 
“For the purpose of calculating non-operating hours, the total of the operating hours plus 
the non-operating hours shall neither exceed 8 hours in a day nor 40 hours in a week.” 

 
Delete “176 hours a month” at the end of the sixth paragraph and SUBSTITUTE “176 hours 
per 30 day period.” 

 
(3) Operating Costs. 
 

Add the following after the word “consumables” in the first sentence: 
 

“unless specifically mentioned in the Blue Book as being included in the equipment rate” 
 

(4) No Established Rate. 
 

Add the following after the first sentence: 
 

“Upon request, the Contractor shall provide the Engineer with the documentation that 
was submitted to and used by the Blue Book to establish rates.” 

 
(6) Backup Equipment. 
 

Add the following after the first sentence: 
 

“Reimbursement shall be limited to 8 hours per day and 40 hours per week.” 
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d. Insurance. 
 

Delete the first sentence and Substitute: 
 

“The contractor will be reimbursed for Commercial General Liability, Commercial Umbrella 
Liability, Owners/Contractors Protective Liability, Builders’ Risk, and Railroad Protective 
Liability insurances required in accordance with 107-06 Insurance, at the rate paid by the 
Contractor, in accordance with the method procured from its insurer(s).” 

 
(2) 

Delete “§109-05B.1.a. through §109-05B.1.f.” and Substitute “§109-05B.1.a. through 
§109-05B.1.c. and §109-05B.1.e. through §109-05B.1.f.” 

 
D. Time Related Dispute Compensation. 

 
3. Non-Recoverable Costs. 
 

a. 
Delete “109-05D.1.h” and Substitute “109-05D.1.i”. 

 
b. 

Delete “109-05D.1.i” and Substitute “109-05D.1.j”. 
 

 
109-06  CONTRACT PAYMENTS. 
 

Delete “$1,000” in the first paragraph and Substitute “$5,000”.   
 
Delete “$50,000” in the first paragraph and Substitute “$100,000”. 

 
________________________________________________________________________________________ 

 
For Non-Federal Aid Contracts Only: 

 
Add the following to the end of the first paragraph: 
 

“When a performance bond is approved, 5% shall be retained from each progress payment or estimate 
until final acceptance of the work.” 

________________________________________________________________________________________ 
 

Add the following to the end of the fourth paragraph: 
 
“If the contract is funded by monies from the New York State Department of Transportation, separate 
payment may be made by both the State of New York and the New York State Thruway Authority.” 

 
Delete the last paragraph and Substitute the following: 

 
 “The following Contractor submittals covering the current estimate period must be submitted to and 
checked by the Engineer for the Engineer's certification that payment can be made:  

a. If Form AAP-21c is not being used, a notarized Affidavit of Payment to Subcontractors, NYSTA 
Form TA 44118 (or notarized NYS HC 258 form); required for every estimate after the Contractor 
has received their first payment. 
b. Certified payrolls for the Prime and each Subcontractor.  
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 The Contractor’s attention is called to the fact that processing of progress payments is contingent 
upon Contractor documentation of compliance with all Contract requirements. Forms listed below may be 
required and shall cover the period since the last reporting period. Specific forms and schedule will be 
stipulated at the pre-award or pre-construction meeting: TA 1017-9 Employment Utilization Reports 
(Contractor, Each Sub, Composite; No Negative Reports Required), TA 1023-9 Subcontractor Payment, 
and TA 1046-9 Weekly Training Progress Report. In addition the following reporting shall reflect up-to-
date status: TA 1022-9 D/M/WBE Utilization, TA 1024-9 Workforce and Training Utilization Plan, 
TA 1041-9 Training Report, TA 1058 Actual Utilization Plan for all Subcontractors, and TA 1064-9 
Contractor’s Annual EEO Report. 
 No completed quantity will be included in the progress payment unless all required documentation for 
the installation is received in a timely fashion. Failure by a Subcontractor to provide certified payrolls 
and/or required documentation for the performance of their work items will make those work items 
ineligible for inclusion in the Prime Contractor’s progress payment. 
 No direct payment will be made for any of the work described and specified under the caption 
“General Notes” or for any work described and specified under the caption “Special Notes” unless 
specifically stated in the note. The cost there of shall be included in the prices bid for the various contract 
items. 
 The value of the Engineer’s office and the mobilization item are not included in the calculation of the 
work done for determining eligibility for the first progress payment.  
 The Department of Engineering has determined that it will require an audit period of thirty (30) days 
for all progress billings. All payments made under this contract will be processed in conformation with 
Public Authorities Law §2880, as detailed in 21 NYCRR Part 109 (Prompt Payment), which requires the 
Authority to make payment on highway construction projects within certain time frames. If the Authority 
unjustifiably fails to pay within the prescribed time, it may be required to pay interest for each day in 
excess of the prescribed time.” 

 
___________________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 
109-07  PROMPT PAYMENTS BY THE CONTRACTOR. 
 

Delete all the information in this section and Substitute the following: 
 

 “In accordance with Section 139-f(2) of the State Finance Law, the Contractor shall pay each 
Subcontractor and materialman for the value of work performed pursuant to contract no later than seven 
(7) calendar days from the receipt of each payment the Contractor receives from the Authority. Payment 
by the Contractor to Subcontractors or materialmen shall reflect the quantities or percentage of work 
completed by the Subcontractor or materials furnished by the materialman, and paid by the Authority; and 
such payment shall be based upon the actual conditions of the subcontract or purchase order.  
  The Contractor may retain not more than 5% from each progress payment or estimate from the 
subcontractor and/or materialman until final acceptance of work. The Contractor may deduct an amount 
necessary to satisfy any claims, liens or judgments against a Subcontractor or materialman which have not 
been fully discharged. 
 When the Contractor and subcontractor determine that all work items and/or activities of the 
subcontractor have been satisfactorily completed and paid for, thereafter the Contractor shall pay the 
retained amounts (if any) to that subcontractor within forty-five (45) days after receipt of an invoice from 
such subcontractor. The retained amount shall be paid irrespective of whether the Authority has released 
the retained amounts to the Contractor.    
 Any delay or postponement of payment from the above-referenced time frames for payment or return 
of retainage may occur only upon written notice to the Engineer with a written explanation of the reasons 
for the delay or postponement.    
 The Contractor shall maintain an accounting system acceptable to the Authority to track payments 
made by the Authority to the Contractor and payments made by the Contractor to each Subcontractor, 
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Manufacturer, Fabricator or Material Supplier by item and by date. The Contractor shall enter payment 
data into the current Authority approved civil rights reporting system in accordance with Section 105-21 
Civil Rights Monitoring and Reporting, with any exceptions noted and explained.” 

___________________________________________________________________________________________ 
 

109-09  FINAL ACCEPTANCE AND FINAL AGREEMENT. 
 

C. Contract Final Acceptance. 
 

Add the following: 
 

 “Items in the contract will only be accepted, in place, at the time of the Final Contract Inspection 
by the New York State Thruway Authority, providing they were of satisfactory quality at the time of 
construction and are still of satisfactory quality at the time of the final inspection. The following three 
(3) inspections will be made in addition to the normal inspections to ensure all contract requirements 
are met and the work is complete and acceptable. The purpose of each of these inspections is to 
furnish the Contractor a written list of contract exceptions, omissions, and deficiencies so that the 
work can be progressed to timely completion in accordance with the contract documents. 

 
1. Detailed Inspection. The detailed inspection will be made when the work is substantially 
complete. A copy of the detailed inspection list will be furnished to the Contractor. When this 
inspection progresses over any length of time, copies of the list will be furnished as the inspection 
progresses so that the Contractor may proceed with the required work without delay. 

 
2. Final Inspection. The Contractor will be advised of the date and time of final inspection. A 
copy of the final inspection list containing all incomplete or unsatisfactory items and the time 
allowed to complete the work will be furnished to the Contractor. 

 
3. Joint Inspection for Physical Completion. The joint inspection for physical completion 
will be made by the Engineer accompanied by the Contractor and the representatives from the 
Authority to verify completion of the exception items listed in the final inspection list. The 
verification of the completeness of all the exception items will enable the “Acceptance” by the 
Chief Engineer. The purpose of having the “Acceptance Date” is to establish and record a date 
when all physical work of a contract is completed in accordance with contract requirements and 
to provide for the date of commencement of any guarantee period and a firm date in the 
consideration of the liquidated damages. 

 
 For non-federal aid projects, upon final acceptance, seventy percent (70%) of the withheld 
retainage may be released.” 

 

D. Final Payment. 
 

Delete all the information in this section and Substitute the following: 
  

“The provisions of Article 10 of the Contract Agreement shall apply. All payments made under this 
contract will be processed in conformation with Public Authorities Law §2880, as detailed in 21 
NYCRR Part 109 (Prompt Payment) per §109-06. The Department of Engineering has determined 
that it will require an audit period of sixty (60) days for a final billing. In order for the Authority to 
process the final supplemental agreement and the final payment in an expeditious manner, 
Contractors are advised of the following general procedure: 
 Following the completion of all required work and a final inspection by the Authority, the 
Contractor shall have 30 calendar days to provide the following documents and submissions to the 
Engineer: 
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 Final documentation to support any Outstanding Claims and Disputes filed during the 
progress of the work; 

 Extra Work Cost Accounts; 
 Final Supplemental Agreement (TA 4108A,B, & D), with or without signature; 
 Final Labor Affidavits (TA 44115-9); 
 Wage Rates Subcontractor (TA 44105-9); 
 Approved Reproducible Shop Drawings; 
 Material Certifications; 
 Certified Payrolls; 
 Tax Clearance for "Foreign" (out of State) Corporations or entities; 

 
 

 D/M/WBE Payment Report (TA 1023) (Note: The TA 1023 report is provided to the NYSTA 
OEOC until all payments are complete. Status at this time should reflect all paid contract 
quantities) Final Actual Utilization Plan for All Subcontractors (TA 1058; for FA Projects use 
TA 1058F); 

 Non-Revenue Pass Plates. 
 

 The above list is general, every item may not be applicable to every contract and other documents 
and submissions may be required to properly process the final supplemental agreement. Any time 
taken by the Contractor beyond the 30 calendar day period after final inspection to satisfy or furnish 
the above information may delay the approval of the final supplemental agreement and the 
subsequent final payment process. The final supplemental agreement must be approved by the State 
Comptroller before the final payment process can begin.” 

 

F. Initiation of Claim. 
 

Delete this section in its entirety and Substitute the following: 
 

“F. Acceptance of Final Payment. The acceptance by the Contractor, or by anyone claiming by 
or through the Contractor, of the final payment shall constitute and operate as a release to the 
Authority from any and all claims of any liability to the Contractor for anything theretofore done or 
furnished for or relating to or arising out of the work done thereunder, and for any prior act, neglect, 
or default on the part of the Authority or any of its officers, agents, or employees unless the 
Contractor serves a detailed and verified statement of claim upon the Authority not later than 40 days 
after signature of final agreement by the Contractor. As contract payments are routinely made via 
electronic funds transfer, and final agreements do not include any further payment to the Contractor, 
acceptance of final payment shall be deemed to be signature of the final agreement by the Contractor, 
or signature of the final agreement by the Chief Engineer if the Contractor has failed to respond 
within 180 days after being provided the final agreement.  Such statement shall specify the items and 
details upon which the claim will be based and any such claim shall be limited to such items.  Should 
the Contractor refuse to accept the final payment it shall constitute a waiver of any right to interest 
thereon. 
 Notwithstanding the provision of the Court of Claims Act or of any other statute, the Contractor 
expressly understands and agrees that no action shall lie or be maintained by the Contractor, or 
anyone claiming by or through the Contractor, against the Authority upon any claim arising out of or 
based upon this contract or by reason of any act or omission or requirement of the Authority or its 
agents, unless such action shall be commenced within six months after delivery of the final payment.  
No payment to the Contractor by the Authority shall limit or qualify any defense, claim or 
counterclaim otherwise available to the Authority relating to this contract.” 
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___________________________________________________________________________________________ 
 
For Non-Federal Aid Contracts Only: 

 
109-10  UNCOMPLETED WORK AGREEMENTS. 
 

Add the following after the last paragraph: 
 

 “In lieu of the above, providing there is sufficient contract retainage, the Contractor may authorize the 
Authority to continue to withhold a portion of the cash and/or securities, retained from contract payments, 
equal to at least double the value of the uncompleted work agreement. All other provisions of this 
subsection shall remain in force and unchanged.” 

___________________________________________________________________________________________ 
 
Add the following: 
 

“109-11 RECOVERY OF MONIES BY THE AUTHORITY. Whenever it is provided in the contract 
documents that the Contractor shall pay or return monies for any reason, or that the Authority or Engineer 
may charge against the Contractor certain costs, assessments, or fines, or that the Authority can recover any 
sum for any reason from the Contractor, the Authority may offset the monies from amounts otherwise due to 
the Contractor. It is understood that the Authority may determine, in its sole discretion that any monies are 
due the Authority, and upon such determination it has available to it any monies due or that may become due 
the Contractor under the contract and any other contracts between the Contractor and the Authority.  
  Such other contracts shall include joint ventures in which the Contractor is a participant but only to the 
extent of its participation. The right to offset against the Contractor as herein provided is in addition to and 
does not affect the right of the Authority to seek recovery against the Contractor or surety under the contract, 
bonds, or as otherwise allowed by the law.” 
 
 

Section 200 
EARTHWORK 
 
SECTION 203 – EXCAVATION AND EMBANKMENT 
 
203-1.01  Definitions. 
 

H. Suitable Material. 
 

Delete the last two paragraphs and Substitute the following: 
 

“Reclaimed Asphalt Pavement (RAP) and Recycled Portland Cement Concrete Aggregate (RCA) 
shall not be considered suitable materials for embankment or side slope construction.” 

 
203-3.02  Unclassified Excavation and Disposal. 
 

B. Disposal of Surplus Excavated Materials. 
 

Add the following: 
 

“Spoil areas, which may be used for the disposal of surplus construction materials on Thruway 
right-of-way, are shown on or listed in the contract plans and/or the contract proposal. Disposal of 
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surplus construction materials in any other areas on Thruway right-of-way, without the written 
permission of the Division Director or designee, is prohibited.” 
 
 

Section 400 
HOT MIX ASPHALT 
 
SECTION 401 – PLANT PRODUCTION 
 
401-1  DESCRIPTION. 
 

Add the following: 
 

 “The Engineer is responsible to maintain a program of quality documentation, quality assurance, 
inspection, and sampling to provide reasonable assurance to the Thruway Authority, as Owner, that both 
hot mix asphalt materials and pavements in the completed construction substantially conform to contract 
requirements. The Engineer shall be afforded access to the Contractor’s or Producer’s plant, equipment, 
and testing results for checking the performance of the Contractor’s approved quality control procedures.  
The Contractor shall provide labor, equipment and traffic control to take samples and to assist the 
Engineer in checking grades and surface smoothness, costs thereof to be included in the bid prices for the 
individual items.  In areas where there is an apparent or suspected deficiency, the Contractor shall collect 
core samples for the Engineer on request. The Contractor shall patch all areas where samples are taken 
with hot mix asphalt properly tamped to fill all voids and struck off flush with the surface, A.O.B.E. 
 The Engineer will review and verify the performance of the Contractor’s Quality Control Plan.  
Finding Contractor failure to competently perform Quality Control as submitted shall constitute cause for 
total rejection of the involved paving and/or other action as may be indicated by the finding. The Engineer 
may at any time, notwithstanding previous sampling, reject and require the Contractor to dispose of any 
batch of bituminous mixture that does not meet mix design properties and/or specification requirements 
due to temperature, oxidation, contamination, segregation or incomplete coating of aggregate.  Such 
rejection may be based on only a visual inspection, see also section 105-08. 
 The Engineer’s Testing Laboratory is responsible to perform quality assurance testing as delineated in 
the Item Specification and in Materials Method 5.16.  The Contractor’s attention is directed to the fact 
that NYSDOT MM5.16 and other inspection methods employed by the Thruway Authority are quality 
assurance plans, not quality control plans.  The Contractor is cautioned not to depend upon the results of 
the Authority's inspection tests and methods for project quality control.  Results of any retesting, except in 
the case of an obvious error in the original testing, shall be combined statistically with the original test, 
and allowable tolerances reduced statistically for the modification of testing method." 
 

401-2  MATERIALS. 
 

401-2.01  Hot Mix Asphalt Designs. 
 

Delete the first paragraph and Substitute the following: 
 

 “For each bituminous mixture required by the plans or the proposal, the Contractor shall formulate 
and submit to the Engineer, a SUPERPAVE Mix Design and a Job Mix Formula (JMF) that satisfies the 
requirements of this section and the mixture design criteria as written in Materials Method 5.16, 
Superpave Hot Mix Asphalt Mixture Design and Mixture Verification Procedures. In addition, the JMF 
shall state the mineral aggregate sources and types, the grade and source of bituminous material used in 
the mixture, and the type and source of any asphalt fillers, additives, anti-strip agents or modifiers. 
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 The Contractor is responsible for procuring the samples of materials, and performing the required 
SUPERPAVE mix design tests in accordance with NYSDOT Materials Method 5.16, SUPERPAVE Hot 
Mix Asphalt Mixture Design and Mixture Verification Procedures.  An independent testing firm may be 
employed if they have sufficient experience and expertise to accomplish the desired tests.  The name of 
such intended firm shall be submitted to the Authority for approval prior to any tests being performed.  
The Authority or its representative may monitor the entire testing procedure. SUPERPAVE Mix Design 
testing may be waived by the Engineer for a JMF submitted with evidence of recent NYSDOT Regional 
Approval. If applicable, NYSDOT Regional approved JMF and SUPERPAVE Mix design must be 
produced using asphalt cement treated with an approved heat stable anti-stripping additive. 
 If for any reason a change in production plant, aggregate, asphalt, asphalt modifier, or anti-strip 
additive occurs or is contemplated, a separate JMF and SUPERPAVE mixture design to fit each change in 
material or gradation shall be submitted for the review of the Engineer. Changes in Performance Graded 
Binder content or anti-strip additive can be made by the Division Construction Engineer or representative, 
providing the resultant mixture has properties within the specified mechanical and volumetric properties. 
 Review of the Contractor’s Mix Design is for reasonableness only.  Authorization to begin production 
shall not constitute an acceptance or endorsement of the methods or the quality of materials so produced 
and controlled, which shall be the sole responsibility of the Contractor.” 
 

401-2.02  Aggregates. 
 

Add the following to the second paragraph: 
 

“Crushed gravels utilized for coarse aggregate in the production of any Hot Mix Asphalt Mixture to be 
placed on traffic lanes and ramps on the Mainline Thruway and Spurs shall be processed so that 90% of 
all particles larger than 4.75 mm have a minimum of two (2) fractured faces and 95% shall have a 
minimum of one (1) fractured face. Where MM 5.16 requires higher percentages of fractured faces, the 
higher percentages shall be used.” 
 

401-2.04  Performance-Graded Binder. 
 

Add the following: 
 

 “Only Mixtures submitted with evidence of current NYSDOT Regional Approval will be accepted for 
use. In addition, all SUPERPAVE mixtures and NYSDOT Regional approved SUPERPAVE mixtures 
shall be evaluated to determine moisture susceptibility in accordance with AASHTO T283, "Resistance of 
Compacted Asphalt Mixtures to Moisture Induced Damage.” 

 
SECTION 402 – HOT MIX ASPHALT (HMA) PAVEMENTS 
 
402-2  MATERIALS. 
 
402-2.01  General. 
 

Add the following: 
 

 “At the Pre-Award or Pre-Construction Meeting, the Contractor shall submit the name and location of 
the intended sources of supply for all bituminous pavement products. Hot mix asphalt will be accepted 
only from a NYSDOT approved automated plant certified in accordance with Materials Method 27.” 
 

402-3  CONSTRUCTION DETAILS. 
 

402-3.01  Temperature and Seasonal Limitations. 
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B.  Seasonal Limits. 
 

Add the following: 
 

 “Weather and Seasonal Limitations may be waived based on written application to the Division 
Director, cc the Engineer, for specific paving operations under specific conditions or during specific 
time periods. Such applications must be accompanied by a detailed explanation of the Methods and 
Quality Control Procedures that will be utilized by the Contractor, at no additional expense to the 
Authority, to assure and demonstrate to the Authority that uniformly acceptable end product results 
are being achieved. Such application shall also include a detailed explanation of why the work could 
not be performed in conformance with the contract, and delineate the benefits that will accrue to the 
Authority and the Public if the requested waiver is granted. 
 If a waiver is granted, the Contractor shall be strictly limited to those operations approved, 
including performance of the Methods and Quality Control Procedures submitted. In making 
application for a waiver, the Contractor agrees that any waiver of restrictions granted by the Authority 
is exclusively for the Authority’s benefit and purposes, and, as such, is subject to revocation without 
requirement for advance notice or statement of cause. Approval or disapproval of requests for waiver 
will be transmitted without statement of reason or cause, and are not subject to administrative review 
or appeal under the contract.” 

 
402-3.06  Spreading and Finishing. 
 

E.  Top Course Texture and Color. 
 

Add the following:  
 

 “Subsurface course bituminous concrete mixtures may be delivered from more than one plant 
providing that no placing or compaction difficulties are evident to the Engineer. Surface course 
mixtures shall not be delivered from more than one plant without the express permission of the 
Engineer.” 
 

F.  Reference Line. 
 

Add the following:  
 

 “For paving at structures, including approaches, the use of a taut reference line will be required to 
insure satisfactory paving results for all structures pavement courses. The substitution of a “ski”, 
“floating beam” or other type of moving reference will not be permitted on asphalt pavers used on 
structures pavements. 
 For mill and repaving work, automatic HMA pavers shall be equipped with a moving reference of 
at least 30 feet in length, i.e., grade averaging system. Physical reference for grade, slope and profile 
control shall be from the milled surface in front of the paver and the freshly laid hot mat in back of 
the paver. The Engineer may approve another grade control system, as long as it meets the above 
criteria.” 

 
402-3.09  Joints. 
 

B.  Longitudinal. 
 

Delete the second paragraph and Substitute the following:  
 

 “Unless otherwise permitted in the contract documents, the HMA shall be laid such that no 
significant pavement surface disturbance is created between active lanes at the completion of the 
working day. The maximum longitudinal edge elevation (step) change shall be 0.5”. 
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 For mill and repaving work, HMA top course shall be laid in such a way to insure the 
requirements of surface tolerance and ride quality result. Minor deviations in elevation (<1 inch) of 
the longitudinal joint (an edge) may occur when paving against existing (pre-contract) asphalt. When 
this edge is exposed, appropriate warning signs and temporary striping shall be provided as shown on 
the detail “Thruway Traffic Plans for Uneven Lanes”. 
 Approval to leave any type of surface disturbance or an exposed edge must be requested in 
writing in advance of paving operations. If approval is granted to leave a longitudinal pavement joint, 
of any type, exposed to traffic, the paving operation shall be planned so the edge is only exposed to 
traffic for one day/night and the adjacent lane shall be paved during the next allowable paving period 
in accordance with the Schedule and Suspension of Work restrictions of the contract. Weekend 
evenings are considered allowable paving periods when allowed by the Schedule and Suspension of 
Work. Therefore, the Contractor shall pave on a weekend evening if an edge is exposed.” 

 
2.  Option B - Tapered Wedge Joint. 
 

Add the following: 
 

 “Approval to use tapered wedge joints and/or to expose Thruway Traffic to the resultant 
pavement surface disturbance must be requested in writing one (1) week in advance of the paving 
operations. If approval is granted to leave a tapered wedge joint exposed to traffic, the paving 
operation shall be planned and executed so the edge is only exposed to traffic for one night and is 
not exposed over weekends or holiday periods in accordance with the Schedule and Suspension 
of Work restrictions. Tapered wedge joints will be approved for use only in conjunction with 
multi-lift pavement overlays or new pavements. Unless required by and shown in the contract 
documents, longitudinal tapered wedge joints shall not be utilized in conjunction with single lift 
pavement projects; nor will a temporary longitudinal tapered wedge constructed by pavement 
milling operations be approved.” 

 
C.  Exposed Longitudinal Joint. 
 

Delete this section in its entirety. 
 

Add the following: 
 

“402-3.14 Correction of Deficiencies. If any portion of pavement fails to comply with minimum 
acceptable quality requirements, the Contractor is required to make corrections as directed by the Engineer 
and as herein specified.  It is required that such corrections will be made as work progresses and not reserved 
for a separate operation at some later date. No payment will be made for material placed in excess outside of 
the specified allowable tolerances over grade or nominal plan dimensions, for corrective work of any type, or 
for material that must be removed to correct deficiencies. Time lost on the Contractor’s CPM schedule due to 
the necessity to perform corrective work is time fully under the Contractor’s control and is neither 
compensable nor excusable. 
 The Contractor shall replace deficient pavements as directed by the Engineer and in accordance with 
§105-08 Removal of Unacceptable and Unauthorized Work so as not to interfere with the operations of the 
Thruway Authority or others using the area. Existing pavement shall be removed as necessary to provide 
square joints for the full depth of the course. The Engineer will verify the thickness of the hot mix asphalt mat 
after compaction using a penetration probe; average thickness of a sublot would be determined by averaging 
five such readings. The area for correction of deficiencies in surface smoothness and surface grade tolerance 
shall be those areas which fail to satisfy quality requirements. The area to be replaced for deficiency of 
in-place voids shall be the total area paved with the deficient paving lot. 

 
A. For minus thickness deficiencies in a sublot of the surface course, the only acceptable repair methods are 

removal and replacement or placement of an overlay layer. The corrective work shall begin and end at a 
rebate; feather edging will not be permitted. 
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B. Where more than 1/4 inch above the required grade, correct deficiency by removal as necessary to 

comply with the specifications, except where an approved contour pattern satisfying riding quality and 
drainage as shown on the contract drawings has been established to the satisfaction of the Engineer. 

 
C. For deficiency in smoothness tolerance, correct any deficiency by means approved by the Engineer and 

subject to all other provisions herein. 
 

D. For deficiency of air voids, remove and replace deficient pavement in accordance with all requirements 
specified herein. 

 
E. For deficiency involving a honeycomb surface in the mat at longitudinal joints, or at construction joints, 

the surface shall be sealed with an asphalt filler/sealer material approved by the Engineer. 
F. For deficiency involving longitudinal tearing of the mat during compaction, remove and replace deficient 

pavement in accordance with all requirements specified herein. 
 

G. For deficiency involving “flushing”, remove and replace deficient pavement in accordance with all 
requirements specified herein.” 

 
402-5  BASIS OF PAYMENT. 
 

Add the following: 
 

 “Paving work will be considered for progress payment based upon production in conformance with 
the approved JMF, and satisfactory placement in accordance with the appropriate item of construction.  
Hot mix asphalt will only be accepted, in place, at the time of the final contract inspection by the New 
York State Thruway Authority, providing it was of satisfactory quality at the time of construction and is 
still of satisfactory quality at the time of the final inspection. Only at that time will final payment be 
documented (see TA Addendum §109-09 Final Acceptance and Final Agreement). In the event any 
portions of pavement fail to comply with minimum acceptable quality requirements at the time of the 
final inspection, the Contractor will be required to make corrections as directed by the Engineer and as 
specified in §402-3.14.” 

 
 

Section 550 
STRUCTURES 
 
SECTION 555 – STRUCTURAL CONCRETE 
 
555-3  CONSTRUCTION DETAILS 
 
555-3.02  Falsework. 
 

Add the following:  
 

“The Engineer’s review of falsework plans submitted by the Contractor shall not relieve the Contractor of 
its responsibility to provide for the safety and health of his employees, or to provide structurally sound, 
adequate falsework.” 

 
555-3.03  Forms. 
 

A.  General. 
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Add the following to the first paragraph:  

 
“The Engineer’s review of form work plans submitted by the Contractor shall not relieve the 
Contractor of responsibility for attaining satisfactory results." 

 
 

Section 600 
INCIDENTAL CONSTRUCTION 
 
SECTION 606 – GUIDE RAILING, MEDIAN BARRIER, AND CONCRETE BARRIER 
 
606-2  MATERIALS 
 
606-2.08  Resetting Guide Railing, Median Barrier, Anchorage Unit Assemblies and End 
Assemblies. 
 

Add the following: 
 

“Should plans call for resetting any corrugated beam guide rail and/or corrugated beam median barrier 
installed without support bolts, the Contractor shall supply and install new support bolts as per the 
appropriate Standard Sheets.  The cost of furnishing and installing these support bolts shall be included in 
the unit price bid for the appropriate item for resetting guide rail or median barrier.” 

 
Add the following: 
 

“606-2.15 Beam Lengths. Corrugated rail panels shall be 13 feet 6 inches in length, and box beam 
sections shall be 18 feet in length, unless otherwise specified.” 
 

606-3  CONSTRUCTION DETAILS 
 

606-3.01  General. 
 

Add the following: 
 

“G. Non-standard Post Spacing. Non-standard post spacing may become necessary when 
connecting a new guide rail system to an existing guide rail system or fixed object (including existing 
bridge rail transitions), when connecting two existing guide rail systems, or to avoid cross culverts, 
drainage inlets, etc. Non-standard post spacing is acceptable if the guidelines below are followed: 
 

1.  Non-standard post spacing shall not be located within a guide rail transition, bridge rail transition, 
end assembly or attenuator. 

 
2.  A maximum of two panels with non-standard post spacing shall be allowed at any location within 
a run of new or reset guide rail. 

 
3.  Non-standard post spacing shall never be greater than the normal post spacing of the rail system 
being utilized for the connection.  Any non-standard post spacing must be less than the standard post 
spacing but more than half the standard spacing. If a space less than the following is required, an 
adjacent section shall also be cut creating two (2) adjacent, non-standard sections of similar size: 

 
a. Box Beam Guide Rail/Median Barrier – 3’ 
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b. Corrugated Beam Guide Rail/Median Barrier – 6’-3” 
c. Heavy Post Blocked Out Corrugated Beam Guide Rail/Median Barrier – 3’-2” 

 
4.  Special field cut and drilled (not burned) sections will be required. 

 
5. The cost of this work, including furnishing and installing any additional posts, blockouts, 
hardware, field galvanizing, etc. shall be included in the unit price bid for the appropriate guide 
rail/median rail item.” 

 
H. Grading into Rail Systems. Guide rail, median barrier, and concrete barrier systems within 30 feet 
of the traveled way shall be installed such that the slope between the traveled way and the system is 
1 vertical: 10 horizontal or flatter (1 vertical: 6 horizontal for cable systems). If the contract calls for work 
between the traveled way and existing rail, these slope rates shall not be exceeded. Earthwork required to 
meet these criteria shall be paid under their appropriate items.” 

 

 
SECTION 619 – WORK ZONE TRAFFIC CONTROL 
 
619-1  DESCRIPTION 

 
619-1.02  Basic Work Zone Traffic Control. 
 

Delete the second sentence in the third paragraph. 
 
A.  Surface Condition, Debris, Drainage and Dust Control. 
 

Add the following: 
 

“Work shall be provided along the entire Contract Limits.” 
 

Add the following: 
 

“O.  Maintain Existing Pavement Markings. Work shall consist of maintaining existing pavement 
markings within the contract limits.” 
 

619-2  MATERIALS 
 

619-2.02  Basic Work Zone Traffic Control. 
 

G.  Barrier/Shadow Vehicles. 
 

Delete the last paragraph. 
 
H.  Construction Signs. 
 

3. Sign Covers. 
 

Delete the third sentence. 
 
Add the following: 
 

“Fabric sign covers shall not be allowed.” 
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619-3  CONSTRUCTION DETAILS 
 

619-3.01  General. 
 

Delete the third sentence in the second paragraph. 
 

Add the following to the end of the second paragraph: 
 

“Slowing/Stopping Thruway Traffic for Work Activities. Slowing/stopping Thruway traffic may 
be permitted for work activities, such as moving a lane closure, removing or setting bridge steel, or other 
work-related situations requiring a traffic slowdown/stoppage for a brief period of time (generally 
5 minutes; but, in certain cases, up to 20 minutes). Slowing/stopping Thruway traffic is considered a 
planned event and is permitted only with specific authorization from Division Traffic through the 
Engineer and with State Police personnel available and on site. Slowing/stopping Thruway traffic is not to 
be confused with a closure of the Thruway. 
 
 The request for a slowdown/stoppage of Thruway traffic should describe the work to be performed 
while traffic is slowed/stopped and include a schedule of operations for proposed slowdowns/stoppages.  
Once authorized, traffic slowdowns/stoppages are strictly limited to the conditions listed in the 
authorization, including any and all restrictions as to days, hours and length of time permitted for the 
operation. 
 Once an initial approval has been received, the Contractor shall notify the Engineer at least 48 hours 
prior to a planned slowdown/stoppage. The Engineer will coordinate on site between the State Police and 
the Contractor for the slowdown/stoppage. Traffic shall not be slowed/stopped unless State Police are on 
site to stop the traffic. 

 
A. Traffic Slowdown. The “traffic slowdown” is a procedure used to create a gap in traffic in 
order to perform a work activity. The intent of this procedure is to slow traffic without bringing it to a 
stop. The traffic slowdown should begin far enough in advance of the work space to enable 
completion of the work before traffic arrives and has to be stopped. 

 
1.  Minimum Requirements. 

 
a. In sections with two lanes, one marked State Police vehicle and one Contractor vehicle 
are required for the actual slowdown/stop. An additional truck is required to display a BE 
PREPARED TO STOP (W3-4) sign. 

 
b. In sections with three or more lanes, one marked State Police vehicle and two Contractor 
vehicles are required, one to display a BE PREPARED TO STOP (W3-4) sign and one to 
display a ROAD WORK AHEAD (W20-1) sign. 

 
c. The Contractor shall provide a pilot/chase vehicle (last car through) to confirm to the 
work crew that traffic is clear (i.e., has been slowed as planned). 

 
d. All Contractor vehicles shall be equipped with a radio and rotating amber beacons visible 
from all directions. During the slowdown and for the duration of any actual stoppage, these 
vehicle(s) shall have rotating amber beacons activated and the State Police vehicle will 
display its emergency lights. 

 
e. Flaggers shall block all entrance lanes/ramps (including entrances from toll plazas, 
service areas, parking areas, rest areas, tandem truck lots, etc.) within the area of the traffic 
slowdown/stop. An advance warning sign, Flagger symbol (W20-7) or ROAD WORK 
AHEAD (W20-1), for each ramp shall be placed 300 to 500 feet in advance of the flagging 
station. 
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2.  Procedure. The procedure for slowing traffic requires the marked State Police vehicle and 
Contractor vehicle(s) to be positioned in front of approaching traffic. Once safely in front of 
traffic, the State Police/Traffic Supervisor/Contractor vehicles slow down to a reasonable speed 
(25 to 35 MPH). The pilot/chase vehicle is positioned in advance of the State Police vehicle and 
travels to the work zone at highway speed staying behind the last vehicle in the gap created by the 
traffic slowdown. 

a. In sections with two (2) lanes, the State Police vehicle occupies one (1) lane and the 
Contractor vehicle occupies the other lane. A vehicle with a “BE PREPARED TO STOP” 
sign mounted behind the vehicle and facing oncoming traffic (this vehicle is called the 
Warning Vehicle) shall be on the right shoulder at the slowdown start point. Once the traffic 
slowdown is started, the warning vehicle remains stationary until a traffic queue develops. At 
that time, the position of the warning vehicle shall back up so it is positioned 1500 feet 
upstream of the end of the traffic queue. If necessary, the warning vehicle moves (driven 
forward/backwards on the shoulder) so the 1500-foot spacing is maintained. 

 
b. In sections with three (3) or more lanes, the State Police vehicle occupies one (1) lane 
and the Contractor’s vehicles occupy the remaining lanes. The “BE PREPARED TO STOP” 
warning vehicle shall be positioned as described above. Additionally, a second warning 
vehicle with a “ROAD WORK AHEAD” sign shall be positioned 1000 feet upstream of the 
“BE PREPARED TO STOP” warning vehicle. As necessary, this vehicle also moves so the 
1000-foot spacing is maintained. 

 
c. The pilot vehicle, positioned in front of the rolling block, proceeds with the normal flow 
of traffic and notifies the work crew of the last vehicle(s) before the rolling block. The work 
crew then proceeds quickly to accomplish the intended operations. 
   
d. Should it be necessary to actually stop traffic, the slowdown should begin approximately 
½ mile in advance of the point of closure, gradually bringing traffic from highway speeds to a 
halt. 

 
B. Brief Stoppages. Traffic slowdowns/stoppages may be authorized for brief and specific 
activities such as moving a piece of equipment across the road or other momentary tasks that can be 
done in a very short period of time (typically less than two (2) minutes). The Contractor shall notify 
the Engineer at least 48 hours prior to a planned slowdown/stoppage. The Engineer will coordinate on 
site between the State Police and Contractor personnel for the slowdown/stoppage. Traffic shall not 
be slowed/stopped unless State Police are at the scene to stop the traffic. A “BE PREPARED TO 
STOP” sign should be used in the manner described in the Traffic Slowdown section.” 
 

Add the following to the end of this section: 
 

“Conducting Contract Work. Contract work shall be conducted so as to minimize interference with 
the operations of the Thruway. The following general conditions apply in addition to those which may be 
provided elsewhere in the contract documents: 

 
A. General. The New York State Thruway is a limited access, high-speed highway. The Contractor 
is advised that the Thruway cannot be designated a “Restricted Highway” according to 
Section 104-08 of the Standard Specifications. The work area is subjected to traffic which must be 
maintained in accordance with the Schedule and Suspension of Work and the work zone traffic 
control plans.  The work zone traffic control plans were designed in accordance with National and 
State standards to promote safe and efficient work zones for both workers and the traveling public.  
Other temporary traffic control measures, as may be required by OSHA to ensure work site safety, are 
the sole responsibility of the Contractor.  

 
B. Work Zone Traffic Control Plans. If Thruway standard work zone traffic control plans have 
been included in the contract documents or as part of a work permit, the type and placement of all 
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temporary traffic control devices required for the work zone(s) will be identified. Variables, however, 
such as vertical and horizontal alignment, proximity of interchanges, sight distance or operational 
characteristics may necessitate additional channelizing devices (drums, cones, etc.) for longer 
patterns. No additional payment will be made for these additional devices.   
 No alterations shall be made to the work zone traffic control plans without the concurrence of the 
Engineer and the Division Traffic Supervisor. The only exception is in an emergency, and then only 
as directed by the State Police. If the Contractor is notified by the Engineer or the State Police of 
practices violating the provisions of this contract, Thruway Authority Rules and Regulations, or the 
Vehicle and Traffic Law, immediate remedial action(s) shall be taken to the satisfaction of the 
Engineer and/or the State Police. 

 
C. Work On or Under Bridges. 

 
1. A minimum vertical clearance of 14’-6” shall be maintained at all times. For bridges with a 
minimum vertical clearance less than 14’-6”, the existing minimum vertical clearance shall be 
maintained. In either case, rigging or other devices shall not protrude over the roadway to lessen 
the minimum vertical clearance.   

 
2. Extreme care shall be taken to prevent construction materials or work debris from falling off 
a bridge. Work operations shall not be performed over any open traffic lane, railroad right-of-way 
or waterway unless shielding is installed by the Contractor. Platforms, nets, screens or other 
protective devices shall be provided to contain any falling material. If the Engineer determines 
that adequate protective devices are not being used, work shall be suspended until such devices 
are provided. If material falls into the containment or to an area below a bridge, the Contractor 
shall have it removed and disposed in a timely manner. The Contractor’s bid shall include the 
cost of furnishing, installing, maintaining, removing and disposing all platforms, nets, screens and 
other protective devices deemed necessary to complete the work.” 
 

619-3.02  Basic Work Zone Traffic Control. 
 

A.  Surface Condition, Debris, Drainage and Dust Control. 
 

Add the following to the end of the second paragraph: 
 

“A pavement joint resulting in a longitudinal vertical face ½ inch to 1 inch in height between travel 
lanes that is exposed to traffic during non-working hours shall be signed and delineated in accordance 
with Thruway drawing “Uneven Lanes” found elsewhere in the proposal.” 

 
Add the following to the beginning of the fifth paragraph: 
 

“Unless otherwise stated in the contract documents, traffic will not be allowed to ride on milled 
pavement.” 

 
Add the following to the end of this section: 

 
“Shoulders must be available to the traveling public at all times except when the adjacent lane is 
closed or work is being performed on or near the shoulder. Any damage to the shoulders which may 
be used by the traveling public shall be repaired immediately using materials equal to the existing 
shoulder material.” 

 
D.  Maintain Existing Roadside Signs, Delineators and Markers. 
 

1.  Maintenance. 
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Add the following: 
 

 “Right shoulder milepost and tenth-milepost markers shall be maintained at all times during 
all stages of work. Where work operations require temporary relocation of these markers, they 
shall be placed adjacent to the work area within view of the traveled way. Upon completion of the 
work operations, or as directed by the Engineer, the markers shall be reset to their original 
position. Unless otherwise shown in the contract documents, the relocation and resetting of these 
markers shall be at no cost to the Authority.” 
 

E.  Maintain Existing Guide Rail, Median Barrier, and Bridge Rail. 
 

Add the following to the end of this section: 
 

“Shifting Traffic Lanes. Travel paths shall not be moved laterally closer to a roadside obstacle or 
fixed object exposed by construction operations until guide rail, bridge rail, pier protection, and/or 
median barrier is established to shield traffic from the roadside obstacle or fixed object.   
  
Removal and Replacement of Pier Protection and Transitions. Existing pier protection and 
transitions shall remain in place and be maintained until construction operations in the immediate 
vicinity require removal. Once removed, these systems and/or component parts shall be replaced prior 
to the opening of any adjacent traffic lane. If this provision cannot be met, temporary concrete barrier 
shall be installed in place of the pier protection and transitions at no cost to the Authority unless 
indicated otherwise in the contract documents.” 

 
H.  Construction Signs. 
 

2.  Mounting Temporary Signs. 
 

Delete the last paragraph beginning with “…except they may be mounted, when approved by the 
Engineer…” and ending with “…visibility of the sign by motorists.” 
 

5.  Special Use Work Zone Signs. 
 
Delete the fifth, sixth and seventh paragraphs and Substitute the following: 

 
“BE PREPARED TO STOP (W3-4) and ROAD WORK AHEAD (W20-1) signs are required, 
where conditions permit, to inform oncoming traffic of a stopped or very slow traffic condition 
caused by construction activities. These signs shall be furnished and deployed in accordance with 
the Thruway detail “Be Prepared to Stop Signing for Stationary Work Zones” provided elsewhere 
in this proposal.” 

 
K.  Pavement Edge Drop-Off Protection. 
 

Delete this section in its entirety and Substitute the following: 
 

“K. Pavement Edge Drop-Off Delineation. A drop-off is an abrupt elevation difference 
(1 vertical: 3 horizontal or steeper) between two adjacent surfaces. A drop-off can occur (1) at the 
edge of the traveled way or within the shoulder, (2) at the outside edge of shoulder, or (3) beyond the 
edge of shoulder. A traveled way is defined as the portion of roadway for the movement of vehicles, 
exclusive of shoulders. 
 All pavement drop-offs within 10 feet of the traveled way that are not separated from traffic with 
temporary barrier should be returned to grade within 7 days of the work that produced the drop-off. If 
subbase material is used to return the surface to grade, it shall be placed and compacted in accordance 
with Section 304 and maintained in a condition suitable for use as a refuge for disabled vehicles and 
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an escape area for emergency use. Except for short repair areas of less than 50 feet, opposite 
shoulders shall not both be brought to grade using subbase material; at least one shoulder shall be 
paved. If subbase material is used to return a shoulder to grade and is later required to be removed, 
the placement and removal of the material shall be at no cost to the Authority. 
 If the Contractor’s methods require traffic control not specified in the plans, the Contractor shall 
submit proposed temporary traffic control plans to the Engineer for approval a minimum of 30 days 
prior to performing the work. Any additional costs shall be the responsibility of the contractor. 
 
 If Contractor operations result in a drop-off, the delineation described in the following tables shall 
be used unless indicated otherwise in the contract documents. All work, except temporary concrete 
barrier and pavement striping, will be paid under the Basic Work Zone Traffic Control item unless 
otherwise noted. 

 
1. Drop-Off at Edge of Traveled Way or Within Shoulder.  A drop-off at the edge of the 
traveled way or within the shoulder shall be treated as follows: 

 
TABLE 619-4A 

DROP-OFF AT EDGE OF TRAVELED WAY OR WITHIN SHOULDER 

Drop-Off Depth Conditions Delineation 

≤ 1 in. 

Pavement edge marking 
or STARs installed No additional delineation required. 

Neither pavement edge 
marking nor STARs 
installed (See Note 1) 

Drums, vertical panels, or tall cones at 
132 ft. spacing offset 4 ft. from edge of 
traveled way. 

> 1 in. and ≤ 2 in. 

Pavement edge marking 
installed No additional delineation required. 

Pavement edge marking 
not installed (See Note 2) 

Drums, vertical panels, or tall cones at 
132 ft. spacing placed at the edge of 
traveled way. 

> 2 in. and ≤ 18 in.  
Delineate in accordance with Thruway 
drawing “Work Zone Traffic Control for 
Miscellaneous Operations”. 

> 18 in. 

< 50 ft. in length and less 
than 24 hour duration 

Delineate in accordance with “no 
shoulder” detail on Thruway drawing 
“Work Zone Traffic Control for 
Miscellaneous Operations”. 

≥ 50 ft. in length or 
longer than 24 hour 
duration 

Temporary concrete barrier required. 

 
Notes: 

1. The Contractor shall place pavement edge stripes prior to opening an adjacent lane to 
traffic unless STARs are in place or otherwise approved by the engineer. 

2. The Contractor shall place pavement edge stripes prior to opening an adjacent lane to 
traffic unless otherwise approved by the engineer. 

 
 When an underdrain is installed adjacent to the traveled way, the trench shall be brought to 
grade before the adjacent lane is open.  The trench shall be maintained to provide a surface level 
with the traveled way and the adjoining shoulder. 
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2. Drop-off at Outside Edge of Shoulder.  Provided there is a uniform shoulder surface, 
with no drop-off in the area between the outside edge of a travel lane and the outside edge of 
shoulder, drop-offs occurring at the outside edge of shoulder due to the Contractor’s operations 
shall be treated as follows: 
 

TABLE 619-4B 
DROP-OFF AT OUTSIDE EDGE OF SHOULDER 

Drop-Off Depth 
Pavement Edge Marking or 

STARs Installed 
(See Note 4) 

Shoulder Width 

< 4 feet ≥ 4 feet 

≤ 2 in. N/A See Note 1 See Note 1 

> 2 in. and ≤ 4 in. 
Yes See Note 1 See Note 1 

No See Note 2 See Note 2 

> 4 in. and ≤ 18 in. 
Yes See Note 3 See Note 2 
No See Note 3 See Note 3 

> 18 in. N/A 
Delineate in accordance 
with Table 619-4A for 
Drop-Off Depth > 18 in. 

 
Notes: 

1. No additional delineation required. 
2. Outside edge of shoulder delineation shall be provided in accordance with the detail 

on Thruway drawing “Work Zone Traffic Control for Miscellaneous Operations”. 
3. The shoulder shall be closed in accordance with the “No Shoulder” detail on 

Thruway drawing “Work Zone Traffic Control for Miscellaneous Operations”. 
4. The Contractor shall place pavement edge stripes prior to opening the adjacent lane 

to traffic unless STARs are in place or otherwise approved by the Engineer. 
 

3. Drop-Off Beyond Edge of Shoulder.  Provided there is a uniform surface with no drop-
off in the area between the outside edge of a travel lane and the outside edge of shoulder, drop-
offs occurring beyond the edge of shoulder due to the Contractor’s operations shall be treated as 
follows: 
 

TABLE 619-4C 
DROP-OFF BEYOND EDGE OF SHOULDER 

Drop-Off Depth ≤ 20 Ft. 
From Edge of Traveled Way 

> 20 Ft. and ≤ 30 Ft. 
From Edge of Traveled Way 

< 4 in. No additional delineation required. No additional delineation 
required. 

≥ 4 in. and < 24 in. 

Edge of shoulder delineation shall 
be provided in accordance with 
Thruway drawing “Work Zone 
Traffic Control for Miscellaneous 
Operations”. 

No additional delineation 
required. 

≥ 24 in. Delineate in accordance with Table 619-A for 
Drop-Off Depth > 18 in. 

 
 Field conditions may require additional delineation not accounted for in the plans or the 
preceding section. Delineation required by the Authority shall be paid under the appropriate items 
in the contract or as additional work. Delineation requested by the Contractor or necessitated by 
the Contractor’s means and methods shall be at no cost to the Authority.” 
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N.  Contract Site Patrol. 
 

Delete all the information in this section and Substitute the following: 
 

 “The Contractor shall inspect the entire contract zone, within the contract limits, both prior to and 
within a reasonable time after award of the contract in order to place themselves on notice of 
conditions that exist. The responsibility to patrol the project site and to respond to conditions, 
regardless of cause or fault, in full conformity with contract provisions clearly applies to the full 
limits of the contract, and not just the area in which the Contractor happens to be working. This 
obligation begins when the contract is awarded and continues until final acceptance of the work, 
regardless of whether any other contract operations are underway. In addition, Contractors are 
expected to maintain routine patrols of the entire contract zone throughout the life of the contract, 
regardless of whether work is in progress or suspended for any period of time. 
 The only exception to this obligation is in the case of an official shutdown period. During an 
official shutdown period, the Authority will assume responsibility for minor roadway repairs and 
snow and ice control, and will respond to all incidents within the contract limits, as is done outside of 
the contract limits. However, repair of major failures in the traveled way and any activities related to 
work performed or completed by the Contractor shall remain the Contractor’s responsibility. The 
establishment of an official shutdown period shall not be cause for change in the Contractor’s 
insurance requirements nor shall there be any change in liability for the Contractor’s actions or 
negligence.” 
 

Add the following: 
 

“O. Maintain Existing Pavement Markings. The Contractor shall be responsible for maintaining 
the existing pavement markings within the project limits in an as-received condition for the life of the 
contract, as directed by the Engineer.” 
 

619-3.06  Temporary Pavement Markings. 
 

A.  Divided Highways. 
 

Delete this section in its entirety and Substitute the following: 
 

“A. Thruway Mainline. On the Thruway Mainline, the Contractor shall install broken lines a 
minimum of 4 feet long at 40-foot spacing to separate traffic lanes in the same direction. The 
Contractor shall install solid edge lines for a minimum of 100 feet either side of the apex of the gore.  
In addition, the Contractor shall install solid edge lines prior to opening the lane to traffic unless 
STARs are in place, in which case the Contractor has up to 7 calendar days to install the solid edge 
lines.” 

 
619-5  BASIS OF PAYMENT 
 
619-5.01  General. 

 
A.  Non-Payment. 

 
Delete Table 619-7 and Substitute the following: 
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TABLE 619-7  BASIC WORK ZONE TRAFFIC CONTROL NON-PAYMENT 

Original Contract Amount Nonpayment 
Amount From More Than To and Including 

$ 0 $ 500,000 $ 400 
$ 500,000 $ 2,000,000 $ 800 
$ 2,000,000 $ 5,000,000 $ 1,000 
$ 5,000,000 $ 10,000,000 $ 1,500 
$ 10,000,000 $ 20,000,000 $ 2,000 
$ 20,000,000 ----- $ 6,000 

 
B.  Liquidated Damages. 

 
Delete all the information in this section and Substitute the following: 
 

“For each calendar day during which there are substantial deficiencies in compliance with the 
requirements of this section, liquidated damages will be assessed in addition to non-payment for 
deficiencies.” 

 
Add the following: 

 
“D. Non-Performance. Failure to maintain the work area to the satisfaction of the Engineer, in 
accordance with the work zone traffic control plans, the Schedule and Suspension of Work, and/or the 
specific conditions of the contract, will be considered a substantial deficiency and no payment will be 
made in accordance with Table 619-7.” 

 
619-5.06  Temporary Pavement Markings. 

 
Delete the last sentence and Substitute the following: 

 
“No additional payments shall be provided for markings required because the Contractor failed to place 
the next pavement course or the final pavement markings as specified under Section 619-3.06A.”  

 
619-5.19  Nighttime Operations. 
 

Delete “portable lighting” in the first sentence and Substitute “nighttime operations”. 
 

 
SECTION 625 – SURVEY OPERATIONS 

 
625-3  CONSTRUCTION DETAILS 

 
619-3.02  Survey Operations. 
 

C.  Automated Stakeout and Automated Machine Guidance Operations. 
 

Add the following: 
 

 “Contractors using precision GPS-guided equipment operating in the 900 MHz ISM band within 
a 1,000-foot line-of-sight of any toll lane, open-road tolling facility or TRANSMIT reader must 
program the radio equipment to 918 MHz to avoid the 912 MHz portion of the ISM band.” 
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Section 700 
MATERIALS and MANUFACTURING 
 
SECTION 723 – LIGHTING 
 
723-60  ANCHOR BOLTS 
 
MATERIALS REQUIREMENTS. 
 

Delete all the information in this section and Substitute the following: 
 

“Anchor bolts shall meet the requirements of ASTM A325 or ASTM A449.  Hex nuts, hardened washers 
and plate washers as described or shown on the Contract Drawings shall be supplied for each anchor bolt. 
Hex nuts shall be Heavy Hex conforming to ASTM A563, Grade DH or ASTM A194, Grade 2H.  
Hardened washers shall be ASTM F436.  Plate washers shall be ASTM A36 steel.  The nuts, washers and 
anchor bolts shall be galvanized in accordance with the requirements for Type II or Type V galvanizing 
as stated in Section 719-01, Galvanized Coatings and Repair Methods. The anchor bolt dimensions shall 
be as shown on the plans.” 
 

 
SECTION 729 – TEMPORARY TRAFFIC CONTROL DEVICES 
 
729-12  TRUCK-MOUNTED AND TRAILER MOUNTED IMPACT ATTENUATORS 

 
SCOPE. 

 
Delete “barrier trailers” and Substitute “barrier vehicles and shadow vehicles.” 
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REVISIONS TO 
NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 

TO THE STANDARD SPECIFICATIONS 
 
The following revisions have been incorporated into the New York State Thruway Authority Addendum to the 
Standard Specifications since its initial issuance of January 1, 2016: 
 

1. 109-05 EXTRA WORK AND TIME RELATED COMPENSATION, B. Force Account Work, 
1. Contractor Costs, c. Equipment, (2) Ownership Costs; in the sentence added to the end of the fourth 
paragraph, “8 hours in a shift” was changed to “8 hours in a day.” (01/21/16) 
 

2. References to a specific publication date of the NYSDOT Standard Specifications have been removed 
from the opening paragraphs. The effective edition (date) of the Standard Specifications for an NYSTA 
contract will be indicated on the front cover of the proposal. (03/29/16) 

 
3. 102-08 STANDARD CLAUSES FOR ALL NEW YORK STATE THRUWAY AUTHORITY AND 

NEW YORK STATE CANAL CORPORATION CONSTRUCTION CONTRACTS AND 
FEDERALLY-FUNDED PROCUREMENT CONTRACTS (APPENDIX A): 

 

 “Procurement” has been deleted from the title of this section. (03/29/16) 
 4. NON-DISCRIMINATION REQUIRMENTS; information regarding equal employment 

opportunity rights has been updated. (03/29/16) 
 IRAN DIVESTMENT ACT has been inserted as Article 19 and the succeeding articles have been 

renumbered. (03/29/16) 
  
4.  102-12 D/M/WBE UTILIZATION, D. Counting D/M/WBE Participation Towards the D/M/WBE 

Goal(s), 3. Material Suppliers; the % of the expenditure to an M/WBE Material Supplier 
counted toward the M/WBE goals was reduced from 100% to 60%. (05/16/16). 
4. Brokers/Manufacturer’s Representatives; a sentence was added at the end of the 
paragraph per updated New York State Department of Economic Development policy that the 
monetary value for fees, or the markup percentage, will be credited when an MWBE broker is 
used.  (05/16/16). 
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SPECIAL 

SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

 
The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 
 
Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 
 
    FORMAT 1     FORMAT 2 
    XXX.XX        XX    XXX.XX--------XX 
    XXX.XXXX   XX    XXX.XXXX----XX 
    XXX.XXXXXXX    XXX.XXXXXXXX 
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ITEM 202.9225XX12 - SAMPLING AND ANALYSIS 

 

 05/08 DH 

1 of 1 

 DESCRIPTION: 
 

1.01 This work shall consist of the development and implementation of a plan for obtaining, testing, and 
analyzing samples of potentially contaminated materials using a New York State Environmental 
Accreditation Program (ELAP) environmental laboratory. 

 
2. MATERIALS: 

 

2.01 None specified. 
 

3. CONSTRUCTION DETAILS: 

 

3.01 All work shall be specified in the Special Note “Site Health and Safety Requirements.” 
 
3.02 All testing shall be in accordance with ELAP procedures. 

 
3.03 Results shall be provided in accordance with ASP “B” protocol.  One (1) copy of the results shall be 

provided in electronic format, along with two (2) hard copies. 
 

3.04 A site map showing sample locations, shall be provided in an electronic format (as a “.shp” file 
(Shape) File on floppy disk) along with two (2) hard copies. 

 
3.05 Two (2) hard copies of a list of sample location coordinates shall be provided to the Engineer. 

 
3.06 The sample coordinates should be post-processed in NAD83 datum, UTM coordinate system. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured as the number of samples analyzed for all contaminants as required by the 
Contract Documents, and as directed by the Engineer. 

 
5. BASIS OF PAYMENT: 

 
5.01 Ten percent of the bid price for each sample shall be paid after review and acceptance of the 

Contractor’s submitted sampling plan. 
 

5.02 Ninety percent of the bid price shall be paid upon receipt of a complete ASP “B” analysis report for 
each sample. 
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ITEM 202.9256XX12 -  SITE HEALTH AND SAFETY MEASURES 
 

08/98 SS 

Rev. 10/04 

1 of 1 

1. DESCRIPTION: 
 

1.01 The work shall consist of the development and implementation of a plan to prevent contamination of 
workers, inspection personnel and the environment by contact with existing sediments in the bottom of 
the canal. 

 
2. MATERIALS: 
 

2.01 As necessary for implementation of the site health and safety plan. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 Using the data obtained under the Sediment Sampling and Analysis Item, a qualified safety 
professional hired by the Contractor shall develop and oversee the implementation of a site specific 
health and safety plan.  The plan shall be reviewed by the Engineer and shall include as a minimum 
provisions for the health and safety measures listed in the Special Note "Sediment Contamination/Site 
Health and Safety requirements."  

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will made at the lump sum basis for work completed. 
 
5. BASIS OF PAYMENT: 
 

5.01 Ten percent of the bid price shall be paid upon the Engineer's direction to proceed with 
implementation of the health and safety plan. 

 
5.02 Progress payments for the remaining 90% of the bid price shall be made based on the ratio of time 

elapsed from acceptance of the health and safety plan to the estimated time to complete work in the 
dewatered area. 
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1. DESCRIPTION: 
 

1.01 The work will consist of furnishing and placing galvanized fabric reinforcement for concrete structures in 
accordance with the contract plans, and in a manner satisfactory to the Engineer. 

 
2. MATERIALS: 

 

 Materials for this work shall meet the following requirements: 
 

2.01 Fabric Reinforcement shall conform to the requirements of Subsection 709-02, Wire Fabric for Concrete 
Reinforcement. 

 
2.02 Galvanizing.  Fabric Reinforcement shall be galvanized in accordance with Subsection 719-01, Type 1. 

 
The Contractor shall follow ASTM 767, Appendix X1 – Guidelines for Job Site Practices Subsection 
X1.3.1 – X1.3.5 and X1.3.11 – X1.3.12. 
 
The requirements of Section 4.3 (Chromating) of ASTM A767 shall not be waived. 
 
In accordance with ASTM A123, the average coating thickness, of a minimum of 3 tests, shall be  
2.3 oz. /sf or 3.9 mils. 
 
Bending of fabric reinforcement after galvanizing as provided for in Section 7.2 of ASTM A767 shall not 
be allowed except as provided for in Subsection 3.04.B of this specification. 
 
Prior to galvanizing, the material shall have all grease, dirt, mortar, mill scale, injurious rust, or any other 
foreign substance removed. 
 
For the purpose of this specification, the term “injurious rust” shall be interpreted to mean rust which is 
not firmly bonded to the steel.  Rust which is difficult to remove, even by vigorous scrubbing with a wire 
brush, shall be considered firmly bonded to the steel. 

 
Material galvanized in accordance with these specifications shall be free from any buildup of unadhered 
wet storage stains (white rust).  These corrosion deposits, if present, shall be removed in a manner 
satisfactory to the Authority prior to incorporation of the material in the work.  After removal of these 
deposits, the coating shall have a uniform appearance free from uncoated spots, lumps, blister, gritty areas, 
acid flux, and black spots.  Materials with these defects, or not meeting the finish and adherence of coating 
requirements as defined in the above ASTM specification, will be rejected and immediately removed from 
the work site.  Acceptable material will be provided to replace rejected material at no additional cost to the 
Authority. 

 
1. Embrittlement Testing.  The coating applicator shall take the necessary precautions to prevent 

embrittlement by conforming to the requirements of ASTM A-143 “Standard Practice for 
Safeguarding Against Embrittlement of Hot-Dip Galvanized Structural Steel Products and Procedures 
for Detecting Embrittlement”  The test for embrittlement shall be conducted by the coating applicator 
or its representative according to the bend test described in ASTM A1064 “Standard Specification for 
Carbon Steel Wire and Welded Wire Reinforcement, Plain and Deformed, for Concrete”.  The coating 
applicator shall include enough reinforcing bar test specimens at least three (3) feet long for each lot to 
satisfy the requirements of this ASTM A1064 bend testing.  The test specimens shall have the same 
diameter as the lot members and shall be quenched and galvanized in the same manner and at the same 
time as the bars whose characteristics they are intended to represent.  If the test specimen cracks, or 
otherwise fails the bend test, it shall be assumed that the lot it represents has been embrittled.  A lot of 
galvanized reinforcing bars shown to be embrittled by this test shall be rejected.  For test purposes, a 
lot is fabric reinforcing of the same diameter comprising a single order. 
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2.04 Zinc-Rich Paint.  Zinc-rich paint used for the field repair of galvanized coatings shall meet the following 
requirements: 

 
A. One application of the material shall provide a dry coating thickness of at least 2.0 mils. 

 
B. The applied coating shall provide barrier protection and shall preferably be anodic to steel. 

 
C. Application of the coating material shall be possible under shop or field conditions. 

 
D. The dried film shall have a minimum zinc dust content equal to 94% (by weight). 

 
E. The brand of material used shall be approved by the galvanizer, and shall be compatible with the 

galvanizing, and inert in concrete. 
 

2.05 Miscellaneous Hardware.  Chairs, tie wires, nuts, bolts, washers, other devices and miscellaneous 
hardware used to support, position or fasten the reinforcement shall be made of, or coated with, a non-
conducting material or galvanized.  The specific hardware that the Contractor proposes to use shall be 
approved by the Engineer.  If the specific hardware is galvanized, the hardware shall be prepared and 
galvanized in accordance with the requirements of ASTM A123 and Subsection 2.02, Galvanizing. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 Placing and Fastening Galvanized Fabric Reinforcement.  Prior to placing galvanized fabric 
reinforcement, all grease, dirt, mortar and any other foreign substances shall be removed. 

 
Galvanized fabric reinforcement shall be placed in the position indicated and within the allowable 
tolerances specified.  Before concrete is placed, all reinforcement shall be securely fastened and supported 
with approved chairs or other approved devices. 

 
3.02 Inspection.  Concrete shall not be placed until the fabric reinforcing steel is inspected and permission for 

placing concrete is granted by the Engineer.  All concrete placed in violation of this provision shall be 
rejected and removed. 

 
3.03 Hazardous Materials.  The galvanizer's and Contractor's operations shall conform with all OSHA 

regulations that apply to working with zinc based materials.  Contractor's operations which may be affected 
by these regulations include, but are not limited to, welding splices and coating repair. 

 
3.04 Reinforcement 

 
A. Ordering Fabric reinforcement.  Prior to ordering fabric reinforcement, the Contractor shall 

carefully check the quantity, required shapes, and assume full responsibility for their accuracy. 
 

B. Field Bending.  Field bending of Galvanized Wire Fabric shall be allowed with prior approval by the 
Authority.  Damage of the coating as a result of the bending shall be repaired in accordance with 
Subsection 3.05 of this specification. 

 
C. Fabric reinforcement shall be lapped 12 inches at splices and tied. 
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D. Placement in Structural Slabs.  Supports shall be spaced no farther apart than 4’-0” center-to-center, 
nor shall any support be closer than 6 inches from the edge of any future concrete surface.  Bridge slab 
fabric reinforcement shall be placed in accordance with the following tolerances: 

 
Vertical  ±1/4” 
Horizontal ±1/2” 

 
The structural slab fabric reinforcement mat shall be securely connected together. This connection may 
be accomplished by wiring or other means approved by the Engineer.  Connections shall be placed no 
farther apart than 4’-0” on centers. The supports may be utilized for this purpose.  

 
Connecting devices shall neither deflect the reinforcement nor interfere with the smooth flow of 
concrete. 
 
Chairs, tie wires and other similar devices used for galvanized reinforcement shall meet the 
requirements of Subsection 2.06. 
 
Immediately prior to placement of concrete, the Engineer shall verify that the fabric reinforcing steel is 
positioned within the above stated tolerances.  If the allowable tolerances are exceeded, the Engineer 
shall order that the position of the fabric reinforcing steel be corrected before he grants permission for 
placing concrete. 

 
Subsequent to placement of concrete, the Engineer shall verify, at random that the vertical clear 
distance from the top of the structural slab to the mat of reinforcing, as shown on the contract plans, is 
correct within a tolerance of ±½” from the bar’s theoretical placement position.  If the tolerance is 
exceeded, the Engineer shall reject the work and so advise the Contractor and the Chief Engineer in 
writing, stating the deficiencies upon which the rejection is based.  The Chief Engineer shall review 
the nature and extent of the deficiencies and shall designate one or more of the following alternatives: 

 
1. The affected concrete placement shall be removed and replaced in whole or in part. 

 
2. The Contractor shall provide special corrective measures as directed by the Chief Engineer – 

Department of Engineering. 
 

3. The concrete placement shall be accepted without corrective action. 
 

The removal of the concrete placement and its subsequent replacement, or other corrective work which 
the Contractor is directed to perform, shall be accomplished at no additional cost to the Authority. 

 
3.05 Field Repair - Galvanized Coating.  The Contractor shall be required to field repair any damage to the 

galvanized coating done during shipping and handling or field bending, and to replace bars exhibiting 
severely damaged coatings.  Repairable damage is defined as any bare or loose spots, or breaks in the 
coating which affects an area smaller than 4 square inches. 

 
Field repair shall be allowed only when the total number of repairable damaged areas in any 10 foot length 
of mat is less than 6.  Any material with a total number of damaged areas greater than the amount specified 
above, or material with any damaged area greater than 4 square inches, shall be rejected, immediately 
removed from the work site, and replaced by the Contractor at no cost to the Authority. 

 
The galvanized coating is to be repaired with a zinc-rich paint by the following method: 
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1. Clean the damaged area by power disk, wire brushing, sand or grit blasting, or in accordance with 
SSPC-SP10 1 to 2 mil anchor pattern, as a minimum. The surface shall also be clean, dry, and free of 
oil, grease, flux residue, corrosion products, and any other foreign substance. 

 
2. Using a minimum of two coats, and the methods recommended by the manufacturer of the zinc-rich 

paint, spray or brush apply the zinc-rich paint to the area in a manner to achieve the applicable ASTM 
adherence and quality requirements of the original coating, and a minimum dry film thickness of 4 
mils. 

 
These repair procedures are allowed only for those field repairs directed by the Engineer. This method 
shall not be allowed for shop repairs.  All repairs shall be made at no cost to the Authority. 

 
4. QUALITY CONTROL AND INSPECTION: 

 

Inspection off the site of the Contract is a QA function exercised at the option of the Engineer.  Its sole intent is as a 
means of facilitating work and avoiding errors, it being expressly understood Owner QA does not relieve 
Contractors of responsibility for both QC and QA to insure their materials and end products meet the requirements 
of the Contract. 

 
4.01 Inspection.  The Engineer shall be notified 30 days prior to the beginning of the galvanizing application.  

The NYS Thruway Authority reserves the right to conduct in plant quality assurance inspections during the 
cleaning and galvanizing process or to accept galvanized reinforcing based on manufacturer’s certification. 
The Engineer and/or any other authorized representative of the NYS Thruway Authority shall have free 
access to the plant for inspection.  Work done while any NYS Thruway Authority representative has been 
refused access shall be automatically rejected. 

 

If the representative so elects, preparation of the bars, quenching and coating shall be done in their 
presence.  On a random basis, lengths of galvanized fabric may be taken by the representative from the 
production run at the point of coating application for test, evaluation and check purposes. 

 
4.02 Identification.  It is the responsibility of the Contractor to coordinate the tagging and identification 

requirements for the project and for lot identification and to provide a non-destructive metal tag system for 
bent reinforcing bars. 

 
5. METHOD OF MEASUREMENT: 
 

5.01 The quantity of Galvanized Fabric Reinforcement shall be measured as the number of square feet of Fabric 
Reinforcement in place, except that the allowance for each lap splice shall not exceed 12 inches. 

 
6. BASIS OF ACCEPTANCE: 
 

6.01 The coating applicator shall furnish a Certificate of Compliance with each shipment of coated fabric 
reinforcement.  The Certificate of Compliance shall state the representative samples of the coated 
reinforcement and that the test results conform to the requirements described herein.  Test results shall be 
retained and made available, if requested.  The Certificate of Compliance and the documentation required 
for uncoated reinforcement by Subsection 709-02 – Wire Fabric for Concrete Reinforcement shall 
accompany each shipment to the job site. 

 

7. BASIS OF PAYMENT: 
 

7.01 Galvanized Fabric Reinforcement.  The unit price bid per square foot shall include the cost of all labor, 
materials, and equipment necessary to complete the work. 
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1. DESCRIPTION: 
 

1.01 Work shall consist of furnishing, galvanizing and installing structural steel in accordance with the 
plans and Section 564 of the Standard Specifications. 

 
2. MATERIALS: 
 

2.01 Material for this work shall meet the requirements of the New York State Steel Construction Manual 
and the following subsections of Section 700-Materials: 

 
Structural Steel 715-01 
High Strength Bolts, Nuts and Washers 715-14 
Galvanized Coatings and Repair Methods 719-01 
Anchor Bolts 723-60 

 
3. CONSTRUCTION DETAILS: 
 

3.01 All structural steel work shall be done in accordance with the provisions of the New York State Steel 
Construction Manual (SCM). 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured for payment on a lump sum basis. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include all labor, materials and equipment necessary to complete the 
work. 
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1. DESCRIPTION: 
 

1.01 This work shall consist of field cleaning and painting lock appurtenances, i.e., handrailing, machinery 
cabinets, etc..  Rusted areas shall be power tool cleaned.  Power tool cleaned areas shall receive a spot 
primer and spot second coat, then the entire appurtenance shall receive a finish coat. 

 
1.02 DEFINITIONS: 

 
A. Painting shall include the surface preparation and application of coatings to metal surfaces. 

 
B. Power Tool Cleaning shall mean the preparation of surfaces with rust or deteriorated  paint 

in accordance with standards and specifications for “Power Tool Cleaning” as published by 
the SSPC. (SSPC-SP3) 

 
C. Paint shall be as specified in the contract documents. 

 
D. Surface Preparation shall mean the cleaning and/or pretreating of surfaces to be painted as 

specified in the contract documents and shall include the removal of all debris. 
 

E. Repainting shall mean the removal of the entire existing coating, preparing the surface, and 
recoating all steel. 

 
F. SSPC - Surface  Preparation (SP).  Specifications referred to herein, may be obtained at: 

SSPC, 40 24th Street, Pittsburgh, PA 15222. 
 

G. Environmental Protection shall mean the containment, collection and removal of old paint 
chips, corrosion residues, spent abrasives and newly applied paint (herein after referred to as 
waste materials) that result from blasting and other cleaning and coating operations performed 
in the field. 

 
H. Inaccessibility shall mean the inability to use a standard application method because of 

restrictions such as reduced clearance, insufficient hand space or too narrow an opening. It 
shall not mean that the element is too high or that the rigging or scaffolding will be difficult.  
The Engineer will make a final determination as to what will be deemed inaccessible. 

 
2. MATERIALS: 
 

2.01 All equipment used for cleaning and painting shall meet the requirements as specified in the contract 
documents. 

 
2.02 All coatings shall be as specified in the contract documents and shall be applied according to same, or 

the manufacturer's recommendations, whichever is more restrictive.  
 

2.03 Material for the spot prime coat shall be an alkyd primer.  The material shall be selected from the 
“Prequalified Coating Material List”.  The exception shall be galvanized surfaces to be painted, i.e., 
hardware.  The primer on galvanized surfaces shall be polyamide epoxy or another suitable tie coat 
recommended by the coating manufacturer. 

 
2.04 Material for the spot second and third coat shall be an alkyd selected from the "Pre Qualified Coating 

Material List".  The color of the third coat shall be as indicated in the contract documents. 
 
 

80



ITEM 570.9241XX12 - FIELD PAINTING CANAL APPURTENANCES (ATMOSPHERIC SERVICE) 
 

 04/10 RPS 2 of 7 

2. MATERIALS: (cont’d) 
 

2.05 The color of the primer and second coat will be the Contractor's option.  However, they shall contrast 
with the underlying substrate.  The third coat shall be as indicated in the contract documents.  The 
color change between subsequent coats shall be as approved by the Engineer prior to ordering the 
material.  The coating colors shall be such that they can be completely hidden by a single application, 
applied at the minimum specified dry film thickness.  Field tinting shall not be allowed. 

 
2.06 All material and equipment used for environmental protection shall be approved by the Engineer. Any 

material or equipment that is determined to be deficient or that becomes damaged to the extent that it 
no longer fulfills the requirements of this specification shall be replaced or repaired to the satisfaction 
of the Engineer, at the Contractor's expense. 

 
2.07 All material shall be delivered to the site in sealed, original, labeled containers and stored in 

accordance with the manufacturers recommendations.  At no time shall the shelf life of the coating 
material be exceeded. 

 
2.08 The Contractor shall provide Material Safety Data Sheets to the Engineer for all materials used at the 

job site.  The Contractor shall also supply the Engineer with the manufacturer's current technical data 
for the paint furnished. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 At least 5 working days prior to the start of work, the Contractor shall provide the Engineer with a 
painting schedule fully delineating a schedule of operations and one copy of the paint manufacturer’s 
current technical data for the paint furnished.  Instructions, suggestions and precautions contained in 
the data sheets shall be followed.  If the manufacturer's technical data contradicts the provisions of 
these specifications, the Engineer will be notified by the Contractor and the Engineer will issue a 
determination on the procedures to follow.  The schedule shall be in accordance with these 
specifications and the manufacturers application and recoat recommendations. 

 
3.02 No changes to the coating schedule or system will be permitted without the express written approval of 

the Chief Engineer, Engineering Services. 
 

3.03 Surface Preparation:  All surfaces with sound coating shall conform to SSPC-SP1.  Dirt, oil, grease, 
etc. shall be removed by solvent cleaning, power washing, steam cleaning, or another acceptable 
method. 

 
  Grease and oil shall also be removed from rusted areas in accordance with SSPC-SP1.  Areas of 

rust or deteriorated coating shall be power tool cleaned in accordance with SSPC-SP3. 
 

All cleaned steel surfaces shall be inspected by and approved by the Engineer or Inspector prior to the 
application of coatings.  Surfaces which do not meet these specification requirements as determined by 
the Engineer or Inspector, shall be recleaned at the Contractor's expense until the surfaces meet the 
specification requirements and are approved by the  Engineer or Inspector. 

 
3.04 Mixing Coatings.  All coatings shall be thoroughly mixed prior to application.  Mechanical mixers 

shall be used to thoroughly disperse any settled pigment or solids.  Hand mixing or boxing shall not be 
allowed. 
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3. CONSTRUCTION DETAILS (cont’d) 
 

3.05 Solvent Restrictions.  No reducing or thinning of coatings, by the use of solvents or other material 
shall be allowed unless all of the following are met: 

 
 recommended by the manufacturer 
 done in strict compliance with the manufacturer’s instructions 
 approved by the Engineer 
 mixed in the presence of the Engineer or Inspector 

 
Only the type and quantity of thinner/reducer recommended by the manufacturer shall be used.  
Painters shall not carry, or in any other way possess or have access to, containers of solvent when 
painting. 

 
The quantity of solvent permitted on the job site shall be only the reasonable amount necessary for 
cleaning equipment, wiping dirt and grease from surfaces to be coated and for cleaning spatters. 

 
All solvents used for cleaning operations shall conform to all applicable Federal, State and local laws, 
regulations or codes.  Special attention shall be paid to volatile organic compound requirements. 

 
Unauthorized thinning/reducing shall result in rejection and the coating shall be removed and the 
surface repainted in conformance with the specifications and to the satisfaction of the Engineer, at the 
Contractor’s expense. 

 
3.06 Coating Application Methods.  All coatings shall be applied in a neat and workmanlike manner. 

Coatings shall be applied uniformly and shall be free of runs, sags, drips, ridges or other defects. Paint 
may be applied by brushes, or spray, or a combination of these methods as specified in the contract 
documents or as approved by the Engineer. 

 
Hand Brushing.  The coating, when applied with brushes shall be even and uniform.  Subsequent 
coats shall be applied perpendicular to previous coats.  Brushes shall be of good quality and the length 
of the exposed bristle shall be equal to or greater than the width of the brush.  Brushes shall be cleaned 
and dried daily. 

 
On those areas which are inaccessible to brushes, the coating shall be applied by the use of spray 
equipment, or daubers, or sheepskins, as approved by the Engineer. 

 
Spraying.  Spray equipment shall be capable of applying paint in a fine, even spray so as to produce a 
uniform film.  Spray equipment shall be as recommended by the coating manufacturer. Paint 
containers for spray applications shall be equipped with a mechanical agitator so the mixture is in 
motion throughout the application period. 

 
Spray coating shall be done by experienced and qualified painters.  Painters shall apply material in a 
manner that promotes uniform coverage and prevents discontinuity of the applied coating film. The 
spray gun shall be moved uniformly across and perpendicular to the receiving surface.  To insure a 
uniform coating, each spray pass should lap the other by 50%.  Any sags, drips, airholes or other film 
defects shall be immediately corrected by hand brushing. 
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3. CONSTRUCTION DETAILS:  (cont’d) 
 

3.07 Termination of Coating Operations.  The Engineer is empowered to terminate coating operations, 
temporarily or permanently, if the Engineer determines that any of the following conditions exist: 

 
A. Satisfactory results are not being obtained. 

 
B. The measured dry film thickness is not within the required range. 

 
C. Areas not specifically designated to be coated are likely to be or are being affected by the 

application method. 
 

D. The application method is causing damage to public or private property. 
 

If the Engineer permanently terminates coating operations, he may do so by verbal order but he shall 
notify the Contractor, in writing of his reasons for termination.  The Engineer may temporarily 
terminate coating operations by verbal orders.  Coating operations which are terminated due to damage 
to public or private  property shall not be resumed until the Contractor takes appropriate measures to 
protect such property and demonstrates to the Engineer's satisfaction that such property damage will 
not reoccur. 
 
If a particular method of coating operation is permanently terminated, the Contractor may apply the 
coating in accordance with another approved method.  No extra compensation will be paid for the 
substitution of another method of application. 

 
3.08 Stripe Painting.  Stripe painting with primer will be required on the entire surface of the following 

items:  all welds, rivets, bolts, nuts, and edges of plates, angles, lattice pieces or other shapes and 
corners and crevices.  These surfaces shall be "striped" before the prime coat is applied.  All stripe 
painting will be performed using a brush only. No other method of paint application will be allowed 
for stripe painting.  The paint shall be worked into all joints and open spaces.   

 
Where it is felt that a long drying period of the stripe coating is necessary, the full coat of primer shall 
be applied, allowed to dry, and the stripe coat then applied.  Tinting of the stripe coat is required to 
promote contrast. 

 
3.09 No coating shall begin until cleaned steel surfaces have been inspected and approved by the Engineer 

or Inspector. 
 

3.10 The coating of metal surfaces shall include, but not be limited to the following: 
 

 The proper preparation of all surfaces. 
 The application, protection and curing of the coatings. 
 The protection from spatter or spillage of pedestrian, vehicular, marine or other traffic upon, 

beneath or adjacent to the coated surfaces.  Any tarps or shrouds deemed necessary by the 
Engineer for environmental ground or water protection shall be supplied and paid for under this 
item. 

 The protection against disfigurement of all portions of  canal structures and other appurtenances.  
Disfigurement which may be caused by abrading, scoring, spattering, overspraying, splashing and 
smirching of coatings or cleaning materials. 
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3. CONSTRUCTION DETAILS:  (cont’d) 
 
 3.10 (cont’d) 

 
 The prevention of spillage of any pollutants into any waterway or body of water. 
 The supplying of all equipment, tools, tackle, scaffolding, labor and materials necessary to 

complete the entire work.   
 

3.11 The application of subsequent coatings shall not begin until the receiving surfaces have been cleaned 
and primed.  All receiving surfaces shall be clean and dry.  If, after the original cleaning and priming, 
and before application of a subsequent coat of paint should the receiving surfaces become dirty in any 
manner, they shall be cleaned again by a method allowed by the contract documents. The actual 
method to be used shall be approved by the Engineer. 

 
3.12 Metal surfaces to which unauthorized coatings have  been applied and those surfaces not coated in 

accordance with the contract documents shall be recleaned of those unauthorized coatings and 
recoated in accordance with these specifications and to the satisfaction of the Engineer. 

 
3.13 On surfaces coated with primer, the subsequent coats shall be applied according to these 

specifications.  Steel surfaces not so coated shall be recleaned and recoated at the Contractor’s 
expense. 

 
3.14 Machine finished surfaces shall be protectively treated in accordance with subsection 1304, Protective 

Coating for Machined Surfaces, of the New York State Steel Construction Manual. 
 

3.15 Structural steel which is to be welded, shall not be coated until all welding is complete.  Steel which is 
to be field welded shall be left uncoated for a minimum of three inches from the weld area. 

 
3.16 After the Engineer has approved the preparation in each area, all coatings shall be applied without 

runs, sags or other objectionable properties to that prepared steel surface.  The primer shall be applied 
only to power tool cleaned areas and bare metal areas.  The intermediate coat shall only be applied to 
spot primed areas. 

 
The total dry film thickness of all coating applications shall be as indicated below. 

 
Spot Alkyd Primer 50-100 microns 
Spot Alkyd Intermediate Coat 50-75 microns 
Alkyd Finish Coat (all surfaces) 50-75 microns 

 
Thickness shall not be less than 150 microns or exceed 250 microns.   

 
The film thickness specified above will be achieved prior to acceptance of the work, regardless of the 
number of applications required. 

 
The Engineer will take into consideration the location of painting operations, traffic volume, direction 
and velocity of wind, and adequacy of the Contractor’s protection scheme in determining whether 
spray equipment may be used. 
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3. CONSTRUCTION DETAILS:  (cont’d) 
 
 3.16 (cont’d) 

 
Any primer applied to an area where the preparation has not been approved shall be removed by 
Power Tool Cleaning to Bare Metal in accordance with SSPC-SP-11 and when the cleaning is 
accepted it shall be reapplied in accordance with the specification at no additional cost to the 
Authority.  All paint shall be applied and overcoated in accordance with all manufacturer's 
recommendations, including temperature and humidity. 

 
3.17 All coat(s) of paint shall be applied to the receiving surface in conformance with the manufacturers 

recommended schedule for recoating.  If the manufacturer's recoating recommendations are not 
complied with, solvent wipe, brush off blasting in accordance with SSPC-SP1 or SSPC-SP7 will be 
required. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the lump sum price bid. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials and equipment necessary to 
complete the work.  All work shall be done in a manner satisfactory to the Engineer. 

 
5.02 For the purpose of progress payments, the lump sum price bid for the item shall be apportioned as 

noted below: 
 
  A. Stage 1, Cleaning, Striping and Spot Priming.  Forty (40) percent of the lump sum price 

bid will be paid for satisfactorily cleaning, striping and spot priming the appurtenance(s). 
  B. Stage 2, Second Coat.  Twenty (20) percent of the lump sum price bid will be paid for 

satisfactorily applying the spot second coat to the appurtenance(s). 
C. Stage 3, Finish Coat.  Forty (40) percent of the lump sum price bid will be paid for 

satisfactorily applying the finish coat to the appurtenance(s). 
 
Progress payments may be made within each stage and shall be computed as the ratio of the length of 
the appurtenance(s) satisfactorily completed to the entire appurtenance(s).  Under no circumstances 
will the percentage payment for any stage exceed the payment percentages noted above. 

 
The Contractor shall delineate each area to be cleaned and coated during each day's work.  The 
Engineer shall approve the cleaning operations in this area prior to application of each coat.  Any 
residue beyond that allowed by the pictorial standards shall be cause for rejection of the cleaning. Any 
areas cleaned outside the designated area shall be recleaned when the area is delineated for cleaning, 
regardless of elapsed time or surface condition.  Once the appropriate protective coating is applied, the 
Engineer shall determine the dry film thickness, prior to acceptance of each area. 

 
Access to the structure for inspection purposes must be maintained by the Contractor until acceptance. 
Dry film thickness determinations will be made by the Engineer or Inspector in accordance with 
SSPC-PA2, paint application Specification No. 2 measurement of dry paint thickness with magnetic 
gages.  Where determined necessary by the Engineer or Inspector a Tooke, destructive test instrument 
may be used.  If a Tooke Gage is used, the test area shall be recoated to the satisfaction of the 
Engineer.  Any evidence of less than the specified thickness shall be cause for rejection in which case 
the Contractor shall recoat, including recleaning if necessary, at his own expense. 

85



 

 04/10 RPS 7 of 7 

 MATERIAL SPECIFICATION 
 PREQUALIFIED COATING MATERIAL LIST 
 
 1) Carbocoat 2600 Primer      Manufactured by: 
  Carbocoat 30       Carboline Company 
  Carbocoat 30       St. Louis, MO 
 
 2) Hi-Solids Alkyd Metal Primer     Manufactured by: 
  Steel Master 9500      Sherwin Williams 
  Steel Master 9500      Cleveland, OH 
 
 3) Industrial Choice Low VOC Alkyd Primer   Manufactured by: 
  Industrial Choice Low VOC Alkyd Enamel   Rustoleum 
  Industrial Choice Low VOC Alkyd Enamel   Vernon Hills, IL 
 
 4) Interlac 260       Manufactured by: 
  Interlac 789       International 
  Interlac 789       Houston, TX 
 

Note: Only products from the same manufacturer including thinners and solvents which are certified to 
be compatible shall be used.  
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1. DESCRIPTION: 
 

1.01 This work shall consist of near white blast cleaning and applying a three coat paint system to 
structural steel in accordance with the plans and specifications.  All painting work, except field touch 
up and bolt-painting, shall be done in the shop. 

 
1.02 Definitions 

 
A. Painting shall include the surface preparation and application of coatings to metal surfaces. 
 

B. Blast Cleaning shall mean the preparation of all surfaces to be painted in accordance with 
standards and specifications for “Near White Blast Cleaning” as published by the Steel Structures 
Painting Council. (SSPC-SP10) 

 
C. Paint shall be as specified in the contract documents. 
 
D. Surface Preparation shall mean the cleaning and/or pretreating of surfaces to be painted as 

specified in the contract documents. 
 
E. Society for Protective Coatings (SSPC) – Surface Preparation (SP) 

Specifications referred to herein, may be obtained through the Council at: SSPC, 40 24th Street, 
6th Floor, Pittsburgh, PA  15222. 

 
2. MATERIALS: 
 

2.01 All equipment used for cleaning and painting shall meet the requirements as specified in the contract 
documents. 
 

2.02 All coatings shall be as specified in the contract documents and shall be applied according to same, or 
the manufacturer’s recommendations, whichever is more restrictive.  Particular attention shall be paid 
to recoat requirements. 
 

2.03 The abrasive selected may be selected by the Contractor and shall be approved by the Engineer prior 
to use.  The abrasive shall be certified to be of fine to extra fine gradation.  The abrasive shall have a 
sharp, hard cutting surface and shall be dry and free of corrosion producing contaminants and also 
free of oil, grease, soluble salts or other deleterious contaminants.  Silica sand and/or steel shot by 
itself shall not be used.  If blast cleaning is done by steel abrasive, the abrasive mix shall contain steel 
grit.  The periodic replenishing mix shall consist of at least 50% steel grit. 

 

2.04 Material for the coats shall be selected from the list below, or approved equal: 
 

1. Carboline 859 (Primer)   Manufactured By: 
  Carboline 888 (Epoxy)   Carboline Co. 
  Carboxane 2000 (Polysiloxane)  St. Louis, MO 
 

2. Amercoat 68HS (Primer)  Manufactured By: 
  Amercoat 399 (Epoxy)   PPG 
  PSX 700 (Polysiloxane)   Pittsburgh, PA 
 

3. Interzinc 315B (Primer)   Manufactured By: 
  Intergard 475HS (Epoxy)  International 
  Interfine 979 (Polysiloxane)  Houston, TX 
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4. Zinc Clad III (Primer)   Manufactured By: 
Macropoxy 646 (Epoxy)  Sherwin Williams 
XLE-80 (Polysiloxane)   Cleveland, OH 

 
2.05 Only products from the same manufacturer including thinners and solvents which are certified to be 

compatible shall be used on the structure. 
 

2.06 The zinc primer and second coat of epoxy shall be a different color from each other.  The color of the 
primer and second coat will be the Contractor’s option.  However, they shall contrast with the 
underlying substrate.  The color of the third coat shall be as indicated in the contract documents.  The 
color change between subsequent coats shall be as approved by the Engineer prior to ordering the 
material.  The coating colors shall be such that they can be completely hidden by a single application, 
applied at the minimum specified dry film thickness.  Field tinting shall not be allowed. 
 

2.07 All material shall be delivered to the site in sealed, original, labeled containers and stored in 
accordance with the manufacturer’s recommendations.  At no time shall the shelf life of the coating 
material be exceeded. 
 

2.08 The Contractor shall supply the Engineer with the manufacturer’s current technical data for the paint 
furnished and material safety data sheets for all materials used at the job site. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 At least five (5) working days prior to the start of work, the Contractor shall provide the Engineer 
with a painting schedule fully delineating a schedule of operations and one copy of the paint 
manufacturer’s current technical data for the paint furnished.  In addition, the Contractor will provide 
the Engineer with a written statement from the paint supplier identifying recoat requirements.  
Instructions, suggestions and precautions contained in the data sheets shall be followed.  If the 
manufacturer’s technical data contradicts the provisions of these specifications, the Engineer shall be 
notified by the Contractor and the Engineer will issue a determination on the procedures to follow.  
The schedule shall be in accordance with these specifications and the manufacturer’s application and 
recoat recommendations. 

 
 The Contractor shall delineate each area to be cleaned and coated during each day’s work.  The 

Engineer shall approve the cleaning operations in this area prior to application of each coat.  Any 
residue beyond that allowed by the pictorial standards shall be cause for rejection of the cleaning.  
Any areas cleaned outside the designated area shall be recleaned when the area is delineated for 
cleaning, regardless of elapsed time or surface condition.  Once the appropriate protective coating is 
applied, the Engineer shall determine the dry film thickness, prior to acceptance of each area. 

 
 Access to the structure for inspection purposes must be maintained by the Contractor until 

acceptance.  Dry film thickness determinations will be made by the Engineer or Inspector in 
accordance with SSPC-PA2, paint application Specification No. 2 measurement of dry paint thickness 
with magnetic gages.  Where determined necessary by the Engineer or Inspector a Tooke, destructive 
test instrument may be used.  If a Tooke Gage is used, the test area shall be recoated to the 
satisfaction of the Engineer.  Any evidence of less than the specified thickness shall be cause for 
rejection in which case the Contractor shall recoat, including recleaning if necessary, at his own 
expense. 

 
3.02 No changes to the coating schedule or system will be permitted without the express written approval 

of the Chief Engineer. 
 

88



ITEM 570.9293XX12 ‒ COATING SYSTEM FOR NEW STRUCTURAL STEEL ATMOSPHERIC 

SERVICE (SHOP APPLICATION) 
 

3 of 7 06/14 RPS 

3.03 Surface Preparation.  Abrasive materials for blast cleaning operations may be selected by the 
Contractor, except that they shall be approved by the Engineer before the start of work.  All abrasives 
shall be free of corrosion producing contaminants and also free of oil, grease, soluble salts or other 
deleterious contaminants. 

 
All blast profiles shall be 1-3 mils or as recommended by the coating manufacturer.  The profile depth 
shall be determined by gauging the profile as transferred onto the appropriate replica tape.  Visually, 
the blast cleaned surface shall conform reasonably to the Keane Tator surface profile comparator for 
the abrasive utilized. 
 
All metal surfaces to be coated shall receive Near White Blast Cleaning as defined in SSPC-SP-10.  
The blast cleaned surfaces shall conform to SSPC Vis 1. 
 
Where oil and grease are present, these shall be removed in accordance with SSPC-SP1 “Solvent 
Cleaning”.  This cleaning shall be performed prior to blasting.  If contamination remains after 
blasting, the surface shall be recleaned with solvent. 
 
All cleaned steel surfaces shall be inspected by and approved by the Engineer or Inspector prior to the 
application of coatings.  Surfaces which do not meet these specification requirements as determined 
by the Engineer or Inspector, shall be recleaned at the Contractor’s expense until the surfaces meet 
the specification requirements and are approved by the Engineer or Inspector. 
 

3.04 Mixing Coating.  All coatings shall be thoroughly mixed prior to application.  Mechanical mixers 
shall be used to thoroughly disperse any settled pigment or solids.  Hand mixing or boxing shall not 
be allowed. 

 

3.05 Solvent Restrictions.  No reducing or thinning of coatings, by the use of solvents or other material 
shall be allowed unless all of the following are met: 

 
 Recommended by the manufacturer 
 Done in strict compliance with the manufacturer’s instructions 
 Approved by the Engineer 
 Mixed in the presence of the Engineer or Inspector 

 
Only the type and quantity of thinner/reducer recommended by the manufacturer shall be used.  
Painters shall not carry, or in any other way possess or have access to, containers of solvent when 
painting. 
 
The quantity of solvent permitted on the job site shall be only the reasonable amount necessary for 
cleaning equipment, wiping dirt and grease from surfaces to be coated and for cleaning spatters. 
 
All solvents used for cleaning operations shall conform to all applicable Federal, State and local laws, 
regulations or codes.  Special attention shall be paid to volatile organic compound requirements. 
 
Unauthorized thinning/reducing shall result in rejection and the coating shall be removed and the 
surface repainted in conformance with the specifications and to the satisfaction of the Engineer, at the 
Contractor’s expense. 

 
3.06 Coating Application Methods.  All coatings shall be applied in a neat and workmanlike manner.  

Coatings shall be applied uniformly and shall be free of runs, sags, drips, ridges or other defects.  
Paint may be applied by brushes, or spray, or a combination of these methods as specified in the 
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contract documents or as approved by the Engineer.  Spraying will be required for the application of 
the zinc primer.  Rolling will not be allowed. 

 

Hand Brushing.  The coating, when applied with brushes shall be even and uniform.  Subsequent 
coats shall be applied perpendicular to previous coats.  Brushes shall be of good quality and the 
length of the exposed bristle shall be equal to or greater than the width of the brush.  Brushes shall be 
cleaned and dried daily. 
 

On those areas which are inaccessible to brushes, the coating shall be applied by the use of spray 
equipment, or daubers, or sheepskins, as approved by the Engineer. 
 
Spraying.  Spray equipment shall be capable of applying paint in a fine, even spray so as to produce a 
uniform film.  Spray equipment shall be as recommended by the coating manufacturer.  Paint 
containers for spray applications shall be equipped with a mechanical agitator so the mixture is in 
motion throughout the application period. 
 

Spray coating shall be done by experienced and qualified painters.  Painters shall apply material in a 
manner that promotes uniform coverage and prevents discontinuity of the applied coating film.  The 
spray gun shall be moved uniformly across and perpendicular to the receiving surface.  To insure a 
uniform coating, each spray pass should lap the other by 50%.  Any sags, drips, airholes or other film 
defects shall be immediately corrected by hand brushing. 

 
3.07 Termination of Coating Operations.  The Engineer is empowered to terminate coating operations, 

temporarily or permanently, if the Engineer determines that any of the following conditions exist: 
 

A. Satisfactory results are not being obtained. 
 
B. The measured dry film thickness is not within the required range. 
 
C. Areas not specifically designated to be coated are likely to be or are being affected by the 

application method. 
 

If the Engineer permanently terminates coating operations, he may do so by verbal order but he shall 
notify the Contractor, in writing of his reasons for termination.  The Engineer may temporarily 
terminate coating operations by verbal orders.  Coating operations which are terminated due to 
damage to public or private property shall not be resumed until the Contractor takes appropriate 
measures to protect such property and demonstrates to the Engineer’s satisfaction that such property 
damage will not reoccur. 

 
If a particular method of coating operation is permanently terminated, the Contractor may apply the 
coating in accordance with another approved method.  No extra compensation will be paid for the 
substitution of another method of application. 

 
3.08 Stripe Painting.  Stripe painting over the cured organic zinc primer with the epoxy will be required 

on the entire surface of the following items:  all welds, rivets, bolts, nuts, and edges of plates, angles, 
lattice pieces or other shapes and corners and crevices.  These surfaces shall be “striped” before the 
full coat is applied.  All stripe painting will be performed using a brush only.  No other method of 
paint application will be allowed for stripe painting.  The paint shall be worked into all joints and 
open spaces. 

 

Where it is felt that a long drying period of the stripe coating is necessary, the full coat of epoxy shall 
be applied, allowed to dry, and the stripe coat then applied.  Color contrast between stripe coat and 
full coat is required. 
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3.09 No coating shall begin until cleaned steel surfaces have been inspected and approved by the Engineer 
or Inspector. 
 

3.10 The application of subsequent coatings shall not begin until the receiving surfaces have been cleaned 
and primed.  All receiving surfaces shall be clean and dry.  If, after the original cleaning and priming, 
and before application of a subsequent coat of paint should the receiving surfaces become dirty in any 
manner, they shall be cleaned again by a method allowed by the contract documents.  The actual 
method to be used shall be approved by the Engineer. 
 

3.11 Metal surfaces to which unauthorized coatings have been applied and those surfaces not coated in 
accordance with the Contract Documents shall be recleaned of those unauthorized coatings and 
recoated in accordance with these specifications and to the satisfaction of the Engineer. 
 

3.12 The following items shall not receive a primer coat: bolts, nuts and washers to be used for field 
erection. 
 

3.13 Metal to metal contact surfaces shall be prime coated only.  The primer used shall provide a minimum 
slip coefficient of 0.50 (AASHTO Class B Coating). 
 

3.14 Machine finished surfaces shall be protectively treated in accordance with §1303, Protective Coating 
for Machined Surfaces, of the New York State Steel Construction Manual. 
 

3.15 Structural steel which is to be welded shall not be coated until all welding is complete.  If welding is 
to be done in the shop the welds shall be cleaned then coated as required by the contract documents.  
Steel which is to be field welded shall be left uncoated for a minimum of 3 inches from the weld area. 

 
3.16 After the Engineer has approved the preparation in each area, all coatings shall be applied without 

runs, sags, or other objectionable properties to that prepared steel surface. 
 

The total dry film thickness of all coating applications shall be as indicated below. 
 
Organic Zinc Primer 3-5 mils dry 
Epoxy Second Coat  4-6 mils dry 
Polysiloxane Finish Coat 4-6 mils dry 
 
The total dry film thickness shall not be less than 11 mils, regardless of the number of applications 
required. 

 
The shop application of coatings except the stripe coats shall be applied by spraying.  Field touch up 
work and bolt painting shall be by brush only, except in areas where spraying may be used with prior 
approval of the Engineer. 

 
The Engineer will take into consideration the location of painting operations, traffic volume, direction 
and velocity of wind, and adequacy of the Contractor’s shrouding scheme in determining whether 
spray equipment may be used.  Under no circumstances will spraying be allowed over roadways.  
When spray equipment is used shrouding will be required.  When in the judgement of the Engineer, 
the Contractor does not adequately provide for the protection of traffic, environment and property, 
spray application will not be allowed. 
Any primer applied to an area where the preparation has not been approved shall be removed by Blast 
Cleaning in accordance with SSPC-SP-10 and when the cleaning is accepted it shall be reapplied in 
accordance with the specification at no additional cost to the Canal Corporation.  The organic zinc 
shall be applied and overcoated in accordance with all manufacturers’ recommendations, including 
temperature and humidity. 
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The epoxy shall not be applied when the air or steel temperature is below 40F or expected to drop 
below 40F.  The coating shall not be applied when the relative humidity is above 85%, or when the 
steel temperature is less than 5F above the dew point. 

 
3.17 After the coat of epoxy has cured and the specified minimum dry film thickness has been achieved, a 

finish coat of polysiloxane shall be applied to specific areas as designated in the contract documents.  
This finish coat shall be applied yielding a dry film of not less than 4 mils. 
 

3.18 The finish coat of polysiloxane shall not be applied when the air or steel temperature is below 40F or 
expected to drop below 40F before recoat.  The polysiloxane shall not be applied when the relative 
humidity is above 85% or when the steel temperature is less than 5F above the dew point.  The finish 
coat shall be applied within five (5) days of the epoxy coat. 
 

3.19 All coat(s) of paint shall be applied to the receiving surface in conformance with the manufacturer’s 
recommended schedule for recoating.  If the manufacturer’s recoating recommendations are not 
complied with, solvent wipe or brush off blasting in accordance with SSPC-SP1 or SSPC-SP7 will be 
required. 

 
3.20 Field Painting.  The only field work allowed to be done under this item is touch-up work after all 

steel erection and all concrete placement has been completed. 
 
The party responsible for shop painting shall supply the Contractor with an adequate amount of paint 
to be used for field touch-up.  This shall be from the same batch as that applied to the steel members. 
 
Abrasive Metering Valves.  Prior to the start of abrasive blasting, the Contractor shall demonstrate 
to the satisfaction of the Engineer that on each operating nozzle, a working metering valve is in place 
and is functioning properly.  During blasting operations, each valve shall be adjusted to produce the 
minimum amount of abrasive and dust. 

 

All the requirements of this specification shall apply to field painted material with the following 
modifications: 

 
A. Bolt heads, washers, nuts, bolt thread extensions, and other miscellaneous steel surfaces not 

painted in the shop (such as splice plates, gusset plates, etc.), shall be cleaned and painted after 
the bolts have been installed and accepted. 

 
B. Cleaning shall be done in accordance with the requirements of SSPC-SP1, Solvent Cleaning, and 

SSPC-SP2 Hand Tool Cleaning. 
 
C. Hand tool cleaning will be limited to hand wire brushing, hand abrading or other similar non-

impact methods. 
 
D. No field touch up with zinc primer shall be required; however, the second coat of epoxy and 

finish coat of polysiloxane shall be applied. 
 

E. All waste materials shall be disposed of in accordance with all applicable local, state or federal 
law, regulation or codes. 

 
Application shall be made by brush only, except in areas where spraying may be used with prior 
approval of the Engineer.  Dry film thickness requirements of this item shall apply. 
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All damage to the paint system shall be corrected by the Contractor in accordance with the 
requirements of this specification and to the satisfaction of the Engineer at no additional cost to the 
Authority. 
 
For bridges, upon completion of all coating operations, the Contractor is required to stencil on the 
inside fascia girder, at the beginning approach span, near the abutment, in 6 inch high block letters, 
the month and year that the structure was painted.  At other types of structures, this information shall 
be stenciled on at a location ordered by the Engineer. 
 
(This may be done in the shop.) 

 
3.21 Whenever a structure spans over a railroad, covers shall be placed and maintained in accordance with 

§105-09, Work Affecting Railroads. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured on a lump sum basis. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials, and equipment necessary to 
complete the work. 

 
5.02 For the purpose of progress payments, the lump sum price bid for the item shall be apportioned as 

noted below: 
 

A. Eighty percent (80%) of the lump sum price bid will be authorized for payment upon delivery and 
storage of properly painted structural steel to the project site.  Shop painted steel will be 
considered properly painted only if accompanied by the Thruway Authority inspector’s written 
certification that the steel delivered as part of any single delivery was painted in accordance with 
the requirements of this item. 

 
B. Ten percent (10%) of the lump sum price bid will be authorized for payment upon the complete 

of cleaning and painting all bolt heads, washers, nuts, and bolt thread extensions. 
 
C. The remainder will be authorized for payment after all touch-up work is completed. 
 
Progress payments may be made within each stage and shall be computed as the ratio of the length of 
structure satisfactorily completed to the entire structure.  Under no circumstances will the percentage 
payment for any stage exceed the payment percentages noted above. 
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1. DESCRIPTION:   

 

 1.01 This work shall consist of furnishing and installing steel bolts, rods, or reinforcing bars, as 
detailed in the contract documents into concrete grouted holes drilled by the contractor under this 
item. 

 

2. MATERIALS: 
 

2.01  Steel bolt, rod or anchor bolt material shall be as specified in the contract documents. 
 

2.02  Grout material used shall conform to §701-05 Concrete Grouting Material. 
 
3. CONSTRUCTION DETAILS: 
 

3.01  Installation shall conform to Subsection 586-3.01 Drilling and Grouting Bolts and the grout 
manufacturer’s installation instructions. 

 
3.02  Hole diameter shall be 1 inch larger than bolt diameter or 1.5 times bolt diameter, whichever is 

greater. 
 

3.03  Hole depth shall be as specified in the contract documents. 
 
4. METHOD OF MEASUREMENT:   

 

 4.01 The work will be measured for payment as the number of bolts, rods, or bars satisfactorily 
installed.   

 
5. BASIS OF PAYMENT:   

 
 5.01 The price bid per each shall include the cost of all labor, material, and equipment, necessary to 

satisfactory complete the work.  No additional payment will be made for extra work required to 
repair damage to the adjacent concrete due to the contractor’s installation operations.   
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1. DESCRIPTION: 
 

1.01 Under this work, the Contractor shall remove, store and place existing heavy stone fill as indicated on 
the plans or as ordered by the Engineer. 

 
2. MATERIALS: 
 

2.01 None specified. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 Excavation shall include all material within the limits indicated on the plans, including any loose 
material within or below the existing heavy stone fill. 

 
3.02 Only excavated material meeting the requirements of Standard Specification Subsection 620-2.02, for 

Heavy Stone Fill, shall be stored.  The remaining excavated material shall be disposed of by the 
Contractor, at no additional cost to the Authority.  The location for storage of excavated heavy stone 
fill shall be approved by the Engineer.  

 
3.03 Suitable excavated heavy stone fill shall be placed where indicated on the plans or as ordered by the 

Engineer.   
 

4. METHOD OF MEASUREMENT: 
 

4.01 Measurement will be taken as the number of cubic yards of heavy stone fill removed, stored and 
placed in accordance with the specifications and to the satisfaction of the Engineer.  No separate 
measurement shall be made for loose material within or below the existing heavy stone fill. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid for this item shall include the cost of furnishing all labor, materials and equipment 

necessary to complete the work. 
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1. DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or a 
modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer 
hardware, software and internet communications described in this specification shall be provided for the duration of 
the contract. 

 
2. MATERIALS: 

 

2.01 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof building or 
mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined with weatherproof 
connections.  Mobile trailers shall be in new or like new condition.  The Contractor may furnish equivalent 
facilities in an existing building, provided that the building is located to provide convenient service.  The 
Contractor shall supply the Engineer with a copy of the Certificate of Occupancy for the existing building.  
  
The Engineer’s Field Office shall be in accordance with the requirements of the New York State Uniform 
Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  
  
The electrical system shall be able to continuously operate all equipment and be provided with adequate 
receptacles.  To accommodate computer equipment, the field office shall be provided with a dedicated 
20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch by 39 inch footprint along a wall 
for the installation of a computer hardware rack/cabinet.  Electric light shall be provided by non glare-type 
luminaires to provide a minimum illumination level of 1,000 lux at desk-height level.  An ambient air 
temperature of 70 °F ±10 °F shall be maintained.  
  
Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 
  
The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either “small” or 
“large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for each of the office 
types.  

 
TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 
Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

 
A. Potable Water. From a local municipal water supply, certified well or bottled with a 

heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be 
provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on a 
potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  
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B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and in 
compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities, 
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush-
type where sanitary facilities are available, and a type approved by the Engineer prior to installation 
where sanitary facilities are not available.  The minimum required number of restrooms to be provided 
is specified in Table 637-2.  

 

C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or 
bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2. 
 

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight 
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48 
inches wide with white legend on green background with the phrases as positioned and described 
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support 
shall be a breakaway type.  

  
The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 inches 
below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 inch B 
series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase “N.Y.S. 
THRUWAY AUTHORITY” shall be 1½ inch E series with the top of the letters 30 inches below the 
top of the panel.  All phrases shall be centered horizontally on the panel.  

  
If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional 
signs shall be displayed conspicuously within the contract limits.  The signs shall be similar to the 
above description, except that they shall be 48 inches high by 64 inches wide and have an additional 
bottom line of text containing the street address of the Engineer’s Field Office.  The letters in the street 
address shall be 6 inch B series with the top of the letters 36 inches below the top of the panel and 
centered horizontally on the panel.  

 

E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements of 
the U.S. Postal Service.  
 

F. Telephone and Answering System.  A separate telephone and digital answering system for the 
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be 
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided for 
the facsimile machine and dial-up computer access if high speed internet access is not available where 
the field office is located).  The telephone and answering system shall provide the ability to answer all 
voice lines from each voice line, transfer calls to all voice lines and be equipped with a single, 
dedicated answering system.  

  
A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be 
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital 
answering system shall be capable of recording outgoing messages up to 60 seconds long and 
receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
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that new messages may be played back without erasing old messages.  The system shall include 
remote programming of playback, backspace, and outgoing message re-record and allow for the 
retrieval of messages without a remote control unit.  

 

G. Facsimile Machine.  Plain paper laser or inkjet facsimile machine with a dedicated telephone line. 
The machine shall be capable of sending and printing a maximum paper size of 8½ x 14 inches, have a 
minimum 20-page memory storage, a minimum 20-sheet document feeder, a minimum 50-sheet paper 
capacity, transmit at least 6 pages per minute and have an autodial/redial with a minimum of 50 phone 
number memory. The machine shall be capable of storing and printing outgoing message confirmation 
information and printing the sender’s name, fax number and page number on incoming faxes. 

 

H. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an all-
in-one copy machine with black & white and color copying, black & white and color printing and 
black & white and color scanning capabilities.  Machine shall have at least three paper bins 
(8½ x 11 inches, 8½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and 
collating, sorting stapling and double-sided copying.  Set-up, printer drivers, software and networking 
are required.  All on-site staff email addresses shall be set up and programmed for ease of scanning.  
Maintenance shall be provided, as required, including repairs and all necessary toner cartridges and 
staples for the life of the contract and until final completion.  One (1) case (5,000 sheets, 20 lb, white) 
of each paper size shall be provided as initial stock. 

 
I. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be able to 

receive 8½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs and 
staples.  

 

J. Pencil Sharpener.  Manual or electric pencil sharpener, minimum 1 per room.  
 

K.  Exterior Bulletin Board.  An installed 4 foot by 8 foot weatherproof bulletin board in front of or 
adjacent to the Engineer’s Field Office.  The bulletin board may be attached to an outside wall of the 
office.  The location selected must be handicapped accessible and clearly visible.  

 

L. Interior Bulletin Board.  An installed, wall-mounted 4 foot by 6 foot bulletin board made of cork or 
similar material in a large room, and one (1) 2 foot by 4 foot wall mounted bulletin board installed per 
room.  

 

M. Dry Erase Board. Installed, wall-mounted 2 foot by 4 foot dry erase boards, minimum one (1) per 
room.  

 

N. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for the 
storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a 
minimum of 9 square feet with a minimum height of 6 feet.  

 

O. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each, 
meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.  
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional 
4-drawer cabinets as specified in Table 637-2.  
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P.  Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide and 
1 foot deep.  The minimum required number of bookcases to be provided is specified in Table 637-2.  

 

Q.  Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.  
 

R. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for 
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4 
and 5.  

 

S. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and 
cold running water with minimum dimensions of 15 inch by 15 inch by 6 inch deep, usable counter 
space with minimum dimensions of 5 feet long by 2 feet deep and cabinet space with minimum 
dimensions of 5 feet long by 1½ feet deep by 2½ feet high.  If the water in the sink is not potable, it 
shall be clearly marked as such.  

 

T. Stove.  Electric, propane or bottle gas stove with a minimum of two (2) burners adequate for rapid 
drying of soil samples, including fuel or electrical supply.  A stove is required when a separate Field 
Laboratory is not included.  

 

U.   First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for Workplace 

First Aid Kits.  The minimum number of first aid kits to be provided is specified in Table 637-2.  
 

V. Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and mounted 
with an external probe to give the temperature both indoors and outdoors.  

 

W. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The minimum 
required number of coat racks to be provided is specified in Table 637-2.  A single coat rack may be 
provided as long as it holds the minimum number of coats as per Table 637-2.  

 

X. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall have 
a 5 foot long by 2½ foot wide work surface and a height of 30 inches, at least 2 lockable drawers and 
include an adjustable shelf approximately 1 foot wide and no less than 2½ feet long.  Each desk shall 
also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from 
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet 
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.  
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TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 
1 2 3 4 5 

Restrooms  1 1 2 2 3 
Parking Spaces  6 8 12 18 22 
Telephone Voice Lines  2 3 4 4 5 
Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 
Telephone Line for Facsimile  1 1 1 1 1 
Fire Resistant Cabinets (4-drawer)  2 3 4 6 8 
Bookcases  5 7 10 12 16 
First Aid Kits  1 1 1 2 2 
Coat Racks  1 2 3 4 5 
Office Desks and Chairs  4 8 12 18 22 
Office/Conference Tables  2 2 3 4 5 
Folding Chairs  8 10 10 12 15 
Drafting Tables  1 1 2 3 3 
Drafting Stools  2 2 4 6 6 
Vertical Plan Filing Racks  1 1 2 3 8 
Roll File Units 1 1 1 2 4 
Flatbed Scanner 1 1 1 1 1 
Personal Computer (Hardware and Software) 2 4 6 8 8 
LaserJet printer   1 2 3 3 3 
Additional Software 1 1 2 2 3 
Digital Camera with Motion Picture Functionality 1 1 1 2 2 

 

 

Y.  Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a 
minimum of 8 feet long by 2½ feet wide by 30 inches high.  The minimum required number of 
office/conference tables to be provided is specified in Table 637-2.  

 

Z.   Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of 
30 inches by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs to 
be provided is specified in Table 637-2.  

 

AA.  Drafting Table.  Adjustable height, tilting top drafting table with brackets and legs and approximate 
dimensions of 6 feet long by 3 feet wide by 3 feet high.  The minimum required number of drafting 
tables to be provided is specified in Table 637-2.  

 
BB.  Drafting Stools.  Adjustable height stool with backrest.  The minimum required number of drafting 

stools to be provided is specified in Table 637-2.  
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CC.  Vertical Plan Filing Rack.  Constructed of metal, capable of hanging up to 12 sets of plan drawings 
up to 3 feet by 4 feet in size, 12 hanging clamps included.  The minimum required number of vertical 
plan filing racks to be provided is specified in Table 637-2.  

 

DD. Roll File Unit.  Twelve (12) compartments, each measuring approximately 6 inches by 6 inches. The 
minimum required number of roll file units to be provided is specified in Table 637-2.  

 

2.02 Information Technology. The minimum required number of personal computers to be provided is 
specified in Table 637-2.  The minimum requirements for each personal computer are: 

 

A. Hardware 

 

 CPU to operate Windows  8.1 for Business (32 bit or 64 bit edition) and all other software 
listed in this specification; 

 Optical Drive – CD-RW/DVD-RW; 
 500 GB minimum hard drive; 
 8 GB minimum RAM; 
 USB Port(s); 
 24” LCD monitor (1920 x 1080 resolution minimum); 
 One (1) 500 GB External Hard Drive; 
 Locking cabinet(s) which encloses all computer hardware; 
 Surge protection device;  
 External 3 button optical scroll mouse; 
 External Speakers;  
 Modem with separate phone line for computer (if high speed internet service is unavailable), 

(minimum 56K baud rate). 
 

B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  All 
manuals shall be provided. 

  
 Windows  8.1 for Business (32 bit or 64 bit edition); 
 Microsoft Word (2013 version or later); 
 Microsoft Excel (2013 version or later); 
 WINZIP 15; 
 Norton Internet Security (latest version for Windows  8) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version); 
 

Note:  Microsoft Office 2013 Standard Edition, or later version, may be used in lieu of Word 
2013 and Excel 2013. 

 

C. Additional Software.  The following software shall also be provided on the number of personal 
computers specified in Table 637-2: 

  
 Microsoft Photo Editor (latest version); 
 Adobe Acrobat XI Professional (latest version); 
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 Primavera scheduling software capable of meeting all scheduling requirements of the 
NYS Thruway Authority Addendum to the Standard Specifications §108-01 Start and Progress of 

Work and compatible with the operating system supplied under this specification. 
 

D. Internet Communication. 

 
 Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem 

capable of transferring data at a minimum of 50 megabits per second; 
 Subscription to an Internet Service Provider capable of providing high-speed Internet service; 
 Network/Wireless – Ethernet or wireless card to be compatible with the selected internet and       

office network connections. 
 

E.  LaserJet Printer. Photo-quality color LaserJet printer capable of printing on 8½ by 11 inch and 
8½ by 14 inch paper. Supply with spare toner cartridge, standard LaserJet and photo paper, diskettes 
and read/write CDs.  

 
F. Digital Camera.  The digital camera system shall meet the requirements below.  All necessary 

hardware, cables, operating manuals, and other pertinent media required for the operation of the 
camera unit itself, including connecting the camera to the office computer system shall be provided.  
The camera must be able to download the images to a computer without any proprietary software 
having to be installed on a computer.   

 
 Minimum 16.0 megapixel resolution with 20x optical zoom and autofocus operation; 
 3 inch LCD screen and optical viewfinder;  
 Built-in intelligent flash (auto/on/off);  
 Time/date stamp on each picture; 
 A total of two (2) rechargeable sets of batteries (Lithium-Ion) and high-capacity (approximately 

1 hour) charging unit;  
 Two (2) SDHC highest capacity and speed (Class) memory cards that are compatible with the 

camera; 
 Soft storage/carry case with shoulder strap; 
 Motion Video: 640 x 480 resolution capability at 30 frames per second (MPEG Video). 

 
3. CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is relinquished by 

the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the property of the 
Authority and property of the inspection staff which is kept in the Engineer's Field Office.  The Engineer will 
provide the Contractor with a detailed list of items kept in the office, with corresponding dollar values, and will 
provide the Contractor with updates when something on the list changes.  Non-Authority-owned property shall only 
be those items used in the performance of contract-related work activities.  Such property shall be replaced within 
30 days of the reported damages and would include any loss caused by, but not limited to, fire, theft, vandalism or 
malicious mischief.  The Contractor shall not be responsible for items kept in the Engineer's Field Office that are 
not on this list.  

 
The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If the 
Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs shall be 
displayed conspicuously within the contract limits in locations directed by the Engineer. 
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The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the inspection 
staff prior to the start of any contract work, and shall be made available after contract final acceptance as directed in 
writing by the Regional Construction Engineer. 
 
All furniture and equipment shall be fully assembled, operational, clean and serviceable. The Engineer’s Field 
Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall be 
coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the office and 
shall keep the office free from pests. The Contractor shall remove snow from all areas subject to vehicular 
circulation and parking. 
 
After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from the 
location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for providing 
all necessary computer hardware, software and peripheral devices as well as high-speed Internet service to the 
Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished by the Authority.  
Only internet services that can provide a minimum data transfer rate of 768 kilobits per second will be considered 
acceptable.   The Contractor shall be responsible for providing all necessary service connections to the Engineer’s 
Field Office and Engineer’s Field Office computer(s).  In addition, the Contractor shall provide a cable or DSL 
modem and any other equipment necessary to provide the minimum specified data transfer rate. 

 

4. METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the number of 
months satisfactorily provided, measured to the nearest 0.25 months. 

 
5. BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost of all 

labor, materials and equipment necessary to complete the work including property rental, utility charges and 
incidental expenses.  Payment will be made for each month of availability for occupancy by the Engineer and 
inspection field staff.  

 
No payment will be made under Engineer's Field Office when deficiencies in compliance with these requirements 
are not promptly addressed by the Contractor after notification by the Engineer.  Should the aggregate of non-
compliance days exceed 3 days in any one month, no payment shall be made for the entire month in which 
deficiencies were cited.  
  
Monthly payments may be terminated prior to contract final acceptance by written notification by the Division 
Construction Engineer that such office will no longer be required on the contract.  Payment for each month's 
occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as part of the final 
contract payment.  Failure of the Contractor to supply documentation required to complete the final estimate may 
result in nonpayment during this delaying period.  
  

During periods of contract extension of time where Engineering Charges are assessed, no payment will 
be made for occupancy and services, except that payment for each month's occupancy after the date of 
final acceptance will be made as part of the final estimate.  
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02/12 DH 

1. DESCRIPTION: 
 

1.01 This work shall consist of fabricating and furnishing patterns for iron, ductile iron or steel 
castings in accordance with the plans and specifications. 

 
2. MATERIALS: 
 

2.01 The pattern shall be constructed of a “Select” grade of mahogany, kiln dried, coated with three (3) 
coats of varnish, and rubbed down for a smooth finish.   

 
2.02 The varnish and any glue used in the fabrication of the pattern shall be suitable for long term 

storage in an unheated and humid environment.   
 

3. CONSTRUCTION DETAILS: 

 
3.01 Patterns shall be designated in the contract documents.   

 
3.02 If the pattern is constructed of multiple pieces of work, the contact surfaces shall be cleaned of all 

dust and other foreign matter, prior to joining.   
 
3.03 The dimensions of the pattern shall take into account the shrinkage and machining of the casting.   
 
3.04 The pattern shall also meet the appropriate standard established by the Bureau of Standards, the 

American Foundreymen’s Association, the Steel Founder’s Society of America, or the Malleable 
Iron Research Institute. 

 
3.05 The pattern shall become the property of the Canal Corporation, and shall be furnished with an 

appropriate storage container as determined by the Engineer. 
 
3.06 Any core boxes required to make the casting shall be furnished by the manufacturer, and shall 

also become the property of the Canal Corporation. 
 
3.07 The patterns, core boxes, and storage containers shall be delivered to the Fonda 

Maintenance Facility in good condition as determined by the Engineer, as soon as the 
patterns are no longer needed. 

 
4. METHOD OF MEASUREMENT: 

 
4.01 The work shall be measured as the number of patterns provided in accordance with the plans and 

specifications. 
 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid per each pattern shall include the cost of all labor, materials, and equipment 

including core box’s and storage containers necessary to complete the work. 
 

5.02 ‘xx’ denotes a serialized pay item 
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1 of 1 

 

1. DESCRIPTION: 
 

1.01 Under this work, the Contractor shall remove and store existing miscellaneous lock equipment including 
gate, valve and capstan motors, slate wire mounting boards and other historical electrical items as listed on 
the plans. 

 
2. MATERIALS: 

 

2.01 Materials used to repair any damage caused by operations under this item to structures which are to remain 
in place shall be as approved by the Engineer. 

 

3. CONSTRUCTION DETAILS: 

 

3.01 All miscellaneous lock equipment removed under this item shall be stored by the Contractor at the contract 
site as approved by the Engineer. 
 

3.02 Care shall be exercised during removal of existing machinery and equipment so that neither the equipment 
nor the structure from which they are removed are damaged.  All damage caused by the Contractor’s 
removal operations shall be repaired by the Contractor at no additional cost in accordance with 
construction methods and procedures approved by the Engineer. 

 

4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the lump sum price bid. 
 
5. BASIS OF PAYMENT: 

 
5.01 The lump sum price bid shall include all costs of furnishing all labor, equipment and materials required to 

complete the work in accordance with the contract documents and as ordered by the Engineer.  
 

5.02 Progress payments shall be made on the basis of the amount of work satisfactorily completed as 
determined by the Engineer. 
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1. DESCRIPTION: 
 

1.01 Under this item, the Contractor shall assemble and install miscellaneous lock equipment stored under the 
“Remove and Store Miscellaneous Lock Equipment” item with associated miscellaneous hardware. 

 
2. MATERIALS: 

 

2.01 All new anchorages and materials required to fit the existing miscellaneous lock equipment, supporting 
framework, etc., to the refurbished or new location shall also be furnished and installed under this item to 
the satisfaction of the Engineer. 
 

2.02 Anchor bolts shall match the existing bolts in size and type or as ordered by the Engineer, and shall be 
galvanized in conformance with Section 719-01. 
 

2.03 Grout for leveling pads shall meet the requirements of Section 701-05. 
 

3. CONSTRUCTION DETAILS: 

 

3.01 The Contractor shall reinstall the miscellaneous equipment at the locations shown on the plans.  All 
equipment moving parts and support frames shall be reset and realigned to the exact locations that existed 
prior to their removal or as shown on the plans, with minor adjustments as required to ensure proper 
operation. 
 

3.02 All equipment shall be protected from damage or contamination by construction debris and dust, etc. All 
damaged parts shall be repaired or replaced as determined by the Engineer at no cost to the Authority. All 
contaminated parts shall be disassembled, cleaned and then reassembled in accordance with this 
specification at no cost to the Authority. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the single lump sum price bid for reinstallation of all stored lock equipment. 
 
5. BASIS OF PAYMENT: 

 
5.01 The lump sum price bid shall include all costs of furnishing all labor, equipment and materials required to 

complete the work in accordance with the Contract Documents and as ordered by the Engineer.  
 

5.02 Progress payments shall be made on the basis of the amount of work satisfactorily completed as 
determined by the Engineer. 
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1. DESCRIPTION: 
 

1.01 This work shall consist of furnishing and installing valve and counterweight guiderails in accordance 
with the plans and specifications. 

 
2. MATERIALS: 
 

2.01 The steel for the guiderails and shims shall conform to ASTM A709M, Grade 250, and shall be 
galvanized. 

 
2.02 Galvanizing shall conform to the requirements of §719-01. Galvanizing shall be done after all 

welding and fabrication is completed. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall verify the existing transverse and longitudinal clearances between rails, the 
valve well dimensions, and shall coordinate valve and valve well dimensions with the Canal 
Corporation. 
 

3.02 The clearances of the assembled parts shall be as shown on the plans. 
 

3.03 Shop drawings shall be provided in accordance with the New York State Steel Construction Manual. 
 

3.04 Welding shall conform to the requirements specified in the New York State Steel Construction 
Manual. 
 

3.05 New guiderails shall be fabricated, assembled and installed in accordance with the plans and shall be 
vertical, straight, and true to line and locations. 
 

3.06 Shimming of the rails and/or grinding of the concrete may be required to provide the clearance and 
alignment required on the plans. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured as the number of linear feet of guiderail furnished and installed.  
Measurement will be taken along the centerline of the bolt holes, end to end of the rails between the 
limits indicated on the plans. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per foot of guiderail shall include the cost of furnishing all labor, materials, and 
equipment including adjustments required to complete the work. 
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1. DESCRIPTION: 

 
1.01 This work shall consist of removing open aluminum floor from the locations indicated on the Contract 

Plans, and storing at an approved location. 
 
2. MATERIALS: 

 

2.01 Not applicable. 
 

3. CONSTRUCTION DETAILS: 

 
3.01 The materials removed shall be delivered to the location specified in the plans, or to a location as ordered 

by the Engineer.  
 
3.02 Materials shall be unloaded and stored by the contractor’s personnel.  The location within the storage 

facility and manner in which the materials are being handled shall be to the Engineer’s satisfaction. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured as the number of square feet of open aluminum floor specified for removal in 
the plans. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid per square foot shall include the costs of all labor, materials, and equipment necessary to 

complete the work. 
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1 of 1 

1. DESCRIPTION: 
 

1.01 The work shall consist of furnishing and installing galvanized open steel grating at the locations 
shown on the plans and as directed by the Engineer. 

 
2. MATERIALS: 
 

2.01 All steel for the component parts shall conform to the requirements of ASTM A441, A36, or 
A588.  If steel conforming to ASTM A36 is used, it shall be furnished with a minimum copper 
content of 0.20 percent. 

 
2.02 Attachment Hardware:  Bolts shall conform to the requirements of ASTM A307, and nuts shall 

conform to the requirements of ASTM A563, with compatible washers.  Attachment clips shall be 
of the type detailed on the contract plans, as recommended by the grating manufacturer and 
approved by the Engineer. 

 
2.03 The Contractor shall furnish the Engineer with the manufacturer’s data sheet on the steel grating.  

The data sheet shall include a load table, bar size, section properties, and any other data required 
by the Engineer.  All steel grating shall have a minimum live load or section as specified in the 
contract plans.  

 
2.04 All the requirements and provisions of the New York State Steel Construction Manual 

(NYSSCM) shall apply to the fabrication of the steel grating.  All edges of the grating shall be 
banded. 

 
2.05 The grating and attachment hardware shall be galvanized in accordance with the specifications 

for Type I Galvanizing of Subsection 719-01 of the Standard Specifications. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 Shop drawings are required for this work and shall be prepared in accordance with the provisions 
of the NYSSCM. 

 
3.02 The Contractor shall field-verify the dimensions of all sections of open steel grating that are to be 

provided. 
 

3.03 The open steel grating shall be placed true to line and grade with adjacent grating sections.  The 
steel grating shall make full and even bearing on the underlying surface and/or supports. 

 
3.04 The sections of steel grating shall be fixed in place as per the details in the contract plans. 

 
3.05 Any galvanizing that becomes damaged shall be repaired as per Subsection 719-01 of the 

Standard Specifications. 
 
4. METHOD OF MEASUREMENT: 

 
4.01 The quantity to be measured will be the actual area, in square feet, of galvanized open steel 

grating furnished and installed. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per square foot shall include the costs of all labor, material (including 
fabrication), and equipment necessary to complete the work. 
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 07/00 DH 

Rev. 10/04 
1 of 1 

1. DESCRIPTION: 
 

1.01 This work shall consist of drilling holes where indicated on the plans or directed by the Engineer for 
polyurethane grouting (to seal the monolith joints and cracks in the culvert.)  Also included is the 
chipping out of all loose existing concrete on joints to be grouted. 

 
2. MATERIALS: 
 

2.01 Mortar for this work shall meet the requirements of Section 701-05 of the latest edition of the New 
York State Department of Transportation Standard Specification. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall submit, to the Engineer, for approval a description of the proposed method of 
drilling, including equipment, operational set-up, drill hole size, safety issues, and access to the drill 
locations. 

 
3.02 All existing concrete on the monolith joint in the culvert which is loose shall be removed as directed 

by the Engineer.  
 

3.03 One half (1/2 inch) diameter holes shall be drilled where indicated on the plans and aligned as shown 
on the plans or as directed by the Engineer.  The hole diameter shall be adjusted to accommodate the 
approved method of injection, and should follow the manufacturers recommendations. 

 
3.04 Drilling shall be performed in accordance with Subsection 586-3.02A.  All holes shall be advanced by 

either rotary impact or core drilling. 
 

3.05 The correct size injectors to feed the drilled holes shall be installed in all grout holes prior to injection. 
Following injection and a 24-hour curing period the injectors shall be removed and the remainder of 
the hole filled with grout or mortar and finished flush with the existing surface. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The unit of measurement will be the linear inch of hole acceptably drilled where indicated on the plans 
or ordered by the Engineer. 

 

5. BASIS OF PAYMENT: 
 

5.01 The unit prices bid shall include the cost of all labor, equipment and materials necessary to complete 
the work. 

 
5.02 Grouting shall be paid for separately. 
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ITEM 665.25760125 - BATCH, MIX AND INJECT POLYURETHANE GROUT IN JOINTS AND VOIDS 
 

 
 03/16 JA 1 of 3 

1. DESCRIPTION: 
 

1.01 This work shall consist of furnishing and injecting polyurethane foam grout into voids to stop active 
leaks and to completely seal joints.  Grout shall be injected at locations shown on the plans or as 
directed by the Engineer.  

 
2. MATERIALS: 
 

2.01 The grout shall be a single component, moisture reactive polyurethane grout.  The grout shall have a 
cured tensile strength of at least 80 PSI and linear shrinkage less than 20%, according to 
manufacturer’s certification. 

 
2.02 The accelerator shall be appropriate for the grout as recommended by the grout manufacturer. 

 
2.03 Water shall conform to Subsection 712-01.  The use of canal or reservoir water will not be permitted. 

 
2.04 Submittals 

 
The Contractor shall submit to the Engineer, for approval, the following information prior to grouting 
operations: 

 
1. Grouting plan. 
2. Materials and equipment to be used for grouting. 
3. A plan for the daily disposal of wasted and unused grout. 
4. Grout manufacturer requirements, including temperature limits. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 General 
 

All grouting shall be performed in a continuous operation.  The use of accelerators or parallel injection 
of water may be required in certain voids to control active leaks or seal dry cracks.  The grouting 
procedure described herein may be varied in the field by the Engineer to accommodate actual 
conditions encountered. 

 
3.02 Material Supply 

 
All grout materials shall be delivered to the site undamaged in unopened containers bearing the 
manufacturer’s original labels and handled and stored according to the manufacturer’s instructions. 

 
3.03 Grouting Sequence 

 
1. Grouting shall proceed in areas as indicated on the plans from the lower elevations upward. 
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3. CONSTRUCTION DETAILS: (cont’d) 
 

3.04 Grouting Method 
 

1. Mixing and handling of the grout materials shall be in accordance with the recommendations 
of the manufacturer and all applicable safety codes to minimize hazards to personnel and the 
environment.  The proportioning of accelerators and water, if required, shall be determined by 
the Contractor according to the manufacturer’s recommendations. The proportioning shall be 
submitted to the Engineer for approval. 

 
2. Grouting procedures shall follow the manufacturer’s instructions or recommendations to 

achieve best results.  Each hole shall first be flushed with water to clean it of debris.  Grout 
shall be continuously injected in any one hole until it either sets or appears at adjacent holes 
or in the surrounding joint.  In dry areas, sufficient water to cause the grout to set shall first be 
injected into the hole prior to grouting.  A double injection system shall be used if necessary 
to supply setting water to the injected grout.  Active leaks may need to be temporarily packed 
with hemp or quick setting masonry grout to facilitate grouting.  Injectors will be left in place 
for 24 hours after grouting. 

 
3. When grouting has been completed, excess grout on the surface shall be removed so that the 

front face is clean and visible. 
 

3.05 Equipment 
 

1. Hand operated; air driven or electrical positive displacement pumps capable of developing 
500 PSI pressure may be used provided the injection rate can be controlled to prevent over-
injection and material wastage. 

 
2. Metal or plastic containers and tanks may be used for mixing or storage provided they are 

clean and non-reactive with the material used and are all fitted with lids for air tight, long term 
storage. 

 
3.06 Safety 

 
1. Where the work to be performed is considered a “confined space”, the following requirements 

apply: 
 

a. The personnel working in the well shall be trained and certified to work in a confined 
space.  The Contractor shall submit proof of certification for all personnel who will 
enter a confined space. 

 
2. Adequate personnel safety equipment including gloves, goggles, face shields, foul weather 

gear and boots shall be supplied by the Contractor and worn by all personnel involved with 
grouting including the Engineer or his designee.  Adequate ventilation including the use of 
blowers or fans shall be provided.  As a minimum, a pressurized source of water such as a 
garden sprayer shall be provided at the work site to be used exclusively for emergency first 
aid in the event the chemicals should come into contact with an employee’s skin.  In addition, 
a portable eye wash shall be provided at the work site for immediate use in an emergency. 
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3. CONSTRUCTION DETAILS: (cont’d) 
 

3.06 Safety (cont’d) 
 

3. All safety precautions recommended by the manufacturer, or required by OSHA, will be 
followed in using this product. 

 
3.07 Records 

 
Accurate records of all grouting operations shall be maintained by the Contractor and furnished to the 
Engineer at the end of the work.  These shall include records of work times, detailed locations of all 
grout holes, grout mixtures used, any preparatory work such as water injection or packing, grout 
consumption for each hole and observations of grout return, and leakage before and after grouting. 

 

4. METHOD OF MEASUREMENT: 
 

4.01 The unit of measurement will be each gallon of raw (unexpanded) polyurethane foam grout 
successfully injected into the voids and joints in areas indicated on the plans and placed to the 
satisfaction of the Engineer.  The grout remaining in the lines at the completion of a grouting 
procedure shall be measured for payment as well.  The Engineer shall inspect and record the material 
to be used prior to injection. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per gallon of grout shall include the cost of all labor, equipment, materials and grout 
preparation work necessary to satisfactorily complete this item of work. 

 
5.02 The drilling of grout holes is paid for separately. 
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1. DESCRIPTION: 

 
1.01 The work shall be as shown on the plans and shall consist of either: 

 
A. Furnishing and installing new snubbing post. 

 
B. Installing snubbing post furnished by the Authority. 

 
C. Removing, storing, cleaning, painting and resetting existing snubbing post. 

 
D. Removing and storing snubbing posts for pickup by Canal Corporation. 

 
E. Removing, storing and resetting. 

 
2. MATERIALS: 

 
 2.01 CASTINGS.  Iron castings shall meet the requirements of Material Specification 715.05    25.  

Hardness testing is not required. 
 

2.02 CONCRETE.  Concrete materials for this work shall meet the requirements of Section 501 of the 
latest edition of the New York State Department of Transportation Standard Specifications: 

 
2.03 PATTERN.  The wood pattern for the snubbing post will be furnished by the Canal Corporation per 

Material Specification 715.05    25. 
 

2.04 PAINT Unless indicated otherwise on the Contract Plans, the paint system for the post shall be 
selected from the list of acceptable paint systems included in the special notes of the Proposal. 

 
A. All provisions of Standard Specification Section 572 “Structural Steel Painting, Shop Applied” or 

574 “Structural Steel Painting, Overcoating and Localized” shall apply, except that the type of 
paint for prime, intermediate and finish coats shall be alkyd. 

 
B. All the paint shall be exterior grade, abrasion resistant, lead, isocyanate and chromate free, and 

compliant with current VOC regulations. 
 

C. The paint manufacturer shall provide to the Engineer and Contractor: 
 

1. Certification that the paint meets the above requirements and is appropriate for the intended 
application. 

 
2. A written procedure for the proper preparation, application and curing of the paint system. 

 
D. The finish coat of paint shall be blue, yellow or a combination of blue and yellow, to match the 

existing paint pattern or to match the contract plans. 
 

 

114



ITEM 665.4521--12 - FURNISH AND INSTALL SNUBBING POST 

ITEM 665.4522--12 - INSTALL SNUBBING POST (OWNER SUPPLIED) 

ITEM 665.4523--12 - REMOVE, STORE, CLEAN, PAINT AND RESET SNUBBING POST 

ITEM 665.4524--12 - REMOVE AND STORE SNUBBING POSTS 

ITEM 665.4525--12 - FURNISH SNUBBING POSTS 

ITEM 665.4526--12 - REMOVE, STORE AND RESET SNUBBING POST 

 

 03/04 DH 

 Rev 10/14 RS 

 

2 of 3 

 
E. The blue finish coat shall match NYS Office of General Services color designation “NY 30”. 

 
F. The yellow finish coat shall match NYS Office of General Services color designation “NY 27”. 

 
G. A color chip shall be prepared for each finish coat paint color and shall be a reasonable visual 

match to the above designations as viewed under north standard daylight. 
 

3. CONSTRUCTION DETAILS: 

 
3.01 SNUBBING POST REMOVAL.  The Contractor shall perform all work with care to avoid damage 

to the existing snubbing posts.  If a snubbing post is damaged, the Contractor shall replace it at no 
additional cost to the Authority. 

 
Any unsound concrete, as determined by the Engineer, shall be removed from inside the post.  All 
voids inside the post shall be filled with new concrete in accordance with Subsection 2.01 and the 
provisions of Subsection 555-3 of the New York State Standard Specifications, except in cases where 
the snubbing posts are not to be reset. 

 
3.02 SNUBBING POSTS PREPARATION.  New snubbing posts or snubbing posts furnished by the 

Authority shall be completely filled with concrete in accordance with Subsection 2.01 and the 
provisions of Subsection 555-3 of the New York State Standard Specifications. 

 
3.03 SNUBBING POST INSTALLATION.  Installation of concrete filled, new or existing, snubbing 

posts shall be as shown on the plans. 
 

3.04 PAINTING. If a separate painting item for the railing is not included in the Contract, the following 
shall apply: 

 
A. The Contractor shall adhere to all applicable federal, state and local laws, rules and regulations. 

 
B. The Contractor shall remove all loose, poorly adhered paint from the existing snubbing posts to 

the satisfaction of the Engineer, except in cases where the snubbing posts are not to be reset. 
 

C. The Contractor shall paint or recoat all exposed metal surfaces of the snubbing posts with a paint 
system in accordance with the manufacturer's recommendations, except in cases where the 
snubbing posts are not to be reset. 

 
D. All painting shall be performed in a neat, workmanlike manner with no runs, drips or sags. 

 
4. METHOD OF MEASUREMENT: 

 
4.01 Payment will be made based on the number of snubbing posts; furnishing and installed; installed; 

removed, stored and reset; or removed and stored. 
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5. BASIS OF PAYMENT: 
 

5.01 FURNISH AND INSTALL SNUBBING POSTS. 
 

A. The unit price per snubbing post shall include all equipment, materials and labor, including 
painting and concrete placed inside the post, necessary to complete the work. 

 
B. Concrete placed around the concrete filled snubbing post and all reinforcement shall be paid for 

separately. 
 

5.02 INSTALL SNUBBING POSTS (OWNER SUPPLIED). 
 

A. The unit price per snubbing post shall include all equipment, materials and labor, including 
painting and concrete placed inside the snubbing post, necessary to complete the work. 

 
B. Concrete placed around the concrete filled snubbing post and all reinforcement shall be paid for 

separately. 
 

5.03 REMOVE, STORE AND RESET SNUBBING POSTS. 
 

A. The unit price per snubbing post shall include all equipment, materials and labor, including 
cleaning, painting and concrete placed inside the snubbing post, necessary to complete the work. 

 
B. All concrete removal, all reinforcement and all concrete placed around the concrete filled 

snubbing post shall be paid for separately. 
 

C. PROGRESS PAYMENTS.  The Contractor shall be paid fifty (50) percent of the unit price bid 
for removing and storing the existing snubbing posts.  The remaining fifty (50) percent of the unit 
price bid shall be paid when the snubbing post has been reset. 

 
5.04 REMOVE AND STORE STUBBING POSTS. 

 
A. The unit price bid shall include all equipment, materials and labor necessary to complete the work. 

 
B. All concrete removal shall be paid for separately. 

 
C. The Contractor shall be paid one hundred (100) percent of the unit price bid for removing and 

storing the existing snubbing posts. 
 
 5.05 FURNISH SNUBBING POSTS 
 

A. The unit price bid shall include all equipment, materials and labor necessary to complete the work. 
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1. DESCRIPTION: 
 

1.01 This work shall consist of furnishing and installing valve well headers and rails in accordance with 
the plans and specifications. 

 
2. MATERIALS: 
 

2.01 The material for the headers and rails shall conform to Material Specification 715.02----25 Steel 

Castings. 
 

2.02 The hardness shall be tested at three random locations on the wearing surface of each header and each 
new rail in accordance with Material Specification 715.02----25 Steel Castings. Any casting that has a 
Brinell hardness number that is 5% higher or 5% lower than the average for all castings furnished 
under this item shall be rejected. 
 

2.03 The patterns for the cast steel headers and rails will be furnished by the Canal Corporation to the 
Contractor according to Material Specification 715.02----25 Steel Castings. 
 

2.04 Anchor bolts used to fasten the rails to the concrete shall be stainless steel conforming to ASTM 
A193 Grade - B8. 
 

2.05 Bolts used to fasten the components together shall conform to ASTM F593 Group 2 or ASTM A325 
Type 1 as indicated on the plans. 
 

2.06 Stainless steel elastic lock nuts meeting the requirements of ASTM F594 shall be provided for all 
ASTM F593 Group 2 bolts. All ASTM A325 Type 3 bolts shall have nuts and washers which 
conform to the requirements of ASTM A563 and F436. 

 
3. CONSTRUCTION DETAILS: 

 
3.01 Shop Drawings. The provisions of the New York State Steel Construction Manual shall apply. 

 
3.02 Welding. Welding shall conform to the requirements as specified in the New York State Steel 

Construction Manual. 
 

3.03 New headers and rails shall be assembled and installed in accordance with the plans and shall be 
level, vertical, and true to line and location. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured as the number of valve wells fully provided with headers and rails. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each valve well assembly shall include the cost of furnishing all labor, 
materials, and equipment required to complete the work, except that the following work shall be paid 
for separately: 

 
A. Removal, restoration, and resetting of existing valve well machinery; 

 
B. Valve extension rails and counterweight guiderails; 
 
C. Valve thimbles. 
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ITEM 690.02000625 – SPECIALTY WORK (PLUMBING AND GAS) 

ITEM 690.02000725 – SPECIALTY WORK (PLUMBING AND GAS) 

 

 1 of 2 12/14 PM 

 

1. DESCRIPTION: 

 

1.01 This work shall consist of constructing, reconstructing, repairing or demolishing the facilities 
described in the contract documents, completing in accordance with the contract documents and as 
directed by the Engineer. 

 
 This item is intended to separate each area of specialty work into its own payment unit.  All specialty 

work required is to be included under this item, unless the general work has been included in a larger 
prime contract, in which case the payment for the general work will be made in accordance with the 
provisions stated in the prime contract documents. 

 
2. MATERIALS: 

 

2.01 All materials shall meet the requirements specified in the contract documents. 
 

2.02 When material substitutions are permitted, they shall be subject to review and approval by the 
Engineer and representatives of the owning and/or maintaining agency or agencies. 

 

2. BASIS OF ACCEPTANCE: 

 
3.01 Materials conforming to established Authority specifications shall be accepted in accordance with 

those specifications. 
 

3.02 Materials which do not fall into the above category shall be accepted based on the manufacturer’s 
certifications that the material supplied meets the requirements stated in the contract documents. 

 
A. The Contractor shall supply the Engineer with catalog cuts for products which require this 

approval at least two weeks prior to the proposed installation date. 
 

3.03 All materials supplied shall bear the manufacturer’s identifying marking in order to positively identify 
products approved for use. 

 
3.04 Construction details shall conform to the requirements specified in the contract documents, the 

manufacturer’s recommendations, and as ordered by the Engineer. 
 

3.05 Any Contractor performing work on the project shall be required to coordinate its operations with 
those of other contractors to ensure orderly and timely progression of the work. 

 
4. METHOD OF MEASUREMENT: 

 
4.01 The quantity to be measured for payment for Item 690.02000625 will be the number of linear feet of 

work performed in accordance with the contract documents or as directed by the Engineer. 
 
4.02 The quantity to be measured for payment for Item 690.02000725 will be the number of square feet of 

work performed in accordance with the contract documents or as directed by the Engineer. 
 

5. BASIS OF PAYMENT: 

 
5.01 The unit price bid shall include the cost of all labor, materials and equipment necessary to 

satisfactorily complete the work. 
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5.02 Progress payments will be made, in proportion to the total amount bid, for work completed to the 
satisfaction of the Engineer.  The Engineer shall have the right to revise this amount at any time to 
reflect his judgment of the value  of the work performed in relation to the total work required. 

 
Payment will be made as follows: 

 

 ITEM DESCRIPTION UNIT 

  
 690.02000625 SPECIALTY WORK (PLUMBING AND GAS) LF 
 690.02000725 SPECIALTY WORK (PLUMBING AND GAS) SF 
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ITEM 697.0203--25 - FIELD CHANGE ORDER (THRUWAY) 
 

 01/10 RBF 
1 of 1 

 
1.0 DESCRIPTION 
 

1.1 General.  The Field Change Order (FCO) provides a contract contingency allowance for the timely 
payment of authorized additional work that is necessary to fulfill the intent of the plans and specifications. 

 
1.2 Eligible Work.  FCO payments shall be limited to work that is: (1) within the scope of the contract; (2) a 

quantity variation of existing contract pay items, or; (3) a new contract pay item introduced as a result of 
minor field adjustments in the details of the project.  All eligible items of work shall have a known unit 
price, either through use of a contract bid price or through an Agreed Price. 

 
2.0 MATERIALS.  None specified. 
 
3.0 CONSTRUCTION DETAILS.  None specified. 
 
4.0 METHOD OF MEASUREMENT 
 

4.1 This item will be measured for payment on a dollars-cents pay unit basis. 
 

4.2 Bid Price.  The unit price shown in the proposal for this item will be considered as the price bid, and shall 
not be altered in any manner.  Should the amount shown be altered, the new figure will be disregarded and 
the original bid price will be used to determine the total amount bid for the contract. 

 
4.3 Payments.  Work for which FCO payments are processed will be measured in accordance with the 

specifications governing the work. 
 
5.0 BASIS OF PAYMENT 
 

5.1 All work to be paid under the FCO item must be authorized in conformance with §104-02 – Changes, 
Contingencies, Extra Work and Deductions.  Disputed work, force account work, work associated with 
§104-10 – Value Engineering Change Proposals, or payments for time related provisions are not eligible 
for FCO payment. 

 
5.2 FCO payments will be determined from the quantities and unit prices of eligible work that has been 

completed in conformance with applicable Specifications.  Work for which FCO payments are processed 
will be paid in accordance with the specifications governing the work. 

 
5.3 Prior to processing the final agreement, the FCO payments will be reconciled through a final Order-on-

Contract, such that the amount of FCO payments are converted to the corresponding quantities of the 
pertinent contract pay items.  When payments are transferred to the appropriate items, the remaining 
amount of FCO funds will be deleted. 
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ITEM 699.04----25 - MOBILIZATION  
 

 03/09 RBF 
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1. DESCRIPTION: 
 

1.01 Under this item the work the Contractor shall be generally compensated for expenses which are 
incurred before significant contract work occurs.  The three (3) milestones identified by the NYSTA 
for successful Contractor completion of mobilization to begin this public works contract are: 

 
 a. Start of Work: 
 
  Provide the necessary bonds, insurance, and prefinancing. 
 
  Set up the necessary general plant, including shops, storage areas, offices for itself and the 

Owner’s Engineer and such sanitary and other facilities as are required by local or state law or 
regulation, and staff the project with equipment. 

 
 b. Schedule of Operations: 
 
  Submit, and if necessary, revise and resubmit, a complete “Critical Path format Schedule of 

Operations” as described in §108-01, of the TA Addendum. 
 
 c. Minority and Women’s Business Enterprise Participation Program: 
 
  Provide a M/WBE participation program meeting the M/WBE goals of the Contract as 

described in §109-06 CONTRACT PAYMENTS and in accordance with §102-12 
D/M/WBE UTILIZATION. 

 
2. MATERIALS: 
 

2.01 Unless otherwise specified, materials required for mobilization, but not installed as part of the 
completed contract, shall be as determined by the Contractor, except they shall conform to any 
pertinent local, State or Federal laws, regulations or codes. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The work required to provide the above facilities, services, and equipment for mobilization shall be 
done in a safe and workmanlike manner and shall conform with any pertinent local, State or Federal 
Law, regulation or code.  Good housekeeping consistent with safety and other requirements of this 
contract shall be maintained. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment for mobilization will be made on a lump sum basis in the next estimate after the acceptable 
completion of all three (3) mobilization milestones, as documented by the Engineer: 

 
 a. Milestone 1 is submission of required bonds, insurance, and refinancing. 
 b. Milestone 2 is acceptance of a CPM Schedule of Operations for the project in accordance 

with §108-01 of the TA Addendum. 
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4. METHOD OF MEASUREMENT: (cont’d) 
 
 4.01 (cont’d) 
 

 c. Milestone 3 is acceptance of the Contractor’s program to comply with the M/WBE goals of 
the Contract in accordance with §102-12 D/M/WBE UTILIZATION. 

 
5. BASIS OF PAYMENT: 
 

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price, 
excluding the bid price for mobilization.   

 
 The amount bid shall constitute only general compensation for the furnishing and maintenance of the 

services and facilities delineated in Section 1.  Description, to the extent and at the time the Contractor 
deems them necessary for his operations, consistent with the requirements of this work and the 
contract. 

 
 The amount bid shall be payable to the Contractor with the first progress estimate made for other 

contract work following acceptable completion of all three (3) milestones defining completion of the 
work of this Item.  The first progress estimate shall be made after the value of contract work, 
excluding the value of this item, meets the requirements set forth in §109-06 – Contract Payments. 

 
 Payment will be made under: 
 
 ITEM NO.   DESCRIPTION    PAY UNIT 
 699.04        25   Mobilization     Lump Sum 
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1. SCOPE: 
 

1.01 This specification covers the material and pattern requirements for steel castings. 
 
2. MATERIALS: 
 

2.01 Patterns 
 

A. Patterns Furnished by the Contractor. Patterns to be furnished by the Contractor shall be 
designated in the contract documents.  If a necessary pattern is not specified as furnished by the 
Canal Corporation, the pattern shall be furnished by the Contractor.  The pattern shall become the 
property of the Canal Corporation, and shall be furnished with an appropriate storage container as 
determined by the Engineer. 

 

The pattern shall be constructed of a “Select” grade of mahogany; kiln dried, coated with 
three (3) coats of varnish, and rubbed down for a smooth finish.  If the pattern is constructed of 
multiple pieces of wood, the contact surfaces shall be cleaned of all dust and other foreign 
material prior to joining.  The varnish and any glue used in the fabrication of the pattern shall be 
suitable for long term storage in an unheated and humid environment.  The dimensions of the 
pattern shall take into account the shrinkage and machining of the casting.  The pattern shall also 
meet the appropriate standard established by the Bureau of Standards, the American 
Foundreymen’s Association, the Steel Founder’s Society of America, or the Malleable Iron 
Research Institute. 

 
B. Patterns Furnished by the Canal Corporation. Patterns to be furnished by the Canal 

Corporation shall be designated on the plans. The pattern shall be furnished to the Contractor free 
of charge, and shall be made available for pick-up at the Canal Corporation’s Fonda, N.Y. 
Maintenance Facility, upon prior notice of at least four (4) days. 

 

The pattern, and storage container if applicable, shall remain the property of the Canal 
Corporation. 

 
C. General pattern requirements.  Any core boxes required to make the casting shall be furnished 

by the manufacturer. 
 

The core boxes, patterns, and storage containers shall be delivered to the Fonda Maintenance 
Facility in good condition, as determined by the Engineer, as soon as the patterns are no longer 
needed. 

 
Any defective core boxes, patterns, or storage containers shall be repaired or replaced by the 
Contractor, to the satisfaction of the Engineer, at no cost to the Authority. 

 
2.02 Castings 

 
A. Steel castings shall conform to the requirements of ASTM A27M or ASTM A148M as shown on 

the plans. ASTM A781M supplementary requirements S4 (Ultrasonic Examination), S6 
(Certification), S8 (Marking), and S12 (Test Report) shall be included.  The grade shall be as 
specified on the plans. 
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B. The dimensional tolerances of the finished casting as compared to the plan dimensions, shall be in 

accordance with the following table unless otherwise specified in the plans: 
 

 Plan Dimension Tolerances 

 
Up to 1” (25 mm) +3/32” (+1.5 mm) -1/32” (-0.8 mm) 
Over 1” to 3” (25 mm to 75 mm), incl. +4/32” (+3.0 mm) -3/32” (-2.5 mm) 
Over 3” to 7” (75 mm to 175 mm), incl. +5/32” (+4.0 mm) -4/32” (-3.0 mm) 
Over 7” to 20” (175 mm to 500 mm), incl. +6/32” (+5.0 mm) -5/32” (-4.0 mm) 
Over 20” to 100” (500 mm to 2.5 m), incl. +8/32” (+6.0 mm) -6/32” (-5.0 mm) 
Over 100” (2.5 m) +10/32” (+8.0 mm) -7/32” (-5.5 mm) 

 
Machined dimensions shall meet the tolerances called for on the approved working drawings. 

 
C. Test specimens shall show a fracture having a silky or fine granular structure throughout. 

 
D. Castings shall be true to pattern in form and dimensions, with rounded corners, and all inside 

angles shall have ample fillets. 
 

E. All castings shall be free of pouring faults, sponginess, cracks, cold shunts, shrink holes, and 
porosity. 

 
F. All castings shall be cleaned and free of loose scale and sand, fins, seams, gates, risers, and other 

irregularities. 
 

G. Blow holes and other defects appearing upon finished castings shall be so located that a straight 
line laid in any direction will not cut a total length of defect at a ratio greater than ½ inch (13 mm) 
in any one foot (300 mm) of length, nor shall any single defect exceed ½ inch (13 mm) in any 
dimension, or have an area greater than ¼ square inch (160 square mm).  Defects shall not have a 
depth greater than 10% of the actual wall thickness but in no case greater than ¼ inch (6 mm). 

 
H. Castings with any defects, or accumulation of defects, which impair the strength or 

machineability of the casting, as determined by the Chief Engineer, shall be rejected. 
 

I. Minor defects which do not impair the strength or serviceability of the casting may, with the prior 
approval of the Chief Engineer, be repaired by an approved procedure.  The defects shall be fully 
described with non-destructive test reports, sketches, photographs, and metallurgical test reports, 
as the case may warrant, and submitted with the proposed repair procedure for review and 
approval, by the Chief Engineer, prior to any repairs.  The defects shall be removed to sound 
metal by drilling, grinding, or air-carbon arc gouging followed by grinding.  After welding, the 
castings shall be heat treated again if required by the approved repair procedure. 

 
J. Castings which have been, or are being repaired without prior approval of the repair procedure 

shall be rejected. 
 

K. Large castings may be subjected to non-destructive tests if required by the contract documents, 
the approved weld repair procedure, or to determine the extent of defects. 

 
L. An identification number, as assigned by the Canal Corporation, shall be scribed into the casting 

by the manufacturer, on a non-wearing surface that does not affect the strength of the casting. 
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2.03 Testing 

 
A. Visual.  Castings shall be visually inspected at the foundry after they are cleaned, after heat 

treatment, and after any repairs made to the casting. 
 

B. Ultrasonic.  All castings that have solid sections 3 inches (75 mm) or greater in thickness shall be 
ultrasonically tested in accordance with ASTM A609, Procedure A, Quality Level 3.  Castings 
that do not meet this test will be rejected.  Test results, whether positive or negative, shall be 
submitted to the Engineer. 

 
3. BASIS OF ACCEPTANCE: 
 

3.01 Acceptance of the casting shall be based upon shop inspection at the manufacturing plant by 
representatives of the Canal Corporation, or on the basis of inspection at the project site by the 
Engineer.  Certified copies of the results of the chemical, physical, and non-destructive tests required 
by the specifications shall be submitted as required under ASTM A781M, Supplementary 
Requirement S12. 

125



MATERIAL SPECIFICATION 

ITEM 715.05      25 - IRON CASTINGS 

 

1 of 3 

10/04 DH 

1. SCOPE: 
 

1.01 This specification covers the material and pattern requirements for iron castings. 
 
2. MATERIAL REQUIREMENTS: 
 

2.01 Patterns: 
 

A. Patterns furnished by the Contractor.  Patterns to be furnished by the Contractor shall 
be designated in the contract documents.  If a necessary pattern is not specified as 
furnished by the Canal Corporation, the pattern shall be furnished by the Contractor.  The 
pattern shall become the property of the Canal Corporation, and shall be furnished with 
an appropriate storage container as determined by the Engineer. 

 

The pattern shall be constructed of a “Select” grade of mahogany, kiln dried, coated with 
three (3) coats of varnish, and rubbed down for a smooth finish.  If the pattern is 
constructed of multiple pieces of work, the contact surfaces shall be cleaned of all dust 
and other foreign matter, prior to joining.  The varnish and any glue used in the 
fabrication of the pattern shall be suitable for long term storage in an unheated and humid 
environment.  The dimensions of the pattern shall take into account the shrinkage and 
machining of the casting.  The pattern shall also meet the appropriate standard established 
by the Bureau of Standards, the American Foundreymen’s Association, the Steel 
Founder’s Society of America, or the Malleable Iron Research Institute. 
 

B. Patterns furnished by the Canal Corporation.  Patterns to be furnished by the Canal 
Corporation shall be designated on the contract documents.  The pattern shall be 
furnished to the Contractor without charge, and shall be made available for pick-up at the 
Canal Corporation’s Fonda, N.Y. Maintenance Facility, upon prior notice of at least four 
(4) days. 

 

The pattern, and storage container if applicable, shall remain the property of the Canal 
Corporation. 
 

C. General pattern requirements.  Any core boxes required to make the casting shall be 
furnished by the manufacturer. 

 

The core boxes, patterns, and storage containers shall be delivered to the Fonda 
Maintenance Facility in good condition as determined by the Engineer, as soon as the 
patterns are no longer needed. 
 
Any defective core boxes, patterns, or storage containers shall be repaired or replaced by 
the Contractor, to the satisfaction of the Engineer, at no cost to the Authority. 
 

2.02 Castings: 
 

A. Iron castings shall conform to the requirements of ASTM A48 with ASTM A781 
Supplementary Requirements S4 (Ultrasonic Examination), S6 (Certification), S8 
(Marking), and S12 (Test Report), unless otherwise specified on the plans. 

 
B. The dimensional tolerances of the finished casting, as compared to the plan dimensions, 

shall be in accordance with the following table unless otherwise specified in the contract 
documents: 
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ITEM 715.05      25 - IRON CASTINGS 
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10/04 DH 

2. MATERIAL REQUIREMENTS: (cont’d) 
 
 2.02 Castings 
 

Plan Dimension Tolerances 
Up to 1” (25 mm) +3/32” (+1.5 mm)  -1/32” (-0.8 mm) 
Over 1” to 3” (25 mm to 75 mm), incl. +4/32” (+3.0 mm)  -3/32” (-2.5 mm) 
Over 3” to 7” (75 mm to 175 mm), incl. +5/32” (+4.0 mm)  -4/32” (-3.0 mm) 
Over 7” to 20” (175 mm to 500 mm), incl. +6/32” (+5.0 mm)  -5/32” (-4.0 mm) 
Over 20” to 100” (500 mm to 2.5 m), incl. +8/32” (+6.0 mm)  -6/32” (-5.0 mm) 
Over 100” (2.5 m) +10/32” (+8.0 mm)  -7/32” (-5.5 mm) 
 
Machined dimensions shall meet the tolerances called for on the approved working 
drawings. 
 

C. Test specimens shall show a fracture having a silky or fine granular structure throughout. 
 

D. Castings shall be true to pattern in form and dimensions, with rounded corners, and all 
inside angles shall have ample fillets. 

 
E. All castings shall be free of pouring faults, sponginess, cracks, cold shunts, shrink holes, 

and porosity. 
 

F. All castings shall be cleaned and free of loose scale and sand, fins, seams, gates, risers, 
and other irregularities. 

 
G. Blow holes and other defects appearing upon finished castings shall be so located that a 

straight line laid in any direction will not cut a total length of defect at a ratio greater than 
½” (13 mm) in any one foot (300 mm) of length, nor shall any single defect exceed ½” 
(13 mm) in any dimension, or have an area greater than ¼ square inch (160 square mm).  
Defects shall not have a depth greater than 10% of the actual wall thickness but in no 
case greater than ¼” (6 mm). 

 
H. Castings with any defects, or accumulation of defects, which impair the strength or 

machineability of the casting, as determined by the Chief Engineer, shall be rejected. 
 

I. Castings which have been, or are being repaired shall be rejected. 
 

J. Large castings may be subjected to non-destructive tests if required by the contract 
documents or to determine extent of defects. 

 
K. An identification number, as assigned by the Canal Corporation, shall be scribed into the 

casting by the manufacturer, on a non-wearing surface that does not affect the strength of 
the casting. 

 
L. Gray cast iron (A48) shall be determined from grade requirements shown in the item 

specifications or as shown on the plans. 
 

2.03 Testing 
 

A. Visual.  Castings shall be visually inspected at the foundry after they are cleaned, after 
heat treatment, and after any repairs are made to the casting. 
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2. MATERIAL REQUIREMENTS: (cont’d) 
 

 2.03 Testing (cont’d) 
 

B. Ultrasonic.  All castings that have solid sections 3” (75 mm) or greater in thickness shall 
be ultrasonically tested in accordance with ASTM A609, Procedure A, Quality Level 3, 
Castings that do not meet this test will be rejected.  Test results, whether positive or 
negative, shall be submitted to the Engineer. 

 

3. BASIS OF ACCEPTANCE: 
 

3.01 Acceptance of the casting shall be based upon shop inspection at the manufacturing plant by 
representatives of the Canal Corporation, or on the basis of inspection at the project site by the 
Engineer.  Certified copies of the results of the chemical, physical, and non-destructive tests 
required by the specifications shall be submitted as required under ASTM A781M, 
Supplementary Requirements S12. 
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CONFIDENTIAL INFORMATION 
 
1. Confidential Information:  “Confidential Information” means any information not generally known to 

the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor 
for the purposes of performing work on the Project.  Confidential Information may include, but is not 
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings, 
specifications, reports, product information and data, business and security processes and procedures; 
personnel and organizational data, and financial statements; information system IP addresses, passwords, 
security controls, architectures and designs; and such other data, information and images that the authority 
deems confidential.  The Authority will identify written Confidential Information by marking it with the 
word “Confidential” and will identify oral Confidential Information as confidential at the time of 
disclosure to the Contractor. 

 
2. Exempt Materials:  Confidential Information does not include information which, at the time of the 

Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known 
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations; 
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be 
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such 
disclosure requirement and an opportunity to defend prior to any such disclosure. 

 
3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work 

on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project 
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and 
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of 
confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not 
convey to Contractor any right to or interest in such Confidential Information and the Authority shall 
retain all right and title to such Confidential Information at all times. 

 
4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent 

permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum 
Requirements for the Handling and Treatment of Confidential Information. 

 
5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return 

all written Confidential Information to the Authority. 
 

EXTERNAL CONNECTIONS 
 
If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance.  
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

 
Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 
 
Authorized Personnel: 
 
Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 
 
Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 
 
Inventory Control: 
 
Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 
 
Use and Storage: 
 
Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 
 
Reproduction: 
 
Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 
 
Transportation: 
 
To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 
 
Disposal: 
 
Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 
 
Loss, Theft or Unauthorized Access: 
 
Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
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SPECIAL NOTE: 
CONTROL OF MATERIALS 

 
The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, located 
elsewhere in this Proposal.  The Contractor understands and agrees that some or all of the off-site inspection and 
approval of material such as precast concrete items, structural steel, bridge bearings, concrete structural elements 
and/or their components to be used on this project will be done by the New York State Department of 
Transportation (NYSDOT) as the Authority’s agent. 
 
The Contractor agrees to the following conditions: 
 
1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of 

material that direction constitutes direction by the Authority under the contract, and shall be final and 
accepted as such by the Contractor. 

 
2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be 

shipped to the project site without direct authorization from the NYSDOT. 
 
3. At the Pre-Award Meeting or as soon as practicable, but in any case before the Pre-Construction 

Conference, the Contractor will provide the following information to the Thruway Authority’s Director, 
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections: 

 
A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-

site quality assurance to be incorporated into this highway project. 
 
B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be 

incorporated into this highway project. 
 
C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or 

any portion thereof to be incorporated into this highway project. 
 
4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be 

incorporated into this Thruway/Canal project only through Manufacturing, Batching and Fabrication 
facilities approved by NYSDOT. 
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AVAILABILITY OF ELECTRONIC BID DATA 

 1 of 1 07/14 

 
1.   SUMMARY: 
 

The New York State Thruway Authority (NYSTA) uses Trns•port Expedite Software for electronic bidding.  
Expedite is a product of the American Association of State Highway and Transportation Officials (AASHTO) 
that is currently used by the majority of State Departments of Transportation.  It is provided free of charge, 
and can be used on almost any Windows-compatible PC.  It integrates with many existing electronic bid 
preparation software, and has import/export capability for use with database and spreadsheet systems.  
Expedite allows bidders to receive electronic proposal bid item information from the New York State 
Thruway Authority (NYSTA) internet web site and to produce both an electronic and a paper-based bid. 

For additional information and downloads, see the NYSTA website at:  
http://www.nysthruway.gov/business/contractors/expedite/index.html.  

2.   PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS: 
 
Electronic bidding neither replaces paper bids nor forces any Contractor to bid electronically.  Rather, 
participation is voluntary and electronic bidders must submit paper documents that match the electronic 
file.  Expedite prints a check code on every bid page that must match the check code in the computer file.  As 
the check code changes every time the electronic file is modified, matching the codes verifies that the data on 
the printed bid is the same as in the electronic file.  In case of discrepancy, paper bids always prevail and 
are the primary legal document. 
 

3. THIRD-PARTY SOFTWARE: 

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep 
pace with changes in NYSTA specifications. 

4. PROPOSAL NOTES AND CHANGES BY AMENDMENT: 
 

Contractors are solely responsible for recognizing and properly responding to any and all special notes and 
circumstances printed in the Contract Proposal and any and all changes by amendment from the amendment 
documents and/or notices communicated to them by the NYSTA Contracts Unit.  Amendments are posted 
online at:  http://www.thruway.ny.gov/business/contractors/documents/index.shtml.  If an amendment 
involves changes to item bid date, an amended Expedite file will be posted to the NYSTA website, and this 
file must be applied to your electronic bid.  However, not all amendments will involve changes to item bid 
data.  Do not bid without carefully reviewing the printed proposal and any and all changes by amendment.  
Proposal notes and circumstances include, but are not limited to, printed information on alternate, fixed and/or 
limited cost items and/or special circumstances regarding item placement and use.   
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SPECIAL NOTE: 
 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

 1 of 1 3/11 

 
1. Before the contractor can utilize any area outside of the NYS Thruway Authority or NYS Canal Corporation 

(NYSTA/CC) Right of Way (or outside of a temporary easement obtained for the project by the NYSTA/CC), 
for any work associated with this project, written approval to do so shall be obtained from the NYS Thruway 
Authority through the Project Engineer.  The contractor’s request for approval shall be in writing and the 
Authority shall be allowed 2 weeks to review the request and respond.   

 
2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or 

material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This 
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow 
sources, commercial gravel pits, commercial quarries, and all similar areas. 

 
3. The contractor’s written request for approval shall include a letter report prepared by an Environmental 

Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The 
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use 
against all applicable environmental requirements, and then documents their findings and recommendations.  
The letter report shall include the following unless otherwise authorized by the Authority: 

 
a)   A written description of the activities the contractor wishes to perform at the proposed site, including 

timeframes.   
 

b)  Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each 
map.  

 
c) A site location map which accurately shows the area proposed for use, adjacent property 

boundaries/owners, the location of all wetland boundaries observed, and any required erosion and 
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental 
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.           

 
d) A written statement prepared by the Environmental Professional regarding the presence of any rare 

animals or plants or significant natural communities.  The Environmental Professional shall use the 
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified, 
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC 
determines the proposed use may be harmful to the species or their habitat.  If so, address to the 
satisfaction of the NYSDEC.         

 
e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.   

 
f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are 

referenced in the contract proposal.     
 

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer. 
 

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface 
restoration details, and erosion and sediment control.  

 
4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of 

Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect: 
 
§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way 
§107-10 Managing Surplus Material and Waste  
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COMPLIANCE WITH SPDES REGULATIONS 
 
The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-15-002).  
The Contractor shall read and understand the requirements of GP-0-15-002.  In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-15-002 may be required.  Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of 
Contact.   
 

 In the event coverage is required under GP-0-15-002 as a result of these operations, the Contractor will be 
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI) 
with the NYS Department of Environmental Conservation. 

 
 In the event coverage is required under GP-0-15-002 as a result of changes made by the 

Authority/Corporation, the Authority/Corporation will be required to prepare a SWPPP and submit a 
NOI. 

 
In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-15-002 has 
been provided to the Project Engineer.  The Contractor shall make no claim against the Authority/Corporation for 
delays resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 
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SPECIAL NOTE 
 

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

1 of 1  10/15 TPES 

 
All Authority/Corporation Contractors are made aware that Environmental Conservation Law (ECL) 19-0323 and 
the New York State Department of Environmental Conservation (NYSDEC) regulation 6 NYCRR Part 248 Use 
of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for Heavy Duty Vehicles 
requires retrofit of all regulated heavy duty diesel vehicles working on all State awarded contracts.  Current statute 
sets December 31, 2015 as the date when all regulated vehicles must be retrofitted with BART.  A link to 
NYSDEC’s enforcement discretion which states the current deadline is located at: 
http://www.dec.ny.gov/chemical/74288.html. The New York State Thruway Authority/Canal Corporation 
(NYSTA/CC) and its Contractors are responsible for annual reporting. 
 
All Authority/Corporation Contractors shall make determinations of regulatory applicability for vehicles in their 
inventory used on active Authority/Corporation contracts during each calendar year.  These determinations shall 
be based on the definition of Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross 
vehicle weights in excess of 8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-
1.1(b)(14).  Contractors shall also quantify ULSD fuel used by regulated vehicles in active contract work during 
the calendar year. 
 
An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit 
Technology for Heavy Duty Vehicles at the following link: www.dec.ny.gov/chemical/4754.html.  
 
To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year, 
DERA annual reporting by Authority/Corporation Contractors shall be submitted to NYSTA/CC by October 1, of 
every year reporting the required information from the previous calendar year (i.e., all 2014 information to 
NYSTA/CC by October 1, 2015, etc.). 
 
Electronic mail submissions can be sent to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 1 of 3  EI 09-009 
L09/03/09 

 
ULTRA LOW SULFUR DIESEL FUEL 

 
In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 
 

• All diesel engines/equipment. 
 

• Stationary and mobile equipment. 
 

• Owned, leased and rented equipment. 
 
The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running.  
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 
 
The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period. 

TWY Rev. 09/12
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 2 of 3  EI 09-009 
L09/03/09 

 
CONTROLLING EXPOSURE TO DIESEL EXHAUST 

 
The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.  
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  
 
The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   
 
Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

 
• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or 

mechanical difficulties over which the operator has no control. 
 
• When it is necessary to operate a loading, unloading or processing device. 
 
• When the outdoor temperature is less than - 3°C (27°F). 
 
• When the “mobile source” is being repaired. 

 
Arrow panels and portable variable message signs shall be solar powered wherever possible or practical.  

 
Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 3 of 3  EI 09-009 
L09/03/09 

 
DUST CONTROL 

 
The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems.  Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical.  Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use.  A list of acceptable dust palliatives is available at: 
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives . 
 
For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

 
• Vegetative Cover –provides the most practical method of dust control. 
 
• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control. 
 
• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an 

emulsion that is sprayed on the soil surface.  The mixing ratios and application rates will be in accordance 
with the manufacturer’s recommendations for the specific soils on the site.  Adhesives shall not be applied 
to wet soils or if there is a probability of precipitation within 48 hours.  

 
For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 
 

• Water Sprinkling – The site may be sprayed with water until the surface is wet.  This is especially effective 
on haul roads and access routes.   

 
• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing 

ratios and application rates in accordance with the manufacturer’s recommendations.  No application of the 
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use.  Any 
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application 
Instructions.”  This information can be obtained from the NYSDEC website. 

 
• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw 

and particle migration on haul roads.   
 
• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times 

the barrier height.  Preserve existing vegetation that acts as a wind barrier as much as practical. 
 
• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to 

leaving site. 
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SPECIAL NOTE 
 

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD 

1 of 1 10/15 TPES 

 
The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental 
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity 
Characteristic Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated 
wood by the Electric Power Research Institute, Association of American Railroads, and others has conclusively 
demonstrated that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such 
“generator knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This 
information can be used as evidence that treated wood products can be disposed as non-hazardous waste, based on 
generator knowledge, in lieu of physical testing. 
 
Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed 
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric 
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of 
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and 
AAR test results are for creosote-treated wood. 
 
NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are 
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents 
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents 
(e.g., Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste. 
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

1 of 2 10/15 TPES 

 
 

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 
 
Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6NYCRR, part 
192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any firewood 
material more than 50 miles from its point of origin to limit the spread of invasive insect species.  “Firewood” 
shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) in a form and 
size appropriate for use as a fuel, or (b) which is destined for use as a fuel.  Firewood shall not include kiln-dried 
dimensional lumber, wood that has been chipped to a maximum piece size that is no greater than 1-inch in two 
dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for use in their 
primary operations.  All Thruway Authority/Canal Corporation (TA/CC) projects are subject to this requirement.  
Additional information can be found at the following link: http://www.dec.ny.gov/regs/4079.html  
 
If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport 
and Possession of Untreated Firewood” must be completed.  This form can be found at the following link: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 
 
 

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT 
 
NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with the 
provisions of any quarantine order issued by the Department pursuant to Environmental Conservation Law (ECL) 
section 9-1303.  To the extent the provisions of section 192.5 Firewood Restrictions to Protect Forests from 
Invasive Species and such quarantine order are in conflict, the more restrictive provision shall apply.  TA/CC is 
under New York State and Federal ash quarantines where it is unlawful to transport any ash material outside of 
several counties (see quarantine maps at http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf 
and http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, stumps, 
limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of firewood) from ANY 
tree species, are all considered regulated articles and must be handled properly. Tree-felling, clearing and 
grubbing operations at project sites may result in the contractor’s need to handle materials from ash tree species 
and/or firewood or chips from ANY tree species.  To the greatest extent possible in areas of clearing and grubbing, 
ash trees should be pre-identified and marked prior to commencement of construction to promote the proper 
handling of these materials. 
 
Un-infested ash materials in any form may be moved offsite, but only within the quarantine zone.  Firewood from 
ANY tree species may never be moved more than 50 miles and never from the quarantine area, into non-
quarantine areas. Transport of any wood needs the required transport certificate: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf  
 
Note: According to the quarantine maps, several parts of the Thruway are the boundary between the quarantine 
area (south) and the non-quarantine area (north).  Therefore, transport of any wood material would be prohibited 
across the roadway from south to north, but acceptable from north to south.  
 
Note:  Any ash materials that are known or suspected to be infested with live emerald ash borer pests in any life 
stage must be reported immediately to the EIC and/or designee for further appropriate action and coordination 
with regulatory agencies.  
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

2 of 2 10/15 TPES 

 
Any ash materials chipped to a size no greater than 1-inch in at least two dimensions is considered safe to be 
transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and Transport 
Agreement received from the NYS Department of Agriculture and Markets (NYSDAM).  If any regulated ash 
materials must be moved outside of the currently quarantined area, a certification from the NYS Department of 
Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health Inspection Service (APHIS) 
must be obtained.  For further information see the following links:   
http://www.dec.ny.gov/animals/47761.html 
http://www.agriculture.ny.gov/PI/eab.html 
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  11/12/14 

REINFORCEMENT FOR CEMENT CONCRETE 

 
Bar reinforcement and wire fabric specified in the Contract Documents shall be in accordance with the following: 
 

Bar Reinforcement used on this project shall meet the requirements of Section 709-01 Bar Reinforcement, 

Grade 60, or Section 709-14 Bar Reinforcement, Grade 75, as detailed on the plans. No substitutions will be 
allowed.  Bar reinforcement (for the items listed below) shall be galvanized and fabricated in accordance with 
ASTM A767 and meet the requirements of Section 709-11 Galvanized Bar Reinforcement.  The requirements 
of ASTM A767 Section 4.3 (Chromating) will not be waived. 
 
Wire Fabric Reinforcement used on this project (for the items listed below) shall meet the requirements of 
Section 709-02 Wire Fabric for Concrete Reinforcement.  Any Wire Fabric Reinforcement required for the 
items listed below shall be galvanized in accordance with Section 719-01 Galvanized Coatings and Repair 

Methods, Type I.  Galvanized Wire Fabric Reinforcement shall be fabricated and galvanized in accordance 
with ASTM A123 and ASTM A767.  The requirements of ASTM A767 Section 4.3 (Chromating) will not be 
waived. 
 

Item Numbers that require the use of Galvanized Bar Reinforcement and/or Galvanized Wire Fabric 

Reinforcement on this project are as follows: 
 

  
 556.0110 

 582.06 

  

 
 
 

Reinforcement for Reinforced Concrete Pipe and Related Drainage Structures shall meet the requirements of 
Section 706 – Concrete, Clay, and Plastic Pipe. 
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ARCHIVING 
 
DELETE Section 202.10 of the New York State Steel Construction Manual in its entirety and ADD the 
following: 
 
ARCHIVING – After successful erection of the steel components and prior to final acceptance, the Contractor 
shall deliver two (2) complete sets of final signature approved shop drawings in the Tag Image File Format (tiff).  
CCITT group IV, 2D compression minimum 200 dpi on two (2) separate compact discs.  Thereafter, these shall 
remain the property of the New York State Thruway Authority. 
 
For a list of Items requiring archiving disc of final signature approved shop drawings see Appendix G of the New 
York State Steel Construction Manual. 
 
The Contractor shall also deliver the original signature approved hard copy of all drawings requiring a 
Professional Engineer’s signature and stamp. 
 
Items requiring a Professional Engineer’s signature and stamp include, but are not limited to, erection, demolition, 
and transportation drawings. 
 
Final payment will be held until the above requirements are met. 
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SPECIAL NOTE 
 

DRILLING/GROUTING 

1 of 1  10/15 TPES 

 
No petroleum-based compounds shall be used in the lubrication of downhole drilling rods/equipment during the 
grouting procedure. 
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AFFIRMATIVE 
ACTION 

REQUIREMENTS 



 

GOALS FOR DISADVANTAGED/MINORITY/WOMEN'S BUSINESS ENTERPRISE 

 (D/M/WBE) PARTICIPATION 
  

 
The Department has established the following utilization goal(s) for this contract, expressed as a percentage of the 
total contract bid amount.  For clarification of Disadvantaged Business Enterprise (DBE) Utilization, Minority 
Business Enterprise (MBE) Utilization or Women’s Business Enterprise (WBE) Utilization requirements refer to 
§102-12 D/M/WBE Utilization of the Standard Specifications. 
 
 Disadvantaged Business Enterprise (DBE) Utilization Goal     % (Federal-Aid Only) 
 
 Minority Business Enterprise (MBE) Utilization Goal         0 % (Non-Federal-Aid Only) 
  
 Women's Business Enterprise (WBE) Utilization Goal         0 % (Non-Federal Aid Only) 
 
 
Directories and/or Information related to the current certification status of Disadvantaged Business Enterprises 
can be obtained from the NYS Unified Certification Program website at:  http://biznet.nysucp.net 
 
Direct questions concerning Disadvantaged Business Enterprise Utilization to: 
 
 NYS Department of Transportation 
 Office of Construction 
 50 Wolf Road Pod 51 
 Albany, New York 12232 
 (518) 457-6472 
 
Direct questions concerning Disadvantaged Business Enterprise Certification to: 
 
 NYS Department of Transportation 
 Contract Audit Bureau 
 DBE Certification 
 50 Wolf Road, 1st Floor South 
 Albany, New York 12232 
 (518) 457-3180 
 
Directories and/or information related to the current certification status of Minority and Women’s Business 
Enterprises can be obtained by contacting: 
 
 Empire State Development Corporation 
 Office of Minority and Women’s Business Development 
 625 Broadway 
 Albany, New York 12207 
 (518) 292-5100 
 https://ny.newnycontracts.com/ 
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS ‒ STATE 

1 of 7 
 

 
1. REQUIREMENTS – During the performance of this contract, the Contractor agrees to com ply with the  

Equal Employment Opportunity (EEO) requirements specified herein. 
  

2. DEFINITIONS – As used in these requirements, the following definitions will apply: 
 
A. “Covered Ar ea” means the geographic al area desc ribed in the s olicitation from  which this contract  

resulted or the geographic area within which this contract will be performed. 
 

B. “Authority” means the New York State Thruway Authority. 
 

C. “Executive Director” means the Exec utive Director of the Ne w York  State Thruway  Authority, or 
his/her duly authorized representative. 

 
D. “Compliance Unit of Contracts and Construction Management” means th e Thruway  Authority’s 

Compliance Unit or his/her duly authorized representative.   
 

E. “Employer Identification Number” means the Federal Social Security Number used on the E mployer’s 
Quarterly Federal Tax Return, U.S. Treasury Department form 941. 

 
F. “Minority” includes: 

 
(i) Black (all persons having  origins in a ny of t he Black African racial groups not of Hisp anic 

origin); 
 

(ii) Hispanic (a person of M exican, Puerto Rican, Dominican, Cuban, Central or South  American  
descent of either Indian or Hispanic origin, regardless of race; 

 
(iii) Asian and Pacific Islander (all pe rsons having orig ins in any  of t he original p eoples of the Far 

East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and 
 

(iv) American Indian or Alaskan Native (al l persons having origins in any of t he original peopl es of 
North Am erica and maintaining ide ntifiable tribal affiliations through membership and 
participation or community identification. Identification may be made by any suitable authority in 
the community such as an educational institution, religious organization, or a state agency). 

 
3. NON-DISCRIMINATION CLAUSE – The Contractor will ensure equal em ployment o pportunity by not  

discriminating against any applicant for employment because of race, color, religion, sex, national origin, age, 
disability, or  marital statu s, regarding, (among other  things) t he following: upgrading, de motion, transfer, 
recruitment, recruitment advertising, la yoff, term ination, rates of  pay or ot her forms of com pensation and 
selection for training, including apprenticeship. 

 
4.   MINORITY AND WOMEN EMPLOYMENT GOALS – The Contractor shall make a good-faith effort to 

ensure equal employment opportunity by taking the affi rmative action’s set forth in  paragraph 6A throug h P 
of these requirements.  The Contractor’s success in achieving or bettering the goals set forth herein shall be a 
substantial factor in any  determination of whether th e Contractor has complied with its obli gation to ensure 
equal employment opportunity in the performance of this contract. The goals are expressed as percentages of 
the total hours of employment and training that the Contr actor should reasonably be able to give to female or 
minority employees in a certain covered area. The hours of minority and female em ployment and trai ning 
must be substantially  uniform throughout the lengt h of  the cont ract, and in each trade. T hese goals were 
established  from materials published by  the NYS Department of Econom ic Development based  on  
appropriate workforce, dem ographic or other relevant data or labor force developed b y t he Division of 
Minority & Women’s Business Development utilizing the 1990 Census Data.                                  
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5.    TRAINING SPECIAL PROVISION – If the contract proposal includes the Training Special Provision, the 

Contractor is required to co mply wit h that provi sion as part of these Equal E mployment Opportunit y 
Requirements. The Training Special Provision requires the Contractor to provide training to at least one 
minority or woman indentured apprentice or trainee. If the Contractor fails to m eet the employment goals for 
minorities or women specified herein, additional training of minorities and women will be required to sat isfy 
the employment goals. 

 
6.  AFFIRMATIVE ACTION STEPS – The Contractor shall implement affirmative action steps at l east as 

extensive as the following: 
 

A. Ensure and maintain a w orking environment free of  harassment, intimidation, and coercion at all sites, 
and in all facilities at which the Contractor’ s em ployees are assigned to work. The C ontractor shall 
specifically ensure that all forem en, superintendents, and other o n-site supervisory personnel are aware 
of a carry o ut of t he Cont ractor’s obli gation to  m aintain such a working environm ent, wit h specific 
attention to minority and female individuals working as such sites or in such facilities. 

 
B. Establish and m aintain a current list of m inority and female r ecruitment sources, provide written 

notification to m inority and female r ecruitment so urces and to co mmunity organizations when the 
Contractor or its uni ons have em ployment opport unities available, and maintain a record of  the  
organizations’ responses. 

 
C. Maintain a current file of the name, address, and telephone number of each minority and female off-the-

street applicant and minority or female referral  fro m a union, a recruitment source, or co mmunity 
organization and of the action which was taken with r espect to each such individual. If such individual 
was sent to the union hiring hall for referral and was not referred back to the Contractor by the union, or 
if referred, not employed by the Contractor, this shall be documented in writing to the Compliance Unit 
and noted in the file with the reasons therefore, along with what ever additional actions the Contractor 
may have taken. 

 
D. Provide immediate written notification to the Co mpliance Unit when the Cont ractor has inform ation 

that the union referral process has impeded the Contractor’s efforts to meet its obligation. 
 
E. Develop on-t he-job traini ng opport unities and/or participation i n training pr ograms which expressly 

include minorities and women, including upgrading pr ograms and apprenticeship and trainee programs 
relevant to the Contractor’s em ployment needs, especially those p rograms funded or approv ed by the 
United States Department of Labor, the  New York State Department of Labor,  or the New York State 
Thruway Authority and appropriate for utilization on New York State Thruway Authority projects.  The 
Contractor shall provide notice of these programs t o the sources co mplied under 6.B. above. If the 
Contractor fails to develop or participate in such apprentice or training programs, its failure to meet the 
goal set forth herein will be presumed to be noncompliance with these requirements. 

 
F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the policy to 

unions and training programs and requesting their cooperation in assisting the Contractor in meeting its 
equal em ployment oppor tunity o bligations, b y including it in  any  po licy annual and collectiv e 
bargaining agreem ent, by pu blicizing i t in the company newspaper, annual re port, and other sim ilar 
items, by specific review of the p olicy with all management personnel and with all minority and female 
at least once a y ear, and by posting the Contractor ’s equal em ployment opportunity polic y on bulletin 
boards accessible to all employees at each location where work under this contract is performed. 
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G. Review, at least annually, the Contractor’s equal employment opportunity policy and affirmative action 

obligations under this requirem ent with all em ployees having any responsibili ty for hiring, assignment, 
layoff, termination, or other employment decision, including specific review of these ite ms with on-site 
supervisory personnel such as superint endents, general forepersons, etc ., prior to the initiation of work 
at any job site. A written record shall b e made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject matter. 

 
H. Disseminate the Contracto r’s equal  emplo yment op portunity policy externally by including it in any 

advertising in the news media, specifically including minority and female news media, and providin g 
written notification to, and discussing the Contractor’s equal employment opportunity policy with, other 
Contractors and subcontractors with whom the Contractor does or anticipates doing business. 

 
I. Direct its recruitment efforts, both oral and written, to minority, female, and community  organizations, 

to schools with minority and female students, and to minority and female students, and to minority and 
female recru itment and training organizations serving the Contractor’s recruit ment area an d 
employment needs. Not later than one month prior to the date for the accepta nce of applic ations for 
apprenticeship or other training by any recruitment source, the Contractor shall send written notification 
to organizations such as the above describing the openings, screening procedures, and tests to be used in 
the selection process. 

 
J. Encourage present minority and fem ale employees to  recruit othe r minority persons and women and,  

where r easonable, provide after school, su mmer, an d vacation em ployment t o minority and fem ale 
youth both on the site and in other areas of the Contractor’s workforce. 

 
K. State in all s olicitations or advertise ments for e mployees placed by  or on behalf of the Contractor that  

all qualified applicants will receive consideration for em ployment without regard to race, color,  
religion, sex, national origin, age, disability, or marital status. 

 
L. Conduct, at least annuall y, an invent ory and evaluation of all  minority and fem ale per sonnel for  

promotional opportunities and encoura ge these em ployees to seek or to prepa re for such opportunities 
through appropriate training or other similar activities. 

 
M. Ensure that seniorit y practices, job cl assifications, work assign ments, and ot her personnel practices do  

not have a discriminatory effect b y continually monitoring all personnel and em ployment related 
activities to ensure that the equal employment opportunity policy and the Contractor’s obligations under 
this requirement are being carried out. 

 
N. Ensure that all facilities and com pany activities are non-segregated except that separate or single-user 

toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 
 
O. Send to each  labor union or repres entative of wo rkers with which the Contractor has  a  collective  

bargaining a greement or other contract or u nderstanding, a n otice advising t he said labor  unio n or 
workers’ representative of the Contractor’ s commitments under this requirement and post copies of the  
notice in conspicuous places available to employees and applicants for employment. 

 
P. Conduct a review, at least annuall y, of all supe rvisors’ adheren ce to, and p erformance under, the 

Contractor’s equal employment opportunity policies and affirmative action obligations. 
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7. CONTRACTOR ASSOCIATIONS ‒ Contractors are encouraged to participate in voluntary  associations 

which assist in fulfilling one or m ore of their affirmative actions obligations.  The efforts of a Contract or 
association, joint Contractor union, Contractor community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling one or more of its obligations under this require ment 
provided that the Contractor actively participates in the group, makes every effort to ensure that the group has 
a positive impact on the em ployment of m inorities and wo men in the industry, ensu res that the concret e 
benefits of the program are reflected in the Contractor’s minority and female workforce participation, makes a 
good faith ef fort to meet i ts individual goals, and ca n provide access to docu mentation which dem onstrates 
the  effectiveness of actions t aken on beh alf of the Contractor. The obligation to com ply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s non-
compliance.  

 
8. TRANSFER OF MINORITY OR FEMALE EMPLOYEES – Through im plementing the affirmative 

action’s set forth above a nd the Contr actor’s other  efforts to ensure equal em ployment opport unity, the 
Contractor must have made a co mmitment to em ploy m inorities and women throu ghout the life of t he 
contract.  The transfer of minority  or fe male e mployees or trainees fro m Co ntractor to Contractor or fro m 
project to project for the sole purpose of meeting the Contractor’s goals shall be violation of the contract. 

 
9.  CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMRNT GOALS – In order 

for the non- working trai ning hours of apprentices and trainees to be count ed in m eeting the goals, such 
apprentices and trainees must be e mployed by the Contr actor during the training pe riod, and the Contractor 
must have made a co mmitment to e mploy the appre ntices and trainees at the  co mpletion of their training, 
subject to the availability  of em ployment opportunities. Trainees must b e trained pu rsuant to training 
programs approved by the United States Department of Labor, the  New York State Department of Labor or 
the New York State Thru way Author ity and appr opriate for utilization on the New Yor k State Thruway  
Authority projects. 

 
10. REQUIRED RECORDS 
 

A. The Contractor shall designate a responsible official to monitor all em ployment related  activity  t o 
ensure that the Contractor’s equal emplo yment oppor tunity p olicy is being carried out and to  keep  
records.  The records shal l include the nam es, address, tel ephone nu mber, co nstruction trade, union 
affiliation, if any , em ployee identificat ion num ber when assigned, social security  num ber, race, sex, 
status (e.g. mechanic, apprentice, trainee, helper or  laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pa y and loc ations at which the work was performed for each  
employee. Records shall be maintained in an unders tandable and retrievable form. To the extent that 
records kept by the Contractor for other purposes satisfy the requirements of this paragraph, the 
Contractor need not maintain separate records. 

 
B. The Contractor shall submit on a monthly basis “Employment Utilization Report” (TA-W1017-9) to the 

Engineer and the Com pliance Unit.  Records of the total em ployee utilization from  the st art of the  
contract up to and including the m onth being reported shall be submitted on these monthly reports. For 
the purpose of these r eports, the hours of female em ployment and training and the hours of minority 
employment and training shall be separately calculated.  All females, whether minority or non-minority, 
shall be calculated within the hours of female employment and minority females shall not be used in the 
calculation of hours of minority employment. 

 
C. For the purpose of the reports required above, the em ployment and training hours worked by  each  

person m ay onl y be used once in an y one m onth and the Cont ractor is cautioned that it  may  n ot 
discriminate against minority fem ales in connectio n with attainin g its affi rmative action goals under 
these requirements. 
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D. All records required by this Section must be retained for a period of three years following completion of 

the contract work and shall be availa ble at rea sonable ti mes an d places for inspection by authorized 
representatives of the Authority or the Compliance Unit. 

 
11.  GOALS NOT TO BE USED TO DISCRIMINATE ‒ The Contractor shall not use the goals or affirmative 

action requirements to discri minate against any person b ecause of race, color, religion, sex, national origin, 
age disability, or marital status. 

 
12. NEW YORK STATE DEPARTMENT OF ECONOMIC DEVELOPMENT DIVISION OF 

MINORITY AND WOMEN’S BUSINESS DEVELOPMENT ‒ The Contractor will com ply with a ny 
procedures and guidelines established by the Director of the Office of Contract Co mpliance and Minority and 
Women-Owned Business  Enterprise (h ereinafter the Director of the Office of the Office of Contract  
Compliance) under the authorit y of New York State G overnor’s Executive Order 21, issued August 3, 1983  
(hereinafter Executive Order 21) and will co mply with any rule s, regulations and orders of the Executive 
Director as may be  promulgated pursuant to or under the authority of Executive Order 21, or other applicable 
law or order. 

 
13. AVAILABILITY OF CONTRACTOR’S RECORDS – The Contractor will furnish all inform ation and 

reports as may be required by  the Director of the Office of Contract Co mpliance under the authority  of  
Executive Order 21, or b y rules, regulations and  ord ers of the Ex ecutive Director as may  b e prom ulgated 
under or  pursuant to Executive Order 21, and will per mit access to its books, records and accounts by  the 
Authority or the Compliance Unit for purposes of inves tigating compliance with these requirements and such 
rules, regulations, orders, procedures and guidelines. 

 
14.  ENFORCEMENT – In order to determine whether the Contractor  has co mplied with the r equirements, the 

Authority may proceed by order to show cause, compliance conference, hearing or any other lawful procedure 
upon due not ice in writing to the Contractor. In the event the Authority finds that the Contractor has filed to 
comply with these requirements, this contract may be canceled, terminated, or suspended in whole or in part 
in accordance with the procedures aut horized in Se ction 312 of Executive Law 15-A, Section 102-17 of the  
New York State Standard Constructi on Specifications  and Se ction 40  of the Highway Law, and t he 
Contractor may be declared ineligible for further New York State govern ment contract or construction 
contracts, and such  other sanctions may be imposed and remedies invoked as provided under the authority of 
Executive Order 21  or b y rule, regulation, or order of  the Executive Di rector, or as otherwise provided by 
law. 

 
15. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING 

AGREEMENT‒  Neither the provisions of any  collective barg aining agreement, nor the fa ilure by a uni on 
with whom t he Contractor has a collective bargaining agreement to refer either minorities or women shall  
excuse the Contractor’s obligations under these requi rements, any  r ules, regulations, procedures and 
guidelines promulgated or established pursuant to Executive Order 21. 

 
16. APPLICABILITY TO SUBCONTRACT – As per Section 312 of Executive Law 15-A the Contractor will 

physically include this document, Equal Employment Opportunity Requirements, as part of every subcontract 
or purchase order unless exe mpted by rules, regulations, or orders of the Executive Direc tor, pursuant to  
Executive Order 21, and s uch requirements shall be bi nding upon each subcontractor, service provider, or 
vendor.  The Contractor will take such action with r espect to any subcontract or purch ase order as the  
Authority m ay direct as a means of enforcing su ch provisio ns, includin g sanctions for noncom pliance; 
PROVIDED, HOWEVER, that in  the  event the Contractor beco mes invol ved in or is  threatened with 
litigation wit h a subcontr actor or vendor as a result  of any provi sion or direction issued pursuant to these 
requirements or b y t he Authorit y, the Contractor may  request the State of N ew York to enter into such 
litigation or dispute to protect the interests of the State of New York. 
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17. EQUAL EMPLOYMENT OPPORTUNITY OFFICER – The Contractor will designate and m ake known 

to the Department of Equa l Employment Opportunity Officer (EEO Officer) who will have the responsibility 
for and must be capable o f effectively  administering and promoting an active Contractor program of equal 
employment opportunity and who must be assigned adequate authority and responsibility to do so. 

 
18. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT – The Contractor will  

promptly i nvestigate all com plaints of alleged discrim ination/sexual harassment m ade to the Contracto r in  
connection with his/her obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indi cates that t he 
discrimination/sexual harassment may affect persons other that t he complainant, such corre ctive action s hall 
include such other persons.  Upon c ompletion of each investigation, the Contractor will inform  ev ery 
complainant of all of his or her avenues of app eal.  (Division of Hum an Rights, Eq ual Em ployment 
Opportunity Commission). 

 
The Contractor shall inf orm the Co mpliance Unit (within  24 hours) in writing of  any  f ormal or infor mal, 
complaint, incident or any  issue of discri mination/sexual harassm ent. Results of investigation m ust be 
submitted to the Compliance Unit within ten (10) days of the complaint. 
 

EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 
 

 COUNTY MINORITY % WOMEN %                                          
    Albany 6.56 4.67         
 Alleghany 1.00 5.08  
 Bronx  56.41 4.72  
 Broome 4.15 6.24 
 Cattaraugus 5.00 3.76  
 Cay uga 1.38 4.47  
 Chautauqua  3.47 4.83 
 Chem ung 3.44 4.96 
 Chenango  2.07 6.67 
 Clinton  1.22 5.63 
 Colum bia 3.81 3.16 
 Cortland  2.05 6.89 
 Delaware 2.36 5.59 
 Dutchess 7.63 3.24 
 Erie 9.66 3.32 
 Essex  0.33 5.33 
 Franklin 6.77     5.69 
 Fulton  1.00 4.07 
 Genesee 5.47 5.18 
 Green  2.88 4.09 
 Ham ilton 0.76 6.11 
 Herkim er 1.00 4.22 
 Jefferson 2.12 3.65 
 Kings 56.41 4.72 
 Lewis 0.87  4.82 
 Livingsto n 1.54 4.14 
 Madison 1.52 4.52 
 Monroe  14.20 5.81 
 Montgom ery 2.39 3.74 
    Nassau 16.09 3.24 
 New York  56.41 4.72 
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS ‒ STATE 

7 of 7 
 

 
EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 

 
 COUNTY MINORITY % WOMEN % 
    Niagara 6.00 4.12 

 Oneida 3.75 3.98 
 Onondaga  8.27 5.36 
 Ontario 1.62 3.79 
 Orange 10.00 3.46 
 Orleans 5.74 4.14 
 Oswego  1.25 4.03 
 Otsego 0.86 4.91 
 Putnam 2.42 2.79 
 Queens 56.41 4.72 
 Renssel aer 3.46 3.01 
 Rich mond 12.81 2.46 
 Rockland 18.37 3.80 
 St. Lawrence 1.78 4.86 
 Saratoga 1.10 5.25 
 Schenectady 6.05 2.85 
 Schoharie 1.36  2.99 
 Schu yler 0.49 4.67 
 Seneca 2.22 5.45 
 Steuben 1.39 4.84 
 Suffolk  11.73 4.10 
 Sullivan 8.16 3.60 
 Tioga 0.53 8.90 
 Tom pkins 4.19 4.99 
 Ulster 5.93 4.29 
 Warren  2.13 3.41 
 Washington  1.91 3.56 
 Way ne 3.66 4.77 
 Westchest er 24.50 3.38 
 Wyom ing 0.33 4.30 
 Yates 1.67 2.68 
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TRAINING SPECIAL PROVISIONS – STATE FUNDED 

 
 

This work shall consist of the employment and meaningful and effective training of minority and 
women in NYS Thruway Authority approved training programs leading to their qualification as 
journeyworkers in the skilled trades required in highway construction.  This Training Special 
Provision supplements the Equal Employment Opportunity requirements included elsewhere in 
this Proposal entitled “Equal Employment Opportunity (EEO) Requirements”.  Each of the fore-
going prescribed specific percentage goals for utilization of minorities and women in the 
performance of work for the geographic location of the contract.  
 
GENERAL:  The primary objective of this Training Special Provision is to provide training 
opportunities to minorities and women in construction trades for two purposes:  
 
1. To maintain a pool of qualified minorities and women to replace those journeyworkers who, 

in the natural course of events, will leave the workforce; and  
 

2. To provide minorities and women as indentured apprentices or trainees in those geographic 
areas where shortages in minorities and women journeyworkers are recognized because of the 
Contractor’s inability to meet the EEO goals set fourth in this contract.   

 
Each contract which contains this Training Special Provision shall require the training of at least 
one minority or woman indentured apprentice or trainee.  Such individual shall be approved by 
the Authority.  Other then this initial training obligation, to be undertaken and provided by the 
Contractor, no additional training obligations will exist under this Training Special Provision 
unless the goals for minority and women employment and training in the skilled workforce 
(exclusive of laborers) are not continuously met on the contract and generally distributed amongst 
the trades.  In the five counties of New York City, the goals specified for each trade are 
applicable and must be met.  Whenever the goals are not met, additional minorities and/or women 
indentured apprentices and/or trainees will be assigned or approved in numbers necessary to meet 
the goals.  Data necessary to determine if goals are being met will be provided on Contractor and 
Subcontractor Employment Utilization Reports (Form TA-1017-9).  The data will be verified by 
the visual observance of the Project Engineer, or designated project inspectors, and hours of 
employment reported on Contractor or Subcontractor certified weekly payrolls.  
 
The number of minorities and women indentured apprentices and trainees required to be trained 
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e. no 
more than 1 in of the skilled workforce is required to be a minority or woman indentured 
apprentice or trainee.  This limitation applies regardless of minority and women representation in 
the trades.  However, this limit on required training in no way absolves the Contractor of the 
responsibility to comply with the EEO requirements.  
 
PRE-AWARD MEETING:  Before the Contractor will be allowed to begin work, the 
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a 
Workforce and Training Utilization Schedule (TA-1024) which shall be correlated to the 
Contractor’s contract work schedule.  The Schedule shall include at least the following 
information: 
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1. A work schedule for the entire contract, 
 
2. An estimate of the work force required to conform to the work schedule on a monthly 

basis including an estimate of the workforce in each trade and/or work classification 
projected to be used including Subcontractors, 
 

3. Separate estimates of the number of minorities and women indentured apprentices or 
trainees that would be required in each skilled trade to meet the contract EEO 
employment goals for that trade assuming no minorities or women journeyworkers in the 
workforce, 

 
4.  The proposed training programs to be used and the starting dates for training in each  

trade and/or work classification, 
 

5. An estimate of the availability of minorities and women journeyworkers in numbers 
sufficient to meet the EEO contract goals, and 

 
6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for 

anticipated EEO goal shortfalls.  Such proposals shall include the name and craft of any 
individual proposed by the Contractor as the required trainee or indentured apprentice.  In 
the case of an indentured apprentice, evidence of indentureship and registration of the 
approved apprenticeship program must be included.   

 
No contract work may be undertaken until the Authority has accepted the Schedule.  The 
Contractor shall submit a revised Workforce and Training Utilization Schedule at such times as 
major changes in the contract work schedule occur which substantially affect the previously 
submitted schedule. 
 
RECRUITMENT:  Although the training requirements of this Training Special Provision are not 
intended, and shall not be used to discriminate against any applicant for training, whether a 
member of a protected class or not, it is recognized that non-minority males have traditionally 
been and continue to be trained, either formally or on-the-job in an informal manner, for work in 
the trades utilized in construction work.  Therefore, until such time that representative numbers of 
minorities and women complete training and their utilization as journeyworkers is demonstrated 
to the extent of the participation goals as set forth in the Authority’s construction contract, 
training required under this Training Special Provisions will be primarily limited to minorities 
and women.  Thus, the Contractor shall demonstrate compliance with the intent of this Training 
Special Provision by affording the Authority the opportunity to: 
 
1. First, approve the use of a minority or woman indentured apprentice known to the 

Contractor through an existing Joint Apprenticeship Training program, or  
 
2.  Second, provide a partially trained minority or woman trainee who is currently enrolled 

in a New York State Department of Labor approved training program, or  
 
3.   Third, work cooperatively with the Contractor in recruitment of new minorities or women 

trainees, when needed. 
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In conformance with the foregoing, the Authority’s Form TA-1018(Request for Personnel), 
should be submitted to the Authority’s Affirmative Action Administrator identified to the 
Contractor at the Preconstruction Meeting.  The Contractor shall allow reasonable time for the 
Authority’s Compliance Specialist to ensure on-the-job orientation for approved apprentices or 
assigned trainees within their first month of employment.  
 
WORK HISTORY:  No individual shall be employed as a trainee in any trade and/or work 
classification in which such person has successfully completed a training course providing 
journeyworker status in the same trade or work classification, or in which such person has been 
gainfully employed as a journeyworker by virtue of informal on-the-job training.  Detection of 
individuals in the above categories may be accomplished by including appropriate questions on 
employee application forms, inquiries to the Authority’s Compliance Specialist, checking 
personal references, or by other suitable means.  Regardless of the method used, the Contractor 
shall document the finding for each indentured apprentice or trainee provided training under this 
requirement.  A copy of the finding shall be given to the Authority’s Compliance Specialist.  In 
the case of indentured apprentices, evidence of indentureship in a registered approved 
apprenticeship program shall also be submitted.   
 
SUBCONTRACTING:  In the event the Contractor subcontracts a portion of the contract work, 
the Contractor shall ensure the requirements of this Training Special Provision are physically 
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets 
the goals for minorities and women employment and training, either independently or in 
combination with the prime Contractor’s workforce.  The Contractor must determine the hours of 
training, if any, and in which trade or work classification, minorities or women indentured 
apprentices or trainees are to be trained by the Subcontractor(s).  However, the Contractor shall 
retain the primary responsibility for meeting the training requirements of this Training Special 
Provision.  Subcontractors are herewith advised that disregard of these requirements may result in 
the Authority either rescinding approval of or disapproving their use on subsequent Authority 
contracts.   
 
TRAINING PROGRAMS:  The minimum length, type of training, and rate of pay for the trade 
or the work classification of the trade will be specified in the training program approved or 
sanctioned by the New York State Department of Labor.   
 
Where training is to be provided under this Training Special Provision, the Contractor shall 
obtain acceptance or approval of the training program to be used, and the starting time for 
training, prior to commencing training.  The Contractor shall provide on-the-job training directed 
toward developing journeyworkers in the trade, or work classification(s) of the trade, involved.  
To the extent the work involved on the contract permits, such training should include all phases 
and facets of a trade, or work classification of a trade, to satisfy usual construction industry 
requirements for continued or future employment therein.  
 
It is the intent of this Training Special Provision that training will be provided in construction 
trades rather than clerical type positions.  Training may be permitted, in unique circumstances, in 
lower level management positions such as office engineers, where the training is oriented toward 
construction related activities.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of an 
overall training program.  Both off-site and lower level management training are subject to the 
Authority’s approval.  
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TRAINEE WAGES:  An employee on any New York State Public Works Contract must be 
paid the full journeyperson prevailing wage unless such employee is individually registered in an 
approved and registered New York State Department of Labor Apprenticeship Program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor apprenticeship requirements are met. 
 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification.  Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyworker wage rate on the wage determination which provides for less than 
full benefits for apprentices. 
 
DURATION OF TRAINING:  Once an indentured apprentice is approved or a trainee is 
assigned to the contract under the Training Special Provision, that individual shall be trained in 
the designed trade throughout the duration of the contract whenever such trade is in use on the 
contract until the trainee or apprentice has completed the approved training program.  Where 
training is provided under a multiphase apprenticeship or training program, it is expected that 
training will be provided continually through all phases to the extent that opportunities for such 
training exist in the work under contract.  Upon satisfactory completion of a phase of training 
under a multiphase training program, if further appropriate and required training is not available 
and work in the work classification of the completed phase is available, the minority or woman 
indentured apprentice or trainee shall continue employment, and be compensated at the prevailing 
journeyworker wage rate for such work.  Hours of employment as a journeyworker described 
above will not be credited toward training hours required by the approved training or 
apprenticeship program. 
 
If an indentured apprentice or trainee is terminated before completion of the contract for any 
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a 
counseling session with the Authority's Compliance Specialist and the individual to explain the 
reasons for termination.  Documentation that the counseling session was held and the reasons for 
termination shall be given to the Authority's Compliance Specialist. 
 
REQUIRED RECORDS:  The Contractor shall provide each minority or woman trained under 
this provision with a certification showing the type and length of training satisfactorily 
completed.  In addition, the Contractor shall keep records on the job sit indicating the nature and 
hours of training provided to each trainee or indentured apprentice and furnish weekly reports 
documenting performance under this Training Special Provision to the Project Engineer. 
 
No measurement will be made of training provided to indentured apprentices or trainees for 
whom no work history has been provided to the Project Engineer.  In addition, no measurement 
will be made of training provided to apprentices for whom no evidence of indentureship in a 
registered apprenticeship program has been provided to the Project Engineer.  

 

157



5 of 5 

 
NO PAYMENT FOR TRAINING:  No payment will be made for the training required of the 
Contractor under this Training Special Provision.  The required training is labor cost which is 
included in the lump sum bid by the Contractor for the items of work comprising the contract. 

 
(1) Journeyworker means a person who is capable of performing all the duties 

within a trade or a given work classification of a trade. 
 

TRAINEE/APPRENTICESHIP NOTICE 
 

Notwithstanding any of the provisions under the contract section entitled TRAINING SPECIAL 
PROVISION, especially subsections entitled Training Programs and Trainee Wages, dealing with 
approved and/or sanctioned programs and graduated percentage wages, the Contractor is advised 
that all requirements for Apprenticeships (including all manner and form of traineeships and skill 
programs) are under the exclusive jurisdiction of the New York State Department of Labor, Job 
Service and Training Division, Albany Apprentice Training Central Office, Bldg. 12, Room 586, 
State Office Building Campus, Albany, NY 12240. 
 
An employee on any New York State Public Works Contract must be paid the full, journeyperson 
prevailing wage unless such employee is individually registered in an approved and registered 
NYS Department of Labor Apprenticeship Program. 
 
This law is applicable even on Federal-aided contracts as long as any State money is involved, 
and even if an employee might otherwise be acceptable as a trainee in an approved and 
sanctioned New York State Department of Transportation and/or Federal Highway 
Administration training program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
Unless such employees are individually registered in a New York State Department of Labor 
approved and registered Apprenticeship Program, they must be paid the full, prevailing 
journeyperson wage, not the graduated, trainee wage set forth in the section TRAINING 
SPECIAL PROVISIONS of the contract. 
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PROGRESS PAYMENTS - OEOC REPORTS 

 
Processing of progress pay ments is contingent upon Contractor documentation of com pliance with all contract 
requirements, including EEO/MWBE Program  (Equal Em ployment Opportunity/Minority and Wom en Business 
Enterprise Program) reports, in accordance with the br ochure entitled “Minority and Women Business Enterprise 
Program, Information on Completing Program Reports”, which is sent to all low bidders by the NYSTA Office of 
Contracts and Construction Management. 
 
Forms listed below may be required and shall cover the pe riod since the last reporting period.  Specific forms and 
schedule will be stipulated at the EEO/MWBE Program pre-award meeting.   
 

  TA-W1017-9 Monthly Employment Utilization 
  TA-W1023-9 Payments to D/M/WBE Subcontracting Firms 
  TA-W1046-9 Weekly Training Progress Report 

 
In addition, the following shall reflect up-to-date status: 
 

  TA-W1022-9 Utilization Plan for All Subcontractors 
  TA-W1024-9 Workforce and Training Utilization Schedule 
  TA-W1041-9 Training Report 
  TA-W1064-9 Construction Contractors Annual EEO Report 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

05/09  
RBF  
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INSTRUCTIONS FOR THE MANUAL COMPLETION OF THE  
EMPLOYMENT UTILIZATION REPORT – TA-W1017-9 

 
PURPOSE 
 
The Employment Utilization Report is prepared by contractors and subcontractors to document their performance in 
attempting to meet the goals for equal employment opportunity included in the contract.  The report covers all hourly 
workers, including crew chiefs, assigned to the construction project; it does not cover salaried personnel such as 
superintendents.  The completed reports are used by the Thruway to monitor the contractor's and subcontractor's 
compliance with the contract's equal employment opportunity requirements. 
 
SUBMISSION 
 
The Employment Utilization Report is to be completed by both prime and subcontractors and signed by the designated 
EEO Officer or authorized representative of the Contractor or Subcontractors.  The prime contractor shall: complete a 
report for its own workforce, and prepare a summary report for the entire combined contract workforce.  All the reports 
are to be submitted to the Engineer-In-Charge (EIC) each calendar month during the term of the contract.  They shall 
include the total work hours for all employees in each trade or work category for all payrolls completed in the entire 
reporting period.  This report is required by Article 15-A of the Executive Law of New York State Section 312, and 23 
U.S.C., Section 140(a). 
 
GENERAL 

 
1. Check YES or NO as appropriate to indicate whether or not this particular TA-W1017-9 filing will be your last TA-

W1017-9 filing for the entire contract. 
2. Contract Number 
3. Name of County or Counties in which the contract is located. 
4. Enter Zip Code 
5. Minority and Female Goals for the County of the project address from the contract EEO requirements. 
6. The Month and Year covered by the report. 
7. Prime Contractor's Name and Federal Employer Identification Number, only if form is being completed by the 

Contractor. 
8. Date Work Began: Enter the month and year work began on this contract. 
9. Work Completed to Date: Estimate the percent of contract work completed at this time. 

 
JOB OR TRADE CATEGORIES 
 
There are 9 standard job or trade categories printed on the TA-W1017-9.  They include the trades commonly used in 
highway and bridge construction. These categories are intended to be general in nature and may include several job titles, 
depending on local custom.  (For example, all laborers whether "skilled" or "unskilled" are to be included in the laborer 
category; journeyworker mechanics employed to operate equipment on the job site such as compressors would be 
included in the equipment operator category.) In some rare cases, trades other than those identified on the TA-W1017-9 may 
be required to perform the contract work; for example a plumber might be utilized in the construction of a rest area.  All 
work performed by trades other than those printed on the form should be combined in the "Other" category. Work level 
designations of Journeyworker (J), Apprentice (A), or Trainee (T), are included as separate entries for each standard job 
category.  All entries of hours worked must be recorded opposite the appropriate work level for those categories.  No 
separate identification of work level is required for "other" crafts or job categories.  Crew chiefs and other hourly 
supervisors should be counted as journeyworkers in their appropriate job or trade categories. 
 
WORK HOURS OF EMPLOYMENT (This Reporting Period) 
 
10-14 Report the work hours of employment provided in each Job or Trade category during the reporting month. Include 

all employment covered by payrolls issued during the reporting month.  Unless otherwise noted, the Hours of 
Employment provided to Males (M) and Females (F) are reported separately. Where separate work designations 
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are shown for a single trade, i.e., work designations are shown for a single trade, i.e., report these work hours 
accordingly. 

 
10. Total hours of work for all employees regardless of their ethnicity. 
11. Black (not of Hispanic origin): All persons having origins in any of the Black racial groups. 
12. Hispanic: All persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American descent of either 

Indian or Hispanic origin, regardless of race. 
13. Asian or Pacific Islander. 
14. Native American or Alaskan Native. 
15. Minority Percentage: the sum of all minority male employment for a category divided by the total work force 

employment for that category, i.e. (11M + 12M + 13M + 14M) + (10M + 10F).  Journeyworkers, Apprentices, 
and Trainees are combined Apprentices, and Trainees are combined when computing this percentage. 

 
16. Female Percentage: the female employment of all employees for a category divided by the total employment of all 

employees for that category, i.e. (10F) + (10M + 10F). Journeyworkers, Apprentices, and Trainees are combined 
when computing this percentage. 

 
NUMBER OF EMPLOYEES 
 
17-18 Record the number of people employed during the reporting period.  The numbers of Male (M) and Female (F) 

employees in each column are reported separately. 
 
17. The total number of people employed regardless of ethnicity. 
18. The total number of minority persons employed. 
 
TOTAL WORK HOURS OF EMPLOYMENT TO DATE (Cumulative) 
 
This section provides a current total of the employment provided throughout the life of the contract to date.  The total 
employment to date is calculated by adding the work hours of employment reported this period to the previous month's 
reported total work hours of employment to date. 
 
19. Total hours of work for all employees regardless of their ethnicity (cumulative - include non-minorities 

minorities). 
 
20-23 The sum of the corresponding entry for EMPLOYMENT THIS REPORTING PERIOD and the previous period's 

TOTAL WORK HOURS OF EMPLOYMENT TO DATE for each combination of job category, ethnicity, and 
sex. 

 
24. Minority Percentage = (20M + 21M + 22M + 23M) + (19M + 19F). 
25. Female Percentage = (19F) + (19M + 19F) 
 
GRAND TOTAL 
 
26. Enter the cumulative total of each column. 
 
OFFICIAL OF PRIME CONTRACTOR/SUBCONTRACTOR 
 
27. Signature and Title of the company official completing the report. 
28. Date signed. 
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STATE 
WAGE RATE 

INFORMATION 



1 of 1  

WAGE RATES 
 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   
 
In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  
 
Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  
 
All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  
 
By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   
 
The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  
 
Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   
 
The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   
 
The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   
 

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION  

 
All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the new York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 
STATE PREVAILING WAGE RATES 

 

04025 Page 1 of 1 EB 06-035 
L 01/11/07 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at www.labor.state.ny.us.  All changes or clarification of 
labor classification(s) and applicability of prevailing wage rates shall be obtained in 
writing from the Office of the Director, NYSDOL Bureau of Public Work. 
 
The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#).  The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 
 
A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract.  Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2015 through June 2016. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Leo Gallagher, Civil Engineer 1
200 Southern Boulvard
Albany    NY 12209-2098

Schedule Year 2015 through 2016
Date Requested 06/22/2016
PRC# 2016006211

Location Canal Lock E-32
Project ID# D214401
Project Type TAB 16-26C/D214401 Lock E-32 Bypass Culvert Repair in the Western Buffalo Division of the NYS Canal in

Monroe County in accordance with the Plans and Specifications.
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.
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Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
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The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Leo Gallagher, Civil Engineer 1
200 Southern Boulvard
Albany    NY 12209-2098

Schedule Year 2015 through 2016
Date Requested 06/22/2016
PRC# 2016006211

Location Canal Lock E-32
Project ID# D214401
Project Type TAB 16-26C/D214401 Lock E-32 Bypass Culvert Repair in the Western Buffalo Division of the NYS Canal in

Monroe County in accordance with the Plans and Specifications.
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IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of  the potential for misuse or 
inadvertent disclos ure of social security nu mbers.  Identity theft is a growing problem 
and we ar e sympathetic to cont ractors’ concerns with regard to inclusion of this  
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the  use of the last four digits  of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Construction Industry  

Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .
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New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  

CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 
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(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is  an ad dition to  the ex isting prevailing wag e r ate 

law, Labor Law §220, paragraph a of subdivision 3-a.  I t requires 

contractors an d s ubcontractors to  p rovide wr itten n otice to  all  

laborers, wo rkers or mechanics o f t he prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to  co ntact th e Dep artment o f L abor if  he/she is n ot 

receiving th e p roper p revailing r ate of wag es an d/or supplements 

for hi s/her particular jo b c lassification.  The required notification 

will b e p rovided with  each  wag e s chedule, may be dow nloaded 

from o ur web site www.labor.state.ny.us or made av ailable u pon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 
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New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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(03.12)                                                                                                                              Page 1 of 2 

 
OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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(03.12)                                                                                                                              Page 2 of 2 

Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Page 1 of 1 

Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 

188



PW30R-Notice (03.11)                                  NYSDOL Bureau of Public Work                                                           1 of 1 

 

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

IMPORTANT INFORMATION 

Regarding Use of Form PW30R 

 “Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

 

To use the ‘4 Day / 10 Hour Work Schedule’: 
 

There MUST be a Dispensation of Hours (PW30) in place on the 
project 

 
AND 

 
You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30R Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications and 
Counties listed on the PW30R Form. 

Do not write in any additional Classifications or Counties. 

 
(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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PW30R-Instructions  (03.11)                                           NYSDOL Bureau of Public Work                                                                  1 of 1 

 

       

 

 

 

 

 

 

Instructions (Type or Print legibly): 

Contractor Information: 
• Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s 

Phone and Fax numbers; and the Company’s email address (if applicable) 
 

• Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,  
and the personal email address (if applicable) 

 
Project Information: 

• Enter the Prevailing Rate Case number (PRC#) assigned to this project 
 

• Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof) 
 

• Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY; 
Bldgs. 1 & 2) 

 
• If you are a Subcontractor, enter the name of the Prime Contractor for which you work 

 
• On the Checklist of Job Classifications - 

o Go to pages 2 and 3 of the form 
o Place a checkmark in the box to the right of the Job Classification you are choosing 
o Mark all Job Classifications that apply 

      ***Do not write in any additional Classifications or Counties.*** 
 

Requestor Information: 
• Enter the name of the person submitting the registration, their title with the company , and the 

date the registration is filled out 

 
Return Completed Form: 

• Mail the completed PW30R form (3 pages) to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 – 
Rm.130, Albany, NY 12240     -OR -  

• Fax the completed PW30R form (3 pages) to:  NYSDOL Bureau of Public Work  at (518)485-1870 

Instructions for Completing Form PW30R 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

Before completing Form PW30R check to be sure … 
 

• There is a Dispensation of Hours in place on the project. 
 

• The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using. 
 

• The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take 
place. 
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PW-30R (06.16)

  
 

Bureau of Public Work 
Harriman State Office Campus 

Building 12  -  Room 130 
Albany, New York  12240 

Phone - (518) 457-5589   Fax - (518) 485-1870 
 

Date  :

Name:

Title:

Company Name:

City: State:

Fax  Number: Email Address:

Contractor Information

Address:

Zip Code:

Project PRC#:

Exact Location  
of Project:

Project Information

Requestor Information

Project Name/Type:

(If you are Subcontractor) 
Prime Contractor Name:

Contact Person:

FEIN:

Phone Number

Phone No: Fax  No: Email:

 1 of 7

County:

Job Classification(s) to Work 4/10 Schedule:     (Choose all that apply on Job Classification Checklist - Pages 3 -7) 
                                                                                     *** Do not write in any additional Classifications or Counties***

Before completing Form PW30R check to be sure  …  
      There is a Dispensation of Hours in place on the project.  
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.  
          The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place. 

Please Type or Print the Requested Information

When completed  …       
 Mail to NYSDOL Bureau of Public Work, SOBC, Bldg. 12, Rm.130, Albany, NY  12240 
     -or- 
          Fax to NYSDOL Bureau of Public Work at (518) 485-1870                                     

Employer Registration for Use of 4 Day / 10 Hour Work Schedule
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Please use the list below with the number assigned to each county as a reference to the  
corresponding numbers listed in the following pages under "Entire Counties" & "Partial Counties".

       1.        Albany  County 

2. Allegany County  

3. Bronx County 

4. Broome County 

5. Cattaraugus County 

6. Cayuga County 

7. Chautauqua County 

8. Chemung County 

9. Chenango County 

10. Clinton County 

11. Columbia County 

12. Cortland County 

13. Delaware County 

14. Dutchess County 

15. Erie County 

16. Essex County 

17. Franklin County 

18. Fulton county 

19. Genesee County 

20. Greene County 

21. Hamilton County 

22. Herkimer County 

23. Jefferson County 

24. Kings County (Brooklyn) 

25. Lewis County 

26. Livingston County 

27. Madison County 

28. Monroe County 

29. Montgomery County 

30. Nassau County 

31. New York County (Manhattan) 

32.          Niagara County

     33.        Oneida County  
  
     34.        Onondaga County 
  
     35.        Ontario County 
  
     36.        Orange County 
  
     37.        Orleans County  
  
     38.        Oswego County 
  
     39.        Otsego County 
  
     40.        Putnam County 
  
     41.        Queens County 
  
     42.           Rensselaer County 
  
     43.        Richmond County (Staten Island) 
  
     44.           Rockland County 
  
     45.        Saint Lawrence County 
  
     46.        Saratoga County 
  
     47.        Schenectady County 
  
     48.        Schoharie County 
  
     49.        Schuyler County 
  
     50.        Seneca County 
  
     51.        Steuben County 
  
     52.        Suffolk County 
  
     53.        Sullivan County 
  
     54.        Tioga County 
  
     55.        Tompkins County 
  
     56.        Ulster County  
  
     57.        Warren county 
  
     58.        Washington County 
  
     59.        Wayne County 
  
     60.        Westchester County 
  
     61.        Wyoming County  
  
     62.        Yates County 

 

2 of 7NYSDOL Bureau of Public WorkPW-30R (06.16)
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire  Counties Partial Counties
Check 
Box

Carpenter-Building 276B-All 7 2 ,5

Carpenter-Building 276B-Cat 15 5

Carpenter - Building 276-B--LIV 26, 28, 35, 59 61

Carpenter-Building 276B-Gen 19, 32, 37 61

Carpenter-Floor Layers 276B-FL-Liv 26, 28, 35, 59 61

Carpenter-Heavy&Highway 276HH-All 2, 5, 7

Carpenter-Heavy&Highway 276HH-Erie 15

Carpenter-Heavy&Highway 276HH- Gen 19, 32, 37, 61

Carpenter-Heavy&Highway 276HH-Liv 26, 28, 35, 59

Carpenter-Residential 276R-All 7 2, 5

Carpenter - Building 277B-Bro 4, 54

Carpenter - Building 277B-CAY 6, 50, 62

Carpenter - Building 277B-CS 8, 12, 49, 51, 55 2

Carpenter - Building 277 JLS 23, 25, 45

Carpenter - Building   277 omh 22, 27, 33

Carpenter - Building   277 On 34

Carpenter - Building 277 Os  38

Carpenter - Building 277CDO Bldg 9, 13, 39

Carpenter - Heavy&Highway  277CDO HH 9, 13, 39

Carpenter - Heavy&Highway 277HH-BRO
4, 6, 8, 12, 49, 50, 51, 54, 55, 62,22, 23, 25, 
27, 33, 34, 38, 45

Carpenter - Building   291B-Alb 1, 18, 20, 29, 42, 47, 48

Carpenter - Building   291B-Cli 10, 16, 17

Carpenter - Building   291B-Ham 21, 57, 58

Carpenter - Building   291B-Sar 46

Carpenter - Heavy&Highway  291HH-Alb
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 47, 48, 
57, 58

Electrician     25m 30, 52

Electrician-Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59

PW-30R (06.16) 3 of 7NYSDOL Bureau of Public Work
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check
Box

Electrician 86 26, 28 19, 35, 37, 59, 61

Electrician
840Teledata   
and 840 Z1 62 6, 34, 35, 50, 59

Electrician    910 10, 16, 17, 23, 25, 45

Electrician Lineman 1049Line/Gas 30, 41, 52

  
  
Electrician Lineman 
 

1249a 
 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 
17, 18, 19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 
32, 33, 34, 35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 56, 57, 58, 
59, 61, 62

Electrical Lineman 1249a West 60

Electrical Lineman 1249a-LT
1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 16, 17, 18, 
19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 32, 33, 
34, 35, 37, 38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56

Electrical Lineman 1249aWestLT 60

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62

Elevator Constructor 35
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 47, 48, 
57, 58

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 45, 54, 55 13

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 46, 47, 
48, 57, 58

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38

Insulator  - Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 38, 39, 
49, 50, 45, 54, 55

Laborers- Tunnel 157 47 18, 29, 46 

Laborers- Heavy & Highway 157h/h 47 18, 29, 46

PW-30R (06.16) 4 of 7NYSDOL Bureau of Public Work
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Laborers- Tunnel 190 1, 42, 58 11, 20, 46

Laborers- Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46

Laborers- Heavy & Highway 35/2h 21, 22, 27, 33 18, 29

Laborers- Tunnel 35T 21, 22, 27, 33 18, 29

Laborers - Building 785(7) 4 9, 13, 54

Laborers - Building 785B-CS 8, 51 49

Laborers- Heavy & Highway 7-785b 12, 55 49, 54

Laborers Heavy & Highway 785(7) 4 9, 13, 54

Laborer - Heavy & Highway 785HH-CS 8, 51 49

Laborer - Building 621b 2, 7 5

Laborer - Residential 621r 2, 7 5

Mason-Building
2TS.1 1, 10,11, 16, 17, 18,  20,  21, 29, 42, 46, 47, 

48, 57, 58 

Mason-Building 2TS.2 22, 23, 25, 33, 45 27

Mason-Building 2TS.3 6, 34, 38 27

Mason-Building
2b-on 34

Mason-Building
2b.1 1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 58 57

Mason-Building
2b.2 22, 33 25

Mason-Building 2b.3 6, 34 27

Mason-Building 2b.4 38

Mason-Building
2b.5 23 25

Mason-Building
2b.6 45

Mason-Building
2b.8 10, 16, 17 57

Mason-Building 3b-Co-Z2 8, 49, 51 2

Mason-Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building-Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building 3B-Bing-Z2 4, 9, 13, 39, 54

Mason-Building 3B-Ith-Z2 12, 55
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Mason-Building 3B-Jam-Z2 7 2, 5

Mason-Building-Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 55 5

Mason-Building 3B-Z3 15, 32 5

Mason-Building 3B-Z3.Orleans 37

Mason-Residential 3B-Z3R 15, 32 5

Mason-Residential 3B-Z3R.Orleans 37

Mason-Heavy Highway 3h
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 37, 39, 
49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32

Mason-Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3 15, 32, 37 5

Mason-Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3R 15, 32, 37 5

Mason-Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z3R 15, 32, 37 5

Mason - Building/Heavy&Highway 780 3, 24, 30, 31, 41, 43, 52

Operating Engineer - Heavy/Highway 137H/H 40, 60 14

Operating Engineer  - Heavy& Highway 158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19

Operating Engineer  - Heavy& Highway 158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 21, 22, 
 29, 39, 42, 46, 47, 48, 54, 57, 58  

Operating Engineer  - Heavy& Highway 158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55

Painter 1456-LS
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 24, 
29, 30, 31, 36, 40, 41, 42, 43, 44, 46, 47, 
48, 52, 53, 56, 57, 58, 60

Painter 150 28, 59, 62 26, 35
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51

Painter 178 I 12, 55

Painter 178 O 13, 39

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62

Teamsters-Heavy&Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57

Teamsters-Heavy&Highway 317bhh 6, 12, 50, 51, 55, 62 2

Teamsters-Building/Heavy&Highway 456 40, 60
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3
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Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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NEW YORK STATE CANAL CORPORATION 

 
SAMPLE AGREEMENT 

 
CONTRACT NO:  
 
This AGREEMENT, entered into this __________day of________________ 201___, by 
the NEW YORK STATE CANAL CORPORATION (hereinafter referred to as the 
"CORPORATION") having its principal office at 200 Southern Boulevard, Albany, NY 
12209 in the County of Albany and State of New York and 
 
 
 
 
 
 

 a corporation organized and existing under the laws of the State of 
 

 a partnership, consisting of 
 

 an individual conducting business as 
 
 
the location of whose principal office is 
 
hereinafter called the "CONTRACTOR". 
 

WITNESSETH: That the Corporation and the Contractor for the consideration 
hereinafter named agree as follows: 
 
ARTICLE 1. WORK TO BE DONE. The Contractor shall (a) furnish all the materials, 
appliances, tools and labor of every kind required, and construct and complete in the 
most substantial and skillful manner, the construction, improvement or reconstruction 
of the project on or before the completion date of                                       as further 
described in ARTICLE 4, and as generally identified and shown on the plans entitled:  
In the               Division of the New York State Thruway/Canal Corporation in              
                  County which constitutes Contract TA                          in accordance with 
the "Standard Specifications" of the New York State Department of Transportation, 
which contain the information for bidders; form of proposal, agreement, and bonds; 
general specifications and conditions or contract; materials of construction; and 
payment Items; and (b) do everything required by the Contract (Contract Documents) 
as defined herein. The contract closing date used to keep the contract open for final 
processing and payment purposes after the completion date is                              . 
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The Contractor agrees that its proposal contained herein is based upon 
performing all the work of the Contract in accordance with a schedule that will result in 
the completion of the total works by the Date of Completion of the Contract and all 
intermediate stage and phase completion requirements of the contract, while adhering 
to all restrictions set forth in the Schedule and Suspension of Work, the Thruway Traffic 
Plan, and the General and Special Notes, and that the work will be performed at the 
unit bid prices, as shown on the contract documents and as detailed in the 
specifications and notes, utilizing the Labor Force, Qualified Disadvantaged, Women 
Owned and Minority Owned Subcontractor Entrepreneurs and Methods and Materials 
of Construction as described in the Contract Documents and any incorporated Addenda 
thereto, and conduct its operations in accordance with the Vehicle and Traffic Law, the 
Rules and Regulations of the NYS Canal Corporation, and the Thruway Operating 
Rules and General and Special Notes that are part of  this proposal. The Contractor 
further agrees its proposal is not based upon the assumption that any specifications, 
traffic restrictions, scheduling or phasing/staging requirements will be waived, an 
extension of Contract Completion Date will be granted, a labor dispensation will be 
granted, substitution of non-approved products, alternatives or claimed functional 
equivalents for Specified Construction Materials and Methods will be allowed, or any 
Value Engineering Change Proposals will be approved by the New York State Canal 
Corporation, and any requests for a substitution, equivalent or alternate, which it  
proposes, will be accompanied by an agreed price analysis establishing an applicable 
credit or illustrating cost equal to or greater than the bid amount.  
 
ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. The Contract (and Contract 
Documents) shall be deemed to include the advertisement for proposals; the information 
for bidders adopted by the Corporation for Canal contracts; the contractor's proposal; the 
Schedule for Participation By Minority/Women/Disadvantaged Business Enterprise 
Participation goals; the agreement; the "Standard Specifications" referred to above; the 
plans; and addenda to specifications if the same are issued prior to date of receipt of 
proposal and all provisions required by law to be inserted in the contract whether actually 
inserted or not. 
 
ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. The Contractor agrees that 
before making its proposal it carefully examined the contract documents, together with the 
site of the proposed work, as well as its surrounding territory, and is fully informed 
regarding all of the conditions affecting the work to be done and labor and materials to be 
furnished for the completion of this contract, including the existence of poles, wires, pipes, 
ducts, conduits and other facilities and structures of municipal and other public service 
corporations on, over or under the site, except latent conditions that meet the 
requirements of §104-04 and §109-05, and that the Contractor's information was 
secured by personal  investigation and research and not from the estimates or records of 
the Corporation or the State Department of Transportation and that the Contractor will 
make no claim against the Corporation by reason of estimates, tests or representations of 
any officer or agent of the Corporation or the State Department of Transportation. 
 
ARTICLE 4. DATE OF COMPLETION. The Contractor further agrees to begin the work 
herein embraced within ten days of the date hereof, unless the consent of the 
Corporation, in writing, is given to begin at a later date, and that the Contractor will 
prosecute the same so that it shall be entirely completed and performed on or before the 
completion date shown in Article 1.  
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 No extension beyond the date of completion fixed by the terms of this contract 
shall be effective unless in writing signed by the Corporation. Such extension shall be for 
such time and upon such terms and conditions as shall be fixed by the Corporation, which 
may include a charge for engineering and inspection expenses incurred upon the work, 
including engineering and inspection expenses incurred upon the work by railroad 
companies contracts for grade crossing elimination, and which may include a retention by 
the Corporation of its right to damages for breach of contract resulting from failure to 
complete the work by the completion date set herein. Notice of application for such 
extension shall be filed with the Chief Engineer, Department of Engineering of the 
Corporation at least fifteen days prior to the date of completion fixed by the terms of this 
agreement. 
 
ARTICLE 5. ALTERATIONS AND OMISSIONS. The said work shall be performed in 
accordance with the true intent and meaning of the contract documents without any 
further expense of any nature whatsoever to the Corporation other than the consideration 
named in this agreement. 
 
 The Corporation reserves the right at any time during the progress of the work, to 
alter the plans or omit any portion of the work as it may deem reasonably necessary for 
the public interest; making allowances for additions and deductions at the prices named 
in the proposal, for this work without constituting grounds for any claim by the contractor 
for allowance for damages or for loss of anticipated profits, or for any variations between 
the approximate quantities and the quantities of the work as done. 
 
ARTICLE 6. NO COLLUSION OR FRAUD. The Contractor hereby agrees that the only 
person or persons interested as principal or principals in the bid or proposal submitted by 
the Contractor for this contract are named therein, and that no person other than those 
mentioned therein has any interest in the above-mentioned proposal or in securing of the 
award, and that this contract has been secured without any connection with any person or 
persons other than those named, and that the proposal is in all respects fair and was 
prepared and the contract was secured without collusion or fraud and that neither any 
officer nor employee of the New York State Canal Corporation or the State Department of 
Transportation or either of them has or shall have a financial interest in the performance 
of the contract or in the performance of the contract or in the supplies, work or business 
to which it relates, or in any portion of the profits thereof.  (See also Section 139-a and 
139-b of the State Finance Law referred to in the Standard Specifications, which are 
made a part of this contract.) 
 
ARTICLE 7.  CONTRACT PAYMENTS.  As the work progresses in accordance with the 
contract and in a manner that is satisfactory to the Corporation, the Corporation hereby 
agrees to make payments to the Contractor therefor, based upon the proposal attached 
hereto and made a part hereof, as follows: The Corporation shall, once in each month 
and on such days as it may fix, make an estimate of the quantity of work done and of 
material which has actually been put in place in accordance with the terms and 
conditions of the contract, during the preceding month, and compute the value thereof 
and pay to the Contractor the moneys due in accordance with Public Authorities Law 
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment).  No monthly 
estimate shall be rendered unless the Contractor has provided acceptable 
documentation with regard to actions taken to comply with the M/WBE goals of the 
contract (see also §109-06 Contract Payments) and the value of the work done equals 
5% of the contract amount or $1,000, whichever is the lesser.  Semi-monthly estimates 
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may be rendered provided (a) the value of the work performed in two successive weeks 
is more than $100,000 or (b) the Chairman of the Corporation deems it to be for the 
best interest of the Corporation to do so.  When a performance bond is approved, 5% 
shall be retained from each progress payment or estimate until final acceptance of the 
work. 
 
ARTICLE 8. NO PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. It is further 
agreed that so long as any lawful or proper direction concerning the work or material 
given by the Chief Engineer, Department of Engineering of the New York State Canal 
Corporation, or his/her representative, shall remain uncomplied with, the Contractor shall 
not be entitled to have any estimate made for the purpose of payment, nor shall any 
estimate be rendered on account of work done or material furnished until such lawful or 
proper direction aforesaid has been fully and satisfactorily complied with.  
 
ARTICLE 9. FINAL ACCEPTANCE OF WORK. When in the opinion of the Canal 
Division Director, a Contractor has fully performed the work under the contract, the 
Canal Division Director shall recommend to the Chief Engineer, Department of 
Engineering of the New York State Thruway Authority, the acceptance of the work so 
completed. If the Chief Engineer, Department of Engineering accepts the 
recommendation of the Canal Division Director, he/she shall thereupon by letter notify 
the Contractor of such acceptance, and similarly to Subdivision 7, section 38 of the 
Highway Law, release up to 70% of the money held as retainage Copies of such 
acceptance shall be sent to other interested parties.  Prior to final acceptance of the 
work by the Chief Engineer, Department of Engineering of the New York State Canal 
Corporation or a designee, the contract work may be inspected, accepted and approved 
by other agencies and/or municipalities who will have jurisdiction of the work after final 
acceptance. 
 
 Final acceptance shall be final and conclusive except for defects not readily 
ascertainable by the New York State Canal Corporation, actual or constructive, fraud, 
gross mistakes amounting to fraud or other errors which the Contractor knew or should 
have known about as well as the New York State Canal Corporation's rights under any 
warranty or guarantee.  Final acceptance may be revoked by the New York State Canal 
Corporation at any time prior to the issuance of the final check, upon the New York 
State Canal Corporation's discovery of such defects, mistakes, fraud or errors in the 
work. 
 
ARTICLE 10. FINAL PAYMENT. After the final acceptance of the work, the Engineer 
shall prepare a final agreement of the work performed and the materials placed and 
shall compute the value of such work and materials under and according to the terms of 
the contract. This agreement shall be certified, as to its correctness, by the Engineer. 
Upon approval of such final agreement by the Director, Office of Construction 
Management, it shall be submitted to the Chief Engineer, Department of Engineering 
for final approval. The right, however, is hereby reserved to the Chief Engineer, 
Department of Engineering to reject the whole or any portion of the final agreement, 
should the said certificate of the Engineer be found or known to be inconsistent with the 
terms of the agreement or otherwise improperly given. All certificates, upon which 
partial payments may have been made being merely estimates, shall be subject to cor-
rection in the final certificate or final agreement. 
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ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT.  It is further 
mutually agreed that if at any time during the prosecution of the work the Corporation 
shall determine that the work upon the contract is not being performed according to the 
contract or for the best interest of the Corporation, the execution of the work by the 
Contractor may be temporarily suspended by the Chief Engineer, Department of 
Engineering, who may then proceed with the work under its own direction in such manner 
as will accord with the contract specifications and be for the best interests of the 
Corporation; or he/she may terminate the contractor's employment under the contract 
while it is in progress, and thereupon proceed with the work, in affirmance of the contract, 
by contract negotiated or publicly let, by the use of its own forces, by calling upon the 
surety to complete the work in accordance with the plans and specifications or by a 
combination of any such methods; or he/she may cancel the contract and either 
readvertise and relet in accordance with the provisions of Section 38 of the Highway Law, 
or complete the work under its own direction in such manner as will accord with the 
contract specifications and be for the interests of the Corporation; any excess in the cost 
of completing the contract beyond the price for which it was originally awarded shall be 
charged to and paid by the Contractor failing to perform the work or its surety; all in 
accordance with the provisions of Section 40 of the Highway Law. 
 
 Whenever the New York State Canal Corporation determines to suspend or stop 
work under the contract, a written notice sent by mail to the Contractor at its address and 
to the sureties at their respective addresses, shall be sufficient notice of its action in the 
premises. 
 
            The Canal Corporation shall have the right to terminate this Contract in the event 
the Corporation finds that the certification provided by the Contractor in accordance with 
New York State Finance Law Sections 139-j and 139-k was intentionally false or 
intentionally incomplete. 
 
ARTICLE 12. DETERMINATION AS TO VARIANCES. In case of any ambiguity in the 
plans, specifications or maps, or between any of them, the matter must be immediately 
submitted to the Chief Engineer, Department of Engineering, who shall adjust the same, 
and his/her decision in relation thereto shall be final and conclusive upon the parties. 
 
ARTICLE 13. SUCCESSORS AND ASSIGNS. This agreement shall bind the 
successors, assigns and representatives of the parties hereto. 
 
ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION.  In accordance with Chapter 
406 of the Laws of 1981, the Contractor hereby promises, asserts and represents that 
neither the Contractor nor any substantially owned or affiliated person, firm, partnership or 
corporation has participated, is participating or shall participate in an international boycott 
in violation of the provisions of the United States Export Administration Act of 1969, as 
amended, or the United States Export Administration Act of 1979, or the effective 
Regulations of the United States Department of Commerce promulgated under either act. 
 
 It is understood further that the Corporation in awarding a contract does so in 
material reliance upon the promise and representation made by the Contractor in the 
foregoing paragraph and that such contract shall be rendered forfeit and void by the State 
Comptroller if subsequent to the bid execution date, the Contractor or such owned or 
affiliated person, firm, partnership or corporation has been convicted of a violation of the 
aforesaid Acts or Regulations or has been found upon final determination of the United 
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States Commerce Department or any other appropriate agency of the United States to 
have violated such Acts or Regulations. 
 
 The Contractor agrees to and shall notify the Chief Engineer, Department of 
Engineering, the Director of the Office of Construction Management and the Director of 
State Expenditures in the Office of the State Comptroller of any such conviction or final 
determination of violation within five (5) days thereof. 
 
             ARTICLE  15.  CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J 
AND 139-K.  By execution of this Contract, the Contractor certifies that all information 
the Contractor has provided to the Canal Corporation with respect to New York State 
Finance Law Sections 139-j and Section 139-k is complete, true and accurate. 
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Contract Number:  
 

In addition to the acceptance of this contract, I 
also certify that original copies of this signature 
page will be attached to all other exact copies of 
this contract. 

 
 IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the 
day and year first above written. 
 
 

By:         
        Chief Engineer 

 
         

Date 
 
 

                                                 (L.S.) 
 
 
       
                     Contractor 

 
 
 
Approved as to form Approved: 
 Thomas P. Dinapoli 
 New York State Comptroller 
 
 
 
            By:        
New York State Attorney General          
 Date:        
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(Acknowledgment by individual contractor) 
 
STATE OF NEW YORK  
                                               
COUNTY OF _________________________ ss.: 
 
On this       day of       201_, 
 
before me personally came           
to me known and known to me to be the person described in and who executed the 
foregoing instrument, and acknowledged that he executed the same. 
 
 

        
                   Notary Public                  County 
 
 
 
 
(Acknowledgment by co-partnership contractor) 
 
STATE OF NEW YORK  
                                        
COUNTY OF ______________________ ss.:    
 
On this       day of       201_, 
 
before me personally came and appeared         
to me known and known to me to be the person who executed the above instrument, 
who, being sworn by me, did for himself depose and say that he is a member of the firm 
of 
 
 
consisting of himself and            
 
and that he executed the foregoing instrument in the firm name of  
 
 
and that he had authority to sign same, and he did duly acknowledge to me that he 
executed the same as the act and deed 
of said firm of _________________________________________________, for the uses 
and purposes mentioned therein. 
 
 
              
       Notary Public   County 
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(Acknowledgement of a Corporation) 
 
 
STATE OF NEW YORK       
                          
COUNTY OF ______________________ ss.:              
 
 On this   day of      , 201  , before me 
personally came ____________________________, to me known and known to me to 
be the person who executed the above instrument, who being duly sworn by me, did 
depose and say that he/she resides in ___________________, that he/she is the 
__________________ of ___________________________, the corporation described in 
and which executed the above instrument, and that he/she signed his/her name thereto 
on behalf of said Corporation by order of the Board of Directors of said Corporation. 
 
 
 
              
 NOTARY PUBLIC 
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