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NOTICE  
TO 

BIDDERS 
 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 
 
BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 



 

Thruway Authority/Canal Corporation  

Designated Contacts  

 
Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts 
for this procurement process: 
 
For all procurement contract process related questions: 
 
 Michael W. Doyle 

Office of Capital Program and Contracts Management 
(518) 436-2902 

 
 
For all technical or engineering related questions: 
 
 Steve Velicky 

Project Designer  
(518) 471-4406 
Steve.Velicky@thruway.ny.gov 

 
 Albert Mastroianni 

Highway Design Bureau Director 
(518) 471-4264 
Albert.Mastroiani@thruway.ny.gov 

 
 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State 
Thruway Authority / Canal Corporation Guidelines for Lobbying included in this Proposal. 
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NEW YORK STATE 

THRUWAY AUTHORITY 

 

NOTICE TO BIDDERS 
 

 

Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight 
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the 
following address only:  New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.    
 
Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for 
any late deliveries or misdirected bids.  
 
Regardless of the delivery method selected, all sealed bids must be delivered by 11:00 AM, on Wednesday, 
November 9, 2016, where they will be opened publicly and read aloud.  Any bids sent or delivered to an address or 
location other than the one specified above, or received after this time, will not be accepted. 
 

Contract TAS 16-31/D214448 – 1R Mill and Inlay with Safety Improvements and 
Miscellaneous Work Between MP 262.0 and MP 279.3 in Madison and Onondaga 
Counties in accordance with the Plans and Specifications. 
 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit.  A Bid Bond must be in the amount of 25% 
of the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal.  A 
Bid Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in 
the amount of $1,500,000.00. 
 
Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website 
at www.thruway.ny.gov. 
 
 
 
 

SPECIAL NOTE 

 

The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-

size and half-size plans to Contractors after contract award.  Contractors shall be responsible for their own 

hard copies of plans and proposals at no additional cost to the Authority. 
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New York State Can Help You Secure Surety Bonding 
 
 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-
Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 



SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

 
 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the  contract 
documents, provide notification of a p ossible error or om ission, or request a minor modification due to possible 
unforeseen issues that may occur during construction.  During the period be tween projec t advertise ment and 
award of contract, the Contractor shall subm it all RFIs to the appropriate “Designated Contact” list ed in the 
Proposal. The Contractor’s RFI to Engineering Design sh all follow the same g eneral format  as the Auth ority’s 
Contractor Request for Information Fo rm (TA-N44136-9) used during constru ction. The form shall be filled out 
as completely and accurately as possible and num bered sequentially, if needed.  Any  supporting information that 
may help describe the is sue more clearly, as well as any suggestions or recommendations for possible resolution, 
should be provided. 
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    TAS 16-31 

       D214448 

                     

NEW YORK STATE THRUWAY AUTHORITY 

DEPARTMENT OF ENGINEERING 

PROPOSAL ESTIMATE FOR 

 

1R MILL AND INLAY WITH SAFETY IMPROVEMENTS 

 

                                                            AND MISCELLANEOUS WORK 

 BETWEEN 

               MILEPOST 262.0 AND MILEPOST 279.3 

     IN THE 

                      SYRACUSE DIVISION 

    OF THE 

         NEW YORK STATE THRUWAY 

         IN 

                         MADISON AND ONONDAGA COUNTIES 

  
 

TYPE       LIMITS 

____________________________________________________________________________________________ 
         

Full and Partial Depth Repairs         17.3 Miles Plus Advance Signing  

Pavement Milling and Resurfacing     

Safety Improvements 

Miscellaneous Work 

 

 

 

 

 

 

 

 

 

 

 

 

DEPOSIT REQUIRED           $1,500,000.00________    

 

COMPLETION DATE  ___ November 10, 2017_      ___  
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PRE-AWARD NOTICE 
 
 
A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, notice 
of the date and time will be provided. 
 
To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

 
1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file; 

 
2. A list of current contracts giving the firm or agency for which they are being performed, the name and 

phone number of someone therein familiar with the contractor's work, the contract amount, and percent of 
completion; 

 
3. Pre-Award Project Schedule; 

 
4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization 

goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal; 
 

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or 
Disadvantaged Business Enterprise" (Form TA-1022F); 

 
6. AAPHC-89 Approval to Subcontract. 

 
Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed 
and returned to the Authority within ten (10) days of receipt. 
 
If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 
 

1. Use of subcontractors, including who they will be and what items of work they will perform; 
 

2. Suppliers and manufacturers; 
 

3. Traffic control and safety; 
 

4. Any anticipated problems that could affect the progression of the project. 
 

 
CONTRACT AWARD 

 
 
The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 
 
 
 
 

Rev. 10/12 
 05/09 RBF 
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  09/14  01 

ALL BIDDERS 
 

PRE-BID INSPECTION 
 
The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway/Canal facility. 
 
The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 
 
 New York State Thruway Authority Work Permit Application (TA-W41338) is available at 

http://www.thruway.ny.gov/business/realproperty/index.html.  The application shall be submitted to the 
appropriate Thruway Authority Division Permit Coordinator as indicated on page 2 of the application.  The fee 
is waived for this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 New York  Gail Winters (845) 918-2510 
 Albany Gary Raylinsky (518) 436-2710 
 Syracuse Jay Holbrook (315) 438-2420 
 Buffalo Paul Zakrzewski           (716) 635-6218 
 
 New York State Canal Corporation Canal Permit Application (TA-W99072) is available at 

http://www.canals.ny.gov/business/realproperty/index.html#permits.  The application shall be submitted to the 
appropriate Division Canal Permit Engineer as indicated on page 2 of the application.  The fee is waived for 
this Pre-Bid Inspection. 

 
 Division Point of Contact Phone 
 Eastern - Albany Office Garret O’Connor (518) 471-5033 
 Western - Syracuse Office Janet Deordio (315) 438-2389 
 Western - Buffalo Office Kevin Kerins           (716) 635-6252 
 
Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   
 
 

PRECONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

 
 

WITHDRAWAL OF BID 
 
A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received by 
the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect until 
such period of written notice has expired provided the contract has not been approved by the Office of the State 
Comptroller in the interim. 
 
The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
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                                                                                PAGE:   1
                                                                                DATE:    10/06/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214448           PROJECT(S): S52983

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        201.07        CLEARING AND GRUBBING                                           ACRE        2.000
        ===============================================================================================
        203.02        UNCLASSIFIED EXCAVATION AND DISPOSAL                            CY        875.000
        ===============================================================================================
        203.03        EMBANKMENT IN PLACE                                             CY        600.000
        ===============================================================================================
        203.24000025  SHOULDER BACKUP MATERIAL                                        TON      3500.000
        ===============================================================================================
        206.03        CONDUIT EXCAVATION AND BACKFILL INCLUDING SURFACE               LF       1200.000
                      RESTORATION
        ===============================================================================================
        206.05        TEST PIT EXCAVATION                                             EACH       10.000
        ===============================================================================================
        209.1003      SEED AND MULCH - TEMPORARY                                      SY       2000.000
        ===============================================================================================
        209.13        SILT FENCE-TEMPORARY                                            LF        600.000
        ===============================================================================================
        304.12        SUBBASE COURSE, TYPE 2                                          CY        750.000
        ===============================================================================================
        402.000013    PLANT PRODUCTION QUALITY ADJUSTMENT TO HMA ITEMS                QU       4014.000
        ===============================================================================================
        402.00005218  PAVEMENT RIDE QUALITY ADJUSTMENT LEVEL 2                        FQU      2768.000
        ===============================================================================================
        402.06820318  6.3 F2 POLYMER MODIFIED HMA, 80 SERIES COMPACTION               TON     10500.000
        ===============================================================================================
        402.126203    12.5 F2 TOP COURSE HMA, 60 SERIES COMPACTION                    TON     65000.000
        ===============================================================================================
        402.258903    25 F9 BINDER COURSE HMA, 80 SERIES COMPACTION                   TON      4350.000
        ===============================================================================================
        402.378903    37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION                   TON       420.000
        ===============================================================================================
        407.0102      DILUTED TACK COAT                                               GAL     58000.000
        ===============================================================================================
        407.0103      STRAIGHT TACK COAT                                              GAL     11000.000
        ===============================================================================================
        418.760300    ASPHALT PAVEMENT JOINT ADHESIVE                                 LF     415000.000
        ===============================================================================================
        490.15        PRODUCTION COLD MILL SURFACE PLANING OF BITUMINOUS CONCRETE     SY     760000.000

        ===============================================================================================
        490.30        MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE               SY       5000.000
        ===============================================================================================
        555.0105      CONCRETE FOR STRUCTURES, CLASS A                                CY          2.000
        ===============================================================================================
        606.10        BOX BEAM GUIDE RAILING                                          LF       1692.000
        ===============================================================================================
        606.100002    BOX BEAM GUIDE RAILING (SHOP BENT OR SHOP MITERED)              LF        288.000
        ===============================================================================================
        606.11        BOX BEAM MEDIAN BARRIER                                         LF        504.000
        ===============================================================================================
        606.120101    BOX BEAM END PIECE                                              EACH        8.000
        ===============================================================================================
        606.1203      BOX BEAM END ASSEMBLY, TYPE III                                 EACH       12.000
        ===============================================================================================
        606.1403      BOX BEAM MEDIAN BARRIER END ASSEMBLY TYPE C                     EACH       11.000
        ===============================================================================================
        606.17        CORRUGATED BEAM MEDIAN BARRIER                                  LF        150.000
        ===============================================================================================
        606.18        MODIFIED G2 WEAK-POST, CORRUGATED BEAM GUIDE RAIL               LF       1562.500
        ===============================================================================================
        606.22        ANCHORAGE UNITS FOR CORRUGATED BEAM GUIDE RAILING               EACH        3.000
        ===============================================================================================
        606.24        ANCHORAGE UNITS FOR CORRUGATED BEAM MEDIAN BARRIER              EACH        2.000
        ===============================================================================================
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                                                                                PAGE:   2
                                                                                DATE:    10/06/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214448           PROJECT(S): S52983

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        606.2801      HPBO (MOD.) CORRUGATED BEAM MEDIAN BARRIER                      LF        100.000
        ===============================================================================================
        606.3042      SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)                  LF        840.000
        ===============================================================================================
        606.3062      SINGLE-SLOPE CONCRETE HALF SECTION BARRIER (PRECAST)            LF        860.000
        ===============================================================================================
        606.52        RESETTING CORRUGATED BEAM MEDIAN BARRIER                        LF        187.500
        ===============================================================================================
        606.5601      RESETTING HEAVY POST BLOCKED-OUT CORRUGATED BEAM MEDIAN         LF         50.000
                      BARRIER (NEW 12 IN BLOCKOUTS)
        ===============================================================================================
        606.5920      RESETTING BOX BEAM GUIDE RAILING END ASSEMBLY                   EACH        1.000
        ===============================================================================================
        606.59200125  RESETTING END TERMINALS FOR BOX BEAM GUIDE RAIL AND MEDIAN      EACH        2.000
                      BARRIER
        ===============================================================================================
        606.69200125  REMOVING AND STORING END TERMINAL FOR BOX BEAM GUIDE RAIL       EACH        3.000
                      AND MEDIAN BARRIER
        ===============================================================================================
        606.71        REMOVING AND DISPOSING CORRUGATED BEAM GUIDE RAILING            LF       1868.500
        ===============================================================================================
        606.72        REMOVING AND DISPOSING CORRUGATED BEAM MEDIAN BARRIER           LF        575.000
        ===============================================================================================
        606.7201      REMOVE AND DISPOSE HPBO (MOD) CORRUGATED BEAM MEDIAN BARRIER    LF        462.500

        ===============================================================================================
        606.73        REMOVING AND DISPOSING BOX BEAM GUIDE RAILING                   LF       2718.000
        ===============================================================================================
        606.74        REMOVING AND DISPOSING BOX BEAM MEDIAN BARRIER                  LF        504.000
        ===============================================================================================
        606.75        REMOVING AND DISPOSING CONCRETE BARRIER                         LF       1060.000
        ===============================================================================================
        606.7910      REMOVING AND DISPOSING ANCHORAGE UNITS FOR CORRUGATED BEAM      EACH        7.000
                      GUIDE RAILING AND MEDIAN BARRIER
        ===============================================================================================
        606.7920      REMOVING AND DISPOSING BOX BEAM GUIDE RAILING END ASSEMBLY      EACH        3.000

        ===============================================================================================
        606.79200125  REMOVE AND DISPOSE  END TERMINAL FOR  BOX BEAM GUIDE RAIL       EACH       24.000
                      AND MEDIAN BARRIER
        ===============================================================================================
        606.7930      REMOVING AND DISPOSING BOX BEAM MEDIAN BARRIER END ASSEMBLY     EACH        2.000
                      - TYPE A
        ===============================================================================================
        606.7946      REMOVE AND DISPOSE ANCHORAGE UNIT FOR HPBO (MOD) CORRUGATED     EACH        1.000
                      BEAM MEDIAN BARRIER
        ===============================================================================================
        606.8803      TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF    EACH       13.000
                      SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)
        ===============================================================================================
        606.8805      TRANSITION BETWEEN BOX BEAM MEDIAN BARRIER AND SINGLE SLOPE     EACH        7.000
                      CONCRETE MEDIAN BARRIER
        ===============================================================================================
        606.8905      TRANSITION - HPBO (MOD) CORRUGATED BEAM MEDIAN BARRIER TO       EACH        1.000
                      WEAK POST CORRUGATED MEDIAN BARRIER
        ===============================================================================================
        606.8906      TRANSITION - HPBO (MOD) CORRUGATED BEAM MEDIAN BARRIER TO       EACH        4.000
                      SINGLE SLOPE CONCRETE MEDIAN BARRIER
        ===============================================================================================
        606.92010125  REPLACE GUIDE RAIL SPLICE BOLTS                                 EACH      592.000
        ===============================================================================================
        606.93010125  ADJUST HEAVY POST BLOCKED-OUT (HPBO) CORRUGATED BEAM GUIDE      LF        857.500
                      RAILING
        ===============================================================================================
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                                                                                PAGE:   3
                                                                                DATE:    10/06/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214448           PROJECT(S): S52983

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        610.1401      TOPSOIL - REUSE ON-SITE MATERIALS                               CY        150.000
        ===============================================================================================
        610.1402      TOPSOIL- ROADSIDE                                               CY         50.000
        ===============================================================================================
        614.060202    TREE REMOVAL  OVER 6 INCHES -12 INCHES AT BREAST HEIGHT,        EACH        3.000
                      STUMPS CUT FLUSH
        ===============================================================================================
        614.060302    TREE REMOVAL OVER 12 INCHES -18 INCHES AT BREAST HEIGHT,        EACH        6.000
                      STUMPS CUT FLUSH
        ===============================================================================================
        614.060402    TREE REMOVAL OVER 18 INCHES -24 INCHES AT BREAST HEIGHT,        EACH        6.000
                      STUMPS CUT FLUSH
        ===============================================================================================
        614.060502    TREE REMOVAL OVER-24 INCH TO 36 INCH AT BREAST HEIGHT STUMP     EACH        1.000
                      CUT FLUSH
        ===============================================================================================
        619.0101      BASIC WORK ZONE TRAFFIC CONTROL (DAILY OPERATIONS)              LS          1.000
        ===============================================================================================
        619.0901      TEMPORARY PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT)             LF     110000.000
        ===============================================================================================
        619.110512    PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL     EACH        4.000
                      MATRIX (LED) NO OPTIONAL EQUIPMENT SPEC, CELLULAR COLUMN
        ===============================================================================================
        619.24        NIGHTTIME OPERATIONS                                            LS          1.000
        ===============================================================================================
        619.96    25  SPEED DISPLAY TRAILER                                           EACH        1.000
        ===============================================================================================
        621.05        CLEAN, GRADE AND SHAPE EXISTING ROADSIDE SECTION                LF        100.000
        ===============================================================================================
        621.05020004  PREPARING GRADE FOR VEGETATION CONTROL STRIP                    LF        720.000
        ===============================================================================================
        625.01        SURVEY OPERATIONS                                               LS          1.000
        ===============================================================================================
        627.5014  08  CUTTING PAVEMENT                                                LF      13000.000
        ===============================================================================================
        633.13        CLEANING, SEALING AND/OR FILLING JOINTS                         LF       1000.000
        ===============================================================================================
        635.04030225  RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS            LF     412000.000
        ===============================================================================================
        637.12    25  ENGINEERS FIELD OFFICE -TYPE 2                                  MNTH       12.000
        ===============================================================================================
        645.45960025  WRONG WAY DETERRENCE SIGN WITH MOUNTING-AC POWERED              EACH        3.000
        ===============================================================================================
        645.45970025  WRONG WAY DETERRENCE SIGN WITH MOUNTING-SOLAR POWERED           EACH        1.000
        ===============================================================================================
        645.45980025  SIGN COMMISSIONING                                              EACH        4.000
        ===============================================================================================
        645.830202    TYPE B SIGN POST, GALVANIZED, W150X13.5 SECTION,                EACH        8.000
                      BI-DIRECTIONAL BREAKAWAY BASE
        ===============================================================================================
        646.0603  25  INSTALL DELINEATOR OR TENTH MILE MARKER 0N POST                 EACH      274.000
        ===============================================================================================
        646.0626  25  INSTALL MILE MARKERS                                            EACH       22.000
        ===============================================================================================
        646.0801  25  INSTALL SNOWPLOW MARKER, SINGLE UNIT                            EACH        8.000
        ===============================================================================================
        646.0802  25  INSTALL SNOWPLOW MARKER, DOUBLE UNIT                            EACH       20.000
        ===============================================================================================
        646.50    25  REMOVE AND DISPOSE OF DELINEATORS AND MARKERS                   EACH      324.000
        ===============================================================================================
        647.52        REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE II      EACH        1.000
                      (30-100 SQUARE FT)
        ===============================================================================================
        649.2504  25  SHOULDER TREATMENT FOR ACCIDENT REDUCTION (STAR)                LF     366000.000
        ===============================================================================================
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                                                                                PAGE:   4
                                                                                DATE:    10/06/2016
                            QUANTITY SHEET SUMMARY FOR PROPOSAL

          CONTRACT ID: D214448           PROJECT(S): S52983

        CONTRACTOR :________________________________________________________________
        ===============================================================================================
        ITEM
        NUMBER        DESCRIPTION                                                     UNIT    QUANTITY
        ===============================================================================================
        650.1006      TRENCHLESS INSTALLATION OF CASING UNDER HIGHWAY                 LF         65.000
        ===============================================================================================
        662.74125325  HDPE INNERDUCT  (1 1/4IN)                                       LF       2100.000
        ===============================================================================================
        665.68000612  NO. 6 AWG WIRE                                                  LF       2500.000
        ===============================================================================================
        665.68001212  NO. 12 AWG WIRE                                                 LF        900.000
        ===============================================================================================
        680.5109  25  PULLBOX - B                                                     EACH        3.000
        ===============================================================================================
        680.520103    CONDUIT, METAL STEEL, ZINC COATED, 1"                           LF        110.000
        ===============================================================================================
        680.52080325  1 NPS CONDUIT, FLEXIBLE, LIQUID TIGHT PVC                       LF        450.000
        ===============================================================================================
        680.54        INDUCTANCE LOOP INSTALLATION                                    LF        560.000
        ===============================================================================================
        680.72        INDUCTANCE LOOP WIRE                                            LF       2800.000
        ===============================================================================================
        685.1106  25  WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" X 20 MILS         LF      20000.000
        ===============================================================================================
        685.1206  25  YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" X 20 MILS        LF      10000.000
        ===============================================================================================
        685.1707  25  WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT           LF     230000.000
                      STRIPES 6 INCH WIDTH X 20 MILS
        ===============================================================================================
        685.1708  25  YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT          LF     183000.000
                      STRIPES 6 INCH WIDTH X 20 MILS
        ===============================================================================================
        697.0203  25  FIELD CHANGE ORDER (THRUWAY)                                    DC     500000.000
        ===============================================================================================
        698.04        ASPHALT PRICE ADJUSTMENT                                        DC      67500.000
        ===============================================================================================
        698.05        FUEL PRICE ADJUSTMENT                                           DC      28000.000
        ===============================================================================================
        699.04    25  MOBILIZATION                                                    LS          1.000
        ===============================================================================================
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WORK TO BE DONE 

 
The following is a general description of the work to be done under this Contract.  This list is intended to give the 
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be 
done.  All work shall be done in accordance with the Contract Documents even though not specifically mentioned in 
this list. 
 

1. Establish work zone traffic control as indicated in the contract documents and as ordered by the Engineer. 
 

2. Perform full-depth median shoulder replacement between Milepost 273.0 and 273.3. This work shall be 
completed by April 21, 2017. 

 
3.   Perform full- and partial-depth pavement repairs as indicated in the contract documents and as ordered by the 

Engineer between Milepost 262.0 and 279.3 including Interchange 34A and 35 ramps. 
 

4. Cold mill and resurface existing asphalt overlay on the travel lanes only between MP 262 and MP 268. Cold 
mill and resurface the travel lanes and shoulders between MP 268 and MP 279.3, including Interchange 34A 
and 35 acceleration lanes and ramps as shown on plans. 

 
5. Install/replace temporary and permanent pavement markings removed by pavement resurfacing. 
 
6. Replace STAR shoulder treatments removed by pavement resurfacing. 
 
7. Replace, install, and modify guide rail/barrier at various locations. 
 
8. Replace traffic monitoring detector loops at four locations. 
 
9. Install wrong way deterrence signs. 
 

10. Install erosion and sediment control devices in accordance with the project permits, as shown in the plans, and 
as ordered by the Engineer. 

 
11. Flatten embankment slopes and clean/regrade ditches. 
 

12. Clear and grub where shown in the plans and as ordered by the Engineer. 
 

13. Seed and mulch as indicated in the contract documents and as required by project permits. 
 
14. Remove temporary erosion and sediment control devices upon stabilization of all disturbed areas. 
 

15. Perform miscellaneous work as required. 
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SCHEDULE AND SUSPENSION OF WORK 

1 of 4 

 

  The New York State Thruway is a limited access, high-speed, high-volume highway.  Traffic shall be maintained 
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control 
Plans, the Standard Specifications Section 619 and the following provisions: 
 
A. WORK ZONE TRAFFIC CONTROL 
 
 1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s) 

included in this proposal, unless indicated otherwise in the contract documents.  If the traffic management 
table(s) indicate there are no lanes available for closure within a certain time period, work in shoulder 
closures (short-duration, mobile and short- or intermediate-term) will also be prohibited during this time.  If 
more than one table is applicable to a work zone location, the most restrictive requirements shall be used. 
Traffic management tables do not guarantee lane closure availability; the requirements of Section B. Work 

Restrictions shall supersede these tables, when applicable. 
 

 The traffic management tables for 1150 vehicles per hour per lane (vphpl) will be used for milling and 
paving operations; the tables for 1300 vphpl will be used for guiderail work, slope flattening, clearing and 
grubbing, loop installation and other low impact operations as determined by the Authority. 

 
 2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment, 

and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane 
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be 
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical 
barrier approved by the Engineer. 

 
 3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as 

described in Section B. Work Restrictions, unless indicated otherwise in the contract documents. 
 
 4. Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be 

permitted in order to protect traffic from an actual hazard, as determined by the Engineer. 
 
 5. Permanent lane closures will NOT be permitted for the duration of the contract. 
 
 6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the 

contract documents. Either right or left shoulder must remain clear and available through all work zones. 
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other 
obstructions, or for any work activity. 

 
 7. Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to 

interchanges, service areas and parking areas shall be maintained at all times. 
 
 8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract 

documents. 
 
B. WORK RESTRICTIONS 
 
 1. HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated 

otherwise in the contract documents. The Authority may permit work on Thruway facilities only if 
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be permitted 
provided the municipality having jurisdiction for the road gives written permission. Holiday periods for this 
project shall be as follows: 
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SCHEDULE AND SUSPENSION OF WORK 

2 of 4 

 

 

2017 

HOLIDAY 
FROM TO 
TIME DAY DATE TIME DAY DATE 

Dr. Martin Luther King, Jr. Day Noon Friday 01/13/2017 Noon Tuesday 01/17/2017 
Presidents’ Day Noon Friday 02/17/2017 Noon Tuesday 02/21/2017 
Easter 6:00 p.m. Thursday 04/13/2017 7:00 p.m. Monday 04/17/2017 
Memorial Day 7:30 a.m. Friday 05/26/2017 8:00 p.m. Monday 05/29/2017 
Canada Day/Independence Day Noon Friday 06/30/2017 6:30 p.m. Wednesday 07/05/2017 
State Fair/Labor Day 7:30 a.m. Thursday 08/24/2017 6:30 a.m. Tuesday 09/04/2017 
Columbus Day/ 
Thanksgiving (Canada) 7:30 a.m. Monday 10/09/2017 8:00 p.m. Monday 10/09/2017 

Thanksgiving 7:00 a.m. Wednesday 11/22/2017 10:00 p.m. Sunday 11/26/2017 
Christmas/New Year’s Day Noon Thursday 12/21/2017 6:30 a.m. Tuesday 01/02/2018 

 

 

 2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one 
week in advance of the earliest closure. 

 
 3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather, 

wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing 
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the 
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the 
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle 
the Contractor to file a claim for additional compensation. 

 
 4. SYRACUSE STATE FAIR 2017:  Lane closures will NOT be permitted from 7:30 a.m. Thursday, August 

24, 2017 through 6:30 a.m. Tuesday, September 5, 2017. 
 
 5. WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to 6:00 a.m. 

April 1.  During this period, the Contractor shall NOT be permitted to have lane closures. All temporary 
tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown location, and all 
traffic shall be re-established to its pre-construction configuration on permanent alignment. Mobilization for 
the following construction season may begin prior to April 1 with permission from the Authority. 

 
 6. The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair 

area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the 
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area 
that may not be completed within the timeframes allowed by the traffic management table(s). For such 
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority will 
review the request and determine whether or not a waiver will be granted. The Authority has the right to 
divide repair areas into smaller sections in lieu of granting a waiver. 

 
 7. The Contractor shall have 45 calendar days to replace the Shoulder Treatment for Accident Reduction 

(STAR) groove pattern where more than 1,500 contiguous feet have been removed by other contract work. 
The Contractor shall also ensure that STARs are installed prior to the official shutdown period, regardless 
of the 45 calendar day requirement or the length removed. Exceptions to this requirement are shoulders 
protected by temporary traffic control devices installed as part of a work zone traffic control plan developed 
in the contract documents or areas directly adjacent to detour pavement that will be used in subsequent 
phase(s) of the project. 
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The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the work 
for this contract. Failure to comply with the time frames specified will be considered a substantial 
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic 
Control Item for each calendar day during which STARs remain incomplete. Liquidated Damages will also 
be assessed at rates shown in Table 108-1 of the NYSDOT Standard Specifications. 

 
 8. Work restrictions may be modified if: 
 

a. The Contractor has received permission through the Engineer, from the Division Director or designee, 
to progress construction operations contained entirely behind temporary concrete barrier. There shall be 
no hauling of materials in or out of the work site during restricted periods, and open lane availability 
requirements shall not be violated or compromised. 

 
  b. The Contractor has received permission through the Engineer, from the Division Director or designee, 

for temporary modification of the lane availability restrictions for performance of specific construction 
operations for a specific time period. 

 
NOTE:  Such requests must be based on current traffic volumes which would permit the requested 
temporary modification with little probability of causing disruption or delay to the public. 

 
The Contractor shall include full explanation of the benefits to the Public and to the Authority, which 
would accrue in granting a temporary waiver for performance of the specific operations including 
calculations for any credit that may be offered. A contingency plan for action to be taken, should an 
unexpected traffic backup occur, shall accompany this presentation and will be one prime consideration 
in evaluating the request. 

 
  c. The Contractor has received written authorization from the Division Director or designee to perform 

specific construction operations, violating the lane availability restrictions or other work restrictions 
during a specifically prohibited time period. 

 
NOTE:  The Contractor shall submit a written request to the Authority’s Division Director, with copy 
to the Engineer, for permission to perform specific construction operations at specific locations and 
times, including a detailed explanation of why the work cannot be performed in conformance with the 
contract. Such requests must be received at the Division Office at least one full week before the date of 
the requested variance, and at least two full weeks should granting the waiver require making notice to 
the public regarding potential disruptions and delays. 

 
If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to those 
operations approved in the authorization.  In making application for a waiver, the Contractor agrees that any 
waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and purposes, and 
as such is subject to revocation without requirement for advance notice. Also, the disapproval of requests 
for waiver of contract requirements is not subject to administrative review or appeal under the contract. 
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SCHEDULE AND SUSPENSION OF WORK 
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C. GENERAL CONDITIONS 
 

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor 
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a 
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or days 
of work and/or impose conditions under which the work shall be performed in order that the traffic may not be 
unduly inconvenienced. 

 
 
  
All the required liability and property damage insurance with the limits stated in this Proposal shall be effective and 
shall be continued in force throughout the life of this Contract including the stated periods of the suspension of the 
work. 
 
The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”. 
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ADDITIONAL INSURED PARTIES 
 
The following is a list of additional insured parties:  
 
 None 
 
 NON-REVENUE PASS PLATES 
 
Non-revenue pass plates will be furnished to the Contractor for use between: 
 
 Interchange 33 – Verona – Rome – Route 365 – MP 252.71 
 Interchange 36 – Watertown – Binghamton – I-81 – MP 282.93 

 
 OTHER CONTRACTS 
 
The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 
 
CONTRACT NO.   DESCRIPTION   COMPLETION DATE 
 
    TAS 15-35BP      Syracuse Division Bridge Painting – 19 Bridges  10/31/17  
 
    TAS 16-13B       Joint & Substructure Rehabilitation – 10 Bridges   6/30/17  
 
    TAS 16-47B       Syracuse Division On-Demand Bridge Repair Contract   1/31/19 
 
 
The following contracts are anticipated to be let and may have work in progress during the duration of this contract:   
 
CONTRACT NO.   DESCRIPTION 

 

    TAS 17-8       1R Mill and Inlay & Misc. Work – MP 279.3 – MP 284.1  
 
 
 U-TURNS/CROSSOVERS 
 
The Contractor may be permitted to use official median openings for U-turns and crossovers with written 
authorization from Division Traffic Supervision.  Official median openings are available at the following locations: 
 
    MP 259.075   MP 272.81 
    MP 261.125   MP 275.5 
    MP 262.60   MP 276.18 
    MP 263.885   MP 277.27 
    MP 266.05   MP 278.435 * 
    MP 266.71   MP 279.80 * 
    MP 268.90   MP 282.50  
    MP 270.85 
 
   * U-turn shall not be used during commute hours 
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U-turns and crossovers shall not be permitted at toll plazas or on interchange ramps.  In addition, tractor trailer 
combinations are prohibited from U-turns at any location on the Thruway system.  These vehicles must exit the 
Thruway system and re-enter for all direction changes.  U-turns may be permitted within a maintenance facility, 
however, with prior approval from both Division Traffic Supervision and the Thruway Maintenance Supervisor 2 
for that facility.  All applicable traffic laws must be followed. 
 

 

ENGINEER'S OFFICE AND CONTRACTOR'S FIELD OFFICE 

 

 
Locations within the Dewitt and Chittenango Service Areas are available for field offices.  The site shall be 
approved by the Engineer prior to placing the offices and the area shall be kept in a neat, clean condition at all 
times.  The area shall not be used as a staging, storage, equipment or employee parking area. 

 

 

 

SHOULDER MAINTENANCE 
 
During the course of the project, the Contractor may be required to repair shoulders that have deteriorated.  The 
Contractor shall remove the deteriorated shoulder surface and place new asphalt shoulders.  The Contractor shall be 
paid using the appropriate contract items for excavation and asphalt.  The exact limits for this work shall be as 
directed by the Engineer. 
 
 

 

MATERIAL TRANSFER VEHICLE 
 

The Contractor is required to use a self-propelled Material Transfer Vehicle (MTV) to transfer hot mix asphalt 
(HMA) from the hauling units to the paving equipment when placing HMA for mainline paving.   
 
The MTV shall be specifically designed and constructed for the purpose of unloading delivery vehicles, storing and 
remixing HMA materials, and transferring materials to the paver. No substitutes such as pick-up machines will be 
allowed. The MTV shall have a storage bin and a conveyor system to deliver the HMA mixture to the paving 
equipment. In addition to the MTV, the HMA paver shall be equipped with a paver hopper insert. The paver hopper 
insert or MTV shall have a remixing auger system capable of continuously blending the HMA to eliminate 
segregation in the finished mat. The combined minimum storage capacity of the MTV and paver hopper insert shall 
be 30 tons. The equipment shall be approved by the Engineer prior to commencement of paving.  
 
Use of the MTV system for paving on bridge structures is not be required. The MTV system shall not exceed 
maximum legal loadings when crossing structures. 
 
An MTV will not be required when placing Truing and Leveling pavement courses. 
 
Operation of the MTV shall be non-contact with the paver and controlled by an auto tracking mechanism which 
synchronizes the machine’s forward speed with the paver. The MTV shall provide continuous flow of HMA to the 
paver during daily paving operations. If a discontinuous flow of HMA occurs or if excessive segregation is evident 
in the finished surface, paving shall be halted and the Contractor must take necessary corrective actions prior to the 
resumption of paving.   
 
General operation and cleaning restrictions of the MTV shall meet the requirements of Section 402 for Pavers. 
 
The cost for the MTV and paver hopper insert shall be included under the appropriate hot mix asphalt items.   
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SPECIAL NOTES 

 

SPECIALTY ITEMS 

 
 
The following is a list of items that are considered “Specialty Items” as per §108-05: 
 

ITEM      DESCRIPTION 

 

606.xx               Guiderail Items 

614.xx     Tree Removal Items 

635.04030225             Recess Diamond Grinding for Inlaid Pavement Markings 

645.4596  25             Wrong Way Deterrence Sign with Mounting 

685.xx06  25                Epoxy Pavement Striping 

685.17xx  25                Triple Drop Pavement Striping 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

33



 

 

SUPPLEMENTAL INFORMATION FOR BIDDERS 

 
Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 
 
The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 
  

INFORMATION 
NOT 

AVAILABLE 

AVAILABLE 

ON 

THRUWAY 

AUTHORITY 

WEBSITE 

AVAILABLE 

UPON 

REQUEST 

ON CD 

Utility Estimate Sheets with Names of Utility Officials X   
Earthwork Cross Section Sheets X   
Earthwork Sheets X   
Drainage Estimate Sheets X   
Sign Face Layouts X   
Logs of Subsurface Exploration X   
Tabulated Results of Probings X   
Tabulated Depth of Bed Rock X   
Logs Showing Laboratory Description of Soil Samples X   
Laboratory Test Data from Soil Samples X   
Rock Outcrop Maps X   
Granular Materials Resources Survey Reports X   
Terrain Reconnaissance Reports X   
Subsurface Data  X   
Granular Material Sources Report X   
Pavement/Rock Cores (available for inspection only) X   
Record Plans  X  
Applicable Asbestos Blanket Variances X   
Storm Water Pollution Prevention Plan X   
Shop Drawings X   
Water Level Records (Canal Projects) X   
Residency Sheets (Canal Projects) X   
Foundation Reports X   
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped) X   

Special Reports or Other Information   X   
 
Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible for 
their own hard copies of this information at no additional cost to the Authority. 
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REVISIONS TO 

NYSDOT 

 STANDARD 

SPECIFICATIONS 



NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 

TO THE STANDARD SPECIFICATIONS 
 
 

The Standard Specifications published by the New York State Department of Transportation shall form a 
part of the agreement. The dated edition that applies to this contract is provided on the front cover of the 
Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the 
Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the 
Standard Specification Books.   
 
The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification 
Books is available on the Thruway Authority website at: 
http://www.thruway.ny.gov/business/addendum/index.html 
The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.   
 
All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth 
in the New York State Department of Transportation’s Standard Specifications, those in the Proposal 
shall govern. 
 

35

http://www.thruway.ny.gov/business/addendum/index.html


 
SPECIAL 

SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

 
The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 
 
Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 

up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

 
Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 
 
    FORMAT 1     FORMAT 2 
    XXX.XX        XX    XXX.XX--------XX 
    XXX.XXXX   XX    XXX.XXXX----XX 
    XXX.XXXXXXX    XXX.XXXXXXXX 
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ITEM 203.24000025 ‒ SHOULDER BACKUP MATERIAL 

1 of 2 04/14 

 

1. DESCRIPTION: 
 

1.01 This work shall consist of furnishing, placing, grading, compacting and trimming shoulder backup material 
in conformance with payment lines, grades, thicknesses and typical sections specified in the contract 
documents or as directed by the Engineer. 

 
2. MATERIALS: 
 

2.01 General.  Subsection 304-2 shall apply except as indicated below.  Wherever the term “subbase course” is 
used, substitute “shoulder backup material.” 

 
 Material does not need to be stockpiled.  The Authority may sample and test for plasticity, soundness and 

gradation at its discretion.  Material shall be uncontaminated and free of glass. 
 
 Unless noted otherwise in the contract documents, the Contractor may choose the type(s) of material from 

the list given below.  Intermixing types will be subject to the approval of the Engineer. 
 
 Material deemed inappropriate or impractical by the Engineer for placing, grading, compacting and 

trimming shall not be used. 
 

A. Type A (Crusher run, crushed gravel, or crushed stone).  Material shall consist of well-graded 
crusher run from a stone quarry or gravel source, or crushed Portland cement concrete.  The material 
shall not have particles greater than 1 inch in maximum dimension.  Material will be accepted on the 
basis of a Magnesium Sulfate Soundness Loss of 20 percent or less after four cycles. 

 
B. Type B (Subbase Course, Type 2).  Material shall meet the requirements of Subbase Course, Type 2. 

The Engineer will examine each proposed source of material for compliance with the specification 
requirements. 

 
C. Type C (Subbase Course, Type 4).  Material shall meet the requirements of Subbase Course, Type 4, 

except the material furnished shall consist of sand and gravel or a blend of sand, gravel and stone.  
The Engineer will examine each proposed source of material for compliance with the specification 
requirements. 

 
D. Type D (Recycled Asphalt Concrete).  Material shall consist of recycled asphalt concrete pavement 

produced on the contract or from other sources approved by the Engineer.  The recycled asphalt 
concrete pavement shall not have particles greater than 1½ inches in maximum dimension. 

 
E. Type E (Select Structural or Granular Fill).  Material shall conform to the soundness, gradation and 

pH requirements for Select Structural Fill or Select Granular Fill, except the top size shall not exceed 
that for Type C above. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor’s equipment, procedures and compaction method shall be approved by the Engineer.  The 
material shall be placed on the grade so as to minimize segregation.  Uncontrolled spreading resulting in 
segregation will not be permitted.  The maximum loose lift thickness prior to compaction shall be 6 inches. 
After compaction, the finished surface shall not extend above, or be more than 0.4 inches below, the edge 
of shoulder.  The maximum deviation from the specified depth shall otherwise not exceed 1½ inches.  All 
surfaces shall be graded to drain. 
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3.02 The final grade of the material shall be in reasonable close conformity to the lines and grades shown in the 

contract documents, or to those directed by the Engineer.  Additional material shall be placed to fill 
deficiencies and excess material (trimmings) shall be removed.  Trimmings may be incorporated into 
shoulder backup work at other locations along the project provided the material remains in conformance 
with the gradation requirement for the selected option.  If trimmings cannot be incorporated into shoulder 
backup work, the material shall become the Contractor’s property for disposal or other use in the contract 
as approved by the Engineer. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity will be measured for payment as the number of tons of shoulder backup material placed, 
graded, compacted, and trimmed along the edge of shoulder in accordance with the contract documents or 
as directed by the Engineer. 

 
4.02 A delivery ticket indicating the total quantity in tons being delivered must accompany each delivery 

vehicle supplying shoulder backup material.  When truck scales are not available within reasonable 
distance of the material source, as determined by the Engineer, the loose volume of shoulder backup 
material will be computed using dump truck body measurements and conversion factors.  The trucks used 
for material delivery shall be approved by the Engineer.  The trucks shall be uniformly loaded to the 
satisfaction of the Engineer. 

 
4.03 Additional material used to fill deficiencies will be measured for payment.  Trimmings not incorporated 

into shoulder backup work at other locations along the project will not be measured for payment under this 
item.  The Engineer will adjust the measured quantity accordingly. 

 
4.04 The conversion factor will be 0.05 tons per cubic foot, loose measure, unless otherwise noted in the 

contract documents.  
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per ton shall include the cost of all labor, equipment and material necessary to 
satisfactorily complete the work. 
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DESCRIPTION 
 
Measure the ride quality  of the finished riding surface us ing a verified and properly  calibrated inertial profiler. 
Report test results to the Engineer as an average International Roughness Index (IRI) for the left and right 
wheelpaths of each pavement-ride-quality (PRQ) lot.  
 
For the purposes of this specification, the following terms are defined below. 
 

Calibration. All procedures contained in Materials Method 24.1 shall be followed to ensure that each 
individual data collection device is operating properly. 

 
International Roughness Index (IRI). An index computed from a longitudinal profile measurement reported 
in in/mi. IRI is com puted according to the quarter-car model which indicates the am ount of suspension travel 
that one wheel of a standard vehicle would experience when traveling over a longitudinal profile. 

 
Measurement. The average determination of IRI along the refe rence lines (left and right wheelpaths) for the 
entire length of a single PRQ lot in the direction of traffic. 
 
Multiple-Course.  Two or more paving courses, excluding truing and leveling. 

 
Pavement Ride Quality (PRQ) Lot. A PRQ lot is a continuous 528 ft (1/10th mile) section of pavem ent 
one lane wide, in areas shown in the contract docum ents as requiring pavement ride quality  testing. Ride 
Quality testing is performed and payment adjustments are made separately for each PRQ lot. 

 
Quarter-car Model. A mathematical model of one wheel (one quarter) of a car of a standard weight with a 
standard tire, standard spring rate, and standard damping as established in NCHRP Report 228. 

 
Reference Lines. The imaginary lines the noncontact-height senso rs trace along the pavem ent surface.  The 
intended reference lines for all Quality  Control (QC)  and Quality  Assurance (QA) tests are located 
approximately 3 ft to either side of the center line of the lane (left and right wheelpaths).  The closer all tests 
are taken to the same reference lines, the less variability will occur between the results. 
 
Single-Course.  One paving course, excluding truing and leveling. 

 
Test. The average of three consecutive m easurements taken on the same day in the sam e PRQ lot by  the 
same inertial profiler and operator. 
 
Verification. All procedures contained in Materials Method 24. 1 to be followed to ensure the test results 
produced by a profiler are within an acceptable variation of the true profile. 

 
MATERIALS None Specified 
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CONSTRUCTION DETAILS 
 

Test and report the ride quality  of all new flexible pa vement and HMA overlay s of pavem ent and bridge decks 
except:  

• sections less than 1,320 feet in length,  
• sections within 200 feet of any traffic control device or intersection,  
• tapered sections less than a full lane-width,  
• ramps with posted speed less than 40 mph,  
• 25 feet from concrete-surfaced bridge decks and approach slabs,  
• individual PRQ lots that contain castings, grates, fram es or other sim ilar objects em bedded within the 

travel lane – om it the measurement of the wheelpath closest to the object for the one PRQ lot in which it 
falls,  

• shoulders, gore areas, turn-outs, turn-arounds, driv eways, parking areas, other sim ilar miscellaneous 
paving. 

All new pavement, including the areas excluded from  ride quality testing listed above, is subject to the provisions 
of '402-3.10 Surface Tolerance. 
 
A. Inertial Profiler Requirements. A self-powered test vehicle conform ing to ASTM E950 Class I and 

AASHTO MP 11-03 containing autom ated test initiation and data recording sy stems capable of providing the 
following information to the on-board display, on-board data storage device, and on-board printer. 

$ The date, time, contract number, route, location, test direction, lane, and operator for each test. 
$ The equipment parameters related to calibration. 
$ A general profile, using a scale of 1:300 horizontal and 1:1 vertical. 
$ The average IRI and range for both wheelpaths for each PRQ lot. 

 
Alternative equipment types may be used as approved by  the Director, Materials Bureau.  Subm it requests to 
use alternative equipm ent at least 14 day s prior to the st art of QC testing.  Alternative equipment must meet 
the inertial profiler requirements to be approved. 

 
B. Equipment Verification, Calibration, and Daily Control Section Testing. 
 

1. Verification. Prior to using an inertial profiler on a Department contract, verify the profiler according to 
Materials Method 24.1. 

 
2. Calibration. Calibrate the inertial profiler according to frequency and procedures given in Materials 

Method 24.1. 
 

3. Daily Control Section Testing. Create a control section at or near the contract site according to the 
procedures of Materials Method 24.1.  Each day  of quality control testing, perform one m easurement on 
the control section.  Record the results and track the performance of the inertial profiler in accordance with 
the procedures of Materials Method 24.1. 

 
C. Quality Control (QC) Measurements. 
 

1. Layout PRQ Lots. Divide the surface-course pavem ent areas designated in the contract documents as 
requiring pavement ride quality testing into PRQ lots according to the following: 
$ Divide pavement constructed into PRQ lots 528 ft  long and one lane wide.  PRQ lots may include 

pavement placed on more than one day. 
$ Each PRQ lot must be continuous. PRQ lots m ay not straddle areas not designated for ride quality  

testing. 
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$ Include pavement sections shorter than 264 ft located between a PRQ lot and an area not designated 
for ride quality testing or the end of the contract in the adjacent PRQ lot. 

$ Create separate PRQ lot for pavem ent sections at least 264 ft long, but less than 528 ft, located 
between a PRQ lot and an area not designated for ride quality testing or the end of the contract. 

$ Remaining areas at the end of a day =s paving which are less than 528 ft long will be added to and 
tested with the adjacent pavement after it is constructed. 

 
2. Perform QC Testing. Perform one test in every  PRQ lot in accordance with Test Method NY 402-01F.  

Perform QC testing after the final surface course has been paved and com pacted.  Notify  the Engineer at 
least 48 hours in advance of QC testing. 

 
3. Report Results. Provide the following information to the Engineer by the end of the next work day. 

 
a. IRI Testing Summary Report. Provide an IRI testing sum mary report, consisting of a header and 

results table, to the Engineer as a printout and a com puter file.  The com puter file m ay be in 
spreadsheet or ASCII format. 

 
1. Header.  Include the following information in the report header. 

$ Contract D-number 
$ Date 
$ Filter Settings 

 
2. Results Table. Provide a table consisting of 9 colum ns labeled as shown below and one row for 

each PRQ lot tested. Report all results in units of in/mi calculated to the nearest 1 in/mi. 
 

 
Measurement 1 

 
Measurement 2 

 
Measurement 3 

 
PRQ lot # 

 
Direction 

 
Lane/ 
Ram
p 

 
Begin 
Station 

 
End 
Station

LWP RWP L WP RWP L WP RWP 

 
Test

 
b. Profile Data. Provide a copy of each profile in the electronic form at specified in Test Method NY 

402-01F.  Name each file according to the following format. 
 

AXXXXXX_YYY_Z.ERD@ 
 

XXXXXX - Reserve first six characters for the numerical portion of the contract number. 
YYY - Separated from the first six characters by  an underscore. Reserve the next three characters for 

the first lot number represented by the file. 
Z -  Separated from the previous three characters by  an underscore.  Reserve the last character for the 

number of the measurement (1, 2, or 3) represented by the file. 
.ERD - Denotes the file as being in the proper format for evaluation. 

 
D. Corrective Action.  Present the proposed repair procedures to the Engineer for approval at least 48 hours 

before beginning the repair work.  Pavem ent thickn ess, location of repair, level of ride quality, and 
effectiveness of a proposed procedure will be prim ary considerations in determining the proposed procedure’s 
acceptability.  Repeat the QC testing for the repaired PRQ lo t(s) after the repair is completed.  The final tests 
will be used for payment. 
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METHOD OF MEASUREMENT 
 
Quality payment adjustments will be measured in Quality Units.   
$ Determine Quality Units for each PRQ lot by using Table 1. 
$ For PRQ lots of a length different from 528 ft, adjust the number of Quality Units as follows: 

          Quality Units = Quality Units from Table 1 x 
length of PRQ lot (ft)

528 ft
 ⎛

⎝⎜
⎞
⎠⎟  

$ Determine the total number of Quality Units by summing the Quality Units from all PRQ lots. 
$ Contract Quality Units will be rounded to the nearest whole unit. 
 

 
Table 1 

Determination of Quality Units 
LEVEL 1 LEVEL 2 

PRQ lot IRI (in/mi) Quality Units PRQ lot IRI (in/mi) 
Quality Units for 
Multiple-Course 

Quality Units for  
Single-Course 

< 40 
 

8 < 50 8 4 

40 - 55 
 

4 51 – 65 4 2 

56 - 70 
 

0 66 - 80 0 0 

71 - 85 
 

-4 81 - 95 -4 -2 

86 - 95 
 

-8 96 - 105 -8 -4 

> 95 (1) 
 

-16 > 105 (1) -16 -8 

(1) The Departm ent will evaluate the lot to  determine if it will rem ain in place.  The level of ride quality, location, traffic  
volume, and speed limit will be primary considerations in determining if the pavement will remain in place.  If the pavem ent 
cannot remain in place, repair it according to the procedures under Corrective Action in  this specification.  If the pavem ent 
can remain in place, the Raw Quality Units will be calculated according to Table 1. 
 
 
BASIS OF PAYMENT 
 
Payment of Quality Units will be m ade based on the Index Price listed in the contract docum ents. The index price 
shown in the itemized proposal for each Quality Unit is considered the price bid.  The unit (index) price is NOT to 
be altered in any  m anner by  the bidder.  Should the bi dder alter the am ount shown, the altered figure will be 
disregarded and the original price will be used to determine the total amount bid for the Contract. 
 
Include the cost for all labor, equipment and material to satisfactorily complete the work in the unit price bid for 
the appropriate surface course HMA Item. 
 
Payment will be made under: 
 
Item No. Item  Pay Unit 
402.00004218 Pavement Ride Quality Adjustment Level 1  Quality Units 
402.00005218 Pavement Ride Quality Adjustment Level 2 Quality Units 
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DESCRIPTION 
 
This work shall consist of mixture design and placement of 6.3 Polymer Modified Hot 
Mix Asphalt (HMA) in accordance with Section 401, Section 402, the contract documents 
and as directed by the Engineer.  
 
MATERIALS 
 
The materials and composition for Polymer Modified HMA mixture shall meet the 
requirements specified in §401-2, Materials and Material Method (MM) 5.16, Hot Mix 

Asphalt (HMA) Mixture Design and Mixture Verification Procedures, except as noted 
herein. 
 
The 6.3 Polymer Modified HMA shall be designed and produced in accordance with the 
procedures outlined in this specification and MM 5.16. The mixture shall be designed to 
meet the following requirements: 
 

 <30 million ESALs, 
 96% of the mixture’s maximum theoretical density 
 Minimum PG Binder content of 6.0% by the total weight of the mixture. 

 
The design shall be submitted to the Regional Materials Engineer (RME) which satisfies 
the design criteria outlined as modified below.  
 

Table 1 - Design Aggregate Control Points 
 

Standard Sieves Percent Passing Criteria 
Maximum Minimum 

3/8 in.  100 
1/4 in. 100 90 
No. 4 90 --- 
No. 8 70 37 

No. 200 10 2 
 

Table 2 - 6.3 Polymer Modified HMA Volumetric Design Criteria 
 

 % Gmm 
@ Ninitial 

% Voids Filled with Binder % Voids in the 
Mineral Aggregate, 

Minimum 
Minimum Maximum 

< 90.5 70 78 16 
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Table 3 - 6.3 Polymer Modified HMA Design Number of Gyrations 
 

Compactive Effort Ninitial Ndesign Nmaximum 
Number of Gyrations 7 75 115 

 
Table 4 - JMF Gradation Target Tolerances 

 
Sieve Size 3/8 in. 1/4 in. No. 4 No. 8 No. 16 No. 30 No. 50 No. 100 No. 200 
Tolerance 

(% 
Passing) 

± 4 ± 4 ± 3 ± 3 ± 3 ± 2 ± 2 ± 2 ± 2 

 
Aggregate. The aggregate shall meet the requirements of Section 703, MM 5.16, and the 
following:  
 

A. Aggregate Type F1 Conditions  
 

1. Sandstone, granite, chert, traprock, ore tailings, slag, or other similar non-
carbonated Materials. 

2. Use gravel or blend two or more of: gravel, limestone, dolomite, sandstone, 
granite, chert, traprock, ore tailings, or other similar materials to produce a final 
blend of which the non-carbonate plus No. 8 particles must comprise at least 
30.0% of the total aggregate. In addition, at least 90.0% of the plus No. 4 particles 
must be non-carbonate. 

 
B. Aggregate Type F2 Conditions 

 
1. Limestone, dolomite, or a blend of the two having an acid insoluble residue 

content of not less than 20.0%. 
2. Sandstone, granite, chert, traprock, ore tailings, slag, or other similar non-

carbonated materials. 
3. Use gravel or blend two or more of: gravel, limestone, dolomite, sandstone, 

granite, chert, traprock, ore tailings, or other similar materials to produce a final 
blend of which the non-carbonate plus No. 8 particles must comprise at least 
10.0% of the total aggregate. In addition, at least 20.0% of the plus No. 4 particles 
must be non-carbonate. 

 
C. Aggregate Type F3 Conditions 

 
1. Limestone or a blend of limestone and dolomite having an acid insoluble residue 

content of not less than 20.0%. 
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2. Dolomite. 
3. Sandstone, granite, chert, traprock, ore tailings, slag, or other similar non-

carbonate   materials. 
4. Use gravel or blend two or more of: gravel, limestone, dolomite, sandstone, 

granite, chert, traprock, ore tailings, or other similar materials to produce a final 
blend of which the non-carbonate plus No. 8 particles must comprise at least 
10.0% of the total aggregate. In addition, at least 20.0% of the plus No. 4 particles 
must be non-carbonated. 

 
PG Binder. The Performance Graded Binder (PG Binder) grades are listed in Table 5, PG 

Binder Selection. Appropriate binder grade shall be selected based on the project location. The 
PG binder shall be modified with either elastomeric polymer or terminal blend crumb rubber for 
the production of HMA mixture. The modified PG Binder shall meet the requirements of 
AASHTO M 332, Standard Specification for Performance Graded Asphalt Binder using Multiple 
Stress Creep Recovery (MSCR). In addition, the binder grade must also meet the elastomeric 
properties as indicated by one of the following: 
 
For Jnr3.2 ≥ 0.1, Z = %R3.2 – 29.371 * Jnr3.2 -0.2633  
And Z must be greater than 0 
 
For Jnr3.2 < 0.1, %R3.2 must be greater than 55% 
 

Table 5 - PG Binder Selection 

Location Location by Counties PG Binder Grades 
(Material Designation) 

Upstate1 All Other Counties Not 
Listed Under Downstate  

64V-22 

(702-64V22) 

Downstate 

Orange, Putnam, Rockland, 
Westchester, Nassau, 

Suffolk Counties and City 
of New York 

64E-22 
(702-64E22) 

NOTES: 
1. For high volume roadways in Upstate Counties, PG 64E-22 may 

be specified with the concurrence of the Regional Materials 
Engineer. “High Volume” is defined as 2 or 3 lane highways with 
design year two-way AADT over 8,000, or for more than three 
lanes, with two-way AADT over 13,000. 

 
When terminal blend CRM PG binder is used, the following shall apply: 

 Crumb rubber particles shall be finer than #30 sieve size. 
 The CRM PG binder shall be storage-stable and homogeneous. 
 The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 
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 The CRM PG binder shall be 99% free of particles retained on the 600µm sieve as tested 
in accordance with Section 5.4 of MP 19. 

       
In addition, the PG Binder shall meet the following requirements: 

 
Upstate. Use of polyphosphoric acid (PPA) to modify PG binder properties is prohibited. 
This prohibition also applies to the use of PPA as a cross-linking agent for polymer 
modification.  
 
Downstate.  Polyphosphoric (PPA) is the only type of acid allowed when PG binders are 
modified using acid. The use of PPA modified PG binder is prohibited for mixtures 
containing limestone, limestone as an aggregate blend component, limestone as a 
constituent in crushed gravel aggregate, or recycled asphalt pavement (RAP) that includes 
any limestone. This prohibition also applies to the use of PPA as a cross-linking agent for 
polymer modification.  

 
Other modified PG Binder grades may be used with a prior approval by the Director of the 
Materials Bureau.  

 
Tack Coat.  The tack coat used for this mixture shall meet the requirements of 702.3002T or 
702.4002T Asphalt Emulsion Straight Tack Coat. 

 
Reclaimed Asphalt Pavement (RAP). The maximum RAP blend portion is 20% by weight of 
the total mixture. 

 
CONSTRUCTION DETAILS 
 
The provisions of §401-3 and §402-3, Construction Details, will apply except as modified 
herein. 
 
Tack Coat. The Straight Tack shall be applied and paid for in accordance with Section 407 of 
the Standard Specifications.   
 
The Provisions of 402-3.07 Compaction, D. 80 Series Compaction Method, apply except as 
modified.  

 
Table 6 - Number of Passes¹ 

Option 1 
Three Roller Train (Static) 

Option 2 
Vibratory Rollers 

Steel-Wheel 
Roller Passes 

Pneumatic 
Roller Passes 

Vibratory 
Roller Passes 

Static 
Roller Passes 

4 2 2 2 
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Note 1 - These are recommended number of roller passes.  Engineer-in-Charge 
may change the number of passes as needed. 

 
METHOD OF MEASUREMENT 
 
The provisions of §401-4 and §402-4, Method of Measurement, shall apply. 
 
BASIS OF PAYMENT 
 
The provisions of §402-5 Basis of Payment shall apply. 
 
Payment will be made under: 
 
ITEM NO. ITEM PAY UNIT 
402.06810318 
402.06811318 
402.06820318 
402.06821318 
402.06830318 
402.06831318 

6.3 F1 Polymer Modified HMA, 80 Series Compaction 
Plant Production Quality Adjustment to 402.06810318 
6.3 F2 Polymer Modified HMA, 80 Series Compaction 
Plant Production Quality Adjustment to 402.06820318 
6.3 F3 Polymer Modified HMA, 80 Series Compaction 
Plant Production Quality Adjustment to 402.06830318 

Ton 
Quality Unit 
Ton 
Quality Unit 
Ton 
Quality Unit 
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ITEM 606.59200125 - RESETTING END TERMINALS FOR BOX BEAM GUIDE RAIL AND MEDIAN 

BARRIER 
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1 of 1 

1. DESCRIPTION: 
 

1.01 Under this item the Contractor shall reset Type III Box Beam Guide Rail and Type C Box Beam End 
Terminals at the location(s) shown on the plans and in accordance with these specifications, applicable 
Standard Sheets, Contract Drawings and Manufacturer’s directions and drawings.  The Engineer will 
be sole determiner in the event there are differences between the Specifications, Standard Sheets, 
Manufacturer’s directions and drawings. 

 
2. MATERIALS: 
 

2.01 Subsection 606-2.08 of the Standard Specifications shall apply. 
 

3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall remove, store, clean and reset the box beam end terminal as shown on the plans 
or as directed by the Engineer.  The construction details of Subsection 606-3.06 and 606-3.12 of the 
Standard Specifications shall apply. 

 

4. METHOD OF MEASUREMENT: 
 

4.01 The quantity measured for this item shall be the number of end terminals reset in accordance with the 
requirements of the Contract Documents and in a manner approved by the Engineer. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each end assembly reset shall include the cost of furnishing all labor, materials 
and equipment necessary to complete the work.  Progress payments for the quantity reset will be made 
in accordance with Subsection 606-5.05(A). 
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AND MEDIAN BARRIER 
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1. DESCRIPTION: 
 

1.01 The work under this item shall consist of removing and storing the existing End Terminal for Box 
Beam Guide Rail and Median Barrier, Type III and Type C.  This work shall be completed in 
accordance with these Special Specifications, applicable standard sheets, contract drawings and the 
manufacturer’s directions and drawings.  The Engineer will be sole determiner in the event there are 
differences between specifications, standard sheets, manufacturer’s directions and drawings. 

 
2. MATERIALS: 

 

2.01 The materials comprising the existing end terminal shall be carefully disassembled and stored at a pre-
determined Thruway Section Maintenance Facility if found to be in satisfactory condition as 
determined by the Engineer.  The Engineer will be the sole determiner in the event existing terminal 
components are damaged by the Contractor’s careless removal operations.  Replacement costs will be 
the Contractor’s responsibility.  Replacement materials shall meet the material requirements for the 
appropriate new End Terminal for Box Beam Guide Rail and Median Barrier. 

 

3. CONSTRUCTION DETAILS: 

 

3.01 The existing End Terminal shall be removed and stored in accordance with the special specifications 
and the plans or in accordance with manufacturer’s instructions and the direction of the Engineer. The 
work including the necessary post hole repair work, shall be coordinated with any adjacent guide rail 
or median barrier work to minimize the time traffic is exposed to unanchored runs of guide rail.  This 
period shall not exceed fourteen calendar days.  During periods when the public is exposed to the 
unanchored guide rail or median barrier, plastic drums or other devices approved by the Engineer shall 
be placed in advance of the unanchored run and in advance of the exposed ends of the rail.  In 
addition, the exposed ends of the rail shall be brought to the ground level, twisted over to lay flat and 
pinned to the ground. 

 
The disassembled terminal end shall be “packaged” such that all related nuts, bolts, washers, etc. are 
stored in a neat orderly manner with their related components. 

 

4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured as the number of End Terminals for Box Beam Guide rail and median 
barrier removed and stored satisfactorily in accordance with these specifications.  The payment limits 
for these units shall extend from the front of the guide rail or median barrier to the center of the last 
associated guide rail post, which is located no more than 51 feet from the front of the end terminal. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid shall include the cost of furnishing all labor, equipment, and materials necessary to 

complete the work.  With the exception of post hole repair work, the cost of earthwork, grading, top 
soiling, and seeding shall be measured and paid for separately. The cost to repair units damaged by 
public travel will be borne by the Contractor or by the Authority in accordance with provisions of 
§107-09 Damage. 
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ITEM 606.79200125 - REMOVE AND DISPOSE END TERMINAL FOR BOX BEAM GUIDE RAIL AND 

MEDIAN BARRIER 
 

 03/09 RBF 

1 of 1 

1. DESCRIPTION: 
 

1.01 This work shall consist of the removal and disposal of box beam guiderail and median barrier end 
terminals in accordance with this specification and as directed by the Engineer. 

 
2. MATERIALS: 

 

2.01 None specified. 
 

3. CONSTRUCTION DETAILS: 

 

3.01 The contractor shall remove designated existing box beam guiderail and median barrier end terminals 
and remove them from the worksite, off of Thruway property. 

 
3.02 Holes created in the removal process shall be backfilled with a suitable material and compacted in a 

manner approved by the Engineer. 
 
3.02 The work, including the necessary post hole repair work, shall be coordinated with any adjacent guide 

rail or median barrier work to minimize the time traffic is exposed runs of guide rail with no end 
terminal.  This period shall not exceed fourteen calendar days.  During periods when the traffic is 
exposed to guide rail or median barrier without an end terminal, plastic drums or other devices 
approved by the Engineer, shall be placed in advance of the exposed ends of the rail.  In addition, the 
exposed ends of the rail shall be brought to the ground level and pinned to the ground if the adjacent 
lane is closed.  If the adjacent lane is open, the exposed end shall be temporarily terminated with box 
beam guide railing end assemblies utilizing two (2) splice plates per temporary termination 
connection.  No posts for anchorages shall be required.  Special temporary splice plates will be needed 
to adopt box beam guide rail end assemblies to box beam median barriers. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured as the number of End Terminals for Box Beam Guide rail and median 
barrier removed and disposed satisfactorily.  The payment limits for these units shall be 50 feet. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid shall include the cost of furnishing all labor, equipment, and materials necessary to 

complete the work. 
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ITEM 606.92010125 ‒ REPLACE GUIDE RAIL SPLICE BOLTS 

 1 of 2 05/15 BDK 

 
1. DESCRIPTION: 
 

1.01 This work shall consist of removing and disposing non-standard splice bolts from existing guide railing 
systems and replacing with new splice bolts in accordance with the contract documents and as directed by 
the Engineer.  Guide railing sy stems include Co rrugated Beam Guide Railing and Median Barrier, 
Heavy-Post Blocked-Out Corrugated Beam Guide Railing and Median Barrier, and Thrie-Beam Guide 
Railing. 

 
2. MATERIALS: 
 

2.01 Splice bolts shall be flat, round-headed, grippable, galvanized bolts and nuts as shown in this 
specification. Bolts shall be ASTM A307 Grade A. Nuts shall be ASTM A563 Grade A or better.  Bolts 
and nuts shall be galvanized according to the provisions of Section 719-01 Galvanized Coatings and 
Repair Methods, Type II. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 Only one splice location shall be worked at a time.  Work shall begin from the approach end of the guide 
rail system and continue in the direction of traffic.  An unbolted splice will not be allowed overnight. 

 
3.02 Existing bolts shall be removed with an impact wrench or other approved method that does not damage 

the galvanizing on the existing guide rail. Cutting to rches will not be allowed. Any  damage to the 
galvanizing on the existing guide rail shall be  repaired in accordance with Section 719-01 Galvanized 
Coatings and Repair Methods, Repair, at no additional cost to the Authority. 
 

3.02 Work shall not be performed within the pay limits of a proprietary end terminal. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity to be m easured for pay ment will be th e number of guide rail splice bolts furnished and 
installed in accordance with the plans, specifications, standard sheets, and as directed by the Engineer. 
 

5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each guide rail splice bolt sh all include the cost of all labor, m aterials and 
equipment necessary to complete the work.   
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ITEM 606.93010125 – ADJUST HEAVY POST BLOCKED-OUT (HPBO) CORRUGATED BEAM 

GUIDE RAILING 

 

1 of 1 11/15 SAV 

1. DESCRIPTION: 

 
1.01 This work shall consist of adjusting the height of existing Heavy Post Blocked-Out (HPBO) 

corrugated beam guide railing at the locations shown in the contract documents.   
 

2. MATERIALS: 

 
2.01 None specified. 

 
3. CONSTRUCTION DETAILS: 

 
3.01 The equipment and method used shall be approved by the Engineer prior to beginning work. 

 
3.02 HPBO corrugated beam guide railing posts shall be raised to an elevation that will provide a 

minimum railing clearance of 31 inches and held in place while adjacent ground is tamped. The posts 
shall then be driven back into the ground to provide a final railing height of 29 inches. Measurements 
shall be taken from the top of the steel railing element to the surface directly below. The maximum 
tolerance shall be ± ¼ inch. 
 

3.03 Vertical transitions into connecting guide railing systems shall be tapered as provided within current 
Standard Sheets. 
 
After guide railing has been set to the desired height, the ground around each post shall be restored 
A.O.B.E. 
 

3.04 The Contractor’s work shall not result in deformation or damage to the guide railing system. Any 
guide railing deformed or damaged by the Contractor shall be replaced at no additional cost to the 
Authority. 

 
4. METHOD OF MEASUREMENT: 

 
4.01 The quantity to be measured for payment will be the measured number of feet of HPBO corrugated 

beam guide railing adjusted to the specified height. 
 

4.02 No payment will be made for HPBO corrugated beam guide railing that is not within the specified 
tolerance. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid per foot shall include the cost of all labor, materials, and equipment necessary to 

satisfactorily complete the work. 
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ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 

1 of 5 

1. DESCRIPTION: 
 
 1.01 Under this item the Contractor shall furnish, install, maintain, relocate, and remove an all LED, two 

digit, and trailer mounted speed display sign.  The system shall be equipped with traffic radar 
operating in an “approach only” mode such that only the speeds of approaching vehicles will be 
displayed.  The unit must be capable of displaying all speeds between ten miles per hour (10 MPH) 
and ninety-nine miles per hour (99 MPH).  The system shall provide for the display of a static speed 
limit sign meeting the requirements of the National Manual on Uniform Traffic Control Devices 
(MUTCD) and NYS Supplement, mounted above, or adjacent to, the LED display. 

 
2. MATERIALS: 

 

2.01 Changeable Display: 
 
 A. Description:  The changeable display shall be mounted within a sign panel meeting the 

layout, text size, and reflectivity requirements of National MUTCD and NYS Supplement on 
a white background.  The sign panel shall match the static sign panel described in Section 
2.06.  The text of the sign shall be “Your Speed”.  The changeable display shall consist of an 
LED pixel matrix meeting the following requirements: 

 
  1. Two (2) Individual Characters are to be a minimum of (18 inches high each). 
  2. LED’s shall be Amber colored (Florescent yellow optional) 
  3. Minimum of 4 LED’s per pixel 
  4. LED Characters must be visible from 885 feet. 
  5. 100% Solid state configuration with no moving parts 
  6. The LED matrix shall have a protective cover such as Lexan or similar 
  7. Brightness control of the LED’s which can be adjusted for daytime/nighttime use. 
 

For the purposes of this specification, the “Display Panel” refers to the combination of the 
changeable changeable LED display and the sign panel it is mounted within. 

 
 B. Display Power Supply:  The power supply for the LED display is to be sufficient to operate 

the LED pixels for both daylight and nighttime conditions, be suitably regulated and 
temperature-stable and fully operational in the temperature range of -22F to 150F.  In 
addition, the power supply shall satisfy the following requirements: 

 
  1. All wiring to be comprised of standardized wiring harnesses and locking connectors. 
 
  2. Self-contained 12 volt DC battery system operated with sufficient power to operate 

the sign for a period of 14 consecutive days before requiring a recharge.  
 
2.02 Charging System: 
 
 A. Description:  The charging system is to be arranged in such a manner as to easily facilitate 

recharging of the battery system.  The 110 volt AC charging system shall initiate charging 
automatically when 110 volt AC service is connected, and must be capable of completely 
charging the battery pack within a 72 hour time period.  The recharging system is to be 
designed so that a fully charged unit can remain plugged-in without damaging the system.  
The trailer must also be equipped with a standard 110 volt AC receptacle as well as a 
temperature stable 110 volt AC battery trickle charger and ammeter.  Incorporation of a solar 
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ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 

2 of 5 

2. MATERIALS: (cont’d) 
 
2.02 Charging System: (cont’d) 
 
  powered option must include the necessary provisions to allow switching the recharging mode 

between the 110 volt AC and the solar panel with minimal effort.  The solar powered option 
shall be fully integrated into the unit power system. 

 
2.03 Display Control Unit 
 
 A. Description:  The display control unit shall be 100% solid state with no moving parts or 

switches, shall be operable in 0-95% non-condensing humidity conditions at temperatures 
from minus -22F to 150F, and shall include provision(s) for protection against damage 
should the 12 volt DC power source be incorrectly connected with the leads reversed. 

 
 B. Mounting:  The display control unit shall be mounted in such a manner as to minimize 

potential damage from the elements, including road salt and road spray.  The LED display 
unit is to be contained in a vandal resistant housing. 

 
 C. Wiring:  The control unit shall contain all of the terminal connectors for the display panel 

wiring harnesses and the keyboard terminal harness. 
 
2.04 Display Operating Software: 
 
 A. Description:  The display operating software shall provide for operator interaction with the 

sign system and must include industry standard levels of security and access.  Password 
protection and/or access codes are to be included in order to limit access to the sign control 
menus to authorized persons. 

 
 B. Diagnostics:  The display operating software shall provide sufficient diagnostic monitoring 

for the following elements: 
 
  1. LED Status – Including LED brightness (as % of maximum) for corresponding 

photocell ambient light levels. 
  2. Sign Status – Diagnostic information on the power system and sign performance. 
  3. Radar Status – Raw (serial) data from the radar unit for diagnostic purposes. 
  4. Solar Status – System Diagnostic information (for units provided with a Solar 

Powered Option).  
 
 C. Main Menu:  The software shall provide full control of the LED display.  The software and 

control keys shall include the ability to perform the following: 
 
  1. User-defined “minimum” and “maximum” speed to display. 
  2. Control of LED display to provide “Steady burn” and at least one “flash” mode. 
  3. Allow for a minimum of two (2) “trigger” speeds to be preset.  When the trigger 

speeds are reached, the display shall automatically switch to a user-set display mode, 
which may include, flash mode 1, flash mode 2, “Blank-out”, and displaying “XX”, 
as well as other display modes. 
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ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 

3 of 5 

2. MATERIALS: (cont’d) 
 

2.04 Display Operating Software: (cont’d) 
 
 C. Main Menu: (cont’d) 
 
  4. Display control that allows the sign to be automatically powered up and down based 

on time and date or a 7-day programmable feature which allows pre-set control of the 
sign based on a 7 day repeating schedule. 

  5. A flashing strobe light shall NOT be allowed on the system. 
  6. Radar data logging capabilities must be incorporated into the system which allows, at 

a minimum, the collection of the following: 
 

 Average Speeds 
 Number of readings within specified ranges 
 Number of violations 
 Highest speeds 

 
2.05 Case and Housings: 
 
 A. The sign case and all housings on the Speed Display Trailer shall be of all aluminum 

construction and be fabricated to provided full protection from moisture intrusion to sensitive 
parts due to rain and snow, including road spray. 

 
 B. The lens and/or cover of the LED displays are to be weather proof and provide full protection 

for the display unit.  The lens and/or cover shall be modular and interchangeable.  All cases 
and housings are to be vandal resistant and lockable. 

 
2.06 Static Speed Limit Sign:  The system shall provide for the display of a Regulatory static speed limit 

sign above, or adjacent to, the Display Panel.  The speed limit sign shall be a minimum of 3 feet in 
width by 4 feet in height with interchangeable numerals to allow the display of speed limits ranging 
from forty-five miles per hour (45 MPH) to sixty-five miles per hour (65 MPH) in five miles per hour 
(5 MPH) increments.  The mounting system for the interchangeable numerals shall be provided with 
vandal resistant connectors.  The static speed limit sign shall comply with the provisions of National 
MUTCD and NYS Supplemental. 

 
2.07 Sign Support Structure:  The configuration of the sign support structure shall be such that the static 

sign and the Display Panel will remain in place during all weather conditions that the display trailer is 
likely to incur, including gusts up to 75 MPH.  The static speed limit sign shall be affixed to the 
support with a positive connection, similar to a permanent roadside installation.  The static speed limit 
sign and Display Panel must be mounted to meet the following minimum heights when the unit is fully 
deployed: 

 
 a. Static Speed Limit above Display Panel: 
   Speed Limit – 7 feet – 6 inches  Display Panel – 4 feet – 7 inches 
  
 b. Static Speed Limit Adjacent to Display Panel: 
   Speed Limit – 5 feet – 6 inches  Display Panel – 5 feet – 6 inches 
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ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 

4 of 5 

2. MATERIALS: (cont’d) 
 
 2.07 Sign Support Structure: (cont’d) 

  
 Note:  Minimum heights are measured from the ground surface below the sign/panel to the bottom of 

each when mounted adjacent to the Display Panel; the static sign must be mounted on the left-side, as 
viewed by oncoming traffic.  When the unit is fully deployed, the support structure shall be stabilized 
and locked into position. 

 
2.08 Trailer: 
 
 A. The trailer is to be constructed of rectangular structural tubing (ASTM A500-B) or welded 

steel channel (ASTM A36).  The trailer shall be designed for safe transport at normal highway 
speeds of 55 MPH and shall be equipped for use on public highways in accordance with NYS 
Vehicle and Traffic Law. 

 
  Lights, reflectors, and splash guards shall be provided to comply with NYS regulations.  

Wiring shall be continuous with no splices, and shall be adequately secured approximately. 
   
  Every 18 inches with all connections to be made in a watertight junction box, using watertight 

light fixtures and watertight connections (Truck-Lite 50800/50400 or equal).  Reflectors shall 
be mechanically fastened (not stick-on). 

 
 B. Stabilizing Outriggers: 
 
  Each corner of the trailer shall be fitted with screw leveling jacks to stabilize the trailer when 

   in the display position. 
 

3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall furnish, install, maintain, and relocate speed display trailers at the locations 
shown and for the usage indicated in the contract documents.  When in use, the trailers shall be 
properly aligned to provide optimum viewing by approaching motorists. 

 
 3.02 The Contractor shall be responsible for maintenance, repair and relocation of the trailers until progress 

of work no longer requires their use, as determined by the Engineer.  The trailers may be relocated in 
contracts with multiple work zones, AOBE.  The speed display shall only be displayed when directed 
by the Engineer.  It is anticipated that the speed display will be in operation 35% of the time. 

 
 3.03 When not in operation, the speed display trailer shall be removed from the traffic control pattern and 

replaced with the appropriate static speed limit sign.  The speed display trailer shall be stored behind 
guide rail or a minimum of 9 meters from the edge of pavement. 

 
 

57



ITEM 619.96----25 –  SPEED DISPLAY TRAILER 
 

 04/09 PMM 

5 of 5 

4. METHOD OF MEASUREMENT: 
 

4.01 Speed Display Trailers will be measured as the number of units furnished, installed, maintained, 
relocated, and removed in accordance with the plans, specifications and as directed by the Engineer.  
Relocations of Speed Display Trailers will not be measured as additional Speed Display Trailers for 
payment purposes. 

 

5. BASIS OF PAYMENT: 

 
5.01 The unit price shall include the cost of all labor, materials and equipment necessary to complete the 

work; including furnishing, installing, maintaining, relocating and removing Speed Display Trailers in 
accordance with the plans, specifications and as directed by the Engineer. 

 
5.02 Seventy-five percent of the unit price shall be paid when each unit has been delivered to the job site 

and is operational; the balance shall be paid upon completion of the project or when the Engineer 
authorizes their removal. 
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ITEM 621.05020004 – PREPARING GRADE FOR VEGETATION CONTROL STRIP 

Page 1 of 2 
 

10/12/2010 

 
DESCRIPTION 
This work shall consist of trimm ing, grading an d reshaping the existing shoulder break area to 
remove excess m aterial, establish proper grade, pr ovide for satisfactory tr ansverse drainage and 
prepare a uniform, compacted surface in preparation for placement of a Vegetation Control Strip 
(VCS) at the site of a proposed  guide rail run installation, in accordance with the contract 
documents and as directed by the Engineer. 
 
MATERIALS 
The materials used to bring the area beyond the edge  of shoulder up to proper grade and/or cross  
slope shall be available native so il suitable for fill and generated from this operation, or suitable 
fill material delivered to the site, un less payment for select m aterial is s pecified in the Contract 
Documents. 
 
CONSTRUCTION DETAILS 
This work shall include the following: 
 
A. Removing and disposing of sod, topsoil, organic m aterial, shoulder backup m aterial, 

deteriorated shoulder stabilization material and other loose, unsuitable or excess material 
adjacent to the existing shoulder. 

 
B. Grading the area in preparation for placement of the proposed Vegetation Control Strip to 

a uniform cross slope such that after com paction the top surface shall not ex tend above 
nor more than ¼ inch b elow true g rade and surface at any location,  or as detailed in  the 
Contract Documents. 

 
C. Building up low areas beyond the edge of s houlder, within the lim its of the Vegetation 

Control Strip, using suitable fill m aterial placed at proper grade.  If  the available vo lume 
of excess native soil suitable f or fill removed from within the same guide rail installation 
site is not su fficient to establish proper grade throughout the run, fill m aterial from other 
sources shall be delivered to the site.   Suitable fill material delivered from other sources, 
such as oth er guide rail installation sites,  or  borrow areas and placed at the site will be 
paid under Item 203.03 – Embankment in Place. 

 
D. Compacting the area beyond the existing s houlder within  the lim its of the proposed 

Vegetation Control Strip (VCS) to the satisfaction of the Engineer. 
 
E. All excess material not reused as suitab le fill material shall be the Contrac tor’s property 

for disposal as surplus m aterials under the provisions of  Section 203-3.02.B Disposal of 
Surplus Excavated Materials. 
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ITEM 621.05020004 – PREPARING GRADE FOR VEGETATION CONTROL STRIP 

Page 2 of 2 
 

10/12/2010 

 
METHOD OF MEASUREMENT 
This work will be  measured as the  number of  linear feet of preparing grade in pr eparation for 
placement of a Vegetation Contro l Strip (VCS) m easured along each edge of shoulder which  
such work is performed. 
 
BASIS OF PAYMENT 
The unit price bid per linear foot shall include the cost of furnishing all labor, materials, and 
equipment necessa ry to  satisf actorily com plete the work, e xcept tha t, where specif ied in the 
plans, suitable fill or select material brought in to fill low areas will be paid f or under the 
appropriate item. 
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ITEM 627.50140008 - CUTTING PAVEMENT 
 
 
DESCRIPTION: 

 

The contractor shall cut existing asphalt pavement, concrete pavement, asphalt surface course, or asphalt 
concrete overlay on concrete pavement at the locations indicated and detailed on the plans and as directed 
by the Engineer. 

 
MATERIALS: 

 
None specified. 

 
CONSTRUCTION DETAILS: 

 

Existing pavement and overlay shall be cut perpendicular to the roadway surface along neat lines, and to 
the depth indicated on the plans and typical sections, using appropriate equipment.  After the pavement 
has been cut through, the Contractor may use pry bars, pneumatic tools or other methods, to pry loose the 
pavement to be removed from the pavement that is to remain. A pavement breaker may be used to break 
up the pavement to be removed after the pavement has been completely cut through and completely free 
from the pavement to remain. 

 
When pavement cutting is called for in the Contract documents, if a neat vertical face with minimal 
shatter is obtained by performing an adjacent operation (such as milling) which eliminates the need to 
perform a separate pavement cutting operation, payment will be made for both the pavement cutting item 
and the item for the adjacent operation. 

 
Any existing pavements and curbs not indicated to be removed that are damaged by the contractor's 
operations, shall be repaired at no additional cost to the State. Pavement cutting that the contractor 
chooses to do for his/her own convenience shall not receive any additional payment from the State. 

 
METHOD OF MEASUREMENT: 

 
The quantity to be measured will be the number of linear feet of pavement cutting satisfactorily 
completed. 

 
BASIS OF PAYMENT: 

 

The unit price bid per linear foot of pavement cutting shall include the cost of all labor, materials, 
and equipment necessary to satisfactorily complete the work. 

 
Payment for prying, breaking, removal and disposal of cut pavement shall be made through other 
appropriate items. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 Aug. 2013 
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ITEM 635.04030225 - RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS 
 

 1 of 1 07/14 SAV 

  Rev. 06/16 

 

1. DESCRIPTION: 
 

1.01 This work shall consist of grinding bituminous or portland cement concrete pavement surfaces for 
recessing pavement markings.  

 
2. MATERIALS: 

 

2.01 None specified. 
 
3. EQUIPMENT: 
 

3.01 Grinding equipment shall have free-floating cutting heads to provide a consistent groove slot depth over 
irregular pavement surfaces. The cutting heads shall have diamond saw blades only; no other type will be 
permitted. Grinding equipment shall be capable of producing a final pavement surface that has 
perpendicular vertical sides and a smooth, flat bottom free of ridges. 

 
4. CONSTRUCTION DETAILS: 
 

4.01 The work required to grind pavement surfaces for inlaid pavement surfaces shall be performed in 
accordance with these specifications, the contract documents and to the satisfaction of the Engineer. 

 
4.02 Areas receiving pavement markings shall be ground to a depth of 80± mils. The grinding width shall 

exceed the pavement marking width by a total of 1 inch.   
 
4.03 Line segments in broken lines and dotted lines shall be ground to provide the ±80-mil depth along the 

entire specified length of the marking. 
 
4.04 Wet Saw Blade Operation. If grinding is done with water, the groove shall be immediately flushed with 

high pressure water to avoid build-up and hardening of slurry. The pavement surface shall be dry prior to 
application of the pavement markings. 

 
4.05 Dry Saw Blade Operation.  If grinding is done with dry saw blades, dust and debris shall be immediately 

removed by vacuuming. 
  
4.06 The pavement shall be returned to a debris-free condition prior to re-opening to traffic. 
 
4.07 Disposal of Material.  Millings and/or grinding slurry shall be removed and disposed as 

non-hazardous industrial waste according to Section 107-10. 
 

5. METHOD OF MEASUREMENT: 
 

5.01 Recess diamond grinding will be measured in feet along the centerline of the prepared surface and will be 
based on a 7-inch-wide groove (6-inch-wide stripe plus ½ inch each side). 
 

6. BASIS OF PAYMENT: 
 

6.01 The unit price bid shall include the cost of all labor, materials, and equipment necessary to complete the 
work. The cost of maintaining and protecting traffic during recess diamond grinding operations and 
cleaning and drying the grooved surfaces shall be included in the price bid. 

 
6.02 No payment will be made for grinding beyond the specified length of the line segments in broken lines and 

dotted lines. 

62



ITEM 637.11----25 – ENGINEER’S FIELD OFFICE – TYPE 1 
ITEM 637.12----25 – ENGINEER’S FIELD OFFICE – TYPE 2 
ITEM 637.13----25 – ENGINEER’S FIELD OFFICE – TYPE 3 
ITEM 637.14----25 – ENGINEER’S FIELD OFFICE – TYPE 4 
ITEM 637.15----25 – ENGINEER’S FIELD OFFICE – TYPE 5 
 

 1 of 8 10/12 GFT 

  Rev. 10/15 REB 

1. DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or a 
modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer 
hardware, software and internet communications described in this specification shall be provided for the duration of 
the contract. 

 
2. MATERIALS: 

 

2.01 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof building or 
mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined with weatherproof 
connections.  Mobile trailers shall be in new or like new condition.  The Contractor may furnish equivalent 
facilities in an existing building, provided that the building is located to provide convenient service.  The 
Contractor shall supply the Engineer with a copy of the Certificate of Occupancy for the existing building.  
  
The Engineer’s Field Office shall be in accordance with the requirements of the New York State Uniform 
Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  
  
The electrical system shall be able to continuously operate all equipment and be provided with adequate 
receptacles.  To accommodate computer equipment, the field office shall be provided with a dedicated 
20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch by 39 inch footprint along a wall 
for the installation of a computer hardware rack/cabinet.  Electric light shall be provided by non glare-type 
luminaires to provide a minimum illumination level of 1,000 lux at desk-height level.  An ambient air 
temperature of 70 °F ±10 °F shall be maintained.  
  
Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 
  
The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either “small” or 
“large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for each of the office 
types.  

 
TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 
Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

 
A. Potable Water. From a local municipal water supply, certified well or bottled with a 

heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be 
provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on a 
potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  
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B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and in 
compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities, 
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush-
type where sanitary facilities are available, and a type approved by the Engineer prior to installation 
where sanitary facilities are not available.  The minimum required number of restrooms to be provided 
is specified in Table 637-2.  

 

C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or 
bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2. 
 

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight 
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48 
inches wide with white legend on green background with the phrases as positioned and described 
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support 
shall be a breakaway type.  

  
The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 inches 
below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 inch B 
series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase “N.Y.S. 
THRUWAY AUTHORITY” shall be 1½ inch E series with the top of the letters 30 inches below the 
top of the panel.  All phrases shall be centered horizontally on the panel.  

  
If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional 
signs shall be displayed conspicuously within the contract limits.  The signs shall be similar to the 
above description, except that they shall be 48 inches high by 64 inches wide and have an additional 
bottom line of text containing the street address of the Engineer’s Field Office.  The letters in the street 
address shall be 6 inch B series with the top of the letters 36 inches below the top of the panel and 
centered horizontally on the panel.  

 

E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements of 
the U.S. Postal Service.  
 

F. Telephone and Answering System.  A separate telephone and digital answering system for the 
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be 
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided for 
the facsimile machine and dial-up computer access if high speed internet access is not available where 
the field office is located).  The telephone and answering system shall provide the ability to answer all 
voice lines from each voice line, transfer calls to all voice lines and be equipped with a single, 
dedicated answering system.  

  
A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be 
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital 
answering system shall be capable of recording outgoing messages up to 60 seconds long and 
receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
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that new messages may be played back without erasing old messages.  The system shall include 
remote programming of playback, backspace, and outgoing message re-record and allow for the 
retrieval of messages without a remote control unit.  

 

G. Facsimile Machine.  Plain paper laser or inkjet facsimile machine with a dedicated telephone line. 
The machine shall be capable of sending and printing a maximum paper size of 8½ x 14 inches, have a 
minimum 20-page memory storage, a minimum 20-sheet document feeder, a minimum 50-sheet paper 
capacity, transmit at least 6 pages per minute and have an autodial/redial with a minimum of 50 phone 
number memory. The machine shall be capable of storing and printing outgoing message confirmation 
information and printing the sender’s name, fax number and page number on incoming faxes. 

 

H. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an all-
in-one copy machine with black & white and color copying, black & white and color printing and 
black & white and color scanning capabilities.  Machine shall have at least three paper bins 
(8½ x 11 inches, 8½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and 
collating, sorting stapling and double-sided copying.  Set-up, printer drivers, software and networking 
are required.  All on-site staff email addresses shall be set up and programmed for ease of scanning.  
Maintenance shall be provided, as required, including repairs and all necessary toner cartridges and 
staples for the life of the contract and until final completion.  One (1) case (5,000 sheets, 20 lb, white) 
of each paper size shall be provided as initial stock. 

 
I. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be able to 

receive 8½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs and 
staples.  

 

J. Pencil Sharpener.  Manual or electric pencil sharpener, minimum 1 per room.  
 

K.  Exterior Bulletin Board.  An installed 4 foot by 8 foot weatherproof bulletin board in front of or 
adjacent to the Engineer’s Field Office.  The bulletin board may be attached to an outside wall of the 
office.  The location selected must be handicapped accessible and clearly visible.  

 

L. Interior Bulletin Board.  An installed, wall-mounted 4 foot by 6 foot bulletin board made of cork or 
similar material in a large room, and one (1) 2 foot by 4 foot wall mounted bulletin board installed per 
room.  

 

M. Dry Erase Board. Installed, wall-mounted 2 foot by 4 foot dry erase boards, minimum one (1) per 
room.  

 

N. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for the 
storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a 
minimum of 9 square feet with a minimum height of 6 feet.  

 

O. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each, 
meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.  
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional 
4-drawer cabinets as specified in Table 637-2.  
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P.  Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide and 
1 foot deep.  The minimum required number of bookcases to be provided is specified in Table 637-2.  

 

Q.  Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.  
 

R. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for 
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4 
and 5.  

 

S. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and 
cold running water with minimum dimensions of 15 inch by 15 inch by 6 inch deep, usable counter 
space with minimum dimensions of 5 feet long by 2 feet deep and cabinet space with minimum 
dimensions of 5 feet long by 1½ feet deep by 2½ feet high.  If the water in the sink is not potable, it 
shall be clearly marked as such.  

 

T. Stove.  Electric, propane or bottle gas stove with a minimum of two (2) burners adequate for rapid 
drying of soil samples, including fuel or electrical supply.  A stove is required when a separate Field 
Laboratory is not included.  

 

U.   First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for Workplace 

First Aid Kits.  The minimum number of first aid kits to be provided is specified in Table 637-2.  
 

V. Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and mounted 
with an external probe to give the temperature both indoors and outdoors.  

 

W. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The minimum 
required number of coat racks to be provided is specified in Table 637-2.  A single coat rack may be 
provided as long as it holds the minimum number of coats as per Table 637-2.  

 

X. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall have 
a 5 foot long by 2½ foot wide work surface and a height of 30 inches, at least 2 lockable drawers and 
include an adjustable shelf approximately 1 foot wide and no less than 2½ feet long.  Each desk shall 
also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from 
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet 
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.  

 
 
 
 
 
 
 
 
 

 

 

66



ITEM 637.11----25 – ENGINEER’S FIELD OFFICE – TYPE 1 
ITEM 637.12----25 – ENGINEER’S FIELD OFFICE – TYPE 2 
ITEM 637.13----25 – ENGINEER’S FIELD OFFICE – TYPE 3 
ITEM 637.14----25 – ENGINEER’S FIELD OFFICE – TYPE 4 
ITEM 637.15----25 – ENGINEER’S FIELD OFFICE – TYPE 5 
 

 5 of 8 10/12 GFT 

  Rev. 10/15 REB 

TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 
1 2 3 4 5 

Restrooms  1 1 2 2 3 
Parking Spaces  6 8 12 18 22 
Telephone Voice Lines  2 3 4 4 5 
Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 
Telephone Line for Facsimile  1 1 1 1 1 
Fire Resistant Cabinets (4-drawer)  2 3 4 6 8 
Bookcases  5 7 10 12 16 
First Aid Kits  1 1 1 2 2 
Coat Racks  1 2 3 4 5 
Office Desks and Chairs  4 8 12 18 22 
Office/Conference Tables  2 2 3 4 5 
Folding Chairs  8 10 10 12 15 
Drafting Tables  1 1 2 3 3 
Drafting Stools  2 2 4 6 6 
Vertical Plan Filing Racks  1 1 2 3 8 
Roll File Units 1 1 1 2 4 
Flatbed Scanner 1 1 1 1 1 
Personal Computer (Hardware and Software) 2 4 6 8 8 
LaserJet printer   1 2 3 3 3 
Additional Software 1 1 2 2 3 
Digital Camera with Motion Picture Functionality 1 1 1 2 2 

 

 

Y.  Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a 
minimum of 8 feet long by 2½ feet wide by 30 inches high.  The minimum required number of 
office/conference tables to be provided is specified in Table 637-2.  

 

Z.   Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of 
30 inches by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs to 
be provided is specified in Table 637-2.  

 

AA.  Drafting Table.  Adjustable height, tilting top drafting table with brackets and legs and approximate 
dimensions of 6 feet long by 3 feet wide by 3 feet high.  The minimum required number of drafting 
tables to be provided is specified in Table 637-2.  

 
BB.  Drafting Stools.  Adjustable height stool with backrest.  The minimum required number of drafting 

stools to be provided is specified in Table 637-2.  
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CC.  Vertical Plan Filing Rack.  Constructed of metal, capable of hanging up to 12 sets of plan drawings 
up to 3 feet by 4 feet in size, 12 hanging clamps included.  The minimum required number of vertical 
plan filing racks to be provided is specified in Table 637-2.  

 

DD. Roll File Unit.  Twelve (12) compartments, each measuring approximately 6 inches by 6 inches. The 
minimum required number of roll file units to be provided is specified in Table 637-2.  

 

2.02 Information Technology. The minimum required number of personal computers to be provided is 
specified in Table 637-2.  The minimum requirements for each personal computer are: 

 

A. Hardware 

 

 CPU to operate Windows  8.1 for Business (32 bit or 64 bit edition) and all other software 
listed in this specification; 

 Optical Drive – CD-RW/DVD-RW; 
 500 GB minimum hard drive; 
 8 GB minimum RAM; 
 USB Port(s); 
 24” LCD monitor (1920 x 1080 resolution minimum); 
 One (1) 500 GB External Hard Drive; 
 Locking cabinet(s) which encloses all computer hardware; 
 Surge protection device;  
 External 3 button optical scroll mouse; 
 External Speakers;  
 Modem with separate phone line for computer (if high speed internet service is unavailable), 

(minimum 56K baud rate). 
 

B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  All 
manuals shall be provided. 

  
 Windows  8.1 for Business (32 bit or 64 bit edition); 
 Microsoft Word (2013 version or later); 
 Microsoft Excel (2013 version or later); 
 WINZIP 15; 
 Norton Internet Security (latest version for Windows  8) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version); 
 

Note:  Microsoft Office 2013 Standard Edition, or later version, may be used in lieu of Word 
2013 and Excel 2013. 

 

C. Additional Software.  The following software shall also be provided on the number of personal 
computers specified in Table 637-2: 

  
 Microsoft Photo Editor (latest version); 
 Adobe Acrobat XI Professional (latest version); 
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 Primavera scheduling software capable of meeting all scheduling requirements of the 
NYS Thruway Authority Addendum to the Standard Specifications §108-01 Start and Progress of 

Work and compatible with the operating system supplied under this specification. 
 

D. Internet Communication. 

 
 Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem 

capable of transferring data at a minimum of 50 megabits per second; 
 Subscription to an Internet Service Provider capable of providing high-speed Internet service; 
 Network/Wireless – Ethernet or wireless card to be compatible with the selected internet and       

office network connections. 
 

E.  LaserJet Printer. Photo-quality color LaserJet printer capable of printing on 8½ by 11 inch and 
8½ by 14 inch paper. Supply with spare toner cartridge, standard LaserJet and photo paper, diskettes 
and read/write CDs.  

 
F. Digital Camera.  The digital camera system shall meet the requirements below.  All necessary 

hardware, cables, operating manuals, and other pertinent media required for the operation of the 
camera unit itself, including connecting the camera to the office computer system shall be provided.  
The camera must be able to download the images to a computer without any proprietary software 
having to be installed on a computer.   

 
 Minimum 16.0 megapixel resolution with 20x optical zoom and autofocus operation; 
 3 inch LCD screen and optical viewfinder;  
 Built-in intelligent flash (auto/on/off);  
 Time/date stamp on each picture; 
 A total of two (2) rechargeable sets of batteries (Lithium-Ion) and high-capacity (approximately 

1 hour) charging unit;  
 Two (2) SDHC highest capacity and speed (Class) memory cards that are compatible with the 

camera; 
 Soft storage/carry case with shoulder strap; 
 Motion Video: 640 x 480 resolution capability at 30 frames per second (MPEG Video). 

 
3. CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is relinquished by 

the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the property of the 
Authority and property of the inspection staff which is kept in the Engineer's Field Office.  The Engineer will 
provide the Contractor with a detailed list of items kept in the office, with corresponding dollar values, and will 
provide the Contractor with updates when something on the list changes.  Non-Authority-owned property shall only 
be those items used in the performance of contract-related work activities.  Such property shall be replaced within 
30 days of the reported damages and would include any loss caused by, but not limited to, fire, theft, vandalism or 
malicious mischief.  The Contractor shall not be responsible for items kept in the Engineer's Field Office that are 
not on this list.  

 
The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If the 
Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs shall be 
displayed conspicuously within the contract limits in locations directed by the Engineer. 
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The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the inspection 
staff prior to the start of any contract work, and shall be made available after contract final acceptance as directed in 
writing by the Regional Construction Engineer. 
 
All furniture and equipment shall be fully assembled, operational, clean and serviceable. The Engineer’s Field 
Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall be 
coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the office and 
shall keep the office free from pests. The Contractor shall remove snow from all areas subject to vehicular 
circulation and parking. 
 
After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from the 
location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for providing 
all necessary computer hardware, software and peripheral devices as well as high-speed Internet service to the 
Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished by the Authority.  
Only internet services that can provide a minimum data transfer rate of 768 kilobits per second will be considered 
acceptable.   The Contractor shall be responsible for providing all necessary service connections to the Engineer’s 
Field Office and Engineer’s Field Office computer(s).  In addition, the Contractor shall provide a cable or DSL 
modem and any other equipment necessary to provide the minimum specified data transfer rate. 

 

4. METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the number of 
months satisfactorily provided, measured to the nearest 0.25 months. 

 
5. BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost of all 

labor, materials and equipment necessary to complete the work including property rental, utility charges and 
incidental expenses.  Payment will be made for each month of availability for occupancy by the Engineer and 
inspection field staff.  

 
No payment will be made under Engineer's Field Office when deficiencies in compliance with these requirements 
are not promptly addressed by the Contractor after notification by the Engineer.  Should the aggregate of non-
compliance days exceed 3 days in any one month, no payment shall be made for the entire month in which 
deficiencies were cited.  
  
Monthly payments may be terminated prior to contract final acceptance by written notification by the Division 
Construction Engineer that such office will no longer be required on the contract.  Payment for each month's 
occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as part of the final 
contract payment.  Failure of the Contractor to supply documentation required to complete the final estimate may 
result in nonpayment during this delaying period.  
  

During periods of contract extension of time where Engineering Charges are assessed, no payment will 
be made for occupancy and services, except that payment for each month's occupancy after the date of 
final acceptance will be made as part of the final estimate.  
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1. DESCRIPTION: 

 
1.01 Work under Item 645.45960025 shall consist of furnishing and mounting a WRONG WAY 

Deterrence Sign (AC powered) as shown on the plans or as instructed by the Engineer. 
 

1.02 Work under Item 645.45970025 shall consist of furnishing and mounting a WRONG WAY 
Deterrence Sign (solar powered) and furnishing and installing a solar panel with post as shown on the 
plans or as instructed by the Engineer. 

 
1.03 Work under Item 645.45980025 shall consist of electrically connecting and tuning the radar of the 

erected WRONG WAY Deterrence Sign. 
 

2. MATERIALS: 

 

2.01 Provide a WRONG WAY Deterrence Sign in accordance with the following model number: 
 
NYSID Model #:  G7504-000-00 (AC Powered), or 
NYSID Model #:  G7504-000-00 (Solar Powered including Power Station) 
 

2.02 AC-powered and solar-powered signs shall include the following components: 
 

A. Universal Edison Mounting Kit including all stainless steel hardware needed to install the sign. 
 

B. Stalker Radar Antenna Unit with a 12 degree gun. 
G7527 – Power – CPU NYSTA #90-96-07-32 FA 
Power supply 5VDC 5A 60W (computer) (AC only) 
 

C. G7527 – Power – CAB NYSTA #90-96-07-33 FA 
Power Supply 5 VDC 50A 250W (cabinet) (AC only) 
 

D. G7527 – Sign – CTR NYSTA #90-96-07-34 FA 
Sign Controller/Sending SA Preloaded with Software 
 

E. (2) G7527-0000-00 NYSTA #90-96-0-31 
320x 320 mm Display Modules 
 

F. IP 65 Rated Cabinet 
 

2.03 Solar-powered signs shall also include the following components: 
 

A. DC Converter; 
 
B. PV Array 780W @ 24V (3 PV panels; 260W each); 
 
C. F4 Battery Enclosure (Part #120-11091-001); 
 
D. Solar Controller, MPPT; 
 
E. 4 Batteries (12 VDC @ 108Ah each); 
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F. 4-inch pole with bracket for mounting to the top of the pole according to manufacturer’s 

recommendation; 
 
G. 2 - 5VDC 20A DC-DC Supply; 
 
H. DC Load Controller. 

 
2.04 Warranty. All of the mechanical and electronic equipment specified to make the WRONG WAY 

sign system operational and functional shall be warranted for a period of one year. The warranties 
shall be issued to the New York State Thruway Authority by the respective manufacturer and/or 
system fabricator. The warranties shall cover the repair or replacement of the components or devices. 
Replacements shall be new units. The warranties shall be effective from the date of final acceptance. 
 

3. CONSTRUCTION DETAILS:  

 

3.01 The Contractor shall provide any necessary work zone traffic control to gain access to the proposed 
sign installation location(s). 

 

3.01 The Contractor shall furnish and mount the WRONG WAY Deterrence Sign at location(s) shown on 
the plans, run all wire and prepare the site for electrical connection. 
 

3.02   Electrical connections and tuning of the radar shall be completed by:   
 
Fiberdyne Labs, Inc. 
127 Business Park Drive 
Frankfort, NY 13340 
(800) 894-9694 
www.fiberdyne.com 
 

3.03 If needed, the Contractor shall store the sign in a dry location until installed.  The Contractor shall be 
responsible for repairing or replacing any damaged sign, as directed by the Engineer. 

 

4. METHOD OF MEASUREMENT: 

 

4.01 The work under Item 645.45960025 will be measured as the number of WRONG WAY Deterrence 
Signs (AC powered) furnished and mounted. 
 

4.02 The work under Item 645.45970025 will be measured as the number of WRONG WAY Deterrence 
Signs (solar powered) furnished and mounted with accompanying solar panel and post. 

 
4.03 The work under Item 645.45980025 will be measured as the number of WRONG WAY Deterrence 

Signs electrically connected and radar-tuned. 
 

5. BASIS OF PAYMENT: 

 

5.01 The unit price bid per WRONG WAY Deterrence Sign (AC powered) shall include the cost of all 
labor, materials and equipment necessary to furnish and mount each sign. 

 
5.02 The unit price bid per WRONG WAY Deterrence Sign (solar powered) shall include the cost of all 

labor, materials and equipment necessary to furnish and mount each sign and accompanying solar 
panel and post. 
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5.02 The unit price bid per Sign Commissioning shall include the cost of all labor, materials, and 

equipment necessary to electrically connect and tune the radar of the erected WRONG WAY 
Deterrence Sign. 
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1. DESCRIPTION: 
 

1.01 The work shall consist of furnishing and installing delineator and/or snowplow marker posts, bands, 
brackets and all necessary hardware for mounting delineators or snowplow markers as shown on the 
plans. 

 
2. MATERIALS: 
 

2.01 The posts shall conform to the requirements of Section 646-2 of the Standard Specifications and as 
shown on the plans. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall install the delineators or snowplow markers in accordance with Section 646-3 of 
the Standard Specifications and as shown on the plans. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured as the number of complete delineators or snowplow markers installed. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each delineator or snowplow marker shall include the cost of all equipment, 
labor and materials including posts, bands, brackets and hardware necessary to satisfactorily mount 
and install the delineator or snowplow marker.  Also included is the cost to pick up the delineator or 
snowplow marker panels from the Authority. 
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ITEM 646.0626--25 - INSTALL MILE MARKERS 
 

 1 of 1 

Rev. 10/04 
 

1. DESCRIPTION: 
 

1.01 The work shall consist of furnishing and installing mile marker posts and hardware for mounting mile 
markers as shown on the plans.  The mile marker panels will be furnished to the Contractor by the 
Authority. 

 
2. MATERIALS: 
 

2.01 The posts shall conform to the requirements of Section 646-2 of the Standard Specifications. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor shall install the posts in accordance with Section 646-3 of the Standard Specifications 
at locations shown on the plans and as directed by the Engineer. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work shall be measured on an each basis for installation of the markers. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit bid price for each mile marker installed shall include the cost of all equipment, labor, and 
materials including posts and mounting hardware necessary to mount the panel and install the marker. 
Also included is the cost to pick up the marker panels from the Authority. 
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ITEM 646.50----25 REMOVE AND DISPOSE OF DELINEATORS OR MARKERS 

 

1of 1 
10/04 RBF 

Rev. 9/11 

1. DESCRIPTION: 
 

1.01 The work shall consist of removal and disposal of all Delineators, full Mile Markers, 1/10 Mile 
Markers and Snowplow Markers including the posts in a manner satisfactory to the Engineer. 

 
2. MATERIALS: 
 
 2.01 Not Specified 
 
3. CONSTRUCTION DETAILS: 
 
 3.01 The Contractor shall remove the Delineators and/or Mile Markers with respective posts and 

dispose of them in a manner satisfactory to the Engineer.  
 
4. METHOD OF MEASUREMENT: 
 
 4.01 The removal and disposal shall be measured on an each basis. 
 
5. BASIS OF PAYMENT: 
 
 5.01 The unit price bid for removal and disposal of each Delineator and Mile Marker shall include the 

cost of furnishing all labor and equipment necessary to remove, transport and dispose of the 
material. 
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ITEM 649.2504--25 - SHOULDER TREATMENT FOR ACCIDENT REDUCTION (STAR) (ASPHALT) 
 

1 of 2 11/08 RBF 

 

1. DESCRIPTION: 
 

1.01 This work shall consist of the installation of a pattern of STAR grooves cut into the asphalt shoulder in 
accordance with these specifications and at the locations shown in the Contract Documents or directed by 
the Engineer. 

 
2. MATERIALS: 
 

2.01 None. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 Construct the pattern of grooves to the dimensions, spacing and locations shown on the drawings, or as 
directed by the Engineer. The method of cutting shall be either milling or grinding.  The cutting head shall 
be capable of producing a 16 inches wide cut in one pass.  If the milling method is used, the outer drum 
diameter shall be a maximum of 24 inches with a minimum of 50 carbide cutting tips. The rotation speed 
of the drum shall be a minimum of 600 feet per minute. 

 
3.02 Alignment of the edge of the pattern shall be verified and checked by the Engineer.  Acceptable deviations 

from a longitudinal reference line shall be no more than 3 inches.  The Contractor shall create a test strip of 
sufficient length to satisfy the Engineer that the pattern, dimensions, alignment and texture are acceptable. 
 Seven (7) days prior to the test, the Contractor shall inform the Engineer in writing of the proposed 
location of the test site.  The location shall be within the project limits or close proximity to the project and 
approved by the Engineer.  The testing shall not be conducted on finished pavement or interim pavement 
that will be subjected to traffic.  After acceptance of the test installation, the test site shall be restored 
A.O.B.E. 

 
The cutting head shall be on its own suspension system, independent from that of the power unit, to allow 
the head to align itself with the slope of the shoulder and/or irregularities in the shoulder surface. The 
cutting tool shall be equipped with guides or a guidance system, clearly visible to the operator, to provide 
for consistent alignment of each STAR groove at the offsets from traveled way indicated in the Contract 
Documents. 

 
The finished STAR grooves shall have a nominal length measured in the direction of travel of 7 inches and 
a nominal width measured perpendicular to the direction of travel of 16 inches.  The depressions shall have 
a uniform circular concave cross-section with a nominal depth of 1/2 inch and a maximum allowable depth 
of 5/8 inch.  The STAR grooves shall be spaced at intervals of 1 foot as indicated in the Contract 
Documents or as directed by the Engineer. 

 
3.03 Where work is required at a location that abuts an already grooved area, the Contractor shall adjust the 

alignment of new grooves to blend with that of the existing grooves. 
 

3.04 The Contractor shall remove and dispose of millings and/or grinding slurry.  The shoulder area shall be 
returned to a debris-free state prior to re-opening for traffic. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity measured for payment will be the number of linear feet of shoulder grooved in accordance 
with the Contract Documents or as directed by the Engineer.  Measurements will be taken parallel to the 
edge of pavement for the entire length of shoulder satisfactorily grooved. 
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ITEM 649.2504--25 - SHOULDER TREATMENT FOR ACCIDENT REDUCTION (STAR) (ASPHALT) 
 

2 of 2 11/08 RBF 

 

5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per linear foot shall include all labor and equipment necessary to accomplish the work.  
No separate payment shall be made for the removal and disposal of millings or grindings. No payment 
shall be made for the test strip. 
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ITEM 662.74125325 - HDPE INNERDUCT 1 ¼ in. ID 
 

 5/12 SPM 

1 of 3 

1. DESCRIPTION: 
 
 1.01 This work shall consist of furnishing all labor, tools, and equipment necessary for installing high 

density polyethylene (HDPE) innerduct as indicated on the plans or as directed by the Engineer.  The 
innerduct is to be used for fiber optic cable facilities and will be placed as direct burial, drilled, or in 
sleeves as shown in the plans. 

 
 1.02 The innerduct shall include the following work items: 
 
  A. Innerduct 

B. Splicing 
C. Trace Wire 
D. Warning Tape 
E. Path Markers 
F. Plugs and Lashing Ties 
G. Documentation 

 
  Conduit excavation, backfill, sleeves, and directional drilling or jacking are paid for under separate 

items as shown in the plans. 
 
2. MATERIALS: 

 

2.01 Innerduct: 
 
 A. The innerduct shall be smooth-walled, inside and outside, High Density Polyethylene (HDPE) 

plastic Type SIDR9 deliverable to the site on reels.  All innerduct shall be the same inner and 
outer diameter and shall be acquired from the same vendor. 

 
 B. The innerduct shall be extruded from high-density polyethylene (HDPE) resin and 

conforming to the minimum standards for polyethylene PE345430B as defined in ASTM 
D3350. 

 
 C. Each innerduct shall be solid color coded as shown on the plans. 
 
 D. The innerduct shall be suitable for heat fusion welding using a fusion duct splicer. 
 
 E. Innerducts shall be pre-lubricated during the manufacturing process such that the lubricant 

becomes permanently impregnated in the inner walls of the innerducts.  The process shall 
provide a dynamic co-efficient of friction of .06 to .09 in accordance with Bellcore Standard 
GR-TSY-356-CORE, Oct. 1995, Section 4.1.5. 

 
 F. The lubricant shall be compatible with the proposed fiber optic cable jacket. 
 
2.02 Underground Warning Tape:  Underground Warning Tape shall be a heavy-duty polyethylene 

material that is compounded for direct burial service and which will resist acids, alkalis and other soil 
substances.  The tape shall be orange with a continuous legend “CAUTION BURIED FIBER OPTIC 
CABLE” print in black.  The underground warning tape shall be six (6) inches wide and have a 
minimum thickness of 4 mils. 
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ITEM 662.74125325 - HDPE INNERDUCT 1 ¼ in. ID 
 

 5/12 SPM 

2 of 3 

2. MATERIALS:  (cont’d) 
 

2.03 Path Markers:  The Contractor shall provide above-grade markers to identify the path of the buried 
duct.  The markers shall be orange and shall bear the permanent factory-printed text as shown on the 
plans.  The markers shall be 12 inches tall by four (4) inches wide by 1/8 inch thick and constructed of 
polyethylene rated for a minimum of 10 year outdoor durability.  The markers shall be resistant to UV 
rays, scratches, fading, and cracking.  Galvanized steel posts shall be provided as necessary to mount 
the markers in areas as indicated in the plans.  Attachment hardware shall be galvanized steel, stainless 
steel, or other non-corrosive materials approved by the Engineer. 

 
2.04 Innerduct Plugs:  Innerduct plugs and terminating plugs shall be corrosion proof, chemical resistant, 

removable, reusable and provide a light, air and gas tight seal to seal the Innerduct.  The terminating 
plug shall have an individual entry port for each installed cable. 

 
2.05 Lashing Ties:  Lashing ties shall be weather resistant nylon, non-releasable with a minimum loop 

tensile strength of 250 pound force. 
 

3. CONSTRUCTION DETAILS: 
 
 3.01 Innerducts: 
 
  A. The innerducts shall be placed as direct burial or in sleeves where shown on the plans. 
 
  B. Innerduct shall be installed in accordance with industry standards, manufacture’s written 

instructions, as shown on the Plans or as ordered by the Engineer.  Guide wheels, bending 
shoes or quadrant guides shall be used to achieve a smooth transition from road grade to 
conduit depth.  All bends in the Innerduct shall be made without kinking, flattening or 
appreciably reducing the internal diameter of the Innerduct and as recommended by the 
manufacturer. 

 
  C. The configuration of the color-coded innerducts shall be as shown on the plans.  The 

innerducts shall be bundled together using lashing tape every six (6) feet to prevent duct 
separation and entanglement. 

 
  D. If existing pull boxes require resetting or other modifications, this work shall be completed 

prior to the installation of innerduct into the subject pull box. 
 
  E. Innerduct shall be installed in continuous lengths to the extent possible.  Splicing of innerduct 

will be permitted as required to facilitate the installation.  Innerduct shall be butt-fused 
together using a heat fusion welder.  Heat fusion welding shall be conducted using a machine 
specifically designed for the application and materials being used and shall have been widely 
used in the industry for a minimum of 5 years.  The fused innerduct shall have been tested and 
demonstrated to provide an impermeable seal with a tensile strength equal to or greater than 
the duct without splices. 

 
  F. All Innerducts shall be sealed during installation and when being stored to prevent 

contaminants from entering the innerduct.  All Innerducts terminating in pull boxes with 
installed wires or cables shall have a terminating plug installed in accordance with the 
manufacturer’s instructions.  Unused innerduct shall pass through the pull boxes uncut. 

 
  G. Where the innerducts terminate at pull boxes, the Contractor shall break into the pull box and 

seal the opening between the innerduct and pull box with a watertight sealer approved by the 
Engineer. 
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ITEM 662.74125325 - HDPE INNERDUCT 1 ¼ in. ID 
 

 5/12 SPM 

3 of 3 

3. CONSTRUCTION DETAILS: (cont’d) 
 

 3.01 Innerducts: (cont’d) 
 
  H. Warning tape, trace wire and path markers shall be installed along the entire innerduct path as 

shown in the plans and as directed by the Engineer.  Wherever possible, the markers shall be 
affixed to permanent roadside features within 30 feet of the conduit path.  The Contractor 
shall submit a list of intended mounting locations for the Engineer’s approval. 

 
  I. After installation each innerduct shall be tested for continuity using a nominal 1 ¼ inch 

diameter non-collapsible mandrel.  The testing equipment shall be approved by the Engineer.  
Notification of all tests shall be made at least 48 hours prior to testing. All testing shall be 
witnessed by the Engineer and a third party (if involved). 

 
  J. The minimum bend radius shall be as indicated on the plans, or as recommended by the 

manufacturer, whichever is greater. 
 
 3.02 Documentation: 
 
  A. Complete and accurate as-built diagrams showing the entire innerduct plant shall be included 

as part of the overall final documentation for the cable plant.  The Contractor shall incorporate 
as-built documentation from other innerduct installation operations (such as for structure-
mounted multi-duct and plan/profile data from the directional driller) if applicable. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The innerducts shall be measured by feet along the axis of the innerduct, of the size and type specified, 
installed according to the plans, Proposal, or as directed by the Engineer.  Measurement shall include 
all couplings and bends. 

 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid per foot shall include the innerduct and all labor and materials necessary to 

complete the work, including splicing, testing and connection to pull boxes. 
 
5.02 Progress payments will be made in the following percentages: 
 
 Payment 

 Milestone   Description     Percentage 
        1    Duct Installed and Plugged        50% 
        2    Completion of Testing         40% 
        3    Markers and Documentation        10% 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

1 of 9 

1. DESCRIPTION: 
 

1.01 The work shall consist of furnishing and installing electrical conductors as described herein and as 
shown on the plans. 

 
2. MATERIALS: 
 

2.01 Wire (Power Circuits): 
 

A. Single-conductor, 98% conductivity, annealed uncoated copper conductor, rated for 600 volts 
(AC or DC) insulation with 160ºF temperature rating, size as indicated on Drawings 
(minimum #12AWG). 

 
B. Conforming to ICEA S-66-524,NEMA WC-7 and UL-44. 

 
C. All conductors to be stranded. 

 
D. All wire to be UL-listed and labeled. 

 
E. Color Coding (AC Circuits):  Black, red, blue, white and green for phases A, B, C, neutral 

and ground respectively.  Conductors #10 AWG and smaller to be color impregnated.  Larger 
conductors may be coded via solid color electrical taping, lap wound, with 3 inches visible at 
all terminations and in each pull box or enclosure.  Ground and neutral conductors shall be 
color coded their full visible length. 

 
F. Color Coding (DC Circuits):  Both conductors black. 

 
G. Insulation for AC and DC applications shall be Type RHW. 

 
2.02 Wire (Control Panels to Resistor Grids Only): 

 
A. 600 volt, #6 AWG copper single-conductor flexible stranded Class K 30 gauge welding cable 

with neoprene jacket. 
 

B. 600 volt, #6 AWG copper single-conductor, insulation with 200ºF temperature rating. 
 

C. Insulation for AC and DC applications shall be Type RHW. 
 
 2.03 Aluminum URD Cable: 

 
  A. Three conductor plus neutral and ground, aluminum cable with overall PVC jacket, suitable 

for direct burial. 
 

B. Conforming ICEA S-66-524, NEMA WC-7, and UL-44. 
 

C. All conductors to be stranded. 
 

D. All wires to be UL-Listed and labeled. 
 

E. Color code all conductors:  Red, black, blue for phase conductors, and white for neutral, green 
for ground conductors. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

2 of 9 

2. MATERIALS:  (cont’d) 
 
 2.03 Aluminum URD Cable: (cont’d) 
 

F. Provide full size neutral conductor. 
 

G. Provide separate insulated grounding conductor, sized per NEC. 
 

2.04 Control Cable: 
 

A. Five-conductor control cable conforming to International Municipal Signal Association 
(IMSA) Specification 20-1 (with 160ºF) temperature rating). 

 
B. Conductors:  #12 AWG, 7 strands annealed copper. 

 
C. Insulation: Insulation for AC and DC applications shall be Type XLP. 

 
D. Insulated conductors to be laid up in compact cable form, and bound with overlapping spiral 

wrap of moisture-resistant tape. 
 

E. Overall jacket:  High molecular weight polyethylene meeting ASTM D-1248 for Dielectric 
material Class C, Type IV, Category 5, Grade J3. 

 
F. Individual conductors pass UL’s VW-1 flame test. 
 
G. Stranded uncoated copper conductors, 30 mils XLP flame-retardant cross linked polyethylene 

insulation, color coded, two conductors flat, three or more conductors twisted, with suitable 
fillers where necessary to make round, cable tape, PVC jacket overall, surface printed. 

 
H. Cables meet requirements of ICEA S-73-532, NEMA WC57 for Control Cables.  Cables pass 

IEEE-1202/CSA FTT4 (70,000 BTU/hr) cable tray flame test (14-10 AWG). 
 
I. Cables pass UL and IEEE-383 ribbon burner test and ICEA 210,000 BTU/Hour test. 
 
J. Colors for control cable shall use industry standard unique colors (ICEA METHOD 1 – FOR 

NEC APPLICATIONS).  White and green shall not be used. 
 

2.05 Cable/Wire Requirements: 
 

A. The Contractor shall submit the cable/wire manufacturers certifications for all cable/wire used 
on the project. 

 
B. The Contractor shall follow the cable/wire manufacturer’s instructions on storage, handling 

and installing the cable/wire so as not to void the manufacturer’s warranty. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

3 of 9 

2. MATERIALS:  (cont’d) 
 

2.06 Conductor Terminations: 
 

A. Terminations (#10 AWG and Smaller):  Unless indicated otherwise, UL-listed crimp-on, fork 
type, with heat shrink insulator.  Coordinate sizes/styles so as to be dimensionally compatible 
with termination facilities (terminal strips, screws).  Connectors to be electro-tin plated copper 
with brazed seam barrel.  Insulators to be made of thermally stabilized cross-linked polyolefin 
with clear hot melt adhesive inner wall. 

 
B. Terminations (#8 AWG and larger):  Unless indicated otherwise, bolted pressure or 

compression type lugs and connectors shall be used.  Bolted pressure lugs shall not be used 
where exposed.  Lugs shall be copper base material only, suitable for use with the specified 
conductors. 

 
C. Terminations (All Wire Sizes, at Existing Control Panel Studs Only):  Same as crimp-on, fork 

type, with heat shrink insulator as specified above, except ring type in lieu of fork type. 
 

2.07 Wire Tags: 
 

A. Vinyl self-laminating type, with layer of clear wrapping covering the legend or heat shrink 
sleeves.  Permanently identify all conductor ends per drawing designations using pre-printed 
or neatly handwritten legends. 

 
B. All control cables and conductors are to be labeled in all pull boxes and entering the 

termination cabinets. 
 
 2.08 5 kV Shielded Cable: 
 
  A. Cable Ratings 
 

1. 5,000 volt rated. 
2. 133% insulation rating. 
3. 195F temperature rating. 
4. 285F emergency temperature rating. 
5. Listed for wet or dry locations. 

 
  B. Construction 
 

1. Conductor shall be annealed, uncoated, compact stranded copper. 
2. An extruded semi-conducting EPR strand screen shall be provided over the copper 

conductor. 
3. Insulation shall be Ethylene Propylene Rubber (EPR) shall be provided over the 

strand screen. 
4. An extruded semi-conducting EPR insulation screen shall be provided over the 

insulation. 
5. A 5-mil bare copper tape shield shall be provided over the insulation screen. 
6. A PVC jacket shall be provided over the tape shield. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

4 of 9 

2. MATERIALS:  (cont’d) 
 
 2.08 5 kV Shielded Cable: (cont’d) 
 

7. The jacket shall be permanently imprinted with the following information: 
a. Manufacturer 
b. Cable size 
c. Voltage Rating 
d. Insulation type 
e. Date of Manufacture 

 
C. Design Make:  Okonite 
D. Acceptable Manufacturers 

1. Okonite 
2. Kerite 
3. Pirelli 
4. Cablec 
5. Southwire 
6. General Cable 

 
 2.09 5 kV Shielded Cable Terminations: 
 
  A. Terminations: 
 

1. Medium voltage termination kit consisting of high-permittivity, high-resistivity, heat-
shrinkable, stress control tubing and outer insulation tubing. 

2. Tubing and materials shall be UV stabilized, designed to withstand corrosive and 
severe environments, and non-tracking per ASTM D2303. 

3. Provide with heat-activated, non-hardening sealants to prevent ingress of moisture 
and contamination. 

4. Braided ground conductor for terminating the cable shield. 
5. Constant force ground clamp for securing the ground wire. 
6. Provide with heat-shrinkable skirts for outdoor applications. 
7. Termination kits shall meet all rating requirements of IEEE-404, including 266F 

load cycling and 266F impulse withstand. 
8. Kit shall be designed for the voltage level and insulation thickness of the cable being 

terminated. 
9. Design Make:  Raychem HVT Series 
10. Acceptable Manufacturers 

 
a. Rachem 
b. Elastimold 
c. 3M 

 
2.10 Telephone Cable: 

 
A. Four - Conductor, 22 gauge 98% conductivity, annealed uncoated copper conductor, with 90 

volt rating. 
 

B. Polyethylene insulation gel filled, shielded. 
 

C. Conforming to N.E.C. Article 800, Type CM/MP. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

5 of 9 

2. MATERIALS:  (cont’d) 
 

2.10 Telephone Cable: (cont’d) 
 

D. PVC Jacket with a minimum temperature rating from 0ºF to 140ºF. 
 

E. Suitable for direct burial. 
 

2.11 Exposed Cable:  Exposed cable shall be rated for sunlight resistance wet locations, extra hard usage, 
two conductors with ground, 600 volt, as defined as Type EV in NEC Article 400. 

 
 2.12 Control Net Cable: 
 
  A. RG-6/U Type, 18 AWG, Quad Shielded Coaxial Cable, Black Jacket 
 
  B. NEC Type CLR2 CMR 
 
  C. Foam Polyethylene Insulation, PVC Jacket 
 
  D. Allen Bradley Part No. 1786-RG6 or Engineer Approved Equivalent 
 
  E. All wires to be UL-Listed and Labeled. 
 
 2.13 Shielded Control Cable: 
 
  A. 24 AWG, 7/32 stranded copper 
 

B. Polypropelene insulation. 
 

C. Color Code: Grey/Pink, Red/White, Yellow/Green 
 
D. Aluminum-Polyester shield.  100% coverage.  Aluminum side out. 
 
E. 24 AWG, 7/32 stranded copper drain. 

 
F. Tinned copper braid, 65% coverage. 

 
G. Polyurathane jacket material. 

 
H. Nominal Jacket Thickness:  0.060 inches. 

 
I. Nominal Overall Outside Diameter:  0.290 inches. 

 
J. Capacitance:  12.0 pF/ft. nominal. 

 
K. Design Make:  MTS Systems Corporation, Catalog No. DJxxxP0. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

6 of 9 

3. CONSTRUCTION DETAILS: 
 

3.01 Wire, Cable and Terminations: 
 

A. Install all conductors and other associated items in compliance with applicable requirements 
of NEC, NEMA, UL and NECA’s “Standards of Installation” and in accordance with 
manufacturer’s recommendations. 

 
B. Provide wire/cables in quantities and sizes indicated on Drawing. 

 
C. Examine all wire and cable prior to installation.  Do not use wire and cable with bruised, cut 

or abraded insulation or wire that does not pass a continuity test. 
 

D. All wire and cable shall be installed to form a continuous circuit without splices between the 
indicated equipment terminals or terminal blocks. 

 
E. Install all wiring in conduit or other specified raceway, unless indicated otherwise. 

 
F. An insert lubricant approved by the wire and cable manufacturer shall be used for all wire and 

cable installed in conduit. 
 

G. Pulling wire and cable through conduit shall be done by hand.  The use of winches or other 
power activated pulling equipment will not be permitted. 

 
H. Furnish and install specified terminations for all conductor ends.  Enclose all strands of 

stranded conductors in connectors, and lugs.  Lugs shall be crimped with matched dies sets 
and tools as specified by the lug manufacturer. 

 
I. Tighten all connectors, lugs, screws, bolts, Allen-heads and other electrical fasteners to torque 

values per manufacturer's written instructions, or per UL 486A and UL 486B. 
 

J. All wires and cables shall be identified at all terminations, in pull boxes, junction boxes, 
panels, and equipment housings with wire tags indicating Drawing designations. 

 
K. All pull boxes, wires and cables shall be identified with vinyl self-laminating markers or 

printed heat shrink sleeves.  If markers are used, the clear tab shall be wrapped last to protect 
the printed area.  Identification shall be visible with the conductor connected to the 
termination. 

 
L. All spares shall be taped and labeled with unique identification at both ends. 

 
3.02 Megger Test: 

 
A. The Contractor shall megger test each wire and cable in the presence of the Canal Corporation 

Electrical Supervisor. 
 

B. The Contractor shall submit type of megger tester and form to be used.  The form should 
include the name of cable, wire; date of test, test values; range, voltage and serial number of 
tester, temperature and insulation resistance measurement corrected for temperature.  The 
megger tester shall have evidence of calibration in the preceding 12 months or shorter period 
if so indicated by the manufacturer.  The test report shall indicate the expiration date of the 
megger test certification. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

7 of 9 

3. CONSTRUCTION DETAILS: (cont’d) 
 

3.02 Megger Test: (cont’d) 
 

C. The test shall be for one minute with a reading of infinity.  The test voltage shall be supplied 
by the cable manufacturer but should not exceed 1000 V DC. 

 
 3.03 5 kV Shielded Cable: 
 

A. Install all Type MV cable in raceways. 
B. Do not install direct buried or in direct sunlight. 
C. Provide pull boxes as required. 
D. Do not install splices in medium voltage cable unless specifically approved by the Engineer. 
E. Color-code medium voltage feeders in all pullboxes and al all terminations points. 
F. Check phasing of conductors prior to energizing. 
G. Provide cable proof test as specified. 

 
 3.04 5 kV Terminations: 
 

A. Provide medium voltage splices in manholes and pullboxes in locations shown on the plans. 
B. Provide medium voltage terminations on all shielded cables. 
C. Install medium voltage terminations and splices in strict accordance with the manufacturer’s 

recommendations.  The tradesman performing the work shall be trained in the installation of 
the specific terminations and splices being installed. 

D. Provide rain skirts on all exterior terminations. 
E. Install terminations and splices in clean, dry areas.  Take care not to contaminate the kits, 

insulation, or tubing.  Do not install terminations and splices in the rain. 
F. Provide cable proof testing (as described below) of cable, terminations, and splices upon 

completion. 
 

 3.05 5 kV Shielded Cable Proof Testing: 
 
  A. Medium Voltage Feeders: 
 

1. Provide all cable splices and terminations prior to performing the DC Proof Test. 
2. Verify cable proof test methods and voltages with the manufacturer prior to 

conducting test. 
3. The cable proof test described below shall only be performed on new cable.  Contact 

the Engineer for test parameters for testing existing cable. 
4. Disconnect cable to be tested from switchgear, transformers, etc., at each end to apply 

voltage only to cable being tested. 
5. Apply a 500-volt megger to ensure the cable is free from grounds. 
6. Set Hypot sensitivity to the minimum. 
7. Connect high voltage output lead to conductor and ground lead to the cable shield 

drain wire. 
8. Raise the DC voltage in 3kV steps for 5kV cable.  After each step, wait until the 

charging current dissipates and a steady leakage current level is reached. 
9. Record the leakage current for each voltage step and plot current versus voltage.  

Provide a separate curve for each cable. 
10. Repeat steps 5 and 6 until the following DC voltage levels are reached. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
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3. CONSTRUCTION DETAILS: (cont’d) 
 
 3.05 5 kV Shielded Cable Proof Testing: (cont’d) 
 

Rated 

Voltage 

Insulation 

Thickness 

(MILS) 

Test  

Voltage 

(kV) 

Insulation 

Thickness 

(MILS) 

Test 

Voltage 

(kV) 

5,000 90 25 115 35 
 

11. Leakage current should plot as a relatively flat curve.  If a large change appears in the 
slope of the curve, reduce the voltage by 2kV for 5kV cable, and then bring the 
voltage back up in 500 volt increments. 

 
12. If an unacceptable bend is found, and/or the tester trips, clean the terminations and 

repeat the test.  If the test result is not improved, a problem exists in the cable. 
13. If the cable tests to the recommended voltage level, hold the cable at this voltage for 

15 minutes and plot leakage current versus time.  Take reading at 0, 15, 30, 45 and 
60 seconds, and then at 1-minute intervals for 15 minutes. 

14. Ground the phase conductor prior to disconnecting leads, as recommended in the 
hypot tester’s manual. 

15. Replace all new cable, terminations, and splices found faulty as part of the Contract. 
16. Document test results and submit for approval prior to energizing cables. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity to be paid for is the number of linear feet of conductor furnished and installed in 
accordance with this specification. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price per linear foot shall include the cost of furnishing all labor, materials and equipment 
necessary to complete the work. 
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ITEM 665.6800XX12 - ELECTRICAL CONDUCTORS 
 

 06/09 DH 

9 of 9 

5. BASIS OF PAYMENT: (cont’d) 
 

5.02 Payment will be made under: 
 

 

ITEM 

 

DESCRIPTION 
PAY 

UNIT 

665.68000112 No. 1 AWG Wire LF 

665.68000212 No. 2 AWG Wire LF 

665.68000312 No. 3 AWG Wire LF 

665.68000412 No. 4 AWG Wire LF 

665.68000612 No. 6 AWG Wire LF 

665.68000812 No. 8 AWG Wire LF 

665.68001012 No. 10 AWG Wire LF 

665.68001212 No. 12 AWG Wire LF 

665.68001312 5/C No. 12 Control Cable LF 

665.68001512 No. 16 AWG Wire LF 

665.68002012 No. 1/0 AWG Wire LF 

665.68002112 No. 2/0 AWG Wire LF 

665.68002212 No. 3/0 AWG Wire LF 

665.68002312 No. 4/0 AWG Wire LF 

665.68002412 No. 500 MCM Wire LF 

665.68002512 No. 600 MCM Wire LF 

665.68002612 No. 350 KCM LF 

665.68002712 No. 300 KCM LF 

665.68003012 Telephone Cable LF 

665.68003112 Control Net Cable LF 

665.68003212 6/C #24 AWG Shielded Control Cable LF 

665.68004012 No. 6 CL K 30 GA Welding Cable LF 

665.68004112 No. 250 MCM Wire LF 

665.68004212 No. 2 AWG 5kV Shielded Cable LF 

665.68004312 No. 1/0 AWG Aluminum URD LF 

665.68006012 3/C Cable, 2-#10 AWG Wire with 
ground, Type EV LF 
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ITEM 680.5109--25 - PULLBOX - B 
 

 10/09 SPM 

1 of 1 

1. DESCRIPTION: 
 
 1.01 Under this item, the Contractor shall furnish and install pullboxes as shown at locations shown on the 

plans and as ordered by the Engineer. 
 
2. MATERIALS: 

 

2.01 Pullboxes shall be manufactured in accordance with Section 680-3.14 of the Standard Specifications. 
The pullbox shall have a length of 36 inches, a width of 24 inches and a depth of 24 inches. 

 
2.02 The pullbox shall have a solid vertical divider to separate the box into two halves.  The divider shall 

span the width of the box. 
 

2.03 The cover shall consist of two halves, in addition to the frame, to isolate one half of the box at a time. 
 

3. CONSTRUCTION DETAILS: 

 

 3.01 Pullboxes shall be installed per the plans and as ordered by the Engineer. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 This work will be measured by the number of pullboxes furnished and installed. 
 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid for each pullbox shall cover the cost of all labor, material, and equipment necessary 

to complete the work. 
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ITEM 680.52080325 - 1 NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
ITEM 680.52080525 - 1 ½ NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
ITEM 680.52080625 - 2 NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
 

 07/10 SPM 

1 of 1 

1. DESCRIPTION: 
 
 1.01 This work shall consist of furnishing and installing new flexible, liquidtight PVC conduit as indicated 

on the Plans or as directed by the Engineer. 
 
2. MATERIALS: 

 

2.01 Flexible, liquidtight PVC conduit shall meet the National Electrical Code, Article 356, Type LFNC-B. 
 
2.02 Conduit shall be Carflex Liquidtight conduit, Ultratite Type NM, Thomas & Betts, Liquitite Type-

NM, Ameritite or an approved equal. 
 
2.03 Fittings shall be liquidtight.  One piece PVC fittings are prohibited. 

 

3. CONSTRUCTION DETAILS: 

 

 3.01 All of the provisions of Section 680-3.13 of the NYS Standard Specifications shall apply. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 This work shall be measured as the number of linear feet of conduit installed in accordance with the 
  Plans, specifications and/or A.O.B.E.  Measurement shall be along the centerline of the conduit. 
 
5. BASIS OF PAYMENT: 

 
5.01 The unit price bid for each foot of conduit installed shall include the cost of all labor, material 

 (including fittings) and equipment necessary to complete the work. 
 
 5.02 Excavation and backfill for buried conduit shall be paid for under Item 206.03. 
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ITEM 685.XX06--25 - EPOXY REFLECTORIZED PAVEMENT STRIPES, 6 INCH WIDTH 
 

 
 02/09 RBF 1 of 1 

1. DESCRIPTION: 
 

1.01 Under this work the Contractor shall furnish and apply epoxy reflectorized pavement markings in 
accordance with these specifications, the Contract Documents, the Manual on Uniform Traffic Control 
Devices (MUTCD) with the NYS Supplement, or as ordered by the Engineer.  Unless otherwise 
indicated, payment will be for increments of 6 inches of strip width. 

 
1.02 The epoxy marking material shall be hot applied by spray methods onto bituminous and Portland 

cement concrete pavement surfaces at the thickness and width shown on the Contract Documents 
and/or as indicated by the Pay Item Number.  Following an application of glass beads, the cured epoxy 
marking shall be an adherent reflectorized stripe. 

 
1.03 The EPOXY REFLECTORIZED PAVEMENT STRIPE, 6 INCH WIDTH Work Item shown in the 

plans will be the appropriate Item number for stripe color and application at a 15 1 mil wet thickness 
on concrete and aged asphalt, or at a 20 1 mil wet thickness on new asphalt cement. 

 
ALL PROVISIONS OF SECTION 685 - EPOXY REFLECTORIZED PAVEMENT MARKINGS SHALL 

APPLY EXCEPT AS MODIFIED BY ADDENDA AND BELOW: 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Shall be as in Section 685 except: 
 

Pavement striping will be measured in linear feet along the centerline of the pavement stripe, and will 
be based on a 6 inch wide stripe.  Measurement for striping with a width greater or lesser than the 
basic 6 inches, as shown on the plans or directed by the Engineer, will be made by calculating 
payment length using the following method: 

 
Plan Width of Striping (inches) X Linear Feet Measured 

   6 inches 
 
5. BASIS OF PAYMENT: 
 

5.01 Shall be as in Section 685 except: 
 

Payment will be made under: 
 

ITEM NO.   ITEM    PAY UNIT 

685.0106----25  White Epoxy Reflectorized Pavement      LF 
Stripes, 6" x 15Mils 

685.0206----25  Yellow Epoxy Reflectorized Pavement      LF 
Stripes, 6" x 15Mils 

685.1106----25  White Epoxy Reflectorized Pavement      LF 
Stripes, 6" x 20Mils 

685.1206----25  Yellow Epoxy Reflectorized Pavement      LF 
Stripes, 6" x 20Mils 

685.1306----25  White Epoxy Reflectorized Pavement      EA 
Letters 

685.1406----25  White Epoxy Reflectorized Pavement      EA 
Symbols 
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ITEM 685.17XX--25 - HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES, 
6 INCH WIDTH 

 

 1 of 2 01/12 SAV 

  Rev. 06/16 

1. DESCRIPTION: 
 

1.01 Under this work, the Contractor shall furnish and apply highly reflectorized epoxy pavement markings in 
accordance with the contract documents or as ordered by the Engineer, and in conformance with the 
MUTCD and these specifications.  
 
The epoxy marking material shall be hot-applied by spray methods onto bituminous or portland cement 
concrete pavement surfaces at a 6-inch width and a 20- or 25-mil wet thickness as indicated in the contract 
documents. The cured epoxy marking shall be an adherent, highly reflectorized stripe. 

 
2. MATERIALS: 

 

2.01 All provisions of Section 727-03 Epoxy Paint shall apply. 
 
2.02 Beads shall be a triple drop system of microcrystalline ceramic beads and glass spheres consisting of 

Standard Glass Beads (Type 2) and Wet/Night Visibility Beads (Type 1) as defined in Section 727-05 
Glass Beads for Pavement Markings. 

 
2.03 White ceramic beads for white stripes shall be 3M Series A W Wet Elements Wet E, or approved equal. 

Yellow ceramic beads for yellow stripes shall be 3M Series A W Wet Elements Wet E, or approved equal. 
The ceramic beads shall have a minimum refractive index (R.I.) of 2.40 when tested using the liquid oil 
immersion method. 

 
2.04 Standard Glass Beads (Type 2) shall be Visibead Plus, or approved equal.   

 

3. CONSTRUCTION DETAILS: 

 

3.01 All provisions of Standard Specification §685-3 shall apply. 
 
3.02 Beads shall be applied as follows: 
 

A. 6 inch by 20 mil applications. The first drop shall be microcrystalline ceramic beads at a rate of 
7 pounds per gallon; the second drop shall be Wet/Night Visibility Beads (Type 1) at a rate of 
7 pounds per gallon; and the third drop shall be Standard Glass Beads (Type 2) at a rate of 10 pounds 
per gallon. 
 

B. 6 inch by 25 mil applications. The first drop shall be microcrystalline ceramic beads at a rate of 
5 pounds per gallon; the second drop shall be Wet/Night Visibility Beads (Type 2) at a rate of 
5 pounds per gallon; and the third drop shall be Standard Glass Beads (Type 1) at a rate of 8 pounds 
per gallon. 
 

4. METHOD OF MEASUREMENT: 
 

4.01 Pavement striping will be measured in feet along the centerline of the pavement stripe and will be based on 
a 6-inch wide stripe.  Measurement for striping with a plan width greater or lesser than the 6 inches as 
shown on the plans or directed by the Engineer, will be made by the following method: 

 
Plan Width of Striping (inches) x Feet 

6 inches 
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ITEM 685.17XX--25 - HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES, 
6 INCH WIDTH 

 

 2 of 2 01/12 SAV 

  Rev. 06/16 

 

5. BASIS OF PAYMENT: 

 
5.01 All provisions of Standard Specification §685-5 shall apply. 
 
 Payment will be made under: 

 
 Item Number Item Pay Unit 

   

 685.1707--25 White Highly Reflectorized Triple Drop Epoxy LF 

 Pavement Stripes – 6 in x 20 mils 

 

 685.1708--25 Yellow Highly Reflectorized Triple Drop Epoxy LF 

 Pavement Stripes – 6 in x 20 mils 

 

 685.1709--25 White Highly Reflectorized Triple Drop Epoxy LF 

 Pavement Stripes – 6 in x 25 mils 

 

 685.1710--25 Yellow Highly Reflectorized Triple Drop Epoxy LF 

 Pavement Stripes – 6 in x 25 mils 
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ITEM 697.0203--25 - FIELD CHANGE ORDER (THRUWAY) 
 

 01/10 RBF 
1 of 1 

1. DESCRIPTION: 
 
 1.01 General:  The Field Change Order (FCO) provides a contract contingency allowance for the timely 

payment of authorized additional work that is necessary to fulfill the intent of the plans and 
specifications. 

 
 1.02 Eligible Work:  FCO payments shall be limited to work that is: (1) within the scope of the contract; 

(2) a quantity variation of existing contract pay items, or; (3) a new contract pay item introduced as a 
result of minor field adjustments in the details of the project.  All eligible items of work shall have a 
known unit price, either through use of a contract bid price or through an Agreed Price. 

 
2. MATERIALS: 
 

2.01 None specified. 
 
3. CONSTRUCTION DETAILS: 
 
 3.01 None specified. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 This item will be measured for payment on a dollars-cents pay unit basis. 
 
4.02 Bid Price:  The unit price shown in the proposal for this item will be considered as the price bid, and 

shall not be altered in any manner.  Should the amount shown be altered, the new figure will be 
disregarded and the original bid price will be used to determine the total amount bid for the contract. 

 
4.03 Payments:  Work for which FCO payments are processed will be measured in accordance with the 

specifications governing the work. 
 
5. BASIS OF PAYMENT: 
 

5.01 All work to be paid under the FCO item must be authorized in conformance with §104-02 – Changes, 
Contingencies, Extra Work and Deductions.  Disputed work, force account work, work associated 
with §104-10 – Value Engineering Change Proposals, or payments for time related provisions are not 
eligible for FCO payment. 

 
5.02 FCO payments will be determined from the quantities and unit prices of eligible work that has been 

completed in conformance with applicable Specifications.  Work for which FCO payments are 
processed will be paid in accordance with the specifications governing the work. 

 
5.03 Prior to processing the final agreement, the FCO payments will be reconciled through a final Order-

on-Contract, such that the amount of FCO payments are converted to the corresponding quantities of 
the pertinent contract pay items.  When payments are transferred to the appropriate items, the 
remaining amount of FCO funds will be deleted. 
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ITEM 699.04----25 - MOBILIZATION  
 

 03/09 RBF 
1 of 2 

1. DESCRIPTION: 
 

1.01 Under this item the work the Contractor shall be generally compensated for expenses which are 
incurred before significant contract work occurs.  The three (3) milestones identified by the NYSTA 
for successful Contractor completion of mobilization to begin this public works contract are: 

 
 a. Start of Work : 
 
  Provide the necessary bonds, insurance, and prefinancing. 
 
  Set up the necessary general plant, including shops, storage areas, offices for itself and the 

Owner’s Engineer and such sanitary and other facilities as are required by local or state law or 
regulation, and staff the project with equipment. 

 
 b. Schedule of Operations: 
 
  Submit, and if necessary, revise and resubmit, a complete “Critical Path format Schedule of 

Operations” as described in §108-01, of the TA Addendum. 
 
 c. Minority and Women’s Business Enterprise Participation Program: 
 
  Provide a M/WBE participation program meeting the M/WBE goals of the Contract as 

described in §109-06 CONTRACT PAYMENTS and in accordance with §102-12 
D/M/WBE UTILIZATION . 

 
2. MATERIALS : 
 

2.01 Unless otherwise specified, materials required for mobilization, but not installed as part of the 
completed contract, shall be as determined by the Contractor, except they shall conform to any 
pertinent local, State or Federal laws, regulations or codes. 

 
3. CONSTRUCTION DETAILS : 
 

3.01 The work required to provide the above facilities, services, and equipment for mobilization shall be 
done in a safe and workmanlike manner and shall conform with any pertinent local, State or Federal 
Law, regulation or code.  Good housekeeping consistent with safety and other requirements of this 
contract shall be maintained. 

 
4. METHOD OF MEASUREMENT : 
 

4.01 Payment for mobilization will be made on a lump sum basis in the next estimate after the acceptable 
completion of all three (3) mobilization milestones, as documented by the Engineer: 

 
 a. Milestone 1 is submission of required bonds, insurance, and refinancing. 
 b. Milestone 2 is acceptance of a CPM Schedule of Operations for the project in accordance 

with §108-01 of the TA Addendum. 
 

97



ITEM 699.04----25 - MOBILIZATION  
 

 03/09 RBF 
2 of 2 

4. METHOD OF MEASUREMENT : (cont’d) 
 
 4.01 (cont’d) 
 

 c. Milestone 3 is acceptance of the Contractor’s program to comply with the M/WBE goals of 
the Contract in accordance with §102-12 D/M/WBE UTILIZATION . 

 
5. BASIS OF PAYMENT: 
 

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price, 
excluding the bid price for mobilization.   

 
 The amount bid shall constitute only general compensation for the furnishing and maintenance of the 

services and facilities delineated in Section 1.  Description, to the extent and at the time the Contractor 
deems them necessary for his operations, consistent with the requirements of this work and the 
contract. 

 
 The amount bid shall be payable to the Contractor with the first progress estimate made for other 

contract work following acceptable completion of all three (3) milestones defining completion of the 
work of this Item.  The first progress estimate shall be made after the value of contract work, 
excluding the value of this item, meets the requirements set forth in §109-06 – Contract Payments. 

 
 Payment will be made under: 
 
 ITEM NO.    DESCRIPTION    PAY UNIT  
 699.04        25   Mobilization     Lump Sum 
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SPECIAL 
NOTES 



 Page 1 of 3  06/07 

CONFIDENTIAL INFORMATION 
 
1. Confidential Information:  “Confidential Information” means any information not generally known to 

the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor 
for the purposes of performing work on the Project.  Confidential Information may include, but is not 
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings, 
specifications, reports, product information and data, business and security processes and procedures; 
personnel and organizational data, and financial statements; information system IP addresses, passwords, 
security controls, architectures and designs; and such other data, information and images that the authority 
deems confidential.  The Authority will identify written Confidential Information by marking it with the 
word “Confidential” and will identify oral Confidential Information as confidential at the time of 
disclosure to the Contractor. 

 
2. Exempt Materials:  Confidential Information does not include information which, at the time of the 

Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known 
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations; 
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be 
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such 
disclosure requirement and an opportunity to defend prior to any such disclosure. 

 
3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work 

on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project 
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and 
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of 
confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not 
convey to Contractor any right to or interest in such Confidential Information and the Authority shall 
retain all right and title to such Confidential Information at all times. 

 
4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent 

permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum 
Requirements for the Handling and Treatment of Confidential Information. 

 
5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return 

all written Confidential Information to the Authority. 
 

EXTERNAL CONNECTIONS 
 
If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance.  
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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 Page 2 of 3  06/07 

MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

 
Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 
 
Authorized Personnel: 
 
Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 
 
Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 
 
Inventory Control: 
 
Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 
 
Use and Storage: 
 
Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 
 
Reproduction: 
 
Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 
 
Transportation: 
 
To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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 Page 3 of 3  06/07 

Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 
 
Disposal: 
 
Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 
 
Loss, Theft or Unauthorized Access: 
 
Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
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SPECIAL NOTE: 
CONTROL OF MATERIALS 

 
The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, located 
elsewhere in this Proposal.  The Contractor understands and agrees that some or all of the off-site inspection and 
approval of material such as precast concrete items, structural steel, bridge bearings, concrete structural elements 
and/or their components to be used on this project will be done by the New York State Department of 
Transportation (NYSDOT) as the Authority’s agent. 
 
The Contractor agrees to the following conditions: 
 
1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of 

material that direction constitutes direction by the Authority under the contract, and shall be final and 
accepted as such by the Contractor. 

 
2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be 

shipped to the project site without direct authorization from the NYSDOT. 
 
3. At the Pre-Award Meeting or as soon as practicable, but in any case before the Pre-Construction 

Conference, the Contractor will provide the following information to the Thruway Authority’s Director, 
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections: 

 
A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-

site quality assurance to be incorporated into this highway project. 
 
B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be 

incorporated into this highway project. 
 
C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or 

any portion thereof to be incorporated into this highway project. 
 
4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be 

incorporated into this Thruway/Canal project only through Manufacturing, Batching and Fabrication 
facilities approved by NYSDOT. 
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AVAILABILITY OF ELECTRONIC BID DATA 

 1 of 1 07/14 

 
1.   SUMMARY: 
 

The New York State Thruway Authority (NYSTA) uses Trns•port Expedite Software for electronic bidding.  
Expedite is a product of the American Association of State Highway and Transportation Officials (AASHTO) 
that is currently used by the majority of State Departments of Transportation.  It is provided free of charge, 
and can be used on almost any Windows-compatible PC.  It integrates with many existing electronic bid 
preparation software, and has import/export capability for use with database and spreadsheet systems.  
Expedite allows bidders to receive electronic proposal bid item information from the New York State 
Thruway Authority (NYSTA) internet web site and to produce both an electronic and a paper-based bid. 

For additional information and downloads, see the NYSTA website at http://www.nysthruway.gov.  

2.   PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS: 
 
Electronic bidding neither replaces paper bids nor forces any Contractor to bid electronically.  Rather, 
participation is voluntary and electronic bidders must submit matching paper documents to backup the 
electronic file.  Expedite writes a matching date-time group in both the computer file and on every printed bid 
page as per NYSTA specifications.  This date-time helps verify that the electronic and printed files are 
consistent.  In case of discrepancy, paper bids always prevail and are the primary legal document. 
 

3. THIRD-PARTY SOFTWARE: 

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep 
pace with changes in NYSTA specifications. 

4. PROPOSAL NOTES AND CHANGES BY AMENDMENT: 
 

Contractors are solely responsible for recognizing and properly responding to any and all special notes and 
circumstances printed in the Contract Proposal and any and all changes by amendment from the amendment 
documents and/or notices communicated to them by the NYSTA Contracts Unit.  Amendments are posted 
online at:  http://www.thruway.ny.gov/business/contractors.  If an amendment involves changes to item bid 
date, an amended Expedite file will be posted to the NYSTA website, and this file must be applied to your 
electronic bid.  However, not all amendments will involve changes to item bid data.  Do not bid without 
carefully reviewing the printed proposal and any and all changes by amendment.  Proposal notes and 
circumstances include, but are not limited to, printed information on alternate, fixed and/or limited cost items 
and/or special circumstances regarding item placement and use.   
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SPECIAL NOTE: 
 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

 1 of 1 3/11 

 
1. Before the contractor can utilize any area outside of the NYS Thruway Authority or NYS Canal Corporation 

(NYSTA/CC) Right of Way (or outside of a temporary easement obtained for the project by the NYSTA/CC), 
for any work associated with this project, written approval to do so shall be obtained from the NYS Thruway 
Authority through the Project Engineer.  The contractor’s request for approval shall be in writing and the 
Authority shall be allowed 2 weeks to review the request and respond.   

 
2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or 

material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This 
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow 
sources, commercial gravel pits, commercial quarries, and all similar areas. 

 
3. The contractor’s written request for approval shall include a letter report prepared by an Environmental 

Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The 
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use 
against all applicable environmental requirements, and then documents their findings and recommendations.  
The letter report shall include the following unless otherwise authorized by the Authority: 

 
a)   A written description of the activities the contractor wishes to perform at the proposed site, including 

timeframes.   
 

b)  Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each 
map.  

 
c) A site location map which accurately shows the area proposed for use, adjacent property 

boundaries/owners, the location of all wetland boundaries observed, and any required erosion and 
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental 
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.           

 
d) A written statement prepared by the Environmental Professional regarding the presence of any rare 

animals or plants or significant natural communities.  The Environmental Professional shall use the 
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified, 
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC 
determines the proposed use may be harmful to the species or their habitat.  If so, address to the 
satisfaction of the NYSDEC.         

 
e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.   

 
f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are 

referenced in the contract proposal.     
 

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer. 
 

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface 
restoration details, and erosion and sediment control.  

 
4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of 

Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect: 
 
§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way 
§107-10 Managing Surplus Material and Waste  
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COMPLIANCE WITH SPDES REGULATIONS 
 
The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-15-002).  
The Contractor shall read and understand the requirements of GP-0-15-002.  In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-15-002 may be required.  Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of 
Contact.   
 

 In the event coverage is required under GP-0-15-002 as a result of these operations, the Contractor will be 
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI) 
with the NYS Department of Environmental Conservation. 

 
 In the event coverage is required under GP-0-15-002 as a result of changes made by the 

Authority/Corporation, the Authority/Corporation will be required to prepare a SWPPP and submit a 
NOI. 

 
In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-15-002 has 
been provided to the Project Engineer.  The Contractor shall make no claim against the Authority/Corporation for 
delays resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 
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SPECIAL NOTE 
 

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

1 of 1  10/15 TPES 

 
All Authority/Corporation Contractors are made aware that Environmental Conservation Law (ECL) 19-0323 and 
the New York State Department of Environmental Conservation (NYSDEC) regulation 6 NYCRR Part 248 Use 
of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for Heavy Duty Vehicles 
requires retrofit of all regulated heavy duty diesel vehicles working on all State awarded contracts.  Current statute 
sets December 31, 2015 as the date when all regulated vehicles must be retrofitted with BART.  A link to 
NYSDEC’s enforcement discretion which states the current deadline is located at: 
http://www.dec.ny.gov/chemical/74288.html. The New York State Thruway Authority/Canal Corporation 
(NYSTA/CC) and its Contractors are responsible for annual reporting. 
 
All Authority/Corporation Contractors shall make determinations of regulatory applicability for vehicles in their 
inventory used on active Authority/Corporation contracts during each calendar year.  These determinations shall 
be based on the definition of Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross 
vehicle weights in excess of 8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-
1.1(b)(14).  Contractors shall also quantify ULSD fuel used by regulated vehicles in active contract work during 
the calendar year. 
 
An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit 
Technology for Heavy Duty Vehicles at the following link: www.dec.ny.gov/chemical/4754.html.  
 
To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year, 
DERA annual reporting by Authority/Corporation Contractors shall be submitted to NYSTA/CC by October 1, of 
every year reporting the required information from the previous calendar year (i.e., all 2014 information to 
NYSTA/CC by October 1, 2015, etc.). 
 
Electronic mail submissions can be sent to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 1 of 3  EI 09-009 
L09/03/09 

 
ULTRA LOW SULFUR DIESEL FUEL 

 
In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 
 

• All diesel engines/equipment. 
 

• Stationary and mobile equipment. 
 

• Owned, leased and rented equipment. 
 
The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running.  
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 
 
The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period. 
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 2 of 3  EI 09-009 
L09/03/09 

 
CONTROLLING EXPOSURE TO DIESEL EXHAUST 

 
The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.  
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  
 
The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   
 
Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

 
• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or 

mechanical difficulties over which the operator has no control. 
 
• When it is necessary to operate a loading, unloading or processing device. 
 
• When the outdoor temperature is less than - 3°C (27°F). 
 
• When the “mobile source” is being repaired. 

 
Arrow panels and portable variable message signs shall be solar powered wherever possible or practical.  

 
Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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SPECIAL NOTES 
 

GREEN CONSTRUCTION REQUIREMENTS 
 

03411=Special Notes Page 3 of 3  EI 09-009 
L09/03/09 

 
DUST CONTROL 

 
The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems.  Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical.  Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use.  A list of acceptable dust palliatives is available at: 
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives . 
 
For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

 
• Vegetative Cover –provides the most practical method of dust control. 
 
• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control. 
 
• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an 

emulsion that is sprayed on the soil surface.  The mixing ratios and application rates will be in accordance 
with the manufacturer’s recommendations for the specific soils on the site.  Adhesives shall not be applied 
to wet soils or if there is a probability of precipitation within 48 hours.  

 
For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 
 

• Water Sprinkling – The site may be sprayed with water until the surface is wet.  This is especially effective 
on haul roads and access routes.   

 
• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing 

ratios and application rates in accordance with the manufacturer’s recommendations.  No application of the 
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use.  Any 
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application 
Instructions.”  This information can be obtained from the NYSDEC website. 

 
• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw 

and particle migration on haul roads.   
 
• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times 

the barrier height.  Preserve existing vegetation that acts as a wind barrier as much as practical. 
 
• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to 

leaving site. 
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SPECIAL NOTE 
 

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD 

1 of 1 10/15 TPES 

 
The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental 
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity 
Characteristic Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated 
wood by the Electric Power Research Institute, Association of American Railroads, and others has conclusively 
demonstrated that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such 
“generator knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This 
information can be used as evidence that treated wood products can be disposed as non-hazardous waste, based on 
generator knowledge, in lieu of physical testing. 
 
Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed 
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric 
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of 
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and 
AAR test results are for creosote-treated wood. 
 
NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are 
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents 
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents 
(e.g., Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste. 
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

1 of 2 10/15 TPES 

 
 

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 
 
Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6NYCRR, part 
192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any firewood 
material more than 50 miles from its point of origin to limit the spread of invasive insect species.  “Firewood” 
shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) in a form and 
size appropriate for use as a fuel, or (b) which is destined for use as a fuel.  Firewood shall not include kiln-dried 
dimensional lumber, wood that has been chipped to a maximum piece size that is no greater than 1-inch in two 
dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for use in their 
primary operations.  All Thruway Authority/Canal Corporation (TA/CC) projects are subject to this requirement.  
Additional information can be found at the following link: http://www.dec.ny.gov/regs/4079.html  
 
If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport 
and Possession of Untreated Firewood” must be completed.  This form can be found at the following link: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 
 
 

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT 
 
NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with the 
provisions of any quarantine order issued by the Department pursuant to Environmental Conservation Law (ECL) 
section 9-1303.  To the extent the provisions of section 192.5 Firewood Restrictions to Protect Forests from 
Invasive Species and such quarantine order are in conflict, the more restrictive provision shall apply.  TA/CC is 
under New York State and Federal ash quarantines where it is unlawful to transport any ash material outside of 
several counties (see quarantine maps at http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf 
and http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, stumps, 
limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of firewood) from ANY 
tree species, are all considered regulated articles and must be handled properly. Tree-felling, clearing and 
grubbing operations at project sites may result in the contractor’s need to handle materials from ash tree species 
and/or firewood or chips from ANY tree species.  To the greatest extent possible in areas of clearing and grubbing, 
ash trees should be pre-identified and marked prior to commencement of construction to promote the proper 
handling of these materials. 
 
Un-infested ash materials in any form may be moved offsite, but only within the quarantine zone.  Firewood from 
ANY tree species may never be moved more than 50 miles and never from the quarantine area, into non-
quarantine areas. Transport of any wood needs the required transport certificate: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf  
 
Note: According to the quarantine maps, several parts of the Thruway are the boundary between the quarantine 
area (south) and the non-quarantine area (north).  Therefore, transport of any wood material would be prohibited 
across the roadway from south to north, but acceptable from north to south.  
 
Note:  Any ash materials that are known or suspected to be infested with live emerald ash borer pests in any life 
stage must be reported immediately to the EIC and/or designee for further appropriate action and coordination 
with regulatory agencies.  
 
 
 
 
 
 

111

http://www.dec.ny.gov/regs/4079.html
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf
http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf
http://www.dec.ny.gov/animals/47761.html
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf


SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

2 of 2 10/15 TPES 

 
Any ash materials chipped to a size no greater than 1-inch in at least two dimensions is considered safe to be 
transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and Transport 
Agreement received from the NYS Department of Agriculture and Markets (NYSDAM).  If any regulated ash 
materials must be moved outside of the currently quarantined area, a certification from the NYS Department of 
Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health Inspection Service (APHIS) 
must be obtained.  For further information see the following links:   
http://www.dec.ny.gov/animals/47761.html 
http://www.agriculture.ny.gov/PI/eab.html 
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09/09 

MARKER RELOCATION DURING CONSTRUCTION 
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS 

 
All Mile Markers and Tenth-Mile Markers are to be maintained during construction of this project.  The 
Contractor will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes.  
The Mile Markers and Tenth-Mile Markers can be moved but the new location must be visible to traffic and be 
reasonably close to their original location.  The Mile Markers must be returned to their original location upon 
completion of construction at that location.  Cost for this work shall be included in the bid price for the various 
pay items in the Project, unless the work is specifically called for in the Contract Documents. 
 
If the Contract calls for replacement of existing Milemarkers and/or Tenth-Milemarkers, they shall remain in 
place, or reset to a location reasonably close to their original location, until the new markers are installed.   
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SPECIAL NOTE 
 

PG BINDER AND MIX DESIGN LEVEL 
 
Requirements of this note apply to all Section 402 and Section 404 Asphalt (HMA and 
WMA) items in this contract. 
 
PG BINDER 
 
Use polymer or Terminal Blend Crumb Rubber modified PG 64V-22 (Very High) 
meeting the requirements of AASHTO M 332, Standard Specification for Performance 
Graded Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the 
production of hot mix asphalt mixtures for this project. In addition, the binder grade must 
also meet the elastomeric properties as indicated by one of the following equations for 
%R3.2: 
 

1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2-0.2633 
2. For Jnr3.2 <0.1, %R3.2 > 55 

 
Where  
R3.2 is % recovery at 3.2 kPa 
Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa  
 
When terminal blend CRM PG binder is used, the following shall apply: 

 Crumb rubber particles shall be finer than #30 sieve size. 
 The CRM PG binder shall be storage-stable and homogeneous. 
 The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 
 The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve 

as tested in accordance with Section 5.4 of M 332. 
 
Use of polyphosphoric acid (PPA) to modify the PG binder properties is prohibited for 
mixtures under this contract. This prohibition also applies to the use of PPA as a cross-
linking agent for polymer modification. 
 
MIX DESIGN 
 
The mixture designs must be developed in accordance with the criteria specified in the 
HMA items that are appropriate for an Estimated Traffic Level of <30 Million ESALs. 

 
Note: The PG binder for this project will be modified with polymer or CRM 
additives to meet the requirements stated above.  Handling of the HMA shall be 
discussed at pre-construction and pre-paving meetings. 
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SPECIAL NOTE 
 

RAP PG Binder Contribution 
 
 
 
When greater than 10% of recycled asphalt pavement (RAP) is utilized in the production 
of hot mix asphalt (HMA) Top Course for this contract, the following minimum asphalt 
content will be utilized in the final mixture design calculation for optimum asphalt 
content: 
 

HMA Mixture Minimum Asphalt Content 
(%) 

9.5 HMA 6.0 
12.5 HMA 5.4 

 
 
The mixture design will be formulated such that all the volumetric properties are within 
the criteria specified in the latest Material Method 5.16. The total targeted asphalt 
content of virgin binder and the accepted RAP asphalt contribution shall not be less 
than the minimum asphalt content of the mix design during production indicated in the 
above table. 
 

115



 

EI 12-008  Page 1 of 1 USC L 09/06/12 

SPECIAL NOTE 
 

OPTIONAL USE OF WARM MIX ASPHALT (WMA) TECHNOLOGIES 
 

The contractor has the option of using an Approved WMA Technology in the production of all 
402, Hot Mix Asphalt (HMA) items, except SUPERPAVE HMA with Ice Retardant items, 
Waterproofing Bridge Deck HMA items, and Paver-Placed Surface Treatment items, at no 
additional cost to the State. 
 
If the contractor chooses to use a WMA technology, the provisions of §401 and §402 shall apply 
including the following:  
 

Use an approved technology appearing on the Approved List for Technologies for Warm 
Mix Asphalt. Design a mixture using a WMA Technology in accordance with MM 5.16, 
Superpave Hot Mix Asphalt Mixture Design and Mixture Verification Procedure. At a 
minimum, a one point verification of the mixture’s volumetric properties is acceptable for 
the following situations: 
 When the WMA mix design is based on an existing Production Status HMA mix design. 
 When the WMA mix design is based on, and utilizes a different WMA technology than, 

an existing Production Status WMA mix design. 
Comply with the latest manufacturer’s “Production, Testing, and Compaction Details” from 
the Approved List for incorporating the WMA technology. Test specimens may be made 
from plant produced or laboratory prepared WMA.  Test specimens must be made from 
plant produced WMA if adding the WMA technology in the lab does not simulate the 
production process.  The Regional Materials Engineer (RME) may require a State 
representative be present during the fabrication and testing.  Submit the WMA design to the 
RME for review and verification at least 14 calendar days before production, including:  
 Name of WMA technology and the target dosage rate. 
 If using an additive other than water, 
o Submit a MSDS for the additive. 
o Submit either enough of the additive for the laboratory mix design verification, or the 

additive pre-blended in the PG Binder at the correct dosage. If the additive is not 
pre-blended into the PG Binder, include directions for properly incorporating the 
additive into the laboratory made mixture. 

 Prior to the submission of any mix design, contact the RME to determine if there is an 
increased concern regarding the mixture’s moisture susceptibility based on the WMA 
technology and/or the type of aggregate being used, or the performance of similar mixes. 
The RME may require AASHTO T 283 moisture susceptibility test results, meeting a 
minimum Tensile Strength Ration (TSR) of 80%, as part of the mix design submission. 
 

Submit Production Quality Control Plan revisions incorporating the WMA technology if not 
previously submitted. 
 
For 80 Series Compaction Method, complete all breakdown roller passes before the mat 
temperature falls below 230° F, unless approved by the Director, Materials Bureau. 
 
When the asphalt mixture is being placed over a Sheet-Applied Waterproofing Membrane, 
maintain a minimum delivery temperature in accordance with the Material Detail Sheets 
prepared by the membrane manufacturer.
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HMA WITH CRUSHED GLASS 
 

 
01700= eng:402  
L09/06/07 Page 1 of  1

SCOPE.  This specification covers the requirements for the addition of crushed glass to hot mix asphalt 
mixtures.  The provisions of Section 402 - Hot Mix Asphalt (HMA) Pavements applies except that the 
Contractor has the option of blending of the crushed glass in the following mixes: 

1 1/2 inch  Nominal Max. Size 
1 inch   Nominal Max. Size 
3/4 inch  Nominal Max. Size 
Truing and Leveling Course 

 
If the Contractor chooses the crushed glass option, the following modifications to the Standard 
Specifications shall apply: 
 
MATERIAL REQUIREMENTS 
 
Crushed glass shall be subject to the approval of the Regional Materials Engineer prior to its use.  The 
crushed glass shall contain no more than 1% (by weight) contaminants and shall meet the following 
gradation: 
 

Sieve Size Percent Passing 

3/8 inch 100 

1/4 inch 90 - 100 

No. 30 0 - 20 
 
Note: The gradation requirements may be modified upon approval by the Regional Materials Engineer. 
 
Crushed glass may be included in the mixture up to 5%, maximum, of the total aggregate weight.  The 
crushed glass, aggregate, and Performance-Graded Binder (PGB) shall meet the requirements specified in 
the Standard Specification §401-2.01 Hot Mix Asphalt Designs and §401-2.04 Performance-Graded 
Binder. 
 
CONSTRUCTION DETAILS 
 
The crushed glass shall be proportioned from a separate feed bin approved by the Regional Materials 
Engineer.  In addition, all requirements pertaining to aggregate shall apply to crushed glass including the 
equipment requirements for automatic proportioning and recording as stipulated for aggregate in §401-
3.08. 
 
METHOD OF MEASUREMENT.  The provisions of §401-4 and §402-4, Method of Measurement, 
shall apply. 
 
BASIS OF PAYMENT.  The provisions of §402-5, Basis of Payment, shall apply. 
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  11/12/14 

REINFORCEMENT FOR CEMENT CONCRETE 

 
Bar reinforcement and wire fabric specified in the Contract Documents shall be in accordance with the following: 
 

Bar Reinforcement used on this project shall meet the requirements of Section 709-01 Bar Reinforcement, 

Grade 60, or Section 709-14 Bar Reinforcement, Grade 75, as detailed on the plans. No substitutions will be 
allowed.  Bar reinforcement (for the items listed below) shall be galvanized and fabricated in accordance with 
ASTM A767 and meet the requirements of Section 709-11 Galvanized Bar Reinforcement.  The requirements 
of ASTM A767 Section 4.3 (Chromating) will not be waived. 
 
Wire Fabric Reinforcement used on this project (for the items listed below) shall meet the requirements of 
Section 709-02 Wire Fabric for Concrete Reinforcement.  Any Wire Fabric Reinforcement required for the 
items listed below shall be galvanized in accordance with Section 719-01 Galvanized Coatings and Repair 

Methods, Type I.  Galvanized Wire Fabric Reinforcement shall be fabricated and galvanized in accordance 
with ASTM A123 and ASTM A767.  The requirements of ASTM A767 Section 4.3 (Chromating) will not be 
waived. 
 

Item Numbers that require the use of Galvanized Bar Reinforcement and/or Galvanized Wire Fabric 

Reinforcement on this project are as follows: 
 

 
  
 555.0105 
 606.3042 
 606.3062 
  
 

Reinforcement for Reinforced Concrete Pipe and Related Drainage Structures shall meet the requirements of 
Section 706 – Concrete, Clay, and Plastic Pipe. 
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11/09 JRB 

 

REQUIRED DOCUMENTATION FOR 

ALL ATTENUATING TERMINALS FOR GUIDE RAIL 

AND ALL ATTENUATORS 

 

 
A minimum of two (2) weeks prior to installing any materials required under these items, the Contractor shall 
submit to the Engineer two (2) copies of the Manufacturer’s Drawings, Design Manuals, Installation Manuals, 
and Maintenance Manuals prepared for the product and one (1) copy of the same manuals intended for the Section 
Supervisor of the Section where the unit is being installed.  The project being installed shall be the manufacturer’s 
most current approved unit.  The submitted drawings and manuals shall match the provided product.  The 
Contractor shall install the crash-cushion only after receiving authorization from the Engineer to do so.  No 
payment shall be made until all the above drawings and manuals have been transmitted to the Engineer and the 
Section Supervisor. 
 
Reflective sheeting shall be applied to the nose of each attenuating device installed.  If sheeting is not specified, it 
shall consist of alternating 4 inch wide yellow retroreflectorized stripes and black opaque stripes placed 
diagonally at 45 degrees or in chevron formation as directed by the Engineer.  The retroreflectorized stripes shall 
conform to §730-05, Reflective Sheeting, ASTM Type IX (Class E).  The reflective sheeting shall be rectangular 
in shape and cover the entire approach end of the attenuating terminal or attenuator.  The cost of the reflective 
sheeting shall be included in the bid price for each attenuator and attenuating terminal. 
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  11/09 JRB 

SPECIAL NOTES: 

 

ITEM 606.1203 AND ITEM 606.1403 
 
The Contractor shall only use the Box Beam Guide Rail End Assembly – Type III or Box Beam Median Barrier 
End Assembly – Type C that employs a box beam bursting type mandrel to absorb the energy of the impacting 
vehicle, otherwise known as the BEAT or the BEAT-MT. 
 
The vendor information is as follows: 
 
 ROAD SYSTEMS, INC. 
 Central Headquarters and Manufacturing 
 3616 Old Howard County Airport 
 Big Spring, TX  79720 
 Phone:  (432) 263-2435 
 FAX:  (432) 267-4039 
 Website:  http://www.roadsystems.com/contactus.htm 
 

ITEM 606.1203 AND 606.1403 – PAYMENT LIMITS 

 
Pursuant to Section 606-4.02 of the NYSDOT Standard Specifications (May 1, 2008 Edition/effective date TBD) 
and the Addendum to the January 2, 2002 NYSDOT Standard Specifications contained herein, the Contractor 
shall provide two (2) eighteen foot (18’) sections of standard 6” x 6” box beam with each BEAT and assembly 
and two eighteen foot (18’) sections of standard 6” x 8” median box beam with each BEAT-MT end assembly.  
The cost of these standard box beam sections shall be included in the price bid for each BEAT and BEAT-MT 
end assembly. 
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DELIVERY AND PICK-UP 

OF 

SIGN PANELS, MILE MARKERS, DELINEATORS AND SNOWPLOW MARKERS 

 
  

 

Overhead and ground-mounted sign panels, mile markers, delineators and/or snowplow markers included in the 

project will be supplied by the Thruway Authority and delivered to Syracuse Section Maintenance located at 6150 

Tarbell Road, Syracuse, NY 13206 for pick-up by the Contractor.  The Contractor shall request the signs from the 

Engineer a minimum of 45 days prior to the scheduled installation.  The Contractor shall inspect the condition of 

the signs and notify the Engineer of any defects prior to pick-up. 
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 US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

00000:698 Page 1 of 4 USC EB 15-010 
L 09/10/2015 

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION CONVERSION FACTOR ITEM NUMBER2 

Bituminous Stabilized Course 0.065 t PGB/yd3 302.01 

Asphalt Treated Permeable Base, 
Type 1 

0.030 t PGB/t 402.010902 

Asphalt Treated Permeable Base, 
Type 2 

0.035 t PGB/t 402.011902 

Shim Course 0.0825 t PGB/t 402.058902 

6.3 SUPERPAVE HMA 0.067 t PGB/t 402.068xxxx8 RR 

9.5 SUPERPAVE HMA 0.062 t PGB/t 402.09xxxx 

12.5 SUPERPAVE HMA 0.055 t PGB/t 402.12xxxx 

19 SUPERPAVE HMA 0.049 t PGB/t 402.19xxxx 

25 SUPERPAVE HMA 0.045 t PGB/t 402.25xxxx 

37.5 SUPERPAVE HMA 0.040 t PGB/t 402.37xxxx 

Paved Placed Surface Treatment, 
Types A, B, and C 

0.064 t PGB/t 415.01xxyy03 

Micro-Surfacing,  
Quick-Set Slurry 

0.078 t PGB/t 
410.102102 RR, 410.103102 RR, 
410.104102 RR, 410.202302 RR, 
410.203302 RR 

Straight Tack Coat 0.0026 t PGB/gal 407.0103 

Asphaltic Sealants (ASTM 6690) 0.0027 t PGB/gal 
402.75xx RR, 402.76xx RR, 
402.76020018  

Chip Seal 0.0027 t PGB/gal 410.0105006, 410.07 

Asphalt Emulsion for Cold Recycling 0.0027 t PGB/gal 416.02xx 

Fog Seal and Dilute Tack Coat 0.0016 t PGB/gal 407.0102, 416.04, 410.0106006 

PG Binder for Cold Recycling 0.0043 t PGB/gal 416.03 

Asphaltic Sealant – Clean & Seal 0.225 t PGB/LNMI 402.76030008, 412.76030001 

Asphaltic Sealant – Treating Cracks 0.240 t PGB/LNMI 412.76040001 

Asphaltic Sealant – Rout & Seal 0.270 t PGB/LNMI 402.76010008, 412.76040001 

Repair of HMA Pavement, 
Temporary Asphalt 

See Note 4 633.14, 633.15, 633.16, 619.06xx 

True and Leveling,  
Asphalt Sidewalks, Driveways, 
Bike Paths, Gutters 

See Note 5 
402.017902, 402.01890xxx, 
608.020102, 624.02xx 
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 US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

00000:698 Page 2 of 4 USC EB 15-010 
L 09/10/2015 

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 

Notes: 
1. In accordance with Standard Specification §698-3.01, the index value for the asphalt price 

adjustment is the average posted price of Performance Graded Binder (PGB) for the month of bid 
letting. 

2. Item Number - This is the contract pay item number under which these materials are most 
frequently paid. Unless indicated otherwise, materials similar to those indicated under the column 
entitled “Material Description” are also eligible for adjustment using the factor listed for a similar  
material with the same pay units regardless of the actual contract pay item number. 

3. Quality Adjustment Items (402/608/624) are not eligible for asphalt price adjustment. 
4. Asphalt Price Adjustment Conversion Factor based on units of TONS of asphalt placed, not the 

pay units of this item. The conversion factor for HMA Pavement Repair and Temporary Asphalt will 
be based on the actual asphalt mixture used. 

5. The conversion factor for Truing and Leveling, Driveways, and other items that allow asphalt mix 
options, will be based on the actual mixtures used. 

6. A two digit suffix (RR) at the end of a contract pay item indicates a special specification. 
7. The conversion factors for HMA mixed with slag shall be increased by 25%. 
8. t = tons 
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 US CUSTOMARY FUEL PRICE ADJUSTMENT 

00000:698 Page 3 of 4 USC EB 15-010 
L 09/10/2015 

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION CONVERSION FACTOR ITEM NUMBER2 

Unclassified Excavation 0.35 gal/yd3 203.02 

Embankment 0.10 gal/yd3 203.03, 620.xx 

Fill 0.45 gal/yd3 
203.05, 203.06, 203.07, 203.08xx, 
203.20, 203.21, 203.25 

Controlled Low Strength Material 1.00 gal/yd3 204.01, 204.02, 204.03, 204.04 

Trench/Culvert/Structure Excavation 0.50 gal/yd3 206.01, 206.0201 

Bituminous Stabilized Course 1.40 gal/yd3 302.01, 307.01 

Sub-base Course 1.00 gal/yd3 304 Items 

Hot Mix Asphalt 2.50 gal/ton 
402 Items3, 405.01, 608.0201023, 
619.06014, 624.02xxxx3,4, 633.143,4, 
633.153,4, 633.163,4 

Milling 0.10 gal/yd2 490 Items 

Portland Cement Concrete Pavement 1.00 gal/yd3 
502 Items3, 503.1010, 503.1011, 
503.1012 

Fill Type Retaining Walls 0.45 gal/yd3 554.30xx5, 554.315, 554.4x5 

Footing Concrete & Concrete for 
Structures - All classes 

1.00 gal/yd3 555 Items, 582.05 

Approach Slabs 0.33 gal/yd2 
557.2001, 557.2002, 557.2003, 
557.2009, 557.22 

Structural Slabs with bottom 
formwork 

0.25 gal/yd2 557.01xx, 557.07, 557.30 

Structural Slabs - no bottom 
formwork 

0.15 gal/yd2 557.05xx, 557.09 

Class D Concrete 0.05 gal/yd2 557.13, 584 Items 

Concrete Barrier, Type A 0.16 gal/ft 606.3001, 606.3021, 606.3031 

Concrete Barrier, Type B 0.19 gal/ft 
569.01, 606.3002, 606.3022, 
606.3032 

Concrete Barrier, Type C 0.22 gal/ft 606.3003, 606.3023, 606.3033 

Concrete Barrier, Half Section 0.11 gal/ft 
569.02, 606.3004, 606.3024, 
606.3034 

Concrete Median Barrier, 
Single Slope 

0.23 gal/ft 
569.05, 606.3041, 606.3043, 
606.3044 

Concrete Median Barrier Wide, 
Single Slope 

0.28 gal/ft 606.3051, 606.3053, 606.3054 
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 US CUSTOMARY FUEL PRICE ADJUSTMENT 

00000:698 Page 4 of 4 USC EB 15-010 
L 09/10/2015 

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION CONVERSION FACTOR ITEM NUMBER2 

Concrete Barrier Half 
Single Slope 

0.17 gal/ft 
569.04, 606.3061, 606.3063, 
606.3064 

Vertical Faced Concrete Parapet 0.10 gal/ft 569.03 

Gravel, Stone, Slag 1.00 gal/yd3 411.01, 411.02, 411.03, 623.1x 

Concrete Sidewalks and Driveways 1.00 gal/yd3 608.01xx 

Topsoil 0.45 gal/yd3 610.10, 610.11xx, 610.14xx 

Notes: 
1. In accordance with Standard Specification §698-3.02, the index value for the fuel price adjustment is 

the posted price for the month of bid letting. 
2. Item Number - This is the contract pay item number under which these materials are most 

frequently paid. Unless indicated otherwise, materials similar to those indicated under the column 
entitled “Material Description” are also eligible for adjustment using the factor listed for a similar 
material with the same pay units regardless of the actual contract pay item number. 

3. Quality Adjustment Items (402/502/608/624) are not eligible for fuel price adjustment. 
4. Fuel Price Adjustment Conversion Factor based on units of TONS of asphalt placed, not the pay units 

of this item. 
5. Fuel Price Adjustment Conversion Factor based on units of CY of backfill paid under this item, not 

the pay units of this item. 
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                10/05 

SPECIAL NOTE: 

CONCRETE BARRIER TO GUIDE RAIL AND MEDIAN BARRIER 
 
Concrete barrier sections that connect to other types of guide rail or median barrier (box beam, corrugated beam, 
thrie beam, etc.) shall be pre-cast in accordance with Section 704-05. 
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AFFIRMATIVE 
ACTION 

REQUIREMENTS 



 

 

GOALS FOR  DISADVANTAGED/MINORITY/WOMEN'S BUSINESS ENTERPRISE 

 (D/M/WBE) PARTICIPATION  
 
The Department has established the following utilization goal(s) for this contract, expressed as a percentage of the 
total contract bid amount.  For clarification of Disadvantaged Business Enterprise (DBE) Utilization, Minority 
Business Enterprise (MBE) Utilization or Women’s Business Enterprise (WBE) Utilization requirements refer to 
§102-12 D/M/WBE Utilization of the Standard Specifications. 
 

Disadvantaged Business Enterprise (DBE) Utilization Goal     % (Federal-Aid Only) 
 

Minority Business Enterprise (MBE) Utilization Goal         10 % (Non-Federal-Aid Only) 
  

Women's Business Enterprise (WBE) Utilization Goal         10 % (Non-Federal Aid Only) 
 
 
Directories and/or Information related to the current certification status of Disadvantaged Business Enterprises, can 
be obtained from the NYS Unified Certification Program website at: 
http://biznet.nysucp.net 
 
Direct questions concerning Disadvantaged Business Enterprise Utilization to: 
 
 NYS Department of Transportation 
 Office of Construction 
 50 Wolf Road Pod 51 
 Albany, New York 12232 
 (518) 457-6472 
 
Direct questions concerning Disadvantaged Business Enterprise Certification to: 
 
 NYS Department of Transportation 
 Contract Audit Bureau 

DBE Certification 
 50 Wolf Road, 1st Floor South 
 Albany, New York 12232 
 (518) 457-3180 
 
Directories and/or information related to the current certification status of Minority and Women’s Business 
Enterprises can be obtained by contacting: 
 
 Empire State Development Corporation 
 Office of Minority and Women’s Business Development 
 625 Broadway 
 Albany, New York 12207 
 (518) 292-5100 
 https://ny.newnycontracts.com/ 
 
 
 
 
 
 
 
00821 = 2006/2008:Proposal                          Page 1 of 1                                   EI 05-005, Per Construction 
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EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS ‒ STATE 

1 of 7 
 

 
1. REQUIREMENTS – During the performance of this contract, the Contractor agrees to comply with the 

Equal Employment Opportunity (EEO) requirements specified herein. 
  

2. DEFINITIONS – As used in these requirements, the following definitions will apply: 
 
A. “Covered Area” means the geographical area described in the solicitation from which this contract 

resulted or the geographic area within which this contract will be performed. 
 

B. “Authority” means the New York State Thruway Authority. 
 

C. “Executive Director” means the Executive Director of the New York State Thruway Authority, or 
his/her duly authorized representative. 

 
D. “Compliance Unit of Contracts and Construction Management” means the Thruway Authority’s 

Compliance Unit or his/her duly authorized representative.   
 

E. “Employer Identification Number” means the Federal Social Security Number used on the Employer’s 
Quarterly Federal Tax Return, U.S. Treasury Department form 941. 

 
F. “Minority” includes: 

 
(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic 

origin); 
 

(ii) Hispanic (a person of Mexican, Puerto Rican, Dominican, Cuban, Central or South American 
descent of either Indian or Hispanic origin, regardless of race; 

 
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and 
 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification. Identification may be made by any suitable authority in 
the community such as an educational institution, religious organization, or a state agency). 

 
3. NON-DISCRIMINATION CLAUSE – The Contractor will ensure equal employment opportunity by not 

discriminating against any applicant for employment because of race, color, religion, sex, national origin, age, 
disability, or marital status, regarding, (among other things) the following: upgrading, demotion, transfer, 
recruitment, recruitment advertising, layoff, termination, rates of pay or other forms of compensation and 
selection for training, including apprenticeship. 

 
4.   MINORITY AND WOMEN EMPLOYMENT GOALS – The Contractor shall make a good-faith effort to 

ensure equal employment opportunity by taking the affirmative action’s set forth in paragraph 6A through P 
of these requirements.  The Contractor’s success in achieving or bettering the goals set forth herein shall be a 
substantial factor in any determination of whether the Contractor has complied with its obligation to ensure 
equal employment opportunity in the performance of this contract. The goals are expressed as percentages of 
the total hours of employment and training that the Contractor should reasonably be able to give to female or 
minority employees in a certain covered area. The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade. These goals were 
established  from materials published by the NYS Department of Economic Development based on 
appropriate workforce, demographic or other relevant data or labor force developed by the Division of 
Minority & Women’s Business Development utilizing the 1990 Census Data.                                  
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5.    TRAINING SPECIAL PROVISION – If the contract proposal includes the Training Special Provision, the 

Contractor is required to comply with that provision as part of these Equal Employment Opportunity 
Requirements. The Training Special Provision requires the Contractor to provide training to at least one 
minority or woman indentured apprentice or trainee. If the Contractor fails to meet the employment goals for 
minorities or women specified herein, additional training of minorities and women will be required to satisfy 
the employment goals. 

 
6.  AFFIRMATIVE ACTION STEPS – The Contractor shall implement affirmative action steps at least as 

extensive as the following: 
 

A. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, 
and in all facilities at which the Contractor’s employees are assigned to work. The Contractor shall 
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware 
of a carry out of the Contractor’s obligation to maintain such a working environment, with specific 
attention to minority and female individuals working as such sites or in such facilities. 

 
B. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 
Contractor or its unions have employment opportunities available, and maintain a record of the 
organizations’ responses. 

 
C. Maintain a current file of the name, address, and telephone number of each minority and female off-the-

street applicant and minority or female referral from a union, a recruitment source, or community 
organization and of the action which was taken with respect to each such individual. If such individual 
was sent to the union hiring hall for referral and was not referred back to the Contractor by the union, or 
if referred, not employed by the Contractor, this shall be documented in writing to the Compliance Unit 
and noted in the file with the reasons therefore, along with whatever additional actions the Contractor 
may have taken. 

 
D. Provide immediate written notification to the Compliance Unit when the Contractor has information 

that the union referral process has impeded the Contractor’s efforts to meet its obligation. 
 
E. Develop on-the-job training opportunities and/or participation in training programs which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs funded or approved by the 
United States Department of Labor, the New York State Department of Labor, or the New York State 
Thruway Authority and appropriate for utilization on New York State Thruway Authority projects.  The 
Contractor shall provide notice of these programs to the sources complied under 6.B. above. If the 
Contractor fails to develop or participate in such apprentice or training programs, its failure to meet the 
goal set forth herein will be presumed to be noncompliance with these requirements. 

 
F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the policy to 

unions and training programs and requesting their cooperation in assisting the Contractor in meeting its 
equal employment opportunity obligations, by including it in any policy annual and collective 
bargaining agreement, by publicizing it in the company newspaper, annual report, and other similar 
items, by specific review of the policy with all management personnel and with all minority and female 
at least once a year, and by posting the Contractor’s equal employment opportunity policy on bulletin 
boards accessible to all employees at each location where work under this contract is performed. 
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G. Review, at least annually, the Contractor’s equal employment opportunity policy and affirmative action 

obligations under this requirement with all employees having any responsibility for hiring, assignment, 
layoff, termination, or other employment decision, including specific review of these items with on-site 
supervisory personnel such as superintendents, general forepersons, etc., prior to the initiation of work 
at any job site. A written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject matter. 

 
H. Disseminate the Contractor’s equal employment opportunity policy externally by including it in any 

advertising in the news media, specifically including minority and female news media, and providing 
written notification to, and discussing the Contractor’s equal employment opportunity policy with, other 
Contractors and subcontractors with whom the Contractor does or anticipates doing business. 

 
I. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, 

to schools with minority and female students, and to minority and female students, and to minority and 
female recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs. Not later than one month prior to the date for the acceptance of applications for 
apprenticeship or other training by any recruitment source, the Contractor shall send written notification 
to organizations such as the above describing the openings, screening procedures, and tests to be used in 
the selection process. 

 
J. Encourage present minority and female employees to recruit other minority persons and women and, 

where reasonable, provide after school, summer, and vacation employment to minority and female 
youth both on the site and in other areas of the Contractor’s workforce. 

 
K. State in all solicitations or advertisements for employees placed by or on behalf of the Contractor that 

all qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, national origin, age, disability, or marital status. 

 
L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for 

promotional opportunities and encourage these employees to seek or to prepare for such opportunities 
through appropriate training or other similar activities. 

 
M. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do 

not have a discriminatory effect by continually monitoring all personnel and employment related 
activities to ensure that the equal employment opportunity policy and the Contractor’s obligations under 
this requirement are being carried out. 

 
N. Ensure that all facilities and company activities are non-segregated except that separate or single-user 

toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 
 
O. Send to each labor union or representative of workers with which the Contractor has a collective 

bargaining agreement or other contract or understanding, a notice advising the said labor union or 
workers’ representative of the Contractor’s commitments under this requirement and post copies of the 
notice in conspicuous places available to employees and applicants for employment. 

 
P. Conduct a review, at least annually, of all supervisors’ adherence to, and performance under, the 

Contractor’s equal employment opportunity policies and affirmative action obligations. 
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7. CONTRACTOR ASSOCIATIONS ‒ Contractors are encouraged to participate in voluntary associations 

which assist in fulfilling one or more of their affirmative actions obligations. The efforts of a Contractor 
association, joint Contractor union, Contractor community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling one or more of its obligations under this requirement 
provided that the Contractor actively participates in the group, makes every effort to ensure that the group has 
a positive impact on the employment of minorities and women in the industry, ensures that the concrete 
benefits of the program are reflected in the Contractor’s minority and female workforce participation, makes a 
good faith effort to meet its individual goals, and can provide access to documentation which demonstrates 
the  effectiveness of actions taken on behalf of the Contractor. The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s non-
compliance.  

 
8. TRANSFER OF MINORITY OR FEMALE EMPLOYEES – Through implementing the affirmative 

action’s set forth above and the Contractor’s other efforts to ensure equal employment opportunity, the 
Contractor must have made a commitment to employ minorities and women throughout the life of the 
contract.  The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project for the sole purpose of meeting the Contractor’s goals shall be violation of the contract. 

 
9.  CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMRNT GOALS – In order 

for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices and trainees at the completion of their training, 
subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the United States Department of Labor, the New York State Department of Labor or 
the New York State Thruway Authority and appropriate for utilization on the New York State Thruway 
Authority projects. 

 
10. REQUIRED RECORDS 
 

A. The Contractor shall designate a responsible official to monitor all employment related activity to 
ensure that the Contractor’s equal employment opportunity policy is being carried out and to keep 
records.  The records shall include the names, address, telephone number, construction trade, union 
affiliation, if any, employee identification number when assigned, social security number, race, sex, 
status (e.g. mechanic, apprentice, trainee, helper or laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pay and locations at which the work was performed for each 
employee. Records shall be maintained in an understandable and retrievable form. To the extent that 
records kept by the Contractor for other purposes satisfy the requirements of this paragraph, the 
Contractor need not maintain separate records. 

 
B. The Contractor shall submit on a monthly basis “Employment Utilization Report” (TA-W1017-9) to the 

Engineer and the Compliance Unit. Records of the total employee utilization from the start of the 
contract up to and including the month being reported shall be submitted on these monthly reports. For 
the purpose of these reports, the hours of female employment and training and the hours of minority 
employment and training shall be separately calculated.  All females, whether minority or non-minority, 
shall be calculated within the hours of female employment and minority females shall not be used in the 
calculation of hours of minority employment. 

 
C. For the purpose of the reports required above, the employment and training hours worked by each 

person may only be used once in any one month and the Contractor is cautioned that it may not 
discriminate against minority females in connection with attaining its affirmative action goals under 
these requirements. 
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D. All records required by this Section must be retained for a period of three years following completion of 

the contract work and shall be available at reasonable times and places for inspection by authorized 
representatives of the Authority or the Compliance Unit. 

 
11.  GOALS NOT TO BE USED TO DISCRIMINATE ‒ The Contractor shall not use the goals or affirmative 

action requirements to discriminate against any person because of race, color, religion, sex, national origin, 
age disability, or marital status. 

 
12. NEW YORK STATE DEPARTMENT OF ECONOMIC DEVELOPMENT DIVISION OF 

MINORITY AND WOMEN’S BUSINESS DEVELOPMENT ‒ The Contractor will comply with any 
procedures and guidelines established by the Director of the Office of Contract Compliance and Minority and 
Women-Owned Business Enterprise (hereinafter the Director of the Office of the Office of Contract 
Compliance) under the authority of New York State Governor’s Executive Order 21, issued August 3, 1983 
(hereinafter Executive Order 21) and will comply with any rules, regulations and orders of the Executive 
Director as may be  promulgated pursuant to or under the authority of Executive Order 21, or other applicable 
law or order. 

 
13. AVAILABILITY OF CONTRACTOR’S RECORDS – The Contractor will furnish all information and 

reports as may be required by the Director of the Office of Contract Compliance under the authority of 
Executive Order 21, or by rules, regulations and orders of the Executive Director as may be promulgated 
under or pursuant to Executive Order 21, and will permit access to its books, records and accounts by the 
Authority or the Compliance Unit for purposes of investigating compliance with these requirements and such 
rules, regulations, orders, procedures and guidelines. 

 
14.  ENFORCEMENT – In order to determine whether the Contractor has complied with the requirements, the 

Authority may proceed by order to show cause, compliance conference, hearing or any other lawful procedure 
upon due notice in writing to the Contractor. In the event the Authority finds that the Contractor has filed to 
comply with these requirements, this contract may be canceled, terminated, or suspended in whole or in part 
in accordance with the procedures authorized in Section 312 of Executive Law 15-A, Section 102-17 of the 
New York State Standard Construction Specifications and Section 40 of the Highway Law, and the 
Contractor may be declared ineligible for further New York State government contract or construction 
contracts, and such  other sanctions may be imposed and remedies invoked as provided under the authority of 
Executive Order 21  or by rule, regulation, or order of the Executive Director, or as otherwise provided by 
law. 

 
15. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING 

AGREEMENT‒  Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement to refer either minorities or women shall 
excuse the Contractor’s obligations under these requirements, any rules, regulations, procedures and 
guidelines promulgated or established pursuant to Executive Order 21. 

 
16. APPLICABILITY TO SUBCONTRACT – As per Section 312 of Executive Law 15-A the Contractor will 

physically include this document, Equal Employment Opportunity Requirements, as part of every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Executive Director, pursuant to 
Executive Order 21, and such requirements shall be binding upon each subcontractor, service provider, or 
vendor.  The Contractor will take such action with respect to any subcontract or purchase order as the 
Authority may direct as a means of enforcing such provisions, including sanctions for noncompliance; 
PROVIDED, HOWEVER, that in the event the Contractor becomes involved in or is threatened with 
litigation with a subcontractor or vendor as a result of any provision or direction issued pursuant to these 
requirements or by the Authority, the Contractor may request the State of New York to enter into such 
litigation or dispute to protect the interests of the State of New York. 
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17. EQUAL EMPLOYMENT OPPORTUNITY OFFICER – The Contractor will designate and make known 

to the Department of Equal Employment Opportunity Officer (EEO Officer) who will have the responsibility 
for and must be capable of effectively administering and promoting an active Contractor program of equal 
employment opportunity and who must be assigned adequate authority and responsibility to do so. 

 
18. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT – The Contractor will 

promptly investigate all complaints of alleged discrimination/sexual harassment made to the Contractor in 
connection with his/her obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indicates that the 
discrimination/sexual harassment may affect persons other that the complainant, such corrective action shall 
include such other persons.  Upon completion of each investigation, the Contractor will inform every 
complainant of all of his or her avenues of appeal.  (Division of Human Rights, Equal Employment 
Opportunity Commission). 

 
The Contractor shall inform the Compliance Unit (within 24 hours) in writing of any formal or informal, 
complaint, incident or any issue of discrimination/sexual harassment. Results of investigation must be 
submitted to the Compliance Unit within ten (10) days of the complaint. 
 

EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 
 

 COUNTY MINORITY % WOMEN %                                          
    Albany 6.56 4.67         
 Alleghany 1.00 5.08  
 Bronx 56.41 4.72  
 Broome 4.15 6.24 
 Cattaraugus 5.00 3.76  
 Cayuga 1.38 4.47  
 Chautauqua  3.47 4.83 
 Chemung 3.44 4.96 
 Chenango 2.07 6.67 
 Clinton 1.22 5.63 
 Columbia 3.81 3.16 
 Cortland  2.05 6.89 
 Delaware 2.36 5.59 
 Dutchess 7.63 3.24 
 Erie 9.66 3.32 
 Essex 0.33 5.33 
 Franklin 6.77     5.69 
 Fulton 1.00 4.07 
 Genesee 5.47 5.18 
 Green 2.88 4.09 
 Hamilton 0.76 6.11 
 Herkimer 1.00 4.22 
 Jefferson 2.12 3.65 
 Kings 56.41 4.72 
 Lewis 0.87  4.82 
 Livingston 1.54 4.14 
 Madison 1.52 4.52 
 Monroe 14.20 5.81 
 Montgomery 2.39 3.74 
    Nassau 16.09 3.24 
 New York  56.41 4.72 
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EMPLOYMENT GOALS FOR MINORITY AND WOMEN PARTICIPATION BY COUNTY 

 
 COUNTY MINORITY % WOMEN % 
    Niagara 6.00 4.12 

 Oneida 3.75 3.98 
 Onondaga 8.27 5.36 
 Ontario 1.62 3.79 
 Orange 10.00 3.46 
 Orleans 5.74 4.14 
 Oswego 1.25 4.03 
 Otsego 0.86 4.91 
 Putnam 2.42 2.79 
 Queens 56.41 4.72 
 Rensselaer 3.46 3.01 
 Richmond 12.81 2.46 
 Rockland 18.37 3.80 
 St. Lawrence 1.78 4.86 
 Saratoga 1.10 5.25 
 Schenectady 6.05 2.85 
 Schoharie 1.36  2.99 
 Schuyler 0.49 4.67 
 Seneca 2.22 5.45 
 Steuben 1.39 4.84 
 Suffolk 11.73 4.10 
 Sullivan 8.16 3.60 
 Tioga 0.53 8.90 
 Tompkins 4.19 4.99 
 Ulster 5.93 4.29 
 Warren 2.13 3.41 
 Washington 1.91 3.56 
 Wayne 3.66 4.77 
 Westchester 24.50 3.38 
 Wyoming 0.33 4.30 
 Yates 1.67 2.68 
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TRAINING SPECIAL PROVISIONS – STATE FUNDED 

 
 

This work shall consist of the employment and meaningful and effective training of minority and 
women in NYS Thruway Authority approved training programs leading to their qualification as 
journeyworkers in the skilled trades required in highway construction.  This Training Special 
Provision supplements the Equal Employment Opportunity requirements included elsewhere in 
this Proposal entitled “Equal Employment Opportunity (EEO) Requirements”.  Each of the fore-
going prescribed specific percentage goals for utilization of minorities and women in the 
performance of work for the geographic location of the contract.  
 
GENERAL:  The primary objective of this Training Special Provision is to provide training 
opportunities to minorities and women in construction trades for two purposes:  
 
1. To maintain a pool of qualified minorities and women to replace those journeyworkers who, 

in the natural course of events, will leave the workforce; and  
 

2. To provide minorities and women as indentured apprentices or trainees in those geographic 
areas where shortages in minorities and women journeyworkers are recognized because of the 
Contractor’s inability to meet the EEO goals set fourth in this contract.   

 
Each contract which contains this Training Special Provision shall require the training of at least 
one minority or woman indentured apprentice or trainee.  Such individual shall be approved by 
the Authority.  Other then this initial training obligation, to be undertaken and provided by the 
Contractor, no additional training obligations will exist under this Training Special Provision 
unless the goals for minority and women employment and training in the skilled workforce 
(exclusive of laborers) are not continuously met on the contract and generally distributed amongst 
the trades.  In the five counties of New York City, the goals specified for each trade are 
applicable and must be met.  Whenever the goals are not met, additional minorities and/or women 
indentured apprentices and/or trainees will be assigned or approved in numbers necessary to meet 
the goals.  Data necessary to determine if goals are being met will be provided on Contractor and 
Subcontractor Employment Utilization Reports (Form TA-1017-9).  The data will be verified by 
the visual observance of the Project Engineer, or designated project inspectors, and hours of 
employment reported on Contractor or Subcontractor certified weekly payrolls.  
 
The number of minorities and women indentured apprentices and trainees required to be trained 
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e. no 
more than 1 in of the skilled workforce is required to be a minority or woman indentured 
apprentice or trainee.  This limitation applies regardless of minority and women representation in 
the trades.  However, this limit on required training in no way absolves the Contractor of the 
responsibility to comply with the EEO requirements.  
 
PRE-AWARD MEETING:  Before the Contractor will be allowed to begin work, the 
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a 
Workforce and Training Utilization Schedule (TA-1024) which shall be correlated to the 
Contractor’s contract work schedule.  The Schedule shall include at least the following 
information: 
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1. A work schedule for the entire contract, 
 
2. An estimate of the work force required to conform to the work schedule on a monthly 

basis including an estimate of the workforce in each trade and/or work classification 
projected to be used including Subcontractors, 
 

3. Separate estimates of the number of minorities and women indentured apprentices or 
trainees that would be required in each skilled trade to meet the contract EEO 
employment goals for that trade assuming no minorities or women journeyworkers in the 
workforce, 

 
4.  The proposed training programs to be used and the starting dates for training in each  

trade and/or work classification, 
 

5. An estimate of the availability of minorities and women journeyworkers in numbers 
sufficient to meet the EEO contract goals, and 

 
6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for 

anticipated EEO goal shortfalls.  Such proposals shall include the name and craft of any 
individual proposed by the Contractor as the required trainee or indentured apprentice.  In 
the case of an indentured apprentice, evidence of indentureship and registration of the 
approved apprenticeship program must be included.   

 
No contract work may be undertaken until the Authority has accepted the Schedule.  The 
Contractor shall submit a revised Workforce and Training Utilization Schedule at such times as 
major changes in the contract work schedule occur which substantially affect the previously 
submitted schedule. 
 
RECRUITMENT:  Although the training requirements of this Training Special Provision are not 
intended, and shall not be used to discriminate against any applicant for training, whether a 
member of a protected class or not, it is recognized that non-minority males have traditionally 
been and continue to be trained, either formally or on-the-job in an informal manner, for work in 
the trades utilized in construction work.  Therefore, until such time that representative numbers of 
minorities and women complete training and their utilization as journeyworkers is demonstrated 
to the extent of the participation goals as set forth in the Authority’s construction contract, 
training required under this Training Special Provisions will be primarily limited to minorities 
and women.  Thus, the Contractor shall demonstrate compliance with the intent of this Training 
Special Provision by affording the Authority the opportunity to: 
 
1. First, approve the use of a minority or woman indentured apprentice known to the 

Contractor through an existing Joint Apprenticeship Training program, or  
 
2.  Second, provide a partially trained minority or woman trainee who is currently enrolled 

in a New York State Department of Labor approved training program, or  
 
3.   Third, work cooperatively with the Contractor in recruitment of new minorities or women 

trainees, when needed. 
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In conformance with the foregoing, the Authority’s Form TA-1018(Request for Personnel), 
should be submitted to the Authority’s Affirmative Action Administrator identified to the 
Contractor at the Preconstruction Meeting.  The Contractor shall allow reasonable time for the 
Authority’s Compliance Specialist to ensure on-the-job orientation for approved apprentices or 
assigned trainees within their first month of employment.  
 
WORK HISTORY:  No individual shall be employed as a trainee in any trade and/or work 
classification in which such person has successfully completed a training course providing 
journeyworker status in the same trade or work classification, or in which such person has been 
gainfully employed as a journeyworker by virtue of informal on-the-job training.  Detection of 
individuals in the above categories may be accomplished by including appropriate questions on 
employee application forms, inquiries to the Authority’s Compliance Specialist, checking 
personal references, or by other suitable means.  Regardless of the method used, the Contractor 
shall document the finding for each indentured apprentice or trainee provided training under this 
requirement.  A copy of the finding shall be given to the Authority’s Compliance Specialist.  In 
the case of indentured apprentices, evidence of indentureship in a registered approved 
apprenticeship program shall also be submitted.   
 
SUBCONTRACTING:  In the event the Contractor subcontracts a portion of the contract work, 
the Contractor shall ensure the requirements of this Training Special Provision are physically 
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets 
the goals for minorities and women employment and training, either independently or in 
combination with the prime Contractor’s workforce.  The Contractor must determine the hours of 
training, if any, and in which trade or work classification, minorities or women indentured 
apprentices or trainees are to be trained by the Subcontractor(s).  However, the Contractor shall 
retain the primary responsibility for meeting the training requirements of this Training Special 
Provision.  Subcontractors are herewith advised that disregard of these requirements may result in 
the Authority either rescinding approval of or disapproving their use on subsequent Authority 
contracts.   
 
TRAINING PROGRAMS:  The minimum length, type of training, and rate of pay for the trade 
or the work classification of the trade will be specified in the training program approved or 
sanctioned by the New York State Department of Labor.   
 
Where training is to be provided under this Training Special Provision, the Contractor shall 
obtain acceptance or approval of the training program to be used, and the starting time for 
training, prior to commencing training.  The Contractor shall provide on-the-job training directed 
toward developing journeyworkers in the trade, or work classification(s) of the trade, involved.  
To the extent the work involved on the contract permits, such training should include all phases 
and facets of a trade, or work classification of a trade, to satisfy usual construction industry 
requirements for continued or future employment therein.  
 
It is the intent of this Training Special Provision that training will be provided in construction 
trades rather than clerical type positions.  Training may be permitted, in unique circumstances, in 
lower level management positions such as office engineers, where the training is oriented toward 
construction related activities.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of an 
overall training program.  Both off-site and lower level management training are subject to the 
Authority’s approval.  
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TRAINEE WAGES:  An employee on any New York State Public Works Contract must be 
paid the full journeyperson prevailing wage unless such employee is individually registered in an 
approved and registered New York State Department of Labor Apprenticeship Program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor apprenticeship requirements are met. 
 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program.  If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification.  Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyworker wage rate on the wage determination which provides for less than 
full benefits for apprentices. 
 
DURATION OF TRAINING:  Once an indentured apprentice is approved or a trainee is 
assigned to the contract under the Training Special Provision, that individual shall be trained in 
the designed trade throughout the duration of the contract whenever such trade is in use on the 
contract until the trainee or apprentice has completed the approved training program.  Where 
training is provided under a multiphase apprenticeship or training program, it is expected that 
training will be provided continually through all phases to the extent that opportunities for such 
training exist in the work under contract.  Upon satisfactory completion of a phase of training 
under a multiphase training program, if further appropriate and required training is not available 
and work in the work classification of the completed phase is available, the minority or woman 
indentured apprentice or trainee shall continue employment, and be compensated at the prevailing 
journeyworker wage rate for such work.  Hours of employment as a journeyworker described 
above will not be credited toward training hours required by the approved training or 
apprenticeship program. 
 
If an indentured apprentice or trainee is terminated before completion of the contract for any 
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a 
counseling session with the Authority's Compliance Specialist and the individual to explain the 
reasons for termination.  Documentation that the counseling session was held and the reasons for 
termination shall be given to the Authority's Compliance Specialist. 
 
REQUIRED RECORDS:  The Contractor shall provide each minority or woman trained under 
this provision with a certification showing the type and length of training satisfactorily 
completed.  In addition, the Contractor shall keep records on the job sit indicating the nature and 
hours of training provided to each trainee or indentured apprentice and furnish weekly reports 
documenting performance under this Training Special Provision to the Project Engineer. 
 
No measurement will be made of training provided to indentured apprentices or trainees for 
whom no work history has been provided to the Project Engineer.  In addition, no measurement 
will be made of training provided to apprentices for whom no evidence of indentureship in a 
registered apprenticeship program has been provided to the Project Engineer.  
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NO PAYMENT FOR TRAINING:  No payment will be made for the training required of the 
Contractor under this Training Special Provision.  The required training is labor cost which is 
included in the lump sum bid by the Contractor for the items of work comprising the contract. 

 
(1) Journeyworker means a person who is capable of performing all the duties 

within a trade or a given work classification of a trade. 
 

TRAINEE/APPRENTICESHIP NOTICE 
 

Notwithstanding any of the provisions under the contract section entitled TRAINING SPECIAL 
PROVISION, especially subsections entitled Training Programs and Trainee Wages, dealing with 
approved and/or sanctioned programs and graduated percentage wages, the Contractor is advised 
that all requirements for Apprenticeships (including all manner and form of traineeships and skill 
programs) are under the exclusive jurisdiction of the New York State Department of Labor, Job 
Service and Training Division, Albany Apprentice Training Central Office, Bldg. 12, Room 586, 
State Office Building Campus, Albany, NY 12240. 
 
An employee on any New York State Public Works Contract must be paid the full, journeyperson 
prevailing wage unless such employee is individually registered in an approved and registered 
NYS Department of Labor Apprenticeship Program. 
 
This law is applicable even on Federal-aided contracts as long as any State money is involved, 
and even if an employee might otherwise be acceptable as a trainee in an approved and 
sanctioned New York State Department of Transportation and/or Federal Highway 
Administration training program. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor Apprenticeship requirements are met. 
 
Unless such employees are individually registered in a New York State Department of Labor 
approved and registered Apprenticeship Program, they must be paid the full, prevailing 
journeyperson wage, not the graduated, trainee wage set forth in the section TRAINING 
SPECIAL PROVISIONS of the contract. 
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PROGRESS PAYMENTS - OEOC REPORTS 

 
Processing of progress pay ments is contingent upon Contractor documentation of com pliance with all contract 
requirements, including EEO/MWBE Program  (Equal Em ployment Opportunity/Minority and Wom en Business 
Enterprise Program) reports, in accordance with the br ochure entitled “Minority and Women Business Enterprise 
Program, Information on Completing Program Reports”, which is sent to all low bidders by the NYSTA Office of 
Contracts and Construction Management. 
 
Forms listed below may be required and shall cover the pe riod since the last reporting period.  Specific forms and 
schedule will be stipulated at the EEO/MWBE Program pre-award meeting.   
 

  TA-W1017-9 Monthly Employment Utilization 
  TA-W1023-9 Payments to D/M/WBE Subcontracting Firms 
  TA-W1046-9 Weekly Training Progress Report 

 
In addition, the following shall reflect up-to-date status: 
 

  TA-W1022-9 Utilization Plan for All Subcontractors 
  TA-W1024-9 Workforce and Training Utilization Schedule 
  TA-W1041-9 Training Report 
  TA-W1064-9 Construction Contractors Annual EEO Report 
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INSTRUCTIONS FOR THE MANUAL COMPLETION OF THE  

EMPLOYMENT UTILIZATION REPORT – TA-1017-9 

 
PURPOSE 

 

The Employment Utilization Report is prepared by contractors and subcontractors to document their performance in 

attempting to meet the goals for equal employment opportunity included in the contract.  The report covers all hourly 

workers, including crew chiefs, assigned to the construction project; it does not cover salaried personnel such as 

superintendents.  The completed reports are used by the Thruway to monitor the contractor's and subcontractor's 

compliance with the contract's equal employment opportunity requirements. 

 
SUBMISSION 

 

The Employment Utilization Report is to be completed by both prime and subcontractors and signed by the designated 
EEO Officer or authorized representative of the Contractor or Subcontractors.  The prime contractor shall: complete a 
report for its own workforce, and prepare a summary report for the entire combined contract workforce.  All the reports 
are to be submitted to the Engineer-In-Charge (EIC) each calendar month during the term of the contract.  They shall 
include the total work hours for all employees in each trade or work category for all payrolls completed in the entire 
reporting period.  This report is required by Article 15-A of the Executive Law of New York State Section 312, and 23 
U.S.C., Section 140(a). 
 
GENERAL 

 

1. Check YES or NO as appropriate to indicate whether or not this particular TA-1017-9 filing will be your last TA-
1017-9 filing for the entire contract. 

2. Contract Number 
3. Name of County or Counties in which the contract is located. 
4. Enter Zip Code 
5. Minority and Female Goals for the County of the project address from the contract EEO requirements. 
6. The Month and Year covered by the report. 
7. Prime Contractor's Name and Federal Employer Identification Number, only if form is being completed by the 

Contractor. 
8. Date Work Began: Enter the month and year work began on this contract. 
9. Work Completed to Date: Estimate the percent of contract work completed at this time. 

 
JOB OR TRADE CATEGORIES 

 

There are 9 standard job or trade categories printed on the TA-1017-9.  They include the trades commonly used in 
highway and bridge construction. These categories are intended to be general in nature and may include several job titles, 
depending on local custom.  (For example, all laborers whether "skilled" or "unskilled" are to be included in the laborer 
category; journeyworker mechanics employed to operate equipment on the job site such as compressors would be 
included in the equipment operator category.) In some rare cases, trades other than those identified on the TA-1017-9 may 
be required to perform the contract work; for example a plumber might be utilized in the construction of a rest area.  All 
work performed by trades other than those printed on the form should be combined in the "Other" category. Work level 
designations of Journeyworker (J), Apprentice (A), or Trainee (T), are included as separate entries for each standard job 
category.  All entries of hours worked must be recorded opposite the appropriate work level for those categories.  No 
separate identification of work level is required for "other" crafts or job categories.  Crew chiefs and other hourly 
supervisors should be counted as journeyworkers in their appropriate job or trade categories. 
 
WORK HOURS OF EMPLOYMENT (This Reporting Period) 

 

10-14 Report the work hours of employment provided in each Job or Trade category during the reporting month. Include 
all employment covered by payrolls issued during the reporting month.  Unless otherwise noted, the Hours of 
Employment provided to Males (M) and Females (F) are reported separately. Where separate work designations 
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are shown for a single trade, i.e., work designations are shown for a single trade, i.e., report these work hours 
accordingly. 

 

10. Total hours of work for all employees regardless of their ethnicity. 
11. Black (not of Hispanic origin): All persons having origins in any of the Black racial groups. 
12. Hispanic: All persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American descent of either 

Indian or Hispanic origin, regardless of race. 
13. Asian or Pacific Islander. 
14. Native American or Alaskan Native. 
15. Minority Percentage: the sum of all minority male employment for a category divided by the total work force 

employment for that category, i.e. (11M + 12M + 13M + 14M) + (10M + 10F).  Journeyworkers, Apprentices, 
and Trainees are combined Apprentices, and Trainees are combined when computing this percentage. 

 
16. Female Percentage: the female employment of all employees for a category divided by the total employment of all 

employees for that category, i.e. (10F) + (10M + 10F). Journeyworkers, Apprentices, and Trainees are combined 
when computing this percentage. 

 
NUMBER OF EMPLOYEES 

 

17-18 Record the number of people employed during the reporting period.  The numbers of Male (M) and Female (F) 
employees in each column are reported separately. 

 

17. The total number of people employed regardless of ethnicity. 
18. The total number of minority persons employed. 
 
TOTAL WORK HOURS OF EMPLOYMENT TO DATE (Cumulative) 

 

This section provides a current total of the employment provided throughout the life of the contract to date.  The total 
employment to date is calculated by adding the work hours of employment reported this period to the previous month's 
reported total work hours of employment to date. 
 
19. Total hours of work for all employees regardless of their ethnicity (cumulative - include non-minorities 

minorities). 
 
20-23 The sum of the corresponding entry for EMPLOYMENT THIS REPORTING PERIOD and the previous period's 

TOTAL WORK HOURS OF EMPLOYMENT TO DATE for each combination of job category, ethnicity, and 
sex. 

 
24. Minority Percentage = (20M + 21M + 22M + 23M) + (19M + 19F). 
25. Female Percentage = (19F) + (19M + 19F) 
 
GRAND TOTAL 

 
26. Enter the cumulative total of each column. 
 
OFFICIAL OF PRIME CONTRACTOR/SUBCONTRACTOR 

 

27. Signature and Title of the company official completing the report. 
28. Date signed. 
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27. Official of Prime Contractor/ Subcontractor (Title and Signature) 28.   Date Signed
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JOURNEYWORKER, 

APPRENTICE, OR TRAINEE

26. GRAND TOTAL

TOTAL

 

 

 

  

 

  

 

 9. Percent of Work Completed to Date:

 4. COUNTIES

 5. CONTRACT GOALS %

 7. CONTRACTOR NAME

1. FINAL REPORT

 8. PROJECT START DATE 
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STATE 
WAGE RATE 

INFORMATION 



1 of 1  

WAGE RATES 
 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   
 
In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  
 
Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  
 
All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  
 
By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   
 
The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  
 
Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   
 
The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   
 
The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   
 

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION  

 
All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the new York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 

STATE PREVAILING WAGE RATES 

 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at www.labor.ny.gov. All changes or clarification of 
labor classification(s) and applicability of prevailing wage rates shall be obtained in 
writing from the Office of the Director, NYSDOL Bureau of Public Work. 
 
The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#). The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 
 
A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract. Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2016 through June 2017. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Tina Masi, Civil Engineer I
200 Southern Blvd.
Albany    NY 12209

Schedule Year 2016 through 2017
Date Requested 09/30/2016
PRC# 2016009985

Location MP 262.0 - MP 279.3
Project ID# D214448
Project Type 1R Mill and Inlay with Safety Improvements and Miscellaneous Work
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.
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Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
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The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Tina Masi, Civil Engineer I
200 Southern Blvd.
Albany    NY 12209

Schedule Year 2016 through 2017
Date Requested 09/30/2016
PRC# 2016009985

Location MP 262.0 - MP 279.3
Project ID# D214448
Project Type 1R Mill and Inlay with Safety Improvements and Miscellaneous Work
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IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Construction Industry  

Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .
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New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  

CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 
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(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is  an ad dition to  the ex isting prevailing wag e r ate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors an d s ubcontractors to  p rovide wr itten n otice to  all  

laborers, wo rkers or mechanics o f t he prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to  co ntact th e Dep artment o f L abor if  he/she is n ot 

receiving th e p roper p revailing r ate of wag es an d/or supplements 

for hi s/her particular jo b c lassification.  The required notification 

will b e p rovided with  each  wag e s chedule, may be dow nloaded 

from o ur web site www.labor.state.ny.us or made av ailable u pon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 
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New York State Department of Labor 

Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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(03.12)                                                                                                                              Page 1 of 2 

 
OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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(03.12)                                                                                                                              Page 2 of 2 

Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Page 1 of 1 

Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 

171



PW30R-Notice (03.11)                                  NYSDOL Bureau of Public Work                                                           1 of 1 

 

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

IMPORTANT INFORMATION 

Regarding Use of Form PW30R 

 “Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

 

To use the ‘4 Day / 10 Hour Work Schedule’: 
 

There MUST be a Dispensation of Hours (PW30) in place on the 
project 

 
AND 

 
You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30R Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications and 
Counties listed on the PW30R Form. 

Do not write in any additional Classifications or Counties. 

 
(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 
• Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s 

Phone and Fax numbers; and the Company’s email address (if applicable) 
 

• Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,  
and the personal email address (if applicable) 

 
Project Information: 

• Enter the Prevailing Rate Case number (PRC#) assigned to this project 
 

• Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof) 
 

• Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY; 
Bldgs. 1 & 2) 

 
• If you are a Subcontractor, enter the name of the Prime Contractor for which you work 

 
• On the Checklist of Job Classifications - 

o Go to pages 2 and 3 of the form 
o Place a checkmark in the box to the right of the Job Classification you are choosing 
o Mark all Job Classifications that apply 

      ***Do not write in any additional Classifications or Counties.*** 
 

Requestor Information: 
• Enter the name of the person submitting the registration, their title with the company , and the 

date the registration is filled out 

 
Return Completed Form: 

• Mail the completed PW30R form (3 pages) to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 – 
Rm.130, Albany, NY 12240     -OR -  

• Fax the completed PW30R form (3 pages) to:  NYSDOL Bureau of Public Work  at (518)485-1870 

Instructions for Completing Form PW30R 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

Before completing Form PW30R check to be sure … 
 

• There is a Dispensation of Hours in place on the project. 
 

• The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using. 
 

• The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take 
place. 
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PW-30R (07.16)

  

 

Bureau of Public Work 
Harriman State Office Campus 

Building 12  -  Room 130 
Albany, New York  12240 

Phone - (518) 457-5589   Fax - (518) 485-1870 
 

Date  :

Name:

Title:

Company Name:

City: State:

Fax  Number: Email Address:

Contractor Information

Address:

Zip Code:

Project PRC#:

Exact Location  
of Project:

Project Information

Requestor Information

Project Name/Type:

(If you are Subcontractor) 
Prime Contractor Name:

Contact Person:

FEIN:

Phone Number

Phone No: Fax  No: Email:

 1 of 8

County:

Job Classification(s) to Work 4/10 Schedule:     (Choose all that apply on Job Classification Checklist - Pages 3 -7) 
                                                                                     *** Do not write in any additional Classifications or Counties***

Before completing Form PW30R check to be sure  …  
      There is a Dispensation of Hours in place on the project.  
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.  
          The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place. 

Please Type or Print the Requested Information

When completed  …       
 Mail to NYSDOL Bureau of Public Work, SOBC, Bldg. 12, Rm.130, Albany, NY  12240 
     -or- 
          Fax to NYSDOL Bureau of Public Work at (518) 485-1870                                     

Employer Registration for Use of 4 Day / 10 Hour Work Schedule
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Please use the list below with the number assigned to each county as a reference to the  

corresponding numbers listed in the following pages under "Entire Counties" & "Partial Counties".

       1.        Albany  County 

2. Allegany County  

3. Bronx County 

4. Broome County 

5. Cattaraugus County 

6. Cayuga County 

7. Chautauqua County 

8. Chemung County 

9. Chenango County 

10. Clinton County 

11. Columbia County 

12. Cortland County 

13. Delaware County 

14. Dutchess County 

15. Erie County 

16. Essex County 

17. Franklin County 

18. Fulton county 

19. Genesee County 

20. Greene County 

21. Hamilton County 

22. Herkimer County 

23. Jefferson County 

24. Kings County (Brooklyn) 

25. Lewis County 

26. Livingston County 

27. Madison County 

28. Monroe County 

29. Montgomery County 

30. Nassau County 

31. New York County (Manhattan) 

32.          Niagara County

     33.        Oneida County  
  
     34.        Onondaga County 
  
     35.        Ontario County 
  
     36.        Orange County 
  
     37.        Orleans County  
  
     38.        Oswego County 
  
     39.        Otsego County 
  
     40.        Putnam County 
  
     41.        Queens County 
  
     42.           Rensselaer County 
  
     43.        Richmond County (Staten Island) 
  
     44.           Rockland County 
  
     45.        Saint Lawrence County 
  
     46.        Saratoga County 
  
     47.        Schenectady County 
  
     48.        Schoharie County 
  
     49.        Schuyler County 
  
     50.        Seneca County 
  
     51.        Steuben County 
  
     52.        Suffolk County 
  
     53.        Sullivan County 
  
     54.        Tioga County 
  
     55.        Tompkins County 
  
     56.        Ulster County  
  
     57.        Warren county 
  
     58.        Washington County 
  
     59.        Wayne County 
  
     60.        Westchester County 
  
     61.        Wyoming County  
  
     62.        Yates County 
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire  Counties Partial Counties
Check 
Box

Carpenter-Building 276B-All 7 2 ,5

Carpenter-Building 276B-Cat 15 5

Carpenter - Building 276-B--LIV 26, 28, 35, 59 61

Carpenter-Building 276B-Gen 19, 32, 37 61

Carpenter-Floor Layers 276B-FL-Liv 26, 28, 35, 59 61

Carpenter-Heavy&Highway 276HH-All 2, 5, 7

Carpenter-Heavy&Highway 276HH-Erie 15

Carpenter-Heavy&Highway 276HH- Gen 19, 32, 37, 61

Carpenter-Heavy&Highway 276HH-Liv 26, 28, 35, 59

Carpenter-Residential 276R-All 7 2, 5

Carpenter - Building 277B-Bro 4, 54

Carpenter - Building 277B-CAY 6, 50, 62

Carpenter - Building 277B-CS 8, 12, 49, 51, 55 2

Carpenter - Building 277 JLS 23, 25, 45

Carpenter - Building   277 omh 22, 27, 33

Carpenter - Building   277 On 34

Carpenter - Building 277 Os  38

Carpenter - Building 277CDO Bldg 9, 13, 39

Carpenter - Heavy&Highway  277CDO HH 9, 13, 39

Carpenter - Heavy&Highway 277HH-BRO
4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 38, 45, 
49, 50, 51, 54, 55, 62

Carpenter - Building   291B-Alb 1, 18, 20, 29, 42, 47, 48

Carpenter - Building   291B-Cli 10, 16, 17

Carpenter - Building   291B-Ham 21, 57, 58

Carpenter - Building   291B-Sar 46

Carpenter - Heavy&Highway  291HH-Alb
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 47, 48, 
57, 58

Electrician     25m 30, 52

Electrician-Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59

PW-30R (07.16) 3 of 8NYSDOL Bureau of Public Work
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check
Box

Electrician 86 26, 28 19, 35, 37, 59, 61

Electrician
840Teledata   
and 840 Z1 62 6, 34, 35, 50, 59

Electrician    910 10, 16, 17, 23, 25, 45

Electrician Lineman 1049Line/Gas 30, 41, 52

  
  
Electrician Lineman 
 

1249a 
 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 14, 15, 16, 
17, 18, 19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 
32, 33, 34, 35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 56, 57, 58, 
59, 61, 62

Electrical Lineman 1249a West 60

Electrical Lineman 1249a-LT
1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 16, 17, 18, 
19, 20, 21, 22, 23, 25, 26, 27, 28, 29, 32, 33, 
34, 35, 37, 38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56

Electrical Lineman 1249aWestLT 60

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62

Elevator Constructor 35
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 47, 48, 
57, 58

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 45, 54, 55 13

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 46, 47, 
48, 57, 58

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38

Insulator  - Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 38, 39, 
49, 50, 45, 54, 55

Laborers- Tunnel 157 47 18, 29, 46 

Laborers- Heavy & Highway 157h/h 47 18, 29, 46
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Laborers- Heavy & Highway 1822/2h 10,16,57

Laborers- Heavy & Highway 1822/2h(2) 17, 23, 25, 45

Laborers- Tunnel 1822T 10, 16 57

Laborers- Tunnel 1822T(2) 17, 23, 25, 45

Laborers- Tunnel 35T 21, 22, 27, 33 18, 29

Laborers- Tunnel 190 1, 42, 58 11, 20, 46

Laborers- Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46

Laborers- Heavy & Highway 35/2h 21, 22, 27, 33 18, 29

Laborers- Tunnel 35T 21, 22, 27, 33 18, 29

Laborers- Heavy & Highway 633hON 34

Laborers- Heavy & Highway 633hOS 38

Laborers- Heavy & Highway 633h Cay 6

Laborers- building 633 bON 34

Laborers- building 633b Cay 6

Laborers- building 633bOS 38

Laborers- Tunnel 633T (Cay) 6

Laborers- Tunnel 633T (ON) 34

Laborers- Tunnel 633T (OS) 38

Laborers- Heavy & Highway 785h 12, 55 49, 54

Laborers-Tunnel 785T 12, 55

Laborers - Building 785(7) 4 9, 13, 54

Laborers - Building 785B-CS 8, 51 49

Laborers- Heavy & Highway 7-785b 12, 55 49, 54

Laborers Heavy & Highway 785(7) 4 9, 13, 54

Laborer - Heavy & Highway 785HH-CS 8, 51 49

Laborer - Building 621b 2, 7 5

Laborer - Residential 621r 2, 7 5

PW-30R (07.16) 5 of 8NYSDOL Bureau of Public Work

178



Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Mason-Building
2TS.1 1, 10,11, 16, 17, 18,  20,  21, 29, 42, 46, 47, 

48, 57, 58 

Mason-Building 2TS.2 22, 23, 25, 33, 45 27

Mason-Building 2TS.3 6, 34, 38 27

Mason-Building
2b-on 34

Mason-Building
2b.1 1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 58 57

Mason-Building
2b.2 22, 33 25

Mason-Building 2b.3 6, 34 27

Mason-Building 2b.4 38

Mason-Building
2b.5 23 25

Mason-Building
2b.6 45

Mason-Building
2b.8 10, 16, 17 57

Mason-Building
2b.5 23 25

Mason-Building
2b.6 45

Mason-Building
2b.8 10, 16, 17 57

Mason-Building 3b-Co-Z2 8, 49, 51 2

Mason-Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building-Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Building 3B-Bing-Z2 4, 9, 13, 39, 54

Mason-Building 3B-Ith-Z2 12, 55
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Mason-Building 3B-Jam-Z2 7 2, 5

Mason-Building-Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 55 5

Mason-Building 3B-Z3 15, 32 5

Mason-Building 3B-Z3.Orleans 37

Mason-Residential 3B-Z3R 15, 32 5

Mason-Residential 3B-Z3R.Orleans 37

Mason-Heavy Highway 3h
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 37, 39, 
49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32

Mason-Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3 15, 32, 37 5

Mason-Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Finisher 3TF-Z3R 15, 32, 37 5

Mason-Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62

Mason-Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 55 5

Mason-Tile Setter Residential 3TS-Z3R 15, 32, 37 5

Mason - Building/Heavy&Highway 780 3, 24, 30, 31, 41, 43, 52

Operating Engineer - Heavy/Highway 137H/H 40, 60 14

Operating Engineer  - Heavy& Highway 158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19

Operating Engineer  - Heavy& Highway 158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 21, 22, 
 29, 39, 42, 46, 47, 48, 54, 57, 58  

Operating Engineer  - Heavy& Highway 158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55

Painter 1456-LS
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 24, 
29, 30, 31, 36, 40, 41, 42, 43, 44, 46, 47, 
48, 52, 53, 56, 57, 58, 60

Painter 150 28, 59, 62 26, 35
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Job Classification Checklist 
(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

Job Classification Tag # Entire Counties Partial Counties Check 
Box

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51

Painter 178 I 12, 55

Painter 178 O 13, 39

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Painter 38.O 38

Painter 38.W 23, 45 25

Painter 4-Buf,Nia,Olean 2, 15, 19, 32, 37, 61
5, 7, 26, 51

Painter 4-Jamestown
5, 7

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62

Teamsters-Heavy&Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57

Teamsters-Heavy&Highway 317bhh 6, 12, 50, 51, 55, 62 2

Teamsters-Building/Heavy&Highway 456 40, 60
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Page 31

Prevailing Wage Rates for 07/01/2016 - 06/30/2017 Published by the New York State Department of Labor
Last Published on Sep 01 2016 PRC Number 2016009985

182



Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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NEW YORK STATE THRUWAY AUTHORITY 
 
 

SAMPLE AGREEMENT 

 
 

CONTRACT NO:  
 
 
This AGREEMENT, entered into this __________day of________________ 201___, by 
the NEW YORK STATE THRUWAY AUTHORITY (hereinafter referred to as the 
"AUTHORITY") having its principal office at 200 Southern Boulevard, Albany, NY 12209 
in the County of Albany and State of New York and 
 

 
 
 
 

 
  a corporation organized and existing under the laws of the State of 

 
  a partnership, consisting of 

 
  an individual conducting business as 

 
the location of whose principal office is 

 

hereinafter called the "CONTRACTOR". 

 

WITNESSETH: That the Authority and the Contractor for the consideration 
hereinafter named agree as follows: 

 

ARTICLE 1. WORK TO BE DONE. The Contractor shall (a) furnish all the materials, 
appliances, tools and labor of every kind required, and construct and complete in the 
most substantial and skillful manner, the construction, improvement or reconstruction of 
the project on or before the completion date of                                                as further 
described in ARTICLE 4, and as generally identified and shown on the plans entitled:    
                                                                                            in the             Division of the 
New York State Thruway in               County(s) which constitutes Contract                      
        in accordance with the "Standard Specifications" of the New York State 
Department of Transportation, which contain the information for bidders; form of 
proposal, agreement, and bonds; general specifications and conditions or contract; 
materials of construction; and payment Items; and (b) do everything required by the 
Contract (Contract Documents) as defined herein. The contract closing date, used to 
keep the contract open for final processing and payment purposes after the completion 
date is                            . 
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The Contractor agrees that its proposal contained herein is based upon 
performing all the work of the Contract in accordance with a schedule that will result in 
the completion of the total works by the Date of Completion of the Contract and all 
intermediate stage and phase completion requirements of the contract, while adhering 
to all restrictions set forth in the Schedule and Suspension of Work, the Thruway Traffic 
Plan, and the General and Special Notes, and that the work will be performed at the 
unit bid prices, as shown on the contract documents and as detailed in the 
specifications and notes, utilizing the Labor Force, Qualified Disadvantaged, Women 
Owned and Minority Owned Subcontractor Entrepreneurs and Methods and Materials 
of Construction as described in the Contract Documents and any incorporated Addenda 
thereto, and conduct its operations in accordance with the Vehicle and Traffic Law, the 
Rules and Regulations of the NYS Thruway Authority, and the Thruway Operating 
Rules and General and Special Notes that are part of this proposal. The Contractor 
further agrees its proposal is not based upon the assumption that any specifications, 
traffic restrictions, scheduling or phasing/staging requirements will be waived, an 
extension of Contract Completion Date will be granted, a labor dispensation will be 
granted, substitution of non-approved products, alternatives or claimed functional 
equivalents for Specified Construction Materials and Methods will be allowed, or any 
Value Engineering Proposals will be entertained and approved by the New York State 
Thruway Authority, and any requests for a substitution, equivalent or alternate, which it 
proposes, will be accompanied by an agreed price analysis establishing an applicable 
credit or illustrating cost equal to or greater than the bid amount.  
 
ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. The Contract (and Contract 
Documents) shall be deemed to include the advertisement for proposals; the contractor's 
proposal; the Schedule for Participation By Disadvantaged Business Enterprise 
Participation goals; the agreement; the "Standard Specifications" including all addenda 
thereto referred to above; the plans; any addenda and/or amendments to specifications if 
the same are issued prior to date of receipt of proposal and all provisions required by law 
to be inserted in the contract whether actually inserted or not. Appendix A, standard 
clauses for all N.Y State contracts, is attached hereto and is hereby made a part of this 
agreement as if set forth fully herein. 
 
ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. The Contractor agrees that 
before making its proposal it carefully examined the contract documents, together with the 
site of the proposed work, as well as its surrounding territory, and is informed regarding all 
of the conditions affecting the work to be done and labor and materials to be furnished for 
the completion of this contract, including the existence of poles, wires, pipes, and other 
facilities and structures of municipal and other public service corporations on, over or 
under the site, except latent conditions that meet the requirements of §104-04 and 
§109-05, and that its information was secured by personal investigation and research.  
 
ARTICLE 4. DATE OF COMPLETION.  The Contractor further agrees that it will begin 
the work herein embraced within ten days of the effective date hereof, unless the consent 
of the Authority, in writing, is given to begin at a later date, and that it will prosecute the 
same so that it shall be entirely completed and performed on or before the completion 
date shown in Article 1.  
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No extension beyond the date of completion fixed by the terms of this contract shall be 
effective unless in writing signed by the Authority. Such extension shall be for such time 
and upon such terms and conditions as shall be fixed by the Authority, which may include 
the assessment of liquidated damages and a charge for engineering and inspection 
expenses actually incurred upon the work, including engineering and inspection expenses 
incurred upon the work by railroad companies on contracts for grade crossing elimination. 
 Notice of application for such extension shall be filed with the Chief Engineer, 
Department of Engineering of the Authority at least fifteen days prior to the date of 
completion fixed by the terms of this agreement. 
 
ARTICLE 5. ALTERATIONS AND OMISSIONS. The said work shall be performed in 
accordance with the true intent and meaning of the contract documents without any 
further expense of any nature whatsoever to the Authority other than the consideration 
named in this agreement. 
 

The Authority reserves the right at any time during the progress of the work, to 
alter the plans or omit any portion of the work as it may deem reasonably necessary for 
the public interest; making allowances for additions and deductions with compensation 
made in accordance with the Standard Specifications, for this work without constituting 
grounds for any claim by the contractor for allowance for damages or for loss of 
anticipated profits, or for any variations between the approximate quantities and the 
quantities of the work as done. 
 
ARTICLE 6. NO COLLUSION OR FRAUD. The Contractor hereby agrees that the only 
person or persons interested as principal or principals in the bid or proposal submitted by 
the Contractor for this contract are named therein, and that no person other than those 
mentioned therein has any interest in the above-mentioned proposal or in securing of the 
award, and that this contract has been secured without any connection with any person or 
persons other than those named, and that the proposal is in all respects fair and was 
prepared and the contract was secured without collusion or fraud and that neither any 
officer nor employee of the New York State Thruway Authority or the State Department of 
Transportation or either of them has or shall have a financial interest in the performance 
of the contract or in the supplies, work or business to which it relates, or in any portion of 
the profits thereof.  (See also Section 139-a and 139-b of the State Finance Law 
referred to in the Standard Specifications, which are made a part of this contract.) 
 
ARTICLE 7. CONTRACT PAYMENTS. As the work progresses in accordance with the 
contract and in a manner that is satisfactory to the Authority, the Authority hereby 
agrees to make payments to the Contractor therefor, based upon the proposal attached 
hereto and made a part hereof, as follows: The Authority shall, once in each month and 
on such days as it may fix, make an estimate of the quantity of work done and of 
material which has actually been put in place in accordance with the terms and 
conditions of the contract, during the preceding month, and compute the value thereof 
and pay to the Contractor the moneys due in accordance with Public Authorities Law 
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment). No monthly 
estimate shall be rendered unless the Contractor has provided acceptable 
documentation with regard to actions taken to comply with the M/WBE goals of the 
contract (see also §109-06 Contract Payments) and the value of the work done equals 
5% of the contract amount or $1,000, whichever is the lesser. Semi-monthly estimates 
may be rendered provided (a) the value of the work performed in two successive weeks 
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is more than $100,000 or (b) the Chairman of the Authority deems it to be for the best 
interest of the Authority to do so. When a performance bond is approved, 5% shall be 
retained from each progress payment or estimate until final acceptance of the work. 
 
ARTICLE 8. NO PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. It is further 
agreed that so long as any lawful or proper direction concerning the work or material 
given by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not 
be entitled to have any estimate made for the purpose of payment, nor shall any estimate 
be rendered on account of work done or material furnished until such lawful or proper 
direction aforesaid has been fully and satisfactorily complied with.  
 
ARTICLE 9. FINAL ACCEPTANCE OF WORK. When in the opinion of the Thruway 
Division Director, a Contractor has fully performed the work under the contract, the 
Thruway Division Director shall recommend to the Chief Engineer, Department of 
Engineering of the New York State Thruway Authority, the acceptance of the work so 
completed. If the Chief Engineer, Department of Engineering accepts the 
recommendation of the Thruway Division Director, he/she shall thereupon by letter 
notify the Contractor of such acceptance, and similarly to Subdivision 7, section 38 of 
the Highway Law, release up to 70% of the money held as retainage. Copies of such 
acceptance shall be sent to other interested parties.  Prior to final acceptance of the 
work by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority or a designee, the contract work may be inspected, accepted and approved 
by other agencies and/or municipalities who will have jurisdiction of the work after final 
acceptance. 
 

Final acceptance shall be final and conclusive except for defects not readily 
ascertainable by the New York State Thruway Authority, actual or constructive, fraud, 
gross mistakes amounting to fraud or other errors which the Contractor knew or should 
have known about as well as the New York State Thruway Authority's rights under any 
warranty or guarantee. Final acceptance may be revoked by the New York State 
Thruway Authority at any time prior to the issuance of the final check, upon the New 
York State Thruway Authority's discovery of such defects, mistakes, fraud or errors in 
the work. 
 
ARTICLE 10. FINAL PAYMENT. After the final acceptance of the work, the Engineer 
shall prepare a final agreement of the work performed and the materials placed and 
shall compute the value of such work and materials under and according to the terms of 
the contract. This agreement shall be certified, as to its correctness, by the Engineer. 
Upon approval of such final agreement by the Director, Office of Construction 
Management, it shall be submitted to the Chief Engineer, Department of Engineering 
for final approval. The right, however, is hereby reserved to the Chief Engineer, 
Department of Engineering to reject the whole or any portion of the final agreement, 
should the said certificate of the Engineer be found or known to be inconsistent with the 
terms of the agreement or otherwise improperly given. All certificates, upon which 
partial payments may have been made being merely estimates, shall be subject to cor-
rection in the final certificate or final agreement. 
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ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT. It is further 
mutually agreed that if at any time during the prosecution of the work the Authority shall 
determine that the work upon the contract is not being performed according to the 
contract or for the best interest of the Authority, the execution of the work by the 
Contractor may be temporarily suspended by the Chief Engineer, Department of 
Engineering, who may then proceed with the work under its own direction in such manner 
as will accord with the contract specifications and be for the best interests of the 
Authority; or he/she may terminate the contractor's employment under the contract while 
it is in progress, and thereupon proceed with the work, in affirmance of the contract, by 
contract negotiated or publicly let, by the use of its own forces, by calling upon the surety 
to complete the work in accordance with the plans and specifications or by a combination 
of any such methods; or he/she may cancel the contract and either readvertise and relet 
in accordance with the provisions of Section 38 of the Highway Law, or complete the work 
under its own direction in such manner as will accord with the contract specifications and 
be for the interests of the Authority; any excess in the cost of completing the contract 
beyond the price for which it was originally awarded shall be charged to and paid by the 
Contractor failing to perform the work or its surety; all in pursuance of the provisions of 
Section 40 of the Highway Law. 
 
 Whenever the New York State Thruway Authority determines to suspend or stop 
work under the contract, a written notice sent by mail to the Contractor at its address and 
to the sureties at their respective addresses, shall be sufficient notice of its action in the 
premises. 
 

The Thruway Authority reserves the right to terminate this contract in the event that 
the certification provided by the Contractor in regard to compliance with New York State 
Finance Law Section 139-j and 139-k was intentionally false or intentionally incomplete. 
 
ARTICLE 12. DETERMINATION AS TO VARIANCES.  In any case of any ambiguity in 
the plans, specifications or maps, or between any of them, the matter must be 
immediately submitted to the Chief Engineer, Department of Engineering, who shall 
adjust the same, and his/her decision in relation thereto shall be final and conclusive 
upon the parties. 
 
ARTICLE 13. SUCCESSORS AND ASSIGNS. This agreement shall bind the 
successors, assigns and representatives of the parties hereto. 
 
ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION.  In accordance with Chapter 
406 of the Laws of 1981, the Contractor hereby promises, asserts and represents that 
neither the Contractor nor any substantially owned or affiliated person, firm, partnership or 
corporation has participated, is participating or shall participate in an international boycott 
in violation of the provisions of the United States Export Administration Act of 1969, as 
amended, or the United States Export Administration Act of 1979, or the effective 
Regulations of the United States Department of Commerce promulgated under either act. 
 
 It is understood further that the Authority in awarding a contract does so in material 
reliance upon the promise and representation made by the Contractor in the foregoing 
paragraph and that such contract shall be rendered forfeit and void by the State 
Comptroller if subsequent to the bid execution date, the Contractor or such owned or 
affiliated person, firm, partnership or corporation has been convicted of a violation of the 
aforesaid Acts or Regulations or has been found upon final determination of the United 
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States Commerce Department or any other appropriate agency of the United States to 
have violated such Acts or Regulations. 
 
 The Contractor agrees to and shall notify the Chief Engineer, Department of 
Engineering and the Director of the Office of Construction Management and the Director 
of State Expenditures in the Office of the State Comptroller of any such conviction or final 
determination of violation within five (5) days thereof. 
 
ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-
K.  By execution of this agreement the Contractor certifies that all information provided 
with respect to New York State Finance Law Section 139-j and Section 139-k is 
complete, true and accurate. 
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Contract Number:  

 
In addition to the acceptance of this contract, I 
also certify that original copies of this signature 
page will be attached to all other exact copies of 
this contract. 

 
 IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the 
day and year first above written. 
 
 

By:         
Chief Engineer 

 
 
         

Date 
 
 
 

            
 
 
       

Contractor 
 
 
 
Approved as to form  Approved: 
  
 
         
  Thomas P. DiNapoli 
 State Comptroller 
 
 
 
            By:           

New York State Attorney General                         
 Date:        
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(Acknowledgment by individual contractor)     

 

STATE OF NEW YORK                                              

 

COUNTY OF ____________________ ss.: 

 

On this _______________________ day of _______________________________, 

201__, 

before me personally came ________________________________________________ to me 

known and known to me to be the person described in and who executed the foregoing 

instrument, and acknowledged that he executed the same. 

 
  _________________________________ 

                    Notary Public                                  County 

 
 
 
 
(Acknowledgment by co-partnership contractor) 

 

STATE OF NEW YORK  

 

COUNTY OF ____________________ ss.: 

 

On this _________________________ day of ______________________________, 

201__ 

before me personally came and appeared ___________________________ to me known and 

known to me to be the person who executed the above instrument, who, being sworn by me, 

did for himself depose and say that he is a member of the firm of 

____________________________ consisting of himself and ___________________________ 

and that he executed the foregoing instrument in the firm name of 

___________________________ and that he had authority to sign same, and he did duly 

acknowledge to me that he executed the same as the act and deed of said firm of 

______________________________________, for the uses and purposes mentioned therein. 

 
   

  

 ________________________________ 

  Notary Public                                 County 
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(Acknowledgement of a Corporation) 

 

 

STATE OF NEW YORK       

                          

COUNTY OF ____________________ ss.: 

             

 

 On this ________________________day of ____________________________, 

201__,  

before me personally came ___________________________, to me known and known to me 

to be the person who executed the above instrument, who being duly sworn by me, did 

depose and say that he/she resides in __________________________, that he/she is the 

__________________________ of ________________________________, the corporation 

described in and which executed the above instrument, and that he/she signed his/her name 

thereto on behalf of said Corporation by order of the Board of Directors of said Corporation. 

 

 

 

            

 Notary Public 
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