



NOTICE TO PROPOSERS

RFP#18C15

Design, Construction, Financing, Operation and Maintenance of 27 Service Areas on the New York State Thruway

April 18, 2019

Dear Proposers:

In “Authority Responses to Pre-Proposal Conference Questions” dated January 23, 2019, the Authority indicated that there was no reason to believe that an extension of the Authority’s existing contracts for the Group 1 Service Areas would be necessary but that it would monitor the situation.

Based on current circumstances, the Authority is pursuing extensions of the Authority’s two existing contracts for the Group 1 Service Areas. The Group 1 Commencement Date will be shifted to July 1, 2020 with a commensurate change to the expiration date of the Lease Term in an addendum to the RFP.

No changes are being made to the procurement schedule, including the Proposal due date, pursuant to this notice.

Thank you for your interest in this project.

Sincerely,

Mari-Ann Brower
Contract Management Specialist 2