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NOTICE 
TO 

BIDDERS 
 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 
 
BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 



Thruway Authority  
Designated Contacts  

 
Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts 
for this procurement process: 
 
 
For all technical or engineering related questions: 
 
• Brett Warthling, PE 

Project Designer  
Brett.Warthling@thruway.ny.gov 

 
Or 
 
• David T. Vosburgh, PE 

Structures Design Bureau Director 
David.Vosburgh@thruway.ny.gov  

 
 
 
For all procurement contract process related questions: 
 
• Ronald Smith  

Office of Procurement Services 
Ronald.Smith@thruway.ny.gov 

 
Or 
 
• Andrew Trombley 

Office of Procurement Services  
Andrew.Trombley@thruway.ny.gov 

 
 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State 
Thruway Authority Guidelines for Lobbying included in this Proposal. 

 
 

mailto:Brett.Warthling@thruway.ny.gov
mailto:Ronald.Smith@thruway.ny.gov
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NEW YORK STATE 
THRUWAY AUTHORITY 

 
NOTICE TO BIDDERS 

 
 
The Thruway Authority conducts public bid openings.  Visitors who choose to hand deliver a bid and/or 
witness the bid opening are limited to one person.  The Thruway Authority also uses YouTube to 
broadcast its live bid openings.  The link to live streams are available from the Thruway website here: 
https://www.thruway.ny.gov/news/meetings/bid-openings.html  
or directly from YouTube at: 
https://www.youtube.com/@nysthruwayauthority6263/streams 
 
Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight 
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the 
following address only:  New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.    
 
Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for 
any late deliveries or misdirected bids.  
 
Regardless of the delivery method selected, all sealed bids, whether paper or electronic form, must be delivered by 
10:30 A.M, on Wednesday, June 26, 2024, where they will be opened publicly and read aloud at 11:00 A.M.  Any 
bids sent or delivered to an address or location other than the one specified above, or received after this time, will 
not be accepted. 
 

Contract TANY 24-26B / D214984 Bridge Rehabilitation at MP 29.54, I-87/I-287 
over Route 202 and MP 29.41, I-87/I-287 over Mahwah River in Rockland County 
in accordance with the Plans and Specifications. 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit. A Bid Bond must be in the amount of 5% of 
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal. A Bid 
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the 
amount of $750,000.00. 

 

Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website at 
www.thruway.ny.gov. 

 
 

SPECIAL NOTE 
 
The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-size 
and half-size plans to Contractors after contract award. Contractors shall be responsible for their own hard 
copies of plans and proposals at no additional cost to the Authority. 

https://www.thruway.ny.gov/news/meetings/bid-openings.html
https://www.youtube.com/@nysthruwayauthority6263/streams
http://www.thruway.ny.gov/


New York State Can Help You Secure Surety Bonding 
 
 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-Min 
Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 

http://esd.ny.gov/BusinessPrograms/BondingAssistance.html
mailto:BAP@esd.ny.gov


09/14 PEP 
Rev. 06/17, 07/18, 11/18 

1 of 1 

SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

 
 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the 
contract documents, provide notification of a possible error or omission, or request a minor modification 
due to possible unforeseen issues that may occur during construction.   
 
However, during the period between project advertisement and award of contract, the prospective 
Bidder/Contractor shall submit all RFIs to the appropriate “Designated Contact” via e-mail, as listed 
elsewhere in the Proposal.  The prospective Bidder’s/Contractor’s RFI shall be forwarded to the 
designated contact.  The Bidder Request for Information, Thruway Authority form TA-W44137, can 
now be found on the Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf 
 
This form should be filled out as completely and accurately as possible, numbered sequentially, as may 
be necessary, and saved in pdf format.  Any supporting information that may help describe the issue 
more clearly, as well as any suggestions or recommendations for possible resolution, should also be 
provided.  The form once complete shall be forwarded to the designated contact as instructed in the 
form. 
 
Responses by the Authority to RFI’s will be documented as Questions and Answers and posted for all 
bidders’ reference, under each respective project, on the Thruway Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/index.shtml  
 
Questions and Answers posted to the Authorities internet page may not be memorialized as 
amendments.  Thus, prospective bidders are advised to check the Thruway Authority’s website 
regularly before letting (or proposals are due), for Questions and Answers updates.  Please be advised 
that RFI’s submitted the week of the letting may not be answered.   
 
Any changes to the Contract documents that result from an RFI will be addressed via an amendment. 
 

http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf
http://www.thruway.ny.gov/business/contractors/documents/index.shtml
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TANY 24-26B 
D214984 

NEW YORK STATE THRUWAY AUTHORITY 

DEPARTMENT OF ENGINEERING 

PROPOSAL ESTIMATE FOR 

BRIDGE REHABILITATION AT  

MP 29.54, I-87/I-287 OVER ROUTE 202  

AND  

MP 29.41, I-87/I-287 OVER MAHWAH RIVER  

IN THE 

NEW YORK DIVISION 

OF THE 

NEW YORK STATE THRUWAY 

IN 

ROCKLAND COUNTY 

TYPE LIMITS 

Bridge Rehabilitation: Joint replacements at MP 29.41, 154± feet plus advance 
piers, and mill and inlay signing Northbound/Southbound 

Bridge Rehabilitation: Localized superstructure MP 29.54, 361± feet plus advance 
steel repairs, localized concrete substructure   signing Northbound/Southbound 
repairs, replace existing deck with precast deck  
panels, and mill and inlay 

DEPOSIT REQUIRED $750,000.00 

COMPLETION DATE September 18, 2026 
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PRE-AWARD NOTICE 

A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, notice 
of the date and time will be provided. 

To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file;

2. A list of current contracts giving the firm or agency for which they are being performed, the name and
phone number of someone therein familiar with the contractor's work, the contract amount, and percent of
completion;

3. Pre-Award Project Schedule;

4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise Utilization
goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal;

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or
Disadvantaged Business Enterprise" (Form TA-1022F);

6. AAPHC-89 Approval to Subcontract.

Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed 
and returned to the Authority within ten (10) days of receipt. 

If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 

1. Use of subcontractors, including who they will be and what items of work they will perform;

2. Suppliers and manufacturers;

3. Traffic control and safety;

4. Any anticipated problems that could affect the progression of the project.

CONTRACT AWARD 

The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 

Rev. 10/12 
05/09 RBF
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  05/24   

ALL BIDDERS 
 

PRE-BID INSPECTION 
 
The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway facility. 
 
The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 
 
• The New York State Thruway Authority Permit Application (TA-W5124) and information on required 

insurance documentation is available at http://www.thruway.ny.gov/business/realproperty/permits.html.  The 
application along with insurance documentation shall be submitted to the appropriate Thruway Authority 
Division Permit Coordinator as indicated on page 2 of the application.  The fee is waived for this Pre-Bid 
Inspection. 

 
 Division Point of Contact Phone 
 New York  Timothy Mathew (845) 918-2510 
 Albany Gary Raylinsky (518) 436-2710 
 Syracuse Jerrin George (315) 438-2391 
 Buffalo Nicholas Przybylski           (716) 635-6253 
 
 
Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   
 
 

PRECONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

 
 

WITHDRAWAL OF BID 
 
A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received 
by the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect 
until such period of written notice has expired provided the contract has not been approved by the Office of the 
State Comptroller in the interim. 
 
The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
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WORK TO BE DONE 
 
The following is a general description of the work to be done under this Contract. This list is intended to give the 
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to 
be done. All work shall be done in accordance with the Contract Documents even though not specifically 
mentioned in this list. 
 
This project is for the deck replacement of MP 29.54, Thruway Bridge over US Route 202 and joint replacement 
of MP 29.41, Thruway Bridge over the Mahwah River. 
 
The following work is planned under this project: 
 
Highway: 
 
• Provide sediment and erosion control. 
• Set up work zone traffic control as detailed in the plans. 
• Rehabilitate median drainage structures.  
• Pave full depth shoulders and median on Interstate 87/287. 
• Reset existing guide rail as detailed in the plans. 
• Mill and pave roadway surface course within the limits of work.  
• Install signing and pavement markings as detailed in the plans. 
 
Bridge Elements: 
 
• Repair/rehabilitate deteriorated structural concrete substructure elements including abutments and piers. 
• Remove existing bridge superstructure deck, portions of approach slabs, and joints to the removal limits  

as shown in the plans. 
• Repair/rehabilitate deteriorated structural steel elements including girders and floor beams.  This will also  

include localized repainting of steel members. 
• Clean/lubricate bridge bearings. 
• Construct a precast concrete deck with integral wearing surface and galvanized steel reinforcement placed  

with the use of Ultra High-Performance Concrete (UHPC) closure pours.  Final deck thickness will be  
9.5” after diamond grinding. 

• Install new joints and reconstruct portions of approach slabs.  
• Construct concrete fascia/median barriers with snow fencing. 
 
Restoration: 
 
• Remove all Contractor equipment and clean-up site.   
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SCHEDULE AND SUSPENSION OF WORK 

1 of 4 

  The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained 
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control 
Plans, the Standard Specifications Section 619 and the following provisions: 

A. WORK ZONE TRAFFIC CONTROL

1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s),
available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents. If the traffic management
table(s) indicate there are no lanes available for closure within a certain time period, work in shoulder
closures (short-duration, mobile and short- or intermediate-term) will also be prohibited during this time.
If more than one table is applicable to a work zone location, the most restrictive requirements shall be
used. Traffic management tables do not guarantee lane closure availability; the requirements of Section B.
Work Restrictions shall supersede these tables, when applicable.

2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment,
and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical
barrier approved by the Engineer.

3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as
described in Section B. Work Restrictions, unless indicated otherwise in the contract documents.

4. Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be
permitted in order to protect traffic from an actual hazard, as determined by the Engineer.

5. Permanent lane closures will NOT be permitted for the duration of the contract.

6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the
contract documents. Either right or left shoulder must remain clear and available through all work zones.
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other
obstructions, or for any work activity.

7. Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to
interchanges, service areas and parking areas shall be maintained at all times.

8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract
documents.

B. WORK RESTRICTIONS

1. HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be
permitted provided the municipality having jurisdiction for the road gives written permission. Holiday
periods for this project shall be as follows:

5
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SCHEDULE AND SUSPENSION OF WORK 
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***NEW YORK DIVISION*** 

2024 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Independence Day Noon Wednesday 07/03/2024 10:00 a.m. Monday 07/08/2024 
Labor Day Noon Thursday 08/29/2024 9:00 p.m. Tuesday 09/03/2024 
Rosh Hashanah Noon Wednesday 10/02/2024 9:00 p.m. Wednesday 10/02/2024 

Noon Thursday 10/03/2024 9:00 p.m. Thursday 10/03/2024 

Yom Kippur 
Noon Friday 10/11/2024 9:00 p.m. Friday 10/11/2024 
Noon Saturday 10/12/2024 9:00 p.m. Saturday 10/12/2024 

Columbus Day 6:00 a.m. Friday 10/11/2024 10:00 a.m. Tuesday 10/15/2024 
Veterans Day Noon Friday 11/08/2024 10:00 a.m. Tuesday 11/12/2024 
Thanksgiving Noon Tuesday 11/26/2024 10:00 a.m. Monday 12/02/2024 
Christmas/New Year’s Day Noon Friday 12/20/2024 10:00 a.m. Thursday 01/02/2025 

2025 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/17/2025 10:00 a.m. Tuesday 01/21/2025 
Presidents’ Day 6:00 a.m. Friday 02/14/2025 10:00 a.m. Tuesday 02/18/2025 

Passover 
Noon Saturday 04/12/2025 9:00 p.m. Saturday 04/12/2025 
Noon Sunday 04/13/2025 9:00 p.m. Sunday 04/13/2025 

Easter Noon Thursday 04/17/2025 6:00 p.m. Monday 04/21/2025 
Mother’s Day 6:00 a.m. Sunday 05/11/2025 Midnight Sunday 05/11/2025 
Memorial Day Noon Thursday 05/22/2025 10:00 a.m. Tuesday 05/27/2025 
Independence Day Noon Thursday 07/03/2025 10:00 a.m. Monday 07/07/2025 
Labor Day Noon Thursday 08/28/2025 9:00 p.m. Tuesday 09/02/2025 

Rosh Hashanah 
Noon Monday 09/22/2025 9:00 p.m. Monday 09/22/2025 
Noon Tuesday 09/23/2025 9:00 p.m. Tuesday 09/23/2025 

Yom Kippur 
Noon Wednesday 10/01/2025 9:00 p.m. Wednesday 10/01/2025 
Noon Thursday 10/02/2025 9:00 p.m. Thursday 10/02/2025 

Columbus Day 6:00 a.m. Friday 10/10/2025 10:00 a.m. Tuesday 10/14/2025 
Veterans Day Noon Friday 11/07/2025 10:00 a.m. Wednesday 11/12/2025 
Thanksgiving Noon Tuesday 11/25/2025 10:00 a.m. Monday 12/01/2025 
Christmas/New Year’s Day Noon Tuesday 12/23/2025 10:00 a.m. Monday 01/05/2026 

2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one
week in advance of the earliest closure.

3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle
the Contractor to file a claim for additional compensation.
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4. WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to
6:00 a.m. April 1.  During this period, the Contractor shall NOT be permitted to have lane closures. All
temporary tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown
location, and all traffic shall be re-established to its pre-construction configuration on permanent
alignment. Mobilization for the following construction season may begin prior to April 1 with permission
from the Authority.

5. The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators
(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern)
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar
day requirement or the length removed. Exceptions to this requirement are shoulders protected by
temporary traffic control devices installed as part of a work zone traffic control plan developed in the
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s)
of the project.

The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the
work for this contract. Failure to comply with the time frames specified will be considered a substantial
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic
Control Item for each calendar day during which MIARDs (formerly referred to as STARs) remain
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT
Standard Specifications.

6. Work restrictions may be modified if:

a. The Contractor has received permission through the Engineer, from the Division Director or designee,
to progress construction operations contained entirely behind temporary concrete barrier. There shall
be no hauling of materials in or out of the work site during restricted periods, and open lane
availability requirements shall not be violated or compromised.

b. The Contractor has received permission through the Engineer, from the Division Director or designee,
for temporary modification of the lane availability restrictions for performance of specific
construction operations for a specific time period.

NOTE:  Such requests must be based on current traffic volumes which would permit the requested
temporary modification with little probability of causing disruption or delay to the public.

The Contractor shall include full explanation of the benefits to the Public and to the Authority, which
would accrue in granting a temporary waiver for performance of the specific operations including
calculations for any credit that may be offered. A contingency plan for action to be taken, should an
unexpected traffic backup occur, shall accompany this presentation and will be one prime
consideration in evaluating the request.

c. The Contractor has received written authorization from the Division Director or designee to perform
specific construction operations, violating the lane availability restrictions or other work restrictions
during a specifically prohibited time period.

NOTE:  The Contractor shall submit a written request to the Authority’s Division Director, with copy
to the Engineer, for permission to perform specific construction operations at specific locations and
times, including a detailed explanation of why the work cannot be performed in conformance with the
contract. Such requests must be received at the Division Office at least one full week before the date
of the requested variance, and at least two full weeks should granting the waiver require making
notice to the public regarding potential disruptions and delays.
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If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to 
those operations approved in the authorization.  In making application for a waiver, the Contractor agrees 
that any waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice. Also, the 
disapproval of requests for waiver of contract requirements is not subject to administrative review or 
appeal under the contract. 

C. GENERAL CONDITIONS

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or
days of work and/or impose conditions under which the work shall be performed in order that the traffic may
not be unduly inconvenienced.

All the required liability and property damage insurance with the limits stated in this Proposal shall be
effective and shall be continued in force throughout the life of this Contract including the stated periods of the
suspension of the work.

The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”.
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 ADDITIONAL INSURED PARTIES 
 
The following is a list of additional insured parties:  
 

• New York State Department of Transportation 
• Village of Suffern 
• New Jersey Department of Transportation 

 
 NON-REVENUE CONTRACTOR TRAVEL 
 
NYS Thruway has converted to Cashless Tolling, Non-revenue pass plates will no longer be furnished to the  
Contractor. 
 
Contractors and Consultants must have a properly mounted E-Z Pass transponder and must submit their EZ-Pass 
information to the Thruway to avoid charges for contract related business on the Thruway.  The Project Engineer 
will provide the form used to record and submit EZ Pass information.  Initial information shall be submitted to the 
Project Engineer prior to the start of work on the project.  The initial form and any changes shall be submitted 5 
working days prior to intended travel. 
 
Non-revenue travel will be provided within the limits of Interchange 14B to Interchange 15. Travel originating or 
ending outside of these limits will be subject to toll charges for the entire trip. 
 
The Contractor shall be responsible for any and all tolls charged to contractor owned vehicles with (or without)  
E-ZPass Transponders not registered with the Authority. 
 
 
 OTHER CONTRACTS 
 
The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 
 
CONTRACT NO.   DESCRIPTION   COMPLETION DATE 
 
TANY 23-7 / D214911  New York Division: On-Demand Repairs December 31, 2024 
 
TANY 23-28 / D214951 New York Division: Pavement Safety Striping August 30, 2024 
 
TANY 24-10 / D214962 MP 24.0 to MP 29.4: 2” Mill and Overlay November 1, 2024 
    Pavement Resurfacing 
 
TANY 24-24 / D214982 New York Division: On-Demand Repairs December 31, 2025 
 
 
The following contracts are anticipated to be let and may have work in progress during the duration of this 
contract:   
 
CONTRACT NO.   DESCRIPTION   COMPLETION DATE 
 
TANY 24-15BP / D214623 New York Division: Paint 5 Bridges  June 30, 2027 
    with Poor Paint Condition Ratings  
    (MPs 16.56, 16.75, 16.81, 26.04, & 30.69) 
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ENGINEER'S OFFICE, CONTRACTOR'S FIELD OFFICE 
AND STAGING AREA 

 
There are NO locations within the Thruway right-of-way for the Engineer’s Office, Contractor’s Field Office and 
staging area. The Contractor shall be required to find a suitable site, or sites, off Thruway right-of-way. 

 
 

U-TURNS/CROSSOVERS 
 
The Contractor may be permitted to use official median openings for U-turns and crossovers with written 
authorization from Division Traffic Supervision.  See list of Crossovers found elsewhere in the Proposal.   
 
U-turns and crossovers shall not be permitted on interchange ramps.  In addition, tractor trailer combinations are 
prohibited from U-turns at any location on the Thruway system.  These vehicles must exit the Thruway system 
and re-enter for all direction changes.  U-turns may be permitted within a maintenance facility, however, with 
prior approval from both Division Traffic Supervision and the Thruway Maintenance Supervisor 2 for that 
facility.  All applicable traffic laws must be followed.   
 
 
 SPOIL AREA 
 
There is no identified spoil area within the Thruway Authority’s right-of-way for this contract. Therefore, the 
Contractor shall remove all surplus material and waste from Thruway Authority (Authority) property.   The Contractor 
shall bid accordingly for this condition. 
 
The Contractor shall provide the Authority a copy of all easements and/or access agreement letters received from 
landowner(s) of off-site disposal area(s) prior to disposal of any material. The easements and/or access agreement 
letters must include a statement by the Contractor and the landowner that the disposal of the material is in compliance 
with all applicable federal, state and local laws and regulations. 
 
Should a mutually approved spoil use area within the Authority’s right-of-way be identified for Contractor use after 
the project letting, a credit in the amount of 50% of the unclassified excavation unit bid price will be deducted for each 
cubic yard spoiled within the Authority right-of-way.  If the contract does not contain an unclassified excavation item, 
the credit will be determined using either 50% of the item generating the spoil or 50% of the Division/Regional 
weighted average bid price for unclassified excavation, whichever is less.  This credit may be waived, either wholly or 
in part, by the Division Director in writing if it is determined that permitting spoil on Authority right-of-way is in the 
best interest of the Authority (ie: slope flattening resulting in elimination of guide rail).   
 
 
 SHOULDER MAINTENANCE 
 
During the course of the project, the Contractor may be required to repair shoulders that have deteriorated.  The 
Contractor shall remove the deteriorated shoulder surface and place new asphalt shoulders.  The Contractor shall be 
paid using the appropriate contract items for excavation and asphalt.  The exact limits for this work shall be as directed 
by the Engineer. 
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OVERHEAD GANTRY  

 
SIGNING 

 
Signs shall be installed within the project limits when any component of equipment will be operating above 14’-
6” in elevation and within 100 linear feet of an overhead gantry.  Overhead gantries may have electric powered 
wires and special equipment, therefore, vehicle and equipment operations must be planned and proposed 
equipment safety procedures included in a Project Safety and Health Plan.    
 
As mentioned in the Thruway Addendum to the Standard Specifications (TA), specifically in Section 107-05 
SAFETY AND HEALTH REQUIREMENTS, O. Equipment Safety Procedures. 6.  Work Operations.  d. 
Dump truck boxes may be raised only under the control of a spotter, unless the vehicle is in an area clearly 
marked to be free of overhead wires and safe for dumping.   
 
Refer to Thruway Standard Sheet TA 619-27 for additional information and signing requirements.   
 
 
 

OVERHEAD GANTRY 
 

TRAFFIC SHIFT RESTRICTIONS  
 
The Contractor shall not shift traffic at any toll gantry such that vehicles are traveling between lanes or between 
lanes/shoulders when passing under the gantry centerline (treadle).  Traffic shifts, for purposes of staging work, 
shall be done prior to or after the gantries, such that vehicles are traveling within a complete lane or shoulder 
when passing under the gantry centerline (treadle).   All work zone traffic control shall be provided in accordance 
with the 619 Standard Specifications and the Thruway Addendum to the 619 Standard Specifications, the 
National Manual on Uniform Traffic Control Devices and NYS Supplement, any provisions contained within the 
contract documents, and as ordered by the Engineer.   
 

 

 

OVERHEAD GANTRY 
 

PARKING RESTRICTIONS  
 

The Contractor shall not park any vehicle or construction equipment directly beneath overhead gantries, within a 
complete lane or between a lane/shoulder, unless it is required to perform project specific related work, as 
directed by the Engineer in Charge and after coordination with the Authority’s Intelligent Transportation System 
Management unit. 
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 HIGHWAY WORK PERMIT 
 
The Contractor shall include in his bid for the appropriate Maintenance and Protection of Traffic items, the cost to 
maintain and protect traffic on US Route 202 (Wayne Avenue). 
 
Traffic shall be maintained in accordance with Drawing Number TC-1, and TC-37 to TC-44 of the Plans.  Any 
variations from this plan shall be approved by the Engineer prior to being utilized. 
 
Prior to commencing work of any nature on the State Routes, the Contractor shall secure a Highway Work Permit 
from the New York State Department of Transportation by contacting: 
 

Steve Demassio  
Resident Engineer 
New York State Department of Transportation 
275 Ridge Rd.    
New City, NY 10956   
Phone:  845-634-4661 (Residency) 
 845-634-1892 (Work Permits) 
  

 
All provisions of the permit shall be adhered to at all times. 
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 WORK / OCCUPANCY PERMITS 
 
 
The Contractor will be required to obtain a work/occupancy permit from the agency(ies) listed below prior to any 
work.  The Contractor shall abide by all provisions of the permit. 
 

 New Jersey Department of Transportation 
 
The Contractor may be required to obtain a work/occupancy permit from the agency(ies) listed below prior to any 
work. The Contractor shall abide by all provisions of the permit. 
 

 Village of Suffern 
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SPECIAL NOTE 

UTILITIES 

The Contractor is advised that to the best knowledge of the Authority utilities exist within the project limits as follows: 

BRIEF 
MILEPOST  UTILITY DESCRIPTION 
MP 28.20 – MP 31.10 Adesta Fiber Optic Runs along the entire contract limits 

MP 29.54 Bridge – located near Girder 4 

MP 29.54 Overhead Utility Lines Runs parallel of US Route 202 
Does not cross under the bridge 

Authority utilities, including fiber optic facilities, are installed along the entire Thruway right-of-way and are not 
provided in this listing.  Details of the fiber optic backbone and related fiber connections can be obtained through the 
NYS Thruway Utility Engineer at (518) 471-5020.  Information regarding connections to Cell/Radio Towers can be 
obtained through Robert H. Kossowski at (518) 436-2785.  All utility details for Authority facilities such as Toll 
Plazas and Barrier, Service Areas, Maintenance Areas, State Police Buildings, Headquarters and Division Buildings, 
etc., can be obtained through one of the following Authority Division Facilities Engineers: 

New York Division Robert Bogert  (845) 918-2525
Albany Division Steven Dunham  (518) 471-5378
Syracuse Division Kevin Post (315) 438-2315
Buffalo Division Sean Carrington  (716) 635-6224

The information provided above reflects data retrieved from the Permits Plus system as well as hard copy files.  More 
detailed information may be available, such as plans and as-builts, and may be reviewed as needed. 

Additional utilities may also exist within the project.  The Contractor shall use caution while working near these 
utilities to avoid damage to them during construction.  Any damage to these utilities shall be repaired at the 
Contractor's expense and to the satisfaction of the utilities owner. 

The Contractor shall contact Dig Safely New York by calling 811 or 800-962-7962 in accordance with Section 107-
07 of the Standard Specifications before commencement of construction activities. 

Prior to any work, the Contractor and the Engineer shall verify the exact location of the above listed utilities and any 
other utilities within the project limits. 
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UTILITIES - BRIDGE PAINTING 
 
The Contractor shall take all precautions necessary to protect any utilities from damage by blasting or 
painting.  Any damage shall be the responsibility of the Contractor for repair or replacement costs. 
 
IN THE EVENT THE CONTRACTOR DAMAGES AN EXISTING UTILITY SERVICE CAUSING 
AN INTERRUPTION IN SAID SERVICE, THE CONTRACTOR SHALL IMMEDIATELY 
COMMENCE WORK TO RESTORE SERVICE AND MAY NOT CEASE OPERATION UNTIL 
SERVICE IS RESTORED. 
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1 

New York Division Crossovers 
12/31/18 

I-87
Milepost Use Code(s) Milepost Use Code(s) 
30.1 (Exit 15 @ 
NJ State Line) 

4 52.78 3, 7 

30.1 (Exit 15 
between SB D & 
NB A-Ramps)

3 55.39 2**, 3 

33.83 4 58.21 2, 3 
36.00 1**, 3 59.63 2, 3 
38.84 2**, 3 60.53 2, 3 
41.22 2, 3 61.89 2, 3 
43.28  3, 7 64.58 3, 7 
45.69 3, 7 66.14 3, 7 
46.80 2, 3 69.04 2 
49.21 2, 3 72.78 1 
50.21 2, 3 75.61 3 
51.30 2, 3 76.85 (Albany

Division) 
7 

GSP - Garden State Parkway 
Milepost Use Code(s) 
0.55 2, 3 
1.80 2, 3 
2.35 (NJ State
Line)

2, 3 
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2 

I-287 - Cross Westchester Expressway
Milepost Use Code(s) 

10.4 4 

I-95 - New England
Milepost Use Code(s) 
3.3 (NYC Line) 3, 7 
7.0 (New
Rochelle Tolls) 

4 
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Updated 12-31-18 

New York Division U-Turn/Crossovers 

USAGE RESTRICTION CODES 

CODE DESCRIPTION 
1 CARS AND PICKUP TRUCKS ONLY 
2 VEHICLES OVER 10,000 LBS MUST U-TURN FROM 

RIGHT SHOULDER  
3 NO USAGE DURING COMMUTER/HIGH TRAFFIC 

VOLUME PERIODS 
4 NO USE ALLOWED/EMERGENCY ONLY 
5 ALL VEHICLES MUST TURN FROM RIGHT SHOULDER 
6 OBSERVER MAY BE REQUIRED 
7 VEHICLES MAY TURN FROM LEFT SHOULDER 

(**) Notes Can Enter U-turn from Left Shoulder But MUST use Right shoulder for 
Acceleration
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SUPPLEMENTAL INFORMATION FOR BIDDERS 

Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 

The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 

INFORMATION NOT 
AVAILABLE 

AVAILABLE 
ON 

THRUWAY 
AUTHORITY 

WEBSITE 
Engineer Estimate Quantity Workups X 
Utility Estimate Sheets with Names of Utility Officials X 
Earthwork Cross Section Sheets X 
Earthwork Sheets X 
Drainage Estimate Sheets X 
Sign Face Layouts X 
Subsurface Exploration Logs X 
Rock Core Evaluation Logs and Photographs X 
Compression Test Data from Rock Samples X 
Pavement Core Logs and Photographs X 
Logs Showing Laboratory Description of Soil Samples X 
Laboratory Test Data from Soil Samples X 
Rock Outcrop Maps X 
Record Plans X 
Applicable Asbestos Blanket Variances X 
Storm Water Pollution Prevention Plan X 
Shop Drawings X 
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped) X 

Other Information: Hazardous Materials (i.e. Asbestos, Lead, etc.) Reports X 

Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible 
for their own hard copies of this information at no additional cost to the Authority. 
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REVISIONS TO 
NYSDOT 

 STANDARD 
SPECIFICATIONS 



NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 
TO THE STANDARD SPECIFICATIONS 

The Standard Specifications published by the New York State Department of Transportation shall form a 
part of the agreement. The dated edition that applies to this contract is provided on the front cover of the 
Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the 
Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the 
Standard Specification Books.   

The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification 
Books is available on the Thruway Authority website at: 
http://www.thruway.ny.gov/business/addendum/index.html 
The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.   

All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth 
in the New York State Department of Transportation’s Standard Specifications, those in the Proposal 
shall govern. 
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SPECIAL 
SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 

Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 

FORMAT 1 FORMAT 2 
XXX.XX    XX XXX.XX--------XX
XXX.XXXX   XX XXX.XXXX----XX
XXX.XXXXXXX XXX.XXXXXXXX

21



ITEM 557.60010004 – FULL DIAMOND GRINDING OF STRUCTURAL SLAB AND 

STRUCTURAL APPROACH SLAB WITH SLURRY REMOVAL 

Page 1 of 2 12/8/2014 

DESCRIPTION 

This work shall consist of diamond grinding and texture the Portland cement concrete (PCC) 

structural slab and approach slab surface.   

MATERIALS AND EQUIPMENT 

No materials specified 

Use equipment having gang-mounted diamond saw blades on a multiblade arbor specifically 

designed for PCC pavement or superstructure production grinding. Use equipment capable of 

producing a 3 ft wide (minimum) grinding pass that is equipped with a vacuum system capable 

of removing slurry from the bridge deck surface.  Smaller diamond grinding equipment shall be 

used as necessary to complete grinding adjacent to curbs or barriers. The Contractor shall submit 

requests to use other equipment at least 7 days prior to the start of grinding operations. 

CONSTRUCTION DETAILS 

The depth of grind shall be approximately 3/16 inch to obtain a smooth texture. Begin and end 

diamond grinding lines normal to the bridge deck centerline. Grind the bridge deck 

longitudinally such that at least 95% of the bridge deck surface is ground and the bridge deck is 

in the same plane across a joint or crack when measured with a 3 ft (minimum) straightedge. 

Provide surface drainage by maintaining the proper cross-slope on the finished surface and by 

blending adjacent passes. Regrind the bridge deck if an acceptable surface is not being obtained. 

If the existing bridge joint system will remain, feathering will be required to match the existing 

joint elevation. The feathering operation at the joints shall achieve a uniform cut that will be 

flush to the existing joints.  

Continuously remove slurry from the bridge deck using the vacuum system on the grinding 

equipment. If required, provide equipment capable of transporting the slurry from the job site to 

an acceptable waste area or facility, without spilling. Traffic may be allowed on ground areas 

after slurry removal is complete or on decks where only partial diamond grinding is complete. 

In any case, do not allow slurry discharge into: 

1. Occupied travel lanes.

2. Drainage structures, scuppers, or bridge downspout systems

3. Wetlands, streams, or sensitive environmental resources identified in the contract

documents.

4. Areas where it will become a public nuisance.

Dispose of slurry in conformance with all Federal, State, and Local regulations. 
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ITEM 557.60010004 – FULL DIAMOND GRINDING OF STRUCTURAL SLAB AND 

STRUCTURAL APPROACH SLAB WITH SLURRY REMOVAL 

 

 

Page 2 of 2 12/8/2014 
 

After diamond grinding is complete, concrete shall be saw cut grooved according to contract 

documents and specifications for saw cut grooving, followed by penetrating sealer application 

placed in accordance with contract documents and specifications for penetrating sealers. The saw 

cut grooving and penetrating sealing will be paid for under their appropriate items. 

 

METHOD OF MEASUREMENT 

The work will be measured for payment as the number of square yards of structural slab and 

approach slab satisfactorily diamond ground, measured to the nearest square yard. No deductions 

will be made for isolated areas, providing that a minimum of 95% of the surface is diamond 

ground. 

 

BASIS OF PAYMENT 

The unit bid per square yards of Full Diamond Grinding of PCC Structural Slab and Structural 

Approach Slab shall include the cost of all labor, materials, and equipment necessary to 

satisfactorily complete the work, including slurry removal. 
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ITEM 557.6401XX03 -  PRECAST CONCRETE DECK - TYPE XX FRICTION 
ITEM 557.6403XX03 -  PRECAST CONCRETE APPROACH SLAB - TYPE XX FRICTION 
ITEM 557.11010003   -  INTEGRAL PRECAST CONCRETE BARRIER 

 

Page 1 of 7      March 1, 2012 

Revised April 18, 2023 

 
DESCRIPTION. 
 

Furnish and place precast concrete deck, precast concrete approach slab and integral precast concrete 

barrier with Ultra High Performance Concrete (UHPC) joints. The maturity method shall be used to 

estimate the in-place UHPC strength.  The time required before removal of the forms and loading of the 

structure will be determined based on the estimated in-place UHPC strength. “Panels” refers to both the 

concrete deck and to the approach slab. 
 
XX = Friction Type 
     01 - Type 1 Friction 
     02 - Type 2 Friction 
     03 - Type 3 Friction 
     09 - Type 9 Friction 

 

MATERIALS 

 

PRECAST CONCRETE PANELS: Materials used in this work shall conform to the NYSDOT 

Prestressed Concrete Construction Manual (PCCM)-Current Edition and the following: 

 

STEEL EMBEDMENTS. Steel embedments for the panel leveling devices and hold down 

devices shall be installed in the shop based upon the locations shown on the shop drawings.  

 Leveling Bolts ASTM F568M, Class 4.6 

 

 CONCRETE 

 28 Day Compressive Strength 5000 psi (Minimum) 

 Lifting Strength 3000 psi (Minimum) 

 Bar Reinforcement per Plans 709-04 or 709-11 or 709-13 or ASTM A1035 

 Mechanical Connectors  709-10 

 Water §712-01 

 Aggregates (Friction Type) 501-202.B 

  

 PRECAST CONCRETE APPROACH SLAB 

 The supplier must demonstrate a system to place the approach slab using a grout bed such that 

the approach slab is fully supported at the proper line and grade. 

 

INTEGRAL PRECAST CONCRETE BARRIER: The requirements of the PCCM and the following 

shall apply. 

 

Tolerances: 

1) Bar Reinforcement Cover      -0, + ½ inch  

2) Width of Unit at the top       -0, + ¼ inch 

3) Width of Unit at the bottom      -0, + ½ inch  

4) Surface deviation from theoretical centerline    ½ inch in 20 feet 

5) Vertical Alignment (deviation from a line parallel to theoretical grade) ½ inch in 20 feet 

6) Horizontal and Vertical Alignment (between adjacent units)  3/16 inch 
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JOINT MATERIAL UHPC:  
UHPC shall be accepted based on the Manufacturer and product designation appearing on the Approved 

List under Bridge Joint Systems. Other materials can be accepted if they meet the requirements below: 

 

UHPC Acceptance Criteria: UHPC which is not on the Approved List can be accepted by meeting the 

material requirements below. Contact DCES for testing and acceptance procedures. The preparation for 

the testing and the acquisition of results for the testing may take several months. No extension of time 

will be granted for completion of testing. All components of Ultra-High Performance Concrete shall be 

supplied by one Manufacturer. Materials commonly used in UHPC are:  

Fine aggregate  

Cementitious material  

Super plasticizer  

Accelerator  

Steel Fibers 2% minimum by volume 

 

UHPC Material Properties (Where appropriate, procedures are modified to conform to ASTM C1856) 

UHPC material shall meet the following, at 28 days unless otherwise noted:  

Minimum Compressive Strength (ASTM C39)     18 ksi 

Minimum Compressive Strength (four days)    12 ksi 

Flexural Tension Stress, (ASTM C1609, first crack, minimum  1.5 ksi 

Flexural Tension Stress (ASTM C1609), peak, minimum   2.0 ksi 

Flexural Tension ratio, peak to first crack, minimum   1.25 

Long-Term Shrinkage (ASTM C157; initial reading after set)   ≤ 766 microstrain  

Scaling Resistance (ASTM C672)      y < 3  

Abrasion Resistance (ASTM C944 2x weight; ground surface)   < 0.025 oz. lost  

Freeze-Thaw Resistance (ASTM C666A; 600 cycles)    RDM > 96%  

Alkali-Silica Reaction (ASTM C1260; tested for 28 days)   Innocuous 

 

Cast 6 additional cylinders 12 in. diameter and 7 ½ in. deep. Each cylinder shall have one grade 60 

epoxy-coated reinforcing bar 32 inches long cast in the center of the circular face. The axis of the bar 

shall be perpendicular to the formed surface. 3 of the bars shall be #6 bars embedded 5 inches deep and 

3 of the bars shall be #4 bars embedded 3 inches deep. These cylinders will be kept wet until delivered to 

the Materials Bureau for testing according to Test Method No. NY 701-14 E. Contact the Materials 

Bureau prior to casting for specific instructions on preparing the test specimens. The test will be 

performed as soon as practical after the corresponding samples reach 12 ksi. 

This test is a pullout test. The samples pass if the stress in the bars reaches 60 ksi without the UHPC 

failing and without the bars pulling out of the UHPC. 

 

High Weight Methyl Methacrylate (HMWM) (used to seal leaks for pours which must be watertight) 

The HMWM resin shall be low viscosity and non-fuming. 

Acceptance is based on the Manufacturer certifying that it conforms to the following, and the 

contractor forwarding the certification to the DCES: 

Viscosity Less than 25 cps when measured according to ASTM D2849 

Density Greater than 8.4 lb/gal. @ 77º F. 

Flash Point Greater than 200º F. 

Vapor Pressure Less than 1.0 mm Hg @ 77º F. (ASTM D 323) 
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TG (DSC) Greater than 136º F (ASTM D3418) 

Gel Time Greater than 40 minutes for a 100 gram mass 

Percent Solids Greater than 90 % by weight 

Bond Strength Greater than 1522.3 psi (ASTM C882) 

Sand: The sand shall be commercial quality dry blast sand. 95% of the sand shall pass the #8 

sieve, and 95% shall be retained on the #30 sieve. 

The container shall include the following information: The name of the Manufacturer, the brand 

name of the product, the date of manufacture. 

 

CONSTRUCTION  
 
DRAWINGS FOR PRECAST CONCRETE PANELS AND BARRIER  

Shop drawings and installation drawings shall be prepared and submitted as per the requirements of the 

Prestressed Concrete Construction Manual, (PCCM), and the following: 

The submitted drawings shall include details of lifting and handling of panels in the production facility 

and their storage, transportation, handling and storage at the construction site. Lifting holes will not be 

permitted. The proposed handling and lifting shall be such that the maximum tensile stress in concrete 

due to handling and erection loads shall not exceed 0.15(f’ci)1/2, where f’ci is the concrete compressive 

strength at the time being considered. Calculations showing actual concrete stresses based upon the 

proposed support locations and expected dynamic loading of the panels during handling, storage and 

transportation of the panels shall be prepared by a Professional Engineer and shall be submitted along 

with the drawings. These drawings and calculations shall be stamped and signed by a Professional 

Engineer. 

 

Integral precast concrete barrier shall be cast integrally with the precast concrete deck prior to shipping. 

Proposed procedures for the casting, handling, and shipping shall be included in the drawings for the 

precast concrete panels.  

 

The proposed method of mixing, placing, and curing the UHPC joints shall be shown on the installation 

drawings. The Contractor shall perform qualification testing using maturity method and the results shall 

be shown on the installation drawing to demonstrate that the proposed method of curing will achieve the 

required strength at the required time. 

 

FABRICATION OF PRECAST CONCRETE PANELS 

Fabrication shall meet the requirements of the PCCM and the following: 

 

Fabrication Tolerances 

1. Width (transverse direction of the bridge): +1/8, -1/8 in. 

2. Length (longitudinal direction of the bridge):  +1/8, -1/8 in. 

3. Depth (overall):     +1/8, -0 in. 

4. Bulkhead alignment (deviation from square or designated skew) 

   Vertical      ¼ in. 

   Horizontal      ¼ in.  

5. Horizontal alignment (deviation from straight line parallel to centerline of unit): 

   ¼ in. for 40 ft length 

   3/8 in. for 40 ft to 60 ft length 

   1/2 in. for greater than 60 ft length 
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Welding of steel shall comply with the requirements of the New York State Steel Construction Manual. 

 

Placing Concrete, Curing and Finishing 

All requirements stipulated in PCCM shall apply except for the following: 

After curing, all form release material and all other forming material adhering to the shear keyway and 

block out concrete shall be removed. Shear key faces shall be roughened and blast cleaned. 

 

Shipping and Handling of Precast Panels and Precast Concrete Barrier.  Shall be per approved 

drawings.  

 

Loading of Panels.  Equipment weighing more than 2500 pounds shall not be permitted on the precast 

units between the initial set of the UHPC and the time the UHPC has reached 10 ksi.  

 

INSTALLATION REQUIREMENTS FOR DECK SLABS 

Installation shall meet the requirements of the PCCM and the following: 

 

1. Prior to installing panels, the supporting steel surfaces in contact with the panels or field placed 

concrete shall be cleaned, including removal of free water, to the satisfaction of the engineer. 

2. Installation tolerances shall be as per the approved installation drawings. It is the responsibility of the 

contractor to develop appropriate controls during the fabrication and installation of the panels so that 

proper cross slopes and grades are achieved after the diamond grinding operation. Installation drawing 

shall show the details of the proposed controls. 

 

INSTALLATION REQUIREMENTS FOR APPROACH SLABS 

 

Bed and level slabs in accordance with the system designer’s instructions such that the vertical 

differential across any joint is ¼ in. or less. Slabs shall be placed on grade and have grout pumped 

underneath to ensure that they are completely supported.  

 

INSTALLATION REQUIREMENTS FOR UHPC 

The contractor shall arrange for a representative of the UHPC supplier to be on site during the placement 

of the joints until the Contractor’s own staff has become well-trained in the use of the material. The 

representative shall be knowledgeable in the supply, mixing, delivery, placement, and curing of the 

UHPC material.  

 

FILLING HAUNCHES 

Details of placing UHPC in haunches, including ports, vents, and method of placing, shall be shown on 

the installation drawing.   

 

PRE-INSTALLATION MEETING: Convene a preplacement meeting 7 to 14 calendar days before the 

planned start of slab installation. The contractor shall arrange for an on site meeting with representatives 

from the UHPC and the precast system suppliers. The contractor's staff and the NYSDOT Engineer and 

Inspectors shall attend the site meeting. The objective of the meeting will be to clearly outline the 
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procedures for placing and leveling the precast concrete panels and for mixing, transporting, finishing and 

curing of the UHPC material.  

 

Form Work, Batching, and Curing  

The design and fabrication of forms shall follow approved installation drawings and shall follow the 

recommendations of the Manufacturer. All the forms for UHPC shall be constructed from plywood or 

approved equal. The forms shall be coated to prevent absorption of water using a form release agent from 

the Department’s Approved List of Materials.  

 

New concrete surfaces which will bond with UHPC shall have an exposed aggregate finish unless 

otherwise prohibited. Existing concrete surfaces shall be roughened to an amplitude of 1/8”. Thoroughly 

and continuously wet the existing concrete contact area for 24 hours prior to placing UHPC, keep the 

surface wet, and remove all surface water just prior to UHPC placement. 

 

UHPC which is placed in an area visible to traffic shall be colored similar to surrounding concrete. 

 

The Contractor shall follow the batching sequence as specified by the supplier. The Contractor shall 

measure the slump flow on each batch of UHPC. The slump flow shall be conducted using a mini-slump 

cone. The flow for each batch shall be between 7 and 10 inches. 

.  

All UHPC shall be placed within ten feet of its final position. 

 

UHPC in joints shall be filled to a minimum of plus ¼ inch above the intended elevation. The UHPC shall 

be cured according to Manufacturer’s recommendations to attain the required strength. After the required 

strength is attained for removal of top forms, the excess UHPC shall be ground flush to the required 

elevation. 

 

Estimation of In-Place Strength: 

1) Two thermocouples per each UHPC joints, one at each end, shall be installed.  The 

locations of these installations shall be shown on the installation drawings.  These 

locations shall be revised if directed by the DCES.  The thermocouple wiring may be 

connected to reinforcing steel, but probe endings may not be in direct contact with the 

steel. Consider structural or exposure conditions when placing thermocouples.  

2) Listed actions are allowed when the maturity value of all the thermocouples reaches the 

corresponding strength values listed below. 

3) Record and save the maturity data from the meter until the strength reaches 18 ksi.  

Disconnect the meter and clip all wires flush with the concrete surface. 

 

 

 
 
Action 

 
Strength Requirement 

 
Removal of top forms 10 ksi 

 
Open Bridge deck to Traffic 

 
12 ksi 
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A continuous read thermocouple or thermistor with a data logger can be used to estimate in place 

strength.  The procedure outlined in ASTM C 1074-11 will be used.  The maturity function used to 

estimate strength will be calculated with the same formula that is used by the maturity meter that 

established the initial strength maturity relationship. Copies of the calculations will be provided to the 

engineer. 

 

Validation of the Strength-Maturity Relationship: 

For each day of placement, cast 7 cylinders, 3 inch x 6 inch, to be used for validation testing.  Equip one 

of the cylinders with a thermocouple.  Test the cylinders as close as possible to the maturity value 

corresponding to 8, 10, and 12 ksi.  Record the maturity value immediately prior to testing. All testing 

shall be conducted by an AASHTO accredited testing lab. Report the results to the DCES. 

If the average value of compressive strength of each pair of cylinders is within 10% of the estimated 

value, the strength-maturity relationship will be validated.  If the average cylinder value is more than 10% 

below the estimated value, the strength maturity relationship will need to be re-established. If the first 

four cylinders produce acceptable results, the remainder need not be tested.  

 

The Department may perform additional testing for research purposes.  Casting and testing in addition to 

that required in this spec will be performed by NYSDOT personnel. 

 

In case of loss of required data, or non verification of the strength-maturity relationship, use the cylinders 

cast above, one pair at a time, to verify the strength. 

 

Watertight Integrity Test 

After a placement has reached the required strength, a watertight integrity test shall be performed in 

accordance with §567-3.01.H. If leakage occurs the Contractor must seal the entire length of the 

placement using HMWM at no extra cost to the State. 

 

Sealing 

Abrasive blast-clean the area to be treated, removing all contaminants from the surface. Clean 

adjacent surfaces of the leaking areas using compressed air which is free of oil and moisture. 

Do not apply sealer if rain is expected within 12 hours of completion. Apply sealer to clean and dry 

surfaces when the surface temperature is at least 50º F and, if near 50º F, rising. The sealer shall 

be mixed and applied according to the Manufacturer’s instructions and no more than 5 gallons at a time. 

Pour the sealer over the leaks. 

When the HMWM is placed on a driving surface, sand must be applied to provide 

friction. After the resin has been applied, at least 20 minutes shall elapse before applying the 

sand. The sand shall be broadcast at a rate of approximately two pounds per square yard, 

completely covering the sealer. Once the sealer is cured, any loose sand shall be removed from the 

surface. 

The sealer must be tack-free before construction traffic is permitted to resume. 

 

 
METHOD OF MEASUREMENT. For precast concrete bridge decks and precast concrete approach 
slabs apply all the provisions of §557-4. For precast concrete bridge barrier apply all the provisions of 
§569-4. 
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BASIS OF PAYMENT.  For precast concrete bridge decks and precast concrete approach slabs apply all 
the provisions of §557-5. For precast concrete bridge barrier apply all the provisions of §569-5. 
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1. DESCRIPTION: 
 

1.01 The work shall include repair of damage to structural steel components of primary and secondary 
structural members resulting from impact, corrosion loss, fatigue cracks, etc., including repairs to 
stringers, girders, floor beams, columns, bents, steel pier caps, diaphragms, cross frames, etc. as identified 
and as located on the plans or other contract documents.   

 
1.02 General Requirements 

 
A. All work must be performed in accordance with the New York State Steel Construction Manual 

(NYSSCM), with current addenda, except as modified herein. 
 

B. All repairs to impact damaged structures must be done using the guidelines provided in the Federal 
Highway Administration Report No. FHWA-IF-99-004 Heat-Straightening Repairs of 
Damaged Steel Bridges, A Technical Guide and Manual of Practice, except as modified herein.  
This publication is available from: 
 

U. S. Department of Transportation 
Federal Highway Administration 

 
Bridge Office 
Office of Infrastructure 
Federal Highway Administration 
400-7Th St. N.W. 
Washington, DC 20590 

 
OR 

 
http://www.fhwa.dot.gov/bridge/steel/heat_guide.pdf 

 
In general, only flame straightening procedures may be used, as described in the above document 
unless otherwise modified by the Contract Documents.  Exceptions may be made to allow hot 
mechanical straightening subject to approval of the Engineer.  Cold mechanical straightening will not 
be allowed. 

 
C. In general, the manual shielded metal arc welding (SMAW) process should be used for all repair 

welding.  The flux cored arc welding process with external gas shielding or the submerged arc 
welding process may be used as appropriate, subject to approval of the Engineer, and subject to 
qualification as required by the NYS Steel Construction Manual. 

 
D. Heating, including preheating, maintenance of interpass temperature, post-heating, flame 

straightening, etc. shall be controlled by the use of temperature indicating crayons.  Crayons 
manufactured for 250°F, 400°F, 600°F, 1150°F and 1250°F shall be available at the work site.  Any 
heating procedure that causes a portion of the steel to be heated in excess of 1250ºF shall be 
considered destructive heating and shall be cause for repair or replacement of the steel at the 
Contractor’s expense. 

 
E. All welding shall be performed by New York State certified welders, qualified for the position to be 

performed in the work. 
 
 
 
F. All new welds in tension areas of main members must be tested for soundness using the appropriate 
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test method, as shown in the contract documents.  Existing welds in tension areas; welds in 
compression areas of main members; base metal; and secondary members may be tested, as shown in 
the contract documents.  Tests must be performed in accordance with the following specifications: 

 
1. Radiographic inspection, when required, shall be performed in accordance with the provisions of 

Section 16 of the NYSSCM. 
 
2. Ultrasonic testing, when required, shall be performed in accordance with the provisions of 

Section 17 of the NYSSCM. 
 
3. Magnetic particle inspection, when required, must be performed in accordance with the 

provisions of Section 18 of the NYSSCM using the yoke technique, except that separate tests 
must be performed using both AC output current to inspect for surface discontinuities and half 
wave rectified DC output current to inspect for near surface discontinuities.  The yoke must be 
capable of producing a field strength of 10 pounds minimum for alternating current and 40 
pounds minimum for direct current at the maximum pole spacing to be used in the work. 

 
4. Dye penetrant inspection, when required, must be performed in accordance with Section 19 of 

the NYSSCM. 
 

1.03 Standards:  Unless noted otherwise in this specification, the latest edition of the following standards and 
regulations form a part of this specification: 

 
A. Current New York State Department of Transportation Standard Specifications, (US Customary 

Units), Construction and Materials, and as amended by NYSTA Addendum and all Special Notes 
contained in this contract’s Proposal Documents. 
 

B. New York State Steel Construction Manual dated March 2008 with all current Addenda. 
 

C. SSPC – Society for Protective Coatings, SSPC Painting Manual Volume 1, “Good Painting 
Practices”. 
 

D. SSPC – Society for Protective Coatings, SSPC Painting Manual Volume 2, “Systems and 
Specifications”: 

 
• “Shop, Field and Maintenance Painting of Steel,” (SSPC-PA1) 
• “Measurement of Dry Paint Thickness with Magnetic Gauges,” (SSPC-PA2) 
• SSPC- Society for Protective Coatings, SSPC-SP 10, “Near White Metal Blast” 
• SSPC – Society for Protective Coatings, SSPC-SP 11, “Power Tool Cleaning to Bare Metal” 
• SSPC – Society for Protective Coatings, SSPC-SP 6, “Commercial Blast” 

 
2. MATERIALS: 
 

2.01 Materials for this work must conform to the designated subsections of the latest edition of the NYSDOT 
Standard Specifications, except as otherwise shown in the contract documents or otherwise described 
herein, as follows: 

 
A. Structural Steel 715-01 

Two copies of certified mill test reports must be provided to the Engineer.  The direction of rolling 
must be parallel to the direction of primary stress.  Main member material subject to tensile stress 
must have a minimum Charpy V-notch impact strength of 15 ft. lbs. at 40°F, except as otherwise 
required by the contract documents. 
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B. High Strength Bolts, Nuts and Washers   715-14 
When installing galvanized fasteners, the galvanized nuts should be tapped out and should be 
lubricated prior to use.  If the nut has not been waxed by the manufacturer or supplier, stick wax must 
be used under elements turned to prevent galling of the components.  Unless specifically approved by 
the Authority, only the nut, and not the head, must be turned to tighten the fastener. 

 
C. Stainless Steel Connecting Products 715-16 

 
D. Paint.                                                       708 
  Unless otherwise specified in the Contract Documents, all paint must be exterior grade, abrasion 

resistant, lead and chromate free, and compatible with the existing paint system. Further the paint and 
paint system must be selected from the latest NYSDOT Materials Bureau Approved List, and 
approved by the Engineer in the field.  The Contractor shall provide the Engineer with two (2) copies 
of the manufacturer’s certification stating that the paint meets the above requirements, and that it is 
appropriate for the intended application.  In addition, the Contractor must provide a written procedure 
prepared by the manufacturer describing the proper surface preparation, application and curing of the 
new paint system, plus any necessary inspection equipment as recommended by the paint 
manufacturer. 

 
E. Galvanizing 719-01 

 
F. Anchor Bolts (Non-Stainless Steel) 723-60 

 
2.02 When the manual shielded metal arc welding (SMAW) process is used, it shall be done by careful low 

hydrogen practice, using properly dried E7016, E7018 or E7028 electrodes.  All welding electrodes must 
conform to the requirements of the latest edition of AWS A5.1, Specification for Mild Steel Covered Arc 
Welding Electrodes.  All welding shall be done with 5/32" diameter electrodes, except when the 
specification allows 3/16" diameter electrodes for welds made in the flat and horizontal positions.  
Electrodes smaller than 5/32" diameter will not be permitted in this work. 

 
Properly dried electrodes shall be defined as follows: All SMAW electrodes shall be furnished in 
hermetically sealed containers and shall be dried at least two (2) hours, but not to exceed four (4) hours, 
between 450°F and 500°F before they are used.  After drying, electrodes shall immediately be placed in a 
storage oven held continuously at 250°F until they are used in the work.  One (1) oven may be used 
providing proper temperature controls are maintained.  The time that the electrodes may be kept from the 
oven before use will be as described in Article 711 of the NYSSCM. 

 
2.03 Other welding consumables must conform to the requirements of the latest edition of the AWS A5.5, 

Specification for Low Alloy Steel Covered Arc Welding Electrodes; AWS A5.17, Specification for 
Carbon Steel Electrodes and Fluxes for Submerged Arc Welding; AWS A5.20, Specification for Carbon 
Steel Electrodes for Fluxed Cored Arc Welding; AWS A5.23, Specification for Low Alloy Steel 
Electrodes and Fluxes for Submerged Arc Welding; AWS A5.29, Specification for Low Alloy Steel 
Electrodes for Fluxed Cored Arc Welding; or other specifications as appropriate and as approved by the 
Authority.  

 
2.04 Preheat and interpass temperatures must be 400°F, except as otherwise noted or except as approved by 

the Engineer for specific applications.  Heat measurements shall be made at least 3 inches both laterally 
and in advance of the welding. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 The Contractor must conform to all Federal, State and Local laws, rules and regulations during 
performance of the work. 
 

3.02 All equipment to be used in the work must be in good operating condition and must be approved by the 
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Engineer prior to placing it in service. 
 

3.03 Certain specialty work may require specific personnel qualification, as identified in the contract 
documents. 

 
3.04 Localized Cleaning of Existing Steel 

 
A. Definitions for localized cleaning of existing steel: 

 
1. Existing Paint and Paint Chips: Be advised that all existing paint and paint chips may contain 

lead, unless specifically stated otherwise in the Contract Documents.  The following regulations 
shall apply as appropriate. 

 
a. Federal regulations for transport, treatment and disposal of hazardous waste include 40CFR 

262, 263, 264, 265 and 268. 
 

b. New York State regulations for transport, treatment and disposal of hazardous waste include 
6NYCRR, 364, 370 through 374 and 376. 

 
2. Hazardous waste materials shall include existing paint, old paint chips, corrosion residue, and 

spent abrasives that result from blasting, power tool cleaning, and other cleaning and coating 
operations performed in the field, unless stated otherwise in the Contract Documents. 

 
3. Commercial blast cleaning shall mean that all surfaces must be cleaned in accordance with 

standards and specifications for Commercial Blast Cleaning, SSPC-SP 6, as published by the 
Steel Structures Painting Council. 

 
B. The Contractor must conform to all Federal, State and local laws, rules and regulations during 

performance of the work. 
 

3.04 Localized Cleaning of Existing Steel 
 

C. All equipment to be used in the work must be in good operating condition and must be approved by 
the Engineer prior to placing it in service. 

 
D. All paint, dirt, corrosion, oil, grease and other foreign material must be removed within 6 inches of 

steel designated to be repaired or replaced, as identified in the Contract Documents, by commercial 
blast cleaning or other approved means prior to beginning the repair work. 

 
1. The cleaning method must be dry abrasive blasting using a closed cycle, recirculating, abrasive 

system with compressed air blast nozzle and abrasive, with a vacuum for dust, paint waste and 
abrasive recovery.  Commercial blast cleaned surfaces must conform to SSPC-SP 6/ SSPC Vis. 
1-89 specifications. Alternately, vacuum power tool may be used in lieu of the dry abrasive blast 
system, providing the cleaned surfaces conform to SSPC-SP 11/SSPC Vis. 3 Specifications for 
Power Tool Cleaning to Bare Metal. 

 
2. All abrasives shall be free of corrosion producing contaminants, oil, grease, soluble salts, or other 

deleterious contaminants.  Silica sand will not be allowed for blast cleaning purposes.  The 
abrasive must be of such size as to produce a uniform surface profile that is suitable for the 
application of the specified paint.  The abrasive may be recycled a maximum of five (5) times. 

 
3. The Contractor may select the type of abrasive material providing all of the above requirements 

are met. 

34



ITEM 564.8501XX25 ‒ REPAIR OF STRUCTURAL STEEL (LS FOR EACH STRUCTURE)               
 

5 of 7 06/11 KAK 
 REV. 02/17, 05/18 

 

 
4. The vacuum blast cleaning must remove all existing coatings; capture a minimum of 95% of the 

abrasive; recycle the abrasive; produce a clean surface in accordance with this specification; and 
meet current EPA regulations. 

 
5. Potential hazardous waste generated during cleaning operations shall be collected and stored in 

re-sealable, 55 gallon barrels.  The barrels shall be properly labeled indicating “Possible Lead 
Content” in accordance with Federal DOT regulations.  Once filled, the Contractor shall transport 
the filled barrels to the designated storage facility established by the Thruway Authority.  The 
Contractor shall notify the Engineer once a barrel is full or if no more waste will be added to a 
barrel.  The Contractor shall officially record the amount of waste generated.  The Thruway 
Authority will arrange for transportation and disposal of the waste from that location under the 
provisions of a separate contract. 

 
3.05 The Contractor must submit a complete description of their proposed plans and procedures for 

accomplishing the work shown on the Contract Documents to the Authority for prior review and approval 
for each repair to be made.  The submittal must be prepared on full size drawings as defined by the NYS 
Steel Construction Manual in accordance with the above specifications.  Once approved, the Contractor 
shall not deviate from same without specific approval of the Engineer.  All drawing submittals must be 
made in accordance with the shop drawing submittal procedure defined in this contract.  These drawings 
must show specific information, including: 

 
A. The existing condition of the damaged members; 
B. The location of paint or coating removal; 
C. Initial nondestructive tests to be performed, if required; 
D. Lifting and temporary support details, if applicable; 
E. Details of components to be straightened, if applicable; 
F. Details of components to be replaced, if applicable; 
G. Welding processes and welding procedure specifications to be used, if applicable; 
H. Details for complete penetration groove welding, or partial penetration groove welding, if applicable, 

including the Contractor’s preferred joint designation; 
I. Final nondestructive tests; 
J. Final protective coatings; 
K. For repair of impact damaged structures, details of heating procedures, including areas to be heated 

and method of heating must be shown; 
L. For impact damaged structures, or when required by the contract documents, the proposed repair 

drawings must be signed by a Professional Engineer licensed in New York State, unless this 
requirement is excluded in the plans or by special note. 

 
3.06 Perform general repairs to the structural steel as located and/or as shown in the contract documents and 

on the approved repair drawings. 
 

3.07 Repair Tolerances 
 

A. The final straightness, tilt of flange, web flatness, etc., of the damaged member must conform to the 
provisions of Section 12, Dimensional Tolerances, of the New York State Steel Construction Manual, 
except at specific locations such as points of impact, web punctures, etc., these tolerances may be 
exceeded subject to approval of the Engineer. 

 
 
B. Scrapes and gouges in components of steel members may be repaired by grinding to a slope of 1 on 

10, and blending in smoothly to adjacent base metal, providing: 
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1. The thickness of the material is not reduced by more than 20% of the original nominal thickness. 
 
2. The width of the flange or cover plate is not reduced by more than 5% of the original nominal 

width. 
 
3. The gouge does not reduce the nominal cross sectional area of the component by more than 5% 

of the original nominal cross section.  A component is defined as a web or flange of a plate 
girder, a web or flange of a rolled beam girder, a cover plate exclusive of welds, a leg of an 
angle, etc. 

 
C. Scrapes and gouges that exceed the above limits must be repaired using an approved procedure 

similar to the following: 
 

1. Prepare the surface by grinding. 
 
2. Weld with approved procedures to completely fill the gouge. 
 
3. Grind flush and smooth with the adjacent base metal. 
 
4. Ultrasonic test the repair weld. 

 
D. All final grinding must be parallel to the direction of applied stress in the member unless the surface 

roughness meets or exceeds an ANSI 125 finish. 
 

3.08 The Contractor shall employ the services of qualified personnel to perform inspection and testing of the 
work.  The type of inspection and the location where it is required shall be as shown in the Contract 
Documents.  The following are considered acceptable qualifications: 

 
A. Visual Inspection 

 
1. Current certification as an AWS Certified Welding Inspector (CWI) in accordance with the 

provisions of AWS QC1, Standard and Guide for Qualification and Certification of Welding 
Inspectors, or 

 
2. Current qualification by the Canadian Welding Bureau (CWB) to the requirements of the 

Canadian Standard Association (CSA) Standard W178.2, Certification of Welding Inspectors, or 
 
3. An Engineer or technician who, by training or experience, or both, in metals fabrication, 

inspection and testing, is competent to perform inspection of the work, as determined by the 
Engineer. 

 
 
B. Nondestructive Testing 

 
1. Personnel performing dye penetrant, magnetic particle or radiographic inspection shall be 

qualified in accordance with the current edition of the American Society for Nondestructive 
Testing Recommended Practice No. SNT-TC-1A.  Only individuals qualified for NDT Level I 
and working under the supervision of an individual qualified to NDT Level II, or an individual 
qualified for NDT Level II may perform nondestructive testing. 

 
2. Personnel performing ultrasonic testing must be certified by tests administered by NYSDOT. 
 
3. Personnel performing nondestructive tests need not be qualified and certified under the 

36



ITEM 564.8501XX25 ‒ REPAIR OF STRUCTURAL STEEL (LS FOR EACH STRUCTURE)               
 

7 of 7 06/11 KAK 
 REV. 02/17, 05/18 

 

provisions of AWS QC1. 
 

C. Reports.  Discontinuities found as a result of visual inspection or nondestructive testing should be 
located, evaluated and reported in accordance with the appropriate sections of the NYSSCM upon 
completion of the inspection.  Indications of cracks must also be reported to a representative of the 
Authority immediately.  Two (2) copies of the report should be submitted to the Engineer.  

 
3.09 Recoat the entire area that was previously cleaned or damaged during repair operations as follows: 

 
A. Surface preparation and recoating must be done as described in the manufacturer’s written procedure 

unless otherwise required by the contract documents. 
 
B. All recoating must be done in a neat, workmanlike manner with no runs, sags or drips. 
 
C. Recoating systems requiring multiple coats must have a different color for each coat, with the final 

coat matching the color of the existing coating system. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 LUMP SUM:  Measurement will be taken as the aggregate cost of each steel repair made based on the 
agreed price or force account summary submitted by the contractor and approved by the Engineer.   

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each repair location, or each structure repaired, shall include the cost of all labor, 
materials, equipment and access necessary to perform all initial cleaning, repair and testing. 
 

5.02 No payment will be made for repair of, or replacement of damaged material which was made necessary 
due to the Contractor’s operations. 
 

5.03 All costs associated with cleaning, painting, coating repair, and/or containment shall be included in this 
item unless otherwise indicated on the plans. 
 

5.04 The lump sum price bid for each structure repaired shall include the cost of all labor, materials, 
equipment and access necessary to perform all initial cleaning, repairs and testing.  Payment will be made 
at the lump sum bid price for each structure as follows: 
 
Twenty-five (25%) percent upon completion of paint removal and initial non-destructive testing; 
Fifty (50%) percent upon completion of necessary steel repairs; 
Twenty-five (25%) percent upon final non-destructive testing and application of protective coatings. 
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1. DESCRIPTION: 
 

1.01 This work shall consist of cleaning and lubricating bearings designated on the plans.  Bearings found to 
be “locked up” shall be freed non-destructively during cleaning. 
 

2. MATERIALS: 
 

2.01 Lubricants.  The lubricant shall be Never-SEEZ Mariners Choice Anti-Seize & Lubricating Compound, 
Jet-Lube Inc. Mariners Grade Anti Seize or Loctite Marine Grade Anti-Seize Lubricant.  The compound 
shall meet the requirements of MIL-A-907E. 

 
2.02  Physical Requirements. 

   
Test Test Method Specification 

Thickener Type  Calcium Complex 

Flash Point, C ASTM D-92 >250 

Salt Fog, hrs. ASTM B-117 4,000 

Worked Penetration, 60 strokes @ 25C ASTM D-217 250-320 

NLGI Grade ASTM D-217 1/2 

Dropping Point C ASTM D-566 300 

Bearing Rust Test  ASTM D-1743 Pass 
Four Ball Ep 
  Load Wear Index kg 
  Weld Load 

ASTM D-2596 100 minimum 
800 kg min. 

Fretting wear 23 C @ 22hrs mg loss ASTM D-4170 10 max 
 

 
2.03 Manufacturer Certification(s). Each batch of material used shall be accompanied with a  

Manufacturer’s written certification listing batch number, quantity, and certifying that the product meets 
this specification. 

 
2.04 Only fresh lubricants arriving at the work site in the manufacturer’s unopened containers shall be used to 

lubricate the bearings. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 All sand, dirt, oil, grease, tar, road salt, loose rust, bird contamination, animal waste and other foreign 
material that has accumulated on surface(s) shall be removed prior to power washing, the final phase of 
cleaning. 

 
3.02 The contractor shall use an Authority-approved non-phosphate, non-polluting detergent. 
 
3.03 The surface(s) shall be thoroughly wetted with the cleaning compound prior to washing to allow the 

cleaning compound to loosen foreign material. 
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3. CONSTRUCTION DETAILS: (cont’d) 
 
3.04 The final cleaning shall be power washing, ensuring that no cleaning solvent is remaining. Multiple 

passes (at least two) of power washing shall be done until the surface of the material does not feel slick or 
grimy to the touch. The last pass of cleaning shall be with clean fresh water without detergent. 

 
3.05 Containment of material during power washing operations shall include use of a micro net filter material 

to screen all debris that is washed away from the structure. Solid waste management shall apply to the 
collection, storage, transportation and disposal of waste generated by this work. All sand, dirt, cinders and 
other trash and debris collected from the bridge shall be disposed of at a suitable off-site disposal facility. 
The provisions of Section 107-10 Managing Surplus Materials and Waste shall apply.  

 
3.06 Water for pressure washing shall be clean, fresh water. Heated water shall not be used. Water may be 

drawn from a local municipal source only (to prevent the spread of invasive species). Pressure washing 
shall only be done at an ambient temperature above 40 °F. 

 
3.07 Between April 15 and August 15, all nests of protected migratory birds on bridges are presumed to be 

active and occupied. Washing will not be permitted during this period. Prior to April 15 and after August 
15, nests of migratory birds will most likely be unoccupied and inactive. If confirmed to be unoccupied, 
the nests should be removed as part of the cleaning operation. 

  
Unprotected species should be removed as part of the cleaning operations.  Pigeons should be treated 
as humanely as possible; in a socially and environmentally sensitive situation, removal of young from 
their nest shall be done by a wildlife rehabilitator. 

 
3.08 On bridges over streams categorized by DEC as Ct(s), Bt(s) and At(s) (trout spawning), bearings shall be 

washed prior to July 1. On bridges over streams designated as yearly trout stocking sites, bearings shall 
not be washed during April. 

 
3.09 Lubrication of the existing bearings shall be done only after satisfactorily completing the cleaning of the 

bearing(s) and the surface(s) of the bearing(s) are completely dry (no standing water). 
 

3.10 Lifting of the bearings shall be done in accordance with AASHTO LRFD for Bridges Design 
Specifications and AASHTO LRFD Guide Design Specifications for Bridge Temporary Works.  The 
Contractor shall submit two copies of the lifting design and shop drawings according to the New York 
State Steel Construction Manual (NYSSCM) two weeks prior to beginning cleaning.  All calculations 
submitted for review shall be stamped by a New York State Professional Engineer. The drawings shall 
include: 

 
• Lifting point calculations; 
• Calculated lifting forces; 
• Details for all lifting equipment and support systems; 
• Type and grade of materials; 
• Minimum and maximum distance each point is to be raised; 
• Layout of all existing utilities. 
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ITEM 565.4303--25 - BRIDGE BEARING CLEANING AND LUBRICATING 
 

3 of 3 11/09 JES 
 Rev. 11/15, 05/16, 09/17 MHC 

3. CONSTRUCTION DETAILS: (cont’d) 
 

3.11 Temporary shoring shall be installed prior to lifting at all locations. Choice of lifting equipment shall be 
the Contractor’s option, subject to the following provisions: 

  
A. If jacks are used for the lifting operations, each jack shall have a rated capacity clearly shown on the 

manufacturer’s name plate attached to each jack. Jacks or other lifting equipment shall have a rated 
capacity of at least one and a half times the calculated lifting force (HS20 live load included). 

  
B. The Engineer may require any lifting equipment deemed inadequate or faulty be removed from the 

project site. Jacks or other lifting equipment shall be equipped with pressure gauges or other load 
measuring devices that will enable the applied lifting force to be monitored at all times. 

 
3.12 Unless otherwise specified, the bearings shall be raised the minimum distance that will allow the work to 

be completed without damaging any of the existing components. The differential lift between any two 
adjacent bearings shall not exceed 5/8 inch unless otherwise noted on the plans.  The lifting operation 
shall be conducted such that the (vertical) distance between the structure and shims, cribbing, bolsters or 
other suitable supports do not exceed 3/8 inch at any time. 

 
3.13 Only approved lubrication shall be applied to the entire sliding surface(s) of the bearing(s). 
 
3.14 Any bearing(s) found to be “locked up” (movement restricted due to heavy corrosion or other restrictions) 

shall be identified by the Contractor and verified by the Engineer. The Contractor shall then submit a 
repair procedure to the Engineer for approval by the Authority (according to the NYSSCM) that will 
allow the bearing to function as designed. 
 
All machine finished surfaces shall be lubricated. Stainless steel plates and polytetrafluoroethylene 
surfaces shall not be lubricated. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured as the number of bearings cleaned and lubricated. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each bearing shall include the cost of all labor, material and equipment necessary, 
including, structural lifting, containment, removal of waste and legal disposal of all waste(s), and other 
incidental(s) necessary to satisfactorily complete the work. 
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ITEM 567.6100--25 - REMOVAL OF EXISTING BRIDGE JOINT SYSTEM 
 

 06/10 JES 
1 of 1 

1. DESCRIPTION: 
 

1.01 The work shall consist of removing and disposing of existing bridge joint systems including, but not 
limited to, seals, angles, plates and concrete headers from locations indicated on the Contract Plans. All 
materials removed under this item shall become the property of the Contractor and shall be removed from 
the work site. 

 
2. MATERIALS: 
 

2.01 None specified. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 The joint header recess shall be sandblasted to clean and sound concrete and cleaned of dust to the 
satisfaction of the Engineer. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Measurement will be made as the number of linear feet of bridge joint satisfactorily removed and 
disposed of, measured horizontally and vertically along the centerline of the joint system, as indicated in 
the plans, or as ordered by the Engineer. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per linear foot shall include all labor, materials and equipment necessary to 
satisfactorily complete the work. 
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ITEM 570.3335--25 - LOCALIZED CLEANING AND PAINTING AT STEEL REPAIRS  
 

11/10  RPS      1 of 2          

1. DESCRIPTION: 
 

1.01 The work shall include all cleaning, surface preparation and painting or repainting of localized areas 
of steel at locations designated on the plans to be repaired or replaced, or as directed by the Engineer. 

 
1.02 All work must be performed in accordance with the applicable NYSDOT Standard Specifications, 

except as modified herein. 
 
2. MATERIALS: 
 

2.01 The paint system shall be either a zinc rich moisture cured urethane primer, micaceous iron oxide 
filled moisture cured urethane intermediate coat and moisture cured urethane finish coat or an organic 
zinc rich primer, epoxy intermediate coat and urethane finish coat.  The primer shall meet the 
requirements of AASHTO Class B, slip coefficient of not less than 0.50.  The Contractor shall 
provide the Engineer with two copies of the manufacturer’s certification stating that the paint meets 
the above requirements. 

 
The color of each coat shall contrast with the other new coats.  The finish coat shall be as identified in 
the Painting Schedule.  The Contractor shall submit color samples for approval prior to ordering 
material. 

 
2.02 Acceptable moisture cure paint systems are manufactured by Wasser and Sherwin Williams.  

Acceptable zinc-epoxy-urethane systems are manufactured by Carboline, Sherwin Williams and 
PPG.  

 
2.03 Abrasives, if used, shall be free of corrosion producing contaminants, oil, grease, soluble salts or 

other deleterious contaminants.  Silica sand shall not be used.  The abrasive must be of such size as to 
produce a uniform surface profile that is suitable for the application of the specified paint.  The type 
of abrasive material may be selected by the Contractor providing all of the above requirements are 
met. 

 
3. CONSTRUCTION DETAILS: 

 
3.01 The Contractor shall conform to all Federal, State and local laws, rules and regulations during 

performance of the work. 
 

3.02 All equipment to be used in the work must be in good operating condition and must be approved by 
the Engineer prior to placing it in service. 

 
3.03 Paint Removal – Non Faying Surfaces 

 
A. All paint must be removed from within 4 inches of each steel repair location.  Paint removal 

method shall be by 1) vacuum blast cleaning (dry abrasive blast cleaning using a closed 
cycle, recirculating abrasive system with compressed air blast nozzle and abrasive, with a 
vacuum for dust, paint and abrasive recovery) or 2) power tool cleaning using vacuum 
shrouded power tools.  Vacuum blast cleaned surfaces shall conform to SSPC-SP6 
Commercial Blast Cleaning and vacuum power tool cleaned surfaces shall conform to SSPC-
SP11 Power Tool Cleaning to Bare Metal. 
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ITEM 570.3335--25 - LOCALIZED CLEANING AND PAINTING AT STEEL REPAIRS  
 

11/10  RPS      2 of 2          

3. CONSTRUCTION DETAILS: (cont’d) 
 

3.03 Paint Removal – Non Faying Surfaces 
 

B. One of the Environmental Protection items shall be used to collect any paint chips or 
abrasives that are not captured by the vacuum recovery system. 

 
3.04 Surface Preparation And Priming – Faying Surfaces 

 
A. All paint must be removed on the existing steel surface for each steel repair location plus 4 

inches beyond the limits of the new steel.  New steel surfaces shall be blast cleaned to near 
white metal (SSPC-SP10) and primed with a zinc rich primer.  The surfaces of existing steel 
that will be in contact with new steel shall be: 1) blast cleaned to near white metal (SSPC-
SP10) by vacuum blast cleaning or 2) power tool cleaned to bare metal (SSPC-SP11) using 
vacuum shrouded power tools.  Environmental Protection items shall be used appropriately 
during surface preparation.  The surfaces shall then be primed with a zinc rich primer.  No 
additional coats shall be applied to faying surfaces. 

 
3.05 Recleaning And Painting Non-Faying Surfaces Of Existing Steel 

 
A. After installation of new steel, non-faying surfaces of the new steel and adjacent non-faying 

surfaces of the existing steel from which paint had been removed shall be cleaned as 
necessary to conform to SSPC-SP6 (Commercial Blast) or SSPC-SP11 (Power Tool 
Cleaning to Bare Metal).  A three coat paint system shall be applied to the surfaces. 

 
3.06 All coatings shall be applied at dry film thicknesses recommended by the manufacturer.  All coating 

shall be done in a neat, workmanlike manner with no runs, sags or drips. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 Payment will be made at the lump sum price bid. 
 
5. BASIS OF PAYMENT: 
 

5.01 The lump sum price bid shall include the cost of all labor, materials, equipment, and access necessary 
to complete the cleaning, preparation and painting work required, unless otherwise specified in the 
Contract documents. 

 
5.02 No payment will be made for repair of, or replacement of coating systems or other damaged material 

which was made necessary due to the Contractor's operations. 
 

5.03 Environmental Protection and Treatment/Disposal of Paint Removal Waste shall be paid for 
under separate items. 
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ITEM 607.0611--25 - PROTECTIVE SCREENING-BRIDGES (PEDESTRIAN – 8’-0” HEIGHT) 
ITEM 607.0612--25 - PROTECTIVE SCREENING (SNOW FENCE – 6’-9” HEIGHT) 
 

1 of 3 
11/11 PEP 
12/23 DTV 

1. DESCRIPTION: 
 

1.01 The work shall consist of furnishing and installing protective screening, including all hardware and 
construction systems necessary to complete the work.  Protective screening shall be installed 
according to the details and at the locations indicated on the Contract Plans. 

 
2. MATERIALS: 
 

2.01 Materials used for this work shall conform to the following requirements: 
 

PART        REQUIREMENTS 
 

Aluminum Coated Steel Fence Fabric     710-04 
Posts, Rails, Braces, and Fittings     710-10 
Angles and Plates       ASTM A36 
U-Bolts         ASTM A307 
Screening Nuts and Bolts      ASTM A307 
Pipe Supports        ASTM A53 
3/8” Dia. Bolts        ASTM A449 GR92 
3/8” Dia. Nuts        ASTM A563 HH GR DH 
3/8” Dia. Washers       ASTM F436 
5/8” Dia. Anchor Rods       ASTM F1554 GR 105 
5/8” Dia. Nuts        ASTM A563 HH GR DH 
5/8” Dia. Washers       ASTM F436 
Anchoring Material (Grout)      701-07 

 
2.02 Steel Fabric 

 
  The size of the mesh and coated wire diameter shall be 1 inch and 11 gage respectively unless 

otherwise specified in the plans or Proposal. 
 
  All edges of the fence fabric shall be “knuckled” (wire ends bent back upon themselves to eliminate 

sharp wire ends). 
 

2.03 Posts, Rails and Fittings 
 
  All materials, except fence fabric, shall be galvanized.  Unless otherwise specified on the plans, 

galvanizing shall be in accordance with the requirements of Subsection 719-01, type as applicable. 
 
  Unless otherwise noted on the plans: 
 

a. Posts shall be nominal 2 ½ inch Schedule 40 Pipe. 
 

b. Top and Bottom rails shall be a nominal 1 ¼ inch Schedule 40 Pipe. 
 

c. Pipe supports shall be nominal 1 ½ inch Schedule 80 Pipe. 
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ITEM 607.0611--25 - PROTECTIVE SCREENING-BRIDGES (PEDESTRIAN – 8’-0” HEIGHT) 
ITEM 607.0612--25 - PROTECTIVE SCREENING (SNOW FENCE – 6’-9” HEIGHT) 
 

2 of 3 
11/11 PEP 
12/23 DTV 

 
3. CONSTRUCTION DETAILS: 
 

3.01 Fence Fabric 
 

Fence fabric shall be firmly attached to the posts, rails, and braces.  All wire shall be stretched taut 
and be installed to the required elevations. 

 
  Unless otherwise noted on the plans: 
 

a. The fabric shall be securely fastened to all terminal posts by ¼ inch Dia. round tension bars 
with 11 gauge pressed steel bands spaced approximately 1 foot apart. 

 
b. Fabric shall be attached to top and bottom rails with 6 gauge tie wires at 2 foot centers. 

 
c. The fabric shall be securely fastened to all vertical posts by 6 gauge aluminum ties at 1 foot 

centers. 
 

3.02 Fence Posts 
 

The posts shall be fastened to the structure in accordance with the details indicated on the Contract 
Plans.  Fence posts shall be set so that they are truly vertical. 

 
3.03 Fence Rails 

 
a. All the top rails shall pass through the base of the post caps and shall form a continuous 

brace from end-to-end of each stretch of fence fabric.  Top rail lengths shall be joined with 
sleeve couplings.  At expansion joints of the structure, expansion sleeves shall be used.  Top 
rails shall be securely fastened to terminal posts by means of rail end connectors approved by 
the Engineer. Horizontal braces shall be provided at all terminal posts, midway between the 
top and bottom rails, and shall extend from the terminal post to the first adjacent intermediate 
post.  Braces shall be securely fastened to the intermediate posts by brace ends and brace 
bands.  Braces shall be securely fastened to the terminal posts by rail end connectors, 
approved by the Engineer.  Braces shall be made from the same material as the top and 
bottom rails. 

 
  Unless otherwise noted on the plans: 

 
b. If a tension wire is required by the Contract Documents, the fabric shall be attached to it with 

6 gauge aluminum ties. 
 

3.04 Welding 
 

All welding shall meet the requirements of Section 203, Welding, of the New York State Steel 
Construction Manual. 

 
Field welding shall be allowed only where indicated on the Contract Plans, or where ordered by the 
Engineer. 
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ITEM 607.0611--25 - PROTECTIVE SCREENING-BRIDGES (PEDESTRIAN – 8’-0” HEIGHT) 
ITEM 607.0612--25 - PROTECTIVE SCREENING (SNOW FENCE – 6’-9” HEIGHT) 
 

3 of 3 
11/11 PEP 
12/23 DTV 

 
 
All finished surfaces of welds, and surfaces from which the galvanizing has been removed, shall be 
repaired in accordance with the requirements of Subsection 719-01.  Any galvanizing repair shall be 
done at the Contractor's expense. 
 

3.05 Drilling and Grouting 
 

Drilling and grouting of anchor rods shall be done in conformance with the grout manufacturer’s 
requirements. Minimum embedment depth shall be as shown on the contract plans. Cured grout 
material shall be capable of developing the ultimate strength of the anchor rod. Grout Material used 
shall be chosen from NYSDOT approved list for Chemically Curing Capsule and Pourable 
Anchoring Materials (701-07). 

 
4. METHOD OF MEASUREMENT: 
 

4.01 Measurement will be taken as the number of linear feet of protective screening installed. 
 

4.02 Measurement will be taken along the bottom of the bottom rail, center-to-center to terminal posts. 
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per linear foot shall include the cost of furnishing all labor, materials, and 
equipment necessary to complete the work. 

 
  Payment will be made under: 
 
  ITEM NO.   DESCRIPTION    PAY UNIT 
  607.0611    25  Protective Screening – Bridge      Linear Foot 
     (Pedestrian – 8’-0” Height) 
 
  607.0612    25  Protective Screening (Snow Fence – 6’-9” Height)  Linear Foot 
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ITEM 607.96000008 - REMOVE AND DISPOSE OF EXISTING FENCE 
 

 1 of 1 01/07 

DESCRIPTION: 
 
The contractor shall remove existing fence in accordance with the plans, specifications and 
directions of the Engineer.  All references to "fencing" shall include existing gates, if any to be 
removed. 
 
MATERIALS: 
 
Materials needed for modifying end sections shall conform to the requirements of Section 710 of 
the Standard Specifications or shall conform to the material requirements of the existing fence, 
as directed by the Engineer. 
 
Concrete for footings shall conform to Section 607-2.01 of the Standard Specifications. 
 
CONSTRUCTION DETAILS: 
 
The contractor shall remove and dispose of the existing fence to a point shown on the plans or 
where directed by the Engineer.  If a portion of the existing fence is to remain, the remaining end 
section shall be modified to adequately secure the fencing.  This modified section shall include 
all hardware necessary to secure the fencing in a manner similar to the existing end section or as 
directed by the Engineer.  Parts salvaged from the removed portion, acceptable to the Engineer, 
may be reused in the end section. 
 
All work shall be done in a workmanlike manner with care taken not to disturb the surrounding 
area or existing fence to remain.  Any damage to the area or existing fence to remain caused by 
the contractor's operations shall be repaired to the original condition at no expense to the state.  
Any concrete post footings shall be either broken up and removed or removed in one piece as 
determined by the contractor and approved by the Engineer.  All post holes shall be filled to meet 
existing grade.  All excavation and backfill shall conform to Section 203 "Excavation and 
Embankment". 
 
METHOD OF MEASUREMENT: 
 
This work will be measured as the number of feet of fence removed in accordance with the plans 
or as directed by the Engineer.  An additional 10 foot allowance will be paid for each end section 
modified to secure the remaining fence. 
 
BASIS OF PAYMENT: 
 
The unit price bid shall include the cost of all labor, equipment and materials necessary to 
complete the work, including the cost of any fill required to fill the post holes. 
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ITEM 609.15010025 - REMOVE AND RESET STONE CURB 
 

 1 of 1 09/14 

1. DESCRIPTION: 
 

1.01 This work shall consist of removing and resetting stone curb as shown on the plans and as directed by the 
Engineer. 

 
2. MATERIALS: 
 

2.01 Mortar for filling joints shall consist of one part of Portland cement, Type 2, 701-01, with one part of 
mortar sand, 703-03, mixed as stiff as practicable and of such consistence that it will require rodding 
when placing in joints.  The mortar for bedding the curb shall consist of one part Portland cement, Type 
2, and two parts mortar sand, 703-03. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 Care shall be taken in removing the existing stone curb so that there shall be no unnecessary breakage. 
All curb damaged in removing, hauling or storing, due to the carelessness of the Contractor, shall be 
replaced with new curb at his own expense. 

 
All concrete and mortar shall be removed from the surface of the stone curb. 

 
Stone curb shall be set true to line and grade. 

 
Curb sections shall not be fitted together closer than ¼ inch at the arris line.  The nominal width for the 
joints shall be approximately ¼ inch. 

 
The joints in the curb shall be carefully filled with cement mortar, rodded in place.  The top and exposed 
front face of each joint shall be neatly pointed flush with the curb surface and satisfactorily cleaned of all 
excess mortar. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity to be measured for payment will be the number of linear feet of stone curb removed, stored, 
hauled and reset in accordance with the plans and as directed by the Engineer.  Any excess curbing not 
reset shall be stockpiled at the site for pickup by Authority Maintenance. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per linear foot shall include the cost of removal, storing, resetting, concrete bedding 
and backing, mortar joints, including Portland cement, and all labor and equipment required to 
satisfactorily complete the work. 
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ITEM 619.1001xx25 ‒ INTERIM PAVEMENT MARKINGS, STRIPES (6 INCHES) 
 

1 of 1 02/10 LG 
 Rev. 01/16 

1. DESCRIPTION: 
 

1.01 All applicable provisions of Standard Specification §619-1 shall apply. 
 

2. MATERIALS: 
 

2.01 All applicable provisions of Standard Specification §619-2 shall apply. 
 
3. CONSTRUCTION DETAILS: 
 

3.01 All applicable provisions of Standard Specification §619-3 shall apply. 
 
4. METHOD OF MEASUREMENT:  
  

4.01 The provisions of Section 619-4.07 shall apply except as follows: 
 
A. The quantity to be measured for payment will be in feet to the nearest whole foot along the centerline 

of the pavement stripes installed and will be based on a 6-inch wide stripe.  No measurement will be 
made for the length of skips in the dashed line. 

 
B. Measurement for installation of striping with a width greater than 6 inches will be made by the 

following method: 
 

Width of Striping (in) x Number of Feet 
6 (in) 

 
5. BASIS OF PAYMENT: 
 

5.01 All applicable provisions of Standard Specification §619-5 shall apply. 
 

NOTE:  xx = Material 
  

01 = Traffic Paint 
 02 = Epoxy Paint  
 03 = Removable Tape 
 04 = Removable Wet Reflective Tape 

   05 = Traffic Paint Supplemented with Raised Markers 
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ITEM 619.1706--25 - LINEAR DELINEATION SYSTEM 
 

 1 of 2 06/10 ACM 
  Rev. 01/17 

1. DESCRIPTION: 
 

1.01 Work shall consist of furnishing and installing a linear delineation system on temporary concrete barrier in 
accordance with the contract documents.  

 
2. MATERIALS: 
 

2.01 General Requirements. The system shall consist of segmented panels attached to temporary concrete 
barrier segments. 

 
A. Each panel shall be 34 inches long by 6 inches wide. 

 
B. Each panel shall be constructed of retroreflective material permanently bonded to an aluminum 

substrate. The panels shall have a repeating raised lateral ridge approximately every 2½ inches, 
1/3 inch in height, with a 45-degree profile. 

 
2.02 Color. 

 
A. Conformance to the daytime color requirements shall be determined from measurement of the 

retroreflective sheeting applied to aluminum test panels. Daytime color shall be measured 
instrumentally using a spectrophotometer employing annular 45/0 (or equivalent 0/45) illuminating 
and viewing geometry. 

 
B. Color measurements shall be made in accordance with ASTM E1164 for white and ASTM E2153 for 

fluorescent yellow. Chromaticity coordinates shall be calculated for CIE Illuminant D65 and the CIE 
1931 (2o) Standard Colorimetric Observer in accordance with ASTM E308 for white and ASTM 
E2152 for fluorescent yellow. 

 
C. Chromaticity limits for white: 
 

 
x y x y x y x y 

 Limit Y (%) 
  Min.          Max. 

White 0.303 0.287 0.368 0.353 0.340 0.380 0.274 0.316 40 -- 

 
D. Chromaticity limits for fluorescent yellow: 
 

 

x y x y x y x y 

Fluorescence 
Luminance 
Factor YF 

(%) 
Min. 

Total 
Luminance 
Factor YT 

(%) 
Min. 

Fluorescent 
Yellow 

0.521 0.424 0.557 0.442 0.479 0.520 0.454 0.491 25 40 

  
2.02 Anchoring Materials. Polymer anchoring materials shall be provided in accordance with Section 701-07 

Anchoring Materials – Chemically Curing. 
 

2.04 Connections. Mechanical fasteners shall be provided in accordance with Section 715-16 Stainless Steel 
Connecting Products. 

 
2.05 Adhesive. An adhesive caulking system such as 3M Window-Weld Super Fast Urethane (#08609), or 

approved equal, shall supplement mechanical anchorage in all installations. 
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ITEM 619.1706--25 - LINEAR DELINEATION SYSTEM 
 

 2 of 2 06/10 ACM 
  Rev. 01/17 

3. CONSTRUCTION DETAILS: 
 

3.01 Materials shall be installed on temporary concrete barrier segments in accordance with the manufacturer’s 
recommendations. Mechanical anchorage shall be provided in accordance with Section 586-3.01 and 
Section 586-3.03. 

 
3.02 Panels shall be attached 6 inches below the top of the temporary concrete barrier segment and spaced 86 

inches apart. Gaps between panels may be adjusted as directed by the Engineer for temporary concrete 
barrier segments that are not 20 feet in length. 

 
3.03 Panels shall be attached on all temporary concrete barrier segments tangent to the traveled way: white 

shall be displayed on the right and fluorescent yellow shall be displayed on the left. 
 

3.04 Temporary concrete barrier segments in narrow medians shall have fluorescent yellow panels on both 
sides of the barrier. 

 
3.05 The Contractor shall be responsible for maintaining the panels. Any materials that fail shall be 

immediately replaced as directed by the Engineer. 
 
3.02 Temporary concrete barrier installed at the Contractor’s option, or required solely by a delay in the 

Contractor’s operations, shall be provided with a linear delineation system. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 Linear delineation system will be measured as the number of linear feet satisfactorily installed on 
temporary concrete barrier. No measurement will be made for the number of linear feet of gaps between 
delineation panels. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price shall include the cost of furnishing all labor, materials, and equipment necessary to 
satisfactorily complete the work. 

 
5.02 Payment will be made for the length of Linear Delineation System installed upon satisfactory installation 

of temporary concrete barrier. 
 
5.03 Payment for this item will only be allowed once in this contract for each temporary concrete barrier unit.  

No payment will be made for a subsequent movement of the barrier unit unless a different color is 
required. 

 
5.04 No payment will be made for the linear delineation system on temporary concrete barrier installed at the 

Contractor’s option, or required solely by a delay in the Contractor’s operations. 
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ITEM 619.99600111 – ON-SITE TOW TRUCK SERVICE (LIGHT) 
ITEM 619.99600211 – ON-SITE TOW TRUCK SERVICE (HEAVY)  
 
 

 Page 1 of 2 05/10/13 

DESCRIPTION: 
Under this item, on-site truck service shall be provided by and funded through the Contractor.  
Compensation for the “on-site” Tow Truck Service shall be based on a daily rate, as specified hereinafter. 
The tow trucks shall remove disabled vehicles from the contract site as required by the Contract 
Documents or when directed by the Engineer. 
 
MATERIALS: 
The Towing Service shall be furnished by a company authorized to provide such services or by a 
company that meets the approval of the New York State Department of Transportation. All tow trucks 
provided under this item shall be licensed by the New York City Department of Consumer Affairs. 
 
Tow truck vehicles will only be operated by drivers who have demonstrated knowledge and capability for 
operating towing vehicles. 
 
Tow trucks shall be provided as follows: 
A.  Heavy Tow Truck with one (1) operator. A Heavy Tow Truck shall have a minimum GVWR of 

67,700 lb. and be capable of towing a tractor and trailer of the classification and weight. 
 
B.  Light Tow Truck with one (1) operator.  A Light Tow Truck shall have a minimum GVWR of 

10,000 lb. 
 
CONSTRUCTION DETAILS: 
A.  The tow trucks with operators shall be furnished and stationed at the locations and during the time 

periods specified in the contract documents or directed by the Engineer. The tow trucks shall be 
stationed to expedite removal of disabled vehicles. 

 
B.  The tow trucks with operators may also be required to furnish and station tow trucks during other 

periods of anticipated heavy traffic flow as directed by the Engineer. Notice of requiring this 
service shall be given to the towing service a minimum of 24-hours in advance, when possible. 

 
 Disabled vehicles shall be towed to the nearest acceptable location approved by the Engineer. The 

location shall be selected such that the operators of the disabled vehicles may readily obtain or 
arrange to obtain further service at their own expense. Upon delivery of the disabled vehicle to 
the approved location, the tow truck shall be required to immediately return to its assigned duty 
station, thus providing maximum towing coverage during the specified duty hours. The operators 
of disabled vehicles shall not be charged for the Towing Service provided under this item. 

 
C.  Upon delivery of the disabled vehicle to the approved location, the tow truck driver shall advise 

the disabled motorist of the availability of the NYC Department of Transportation franchised tow 
operator and offer to make radio or telephone contact to the franchise operator for further 
assistance. 

 
D.  The Contractor shall provide two week written notice to NYC Department of Consumer Affairs 

prior to start of towing services including the details of the service being provided. 
 
E.  The Contractor/tow operator shall provide the company name displayed on all tow trucks to the 

NYC Department of Consumer Affairs at (212) 487-2710.  Each time a tow truck is deployed 
with a different company name, NYC Department of Consumer Affairs shall be notified. 
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ITEM 619.99600111 – ON-SITE TOW TRUCK SERVICE (LIGHT) 
ITEM 619.99600211 – ON-SITE TOW TRUCK SERVICE (HEAVY)  
 
 

 Page 2 of 2 05/10/13 

F.  The tow trucks shall be equipped with two-way radios capable of operating on the police band 
and with cellular telephones to communicate with the Engineer. 

 
G.  Additional services to be performed by the tow truck operator include: 

 1.  Provide the Engineer with verification of incident, incident type and removal of 
vehicle(s). 

 
 2.  The Engineer shall provide procedural training to the Tow Truck Operators.  Operator 

shall adhere to all training requirements. 
 
METHOD OF MEASUREMENT: 
The quantity to be measured for payment will be in days measured to the nearest ¼ day. 
 
BASIS OF PAYMENT: 
The unit price bid per day shall include the cost of all labor, equipment and materials necessary to provide 
the towing service including operators, and communication equipment necessary to satisfactorily 
complete the work. 
 
The Towing Service shall be required to provide the specified tow trucks for each day of required duty as 
specified in the contract plans. No payment will be made for any day or portion thereof when required 
that the operator(s) and tow truck(s) are not furnished and stationed as detailed in the plans as ordered by 
the Engineer. 
 
Should a towing event occur outside of the required duty, the Engineer shall direct the vehicle owner to 
arrange for towing of the vehicle from the project site to the nearest approved location and to submit 
receipts for reimbursement. All resulting towing charges shall be processed via an order on contract by 
the Contractor. 
 
Payment will be made under: 
 
Item  Description  Pay Unit 
619.99600111  On-Site Tow Truck Service (Light) Day 
619.99600211  On-Site Tow Truck Service (Heavy) Day 
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DESCRIPTION: 

 
The contractor shall cut existing asphalt pavement, concrete pavement, asphalt surface course, or asphalt 
concrete overlay on concrete pavement at the locations indicated and detailed on the plans and as directed 
by the Engineer. 

 
MATERIALS: 

 
None specified. 

 
CONSTRUCTION DETAILS: 

 
Existing pavement and overlay shall be cut perpendicular to the roadway surface along neat lines, and to 
the depth indicated on the plans and typical sections, using appropriate equipment.  After the pavement 
has been cut through, the Contractor may use pry bars, pneumatic tools or other methods, to pry loose the 
pavement to be removed from the pavement that is to remain. A pavement breaker may be used to break 
up the pavement to be removed after the pavement has been completely cut through and completely free 
from the pavement to remain. 

 
When pavement cutting is called for in the Contract documents, if a neat vertical face with minimal 
shatter is obtained by performing an adjacent operation (such as milling) which eliminates the need to 
perform a separate pavement cutting operation, payment will be made for both the pavement cutting item 
and the item for the adjacent operation. 

 
Any existing pavements and curbs not indicated to be removed that are damaged by the contractor's 
operations, shall be repaired at no additional cost to the State. Pavement cutting that the contractor 
chooses to do for his/her own convenience shall not receive any additional payment from the State. 

 
METHOD OF MEASUREMENT: 

 
The quantity to be measured will be the number of linear feet of pavement cutting satisfactorily 
completed. 

 
BASIS OF PAYMENT: 

 
The unit price bid per linear foot of pavement cutting shall include the cost of all labor, materials, 
and equipment necessary to satisfactorily complete the work. 

 
Payment for prying, breaking, removal and disposal of cut pavement shall be made through other 
appropriate items. 
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1. DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or 
a modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer 
hardware, software and internet communications described in this specification shall be provided for the duration 
of the contract. 

 
2. MATERIALS: 
 

2.01 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof building 
or mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined with 
weatherproof connections.  Mobile trailers shall be in new or like new condition.  The Contractor may 
furnish equivalent facilities in an existing building, provided that the building is located to provide 
convenient service.  The Contractor shall supply the Engineer with a copy of the Certificate of Occupancy 
for the existing building.  
  
The Engineer’s Field Office shall be in accordance with the requirements of the New York State Uniform 
Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  
 
The Engineer’s Field Office shall be in a location with access to high-speed broadband (non-
satellite) Internet service, as determined by the Engineer.    
  
The electrical system shall be able to continuously operate all equipment and be provided with adequate 
receptacles.  To accommodate computer equipment, the field office shall be provided with a dedicated 
20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch by 39 inch footprint along a 
wall for the installation of a computer hardware rack/cabinet.  Electric light shall be provided by non-
glare type luminaires to provide a minimum illumination level of 1,000 lux at desk-height level.  An 
ambient air temperature of 70 °F ±10 °F shall be maintained.  
  
Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 
  
The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either “small” or 
“large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for each of the office 
types.  

 
TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 
Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

 
A. Potable Water. From a local municipal water supply, certified well or bottled with a 

heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be 
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provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on 
a potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  

 
B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and in 

compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities, 
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush 
type where sanitary facilities are available, and a type approved by the Engineer prior to installation 
where sanitary facilities are not available.  The minimum required number of restrooms to be 
provided is specified in Table 637-2.  

 
C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or 

bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2. 
 

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight 
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48 
inches wide with white legend on green background with the phrases as positioned and described 
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support 
shall be a breakaway type.  

  
The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 inches 
below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 inch B 
series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase 
“N.Y.S. THRUWAY AUTHORITY” shall be 1½ inch E series with the top of the letters 30 inches 
below the top of the panel.  All phrases shall be centered horizontally on the panel.  

  
If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) 
additional signs shall be displayed conspicuously within the contract limits.  The signs shall be 
similar to the above description, except that they shall be 48 inches high by 64 inches wide and have 
an additional bottom line of text containing the street address of the Engineer’s Field Office.  The 
letters in the street address shall be 6 inch B series with the top of the letters 36 inches below the top 
of the panel and centered horizontally on the panel.  

 
E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements of 

the U.S. Postal Service.  
 

F. Telephone and Answering System.  A separate telephone and digital answering system for the 
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be 
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided 
for the dial-up computer access if high speed internet access is not available where the field office is 
located, as determined by the Engineer).  The telephone and answering system shall provide the 
ability to answer all voice lines from each voice line, transfer calls to all voice lines and be equipped 
with a single, dedicated answering system.   

  
A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be 
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital 
answering system shall be capable of recording outgoing messages up to 60 seconds long and 
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receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
that new messages may be played back without erasing old messages.  The system shall include 
remote programming of playback, backspace, and outgoing message re-record and allow for the 
retrieval of messages without a remote control unit.  

G. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an all-
in-one copy machine with black & white and color copying, black & white and color printing and
black & white and color scanning capabilities.  Machine shall have at least three paper bins
(8½ x 11 inches, 8½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and
collating, sorting stapling and double-sided copying.  Set-up, printer drivers, software and networking 
are required.  All on-site staff email addresses shall be set up and programmed for ease of scanning.
Maintenance shall be provided, as required, including repairs and all necessary toner cartridges and
staples for the life of the contract and until final completion.  One (1) case (5,000 sheets, 20 lb, white) 
of each paper size shall be provided as initial stock.

H. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be able
to receive 8½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs and 
staples.

I. Pencil Sharpener.  Manual or electric pencil sharpener, minimum of 1, throughout duration of the
project.

J. Interior Bulletin Board.  An installed, wall-mounted 4 foot by 6 foot bulletin board made of cork or 
similar material in a large room, and one (1) 2 foot by 4 foot wall mounted bulletin board installed
per room.

K. Dry Erase Board. Installed, wall-mounted 2 foot by 4 foot dry erase boards, minimum one (1) per
room.

L. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for the 
storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a
minimum of 9 square feet with a minimum height of 6 feet.

M. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each,
meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional
4-drawer cabinets as specified in Table 637-2.

N. Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide and 
1 foot deep.  The minimum required number of bookcases to be provided is specified in Table 637-2.

O. Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.

P. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4
and 5.
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Q. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and 
cold running water with minimum dimensions of 15 inch by 15 inch by 6 inch deep, usable counter 
space with minimum dimensions of 5 feet long by 2 feet deep and cabinet space with minimum 
dimensions of 5 feet long by 1½ feet deep by 2½ feet high.  If the water in the sink is not potable, it 
shall be clearly marked as such.  

 
R.   First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for 

Workplace First Aid Kits.  The minimum number of first aid kits to be provided is specified in Table 
637-2.  

 
S.   Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and mounted 

with an external probe to give the temperature both indoors and outdoors.  
 

T. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The minimum 
required number of coat racks to be provided is specified in Table 637-2.  A single coat rack may be 
provided as long as it holds the minimum number of coats as per Table 637-2.  

 
U. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall have 

a 5 foot long by 2½ foot wide work surface and a height of 30 inches, at least 2 lockable drawers and 
include an adjustable shelf approximately 1 foot wide and no less than 2½ feet long.  Each desk shall 
also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from 
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet 
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.  

 

TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 
1 2 3 4 5 

Restrooms  1 1 2 2 3 
Parking Spaces  6 8 12 18 22 
Telephone Voice Lines  2 3 4 4 5 
Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 
Fire Resistant Cabinets (4-drawer)  2 3 4 6 8 
Bookcases  5 7 10 12 16 
First Aid Kits  1 1 1 2 2 
Coat Racks  1 2 3 4 5 
Office Desks and Chairs  4 8 12 18 22 
Office/Conference Tables  2 2 3 4 5 
Folding Chairs  8 10 10 12 15 
Flatbed Scanner 1 1 1 1 1 
Personal Computer (Hardware and Software) 2 4 6 8 8 
LaserJet printer   1 2 3 3 3 
Additional Software 1 1 2 2 3 
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V.  Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a 
minimum of 8 feet long by 2½ feet wide by 30 inches high.  The minimum required number of 
office/conference tables to be provided is specified in Table 637-2.  

 
W.  Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of 

30 inches by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs to 
be provided is specified in Table 637-2.  

 
2.02 Information Technology. The minimum required number of personal computers to be provided is 

specified in Table 637-2.  The minimum requirements for each personal computer are: 
 

A. Hardware (Note: Information in yellow highlight below has been updated from previous version 
of special specification.)  

 
• CPU to operate Windows 10 for Business (64-bit edition) and all other software listed in this 

specification; 
• Optical Drive – CD-RW/DVD-RW; 
• 1 TB (terabyte) minimum hard drive; 
• 8 GB (gigabytes) minimum RAM; 
• USB Port(s); 
• 24” LCD monitor (1920 x 1080 resolution minimum); 
• One (1) 1 TB (terabyte) External Hard Drive; 
• Locking cabinet(s) which encloses all computer hardware; 
• Surge protection device;  
• External 3 button optical scroll mouse; 
• External Speakers;  
• Modem with separate phone line for computer (if high speed internet service is unavailable, 

as determined by the Engineer), (minimum 56K baud rate). 
• USB Microphone and web camera for online tele-conferencing. 

 
B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  All 

manuals shall be provided. 
  

• Windows 10 for Business (64-bit edition); 
• Microsoft Word (2016 version or later); 
• Microsoft Excel (2016 version or later); 
• 7-ZIP; 
• Norton Internet Security (latest version for Windows 10) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version); 
 

Note:  Microsoft Office 2016 Standard Edition, or later version, may be used in lieu of Word 
2016 and Excel 2016. 

 
C. Additional Software.  The following software shall also be provided on the number of personal 

computers specified in Table 637-2: 
  

• Microsoft Photo Editor (latest version); 
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• Adobe Acrobat XI Professional (latest version); 
 

D. Internet Communication. 
 

• Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem 
capable of transferring data at a minimum of 50 megabits per second;  
 

• Subscription to an Internet Service Provider capable of providing high-speed Internet service; 
• Network/Wireless – Ethernet or wireless card to be compatible with the selected internet and       

office network connections. 
 
3. CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is relinquished by 

the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the property of the 
Authority and property of the inspection staff which is kept in the Engineer's Field Office.  The Engineer will 
provide the Contractor with a detailed list of items kept in the office, with corresponding dollar values, and will 
provide the Contractor with updates when something on the list changes.  Non-Authority-owned property shall 
only be those items used in the performance of contract-related work activities.  Such property shall be replaced 
within 30 days of the reported damages and would include any loss caused by, but not limited to, fire, theft, 
vandalism or malicious mischief.  The Contractor shall not be responsible for items kept in the Engineer's Field 
Office that are not on this list.  

 
The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If the 
Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs shall be 
displayed conspicuously within the contract limits in locations directed by the Engineer. 
  
The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the inspection 
staff prior to the start of any contract work, and shall be made available after contract final acceptance as directed 
in writing by the Division Construction Engineer. 
 
All furniture and equipment shall be fully assembled, operational, clean and serviceable. The Engineer’s Field 
Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall be 
coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the office and 
shall keep the office free from pests. The Contractor shall remove snow from all areas subject to vehicular 
circulation and parking. 
 
After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from the 
location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for providing 
all necessary computer hardware, software and peripheral devices as well as high-speed Internet service to the 
Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished by the Authority.  
Only internet services that can provide a minimum data transfer rate of 50 megabits per second will be considered 
acceptable.   The Contractor shall be responsible for providing all necessary service connections to the Engineer’s 
Field Office and Engineer’s Field Office computer(s).  In addition, the Contractor shall provide a cable or DSL 
modem and any other equipment necessary to provide the minimum specified data transfer rate. 

 
 
4. METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the number of 

months satisfactorily provided, measured to the nearest 0.25 months. 
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5. BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost of all 
labor, materials and equipment necessary to complete the work including property rental, utility charges and 
incidental expenses.  Payment will be made for each month of availability for occupancy by the Engineer and 
inspection field staff.  

 
No payment will be made under Engineer's Field Office when deficiencies in compliance with these requirements 
are not promptly addressed by the Contractor after notification by the Engineer.  Should the aggregate of non-
compliance days exceed 3 days in any one month, no payment shall be made for the entire month in which 
deficiencies were cited.  
  
Monthly payments may be terminated prior to contract final acceptance by written notification by the Division 
Construction Engineer that such office will no longer be required on the contract.  Payment for each month's 
occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as part of the 
final contract payment.  Failure of the Contractor to supply documentation required to complete the final estimate 
may result in nonpayment during this delaying period.  
  
During periods of contract extension of time where Engineering Charges are assessed, no payment will 
be made for occupancy and services, except that payment for each month's occupancy after the date of 
final acceptance will be made as part of the final estimate.  
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1. DESCRIPTION: 

 

1.01 Under this work the Contractor shall furnish and apply epoxy reflectorized pavement markings in 

accordance with these specifications, the Contract Documents, the Manual on Uniform Traffic Control 

Devices (MUTCD) with the NYS Supplement, or as ordered by the Engineer. Unless otherwise indicated, 

payment will be for increments of 6 inches of strip width. 

 

1.02 The epoxy marking material shall be hot applied by spray methods onto bituminous and Portland cement 

concrete pavement surfaces at the thickness and width shown on the Contract Documents and/or as 

indicated by the Pay Item Number. Following an application of glass beads, the cured epoxy marking 

shall be an adherent reflectorized stripe. 

 

1.03 The EPOXY REFLECTORIZED PAVEMENT STRIPE, 6 INCH WIDTH Work Item shown in the plans 

will be the appropriate Item number for stripe color and application at a 15± 1 mil wet thickness on 

concrete and aged asphalt, or at a 20± 1 mil wet thickness on new asphalt cement. 

 

ALL PROVISIONS OF SECTION 685 - EPOXY REFLECTORIZED PAVEMENT MARKINGS SHALL 

APPLY EXCEPT AS MODIFIED BY ADDENDA AND BELOW: 

 

4. METHOD OF MEASUREMENT: 

 

4.01 Shall be as in Section 685 except: 

 

Pavement striping will be measured in linear feet along the centerline of the pavement stripe, and will be 

based on a 6 inch wide stripe. Measurement for striping with a width greater or lesser than the basic 

6 inches, as shown on the plans or directed by the Engineer, will be made by calculating payment length 

using the following method: 

 

Plan Width of Striping (inches) x Feet 

6 inches 

 

5. BASIS OF PAYMENT: 

 

5.01 All provisions of Standard Specification §685-5 shall apply. 

 

Payment will be made under: 

 

 Item Number Item Pay Unit 

 

 685.0106--25 White Epoxy Reflectorized Pavement Stripes – 6 in x 15 mils LF 

 

 685.0206--25 Yellow Epoxy Reflectorized Pavement Stripes – 6 in x 15 mils LF 

 

 685.1106--25 White Epoxy Reflectorized Pavement Stripes – 6 in x 20 mils LF 

 

 685.1206--25 Yellow Epoxy Reflectorized Pavement Stripes – 6 in x 20 mils LF 

 

 685.1306--25 White Epoxy Reflectorized Pavement Letters EA 

 

 685.1406--25 White Epoxy Reflectorized Pavement Symbols EA 
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1. DESCRIPTION:

1.01 Under this work the Contractor shall provide the following:

A. Necessary bonds, insurance, and prefinancing and set-up of necessary general plant, including shops,
storage areas, Engineer’s and Contractor’s offices and such sanitary and other facilities as are
required by local or state law or regulation.

B. Critical path method (CPM) schedule of operations as described in §108-01 of the TA Addendum.

C. M/WBE participation program meeting the M/WBE goals of the contract as described in
§109-06 Contract Payments and in accordance with §102-12 D/M/WBE Utilization.

2. MATERIALS:

2.01 Unless otherwise specified, such materials as required for mobilization and are not to be part of the
completed contract shall be as determined by the Contractor, except that they shall conform to any 
pertinent local or state law, regulation or code. 

3. CONSTRUCTION DETAILS:

3.01 The work required to provide the above facilities and service for mobilization shall be done in a safe and
workmanlike manner and shall conform with any pertinent local or state law, regulation or code. Good 
housekeeping consistent with safety and other requirements of this contract shall be maintained. 

4. METHOD OF MEASUREMENT:

4.01 Payment for mobilization will be made on a lump sum basis.

5. BASIS OF PAYMENT:

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price
excluding the bid price for mobilization. Should the bidder exceed the foregoing four percent (4%), the 
Authority will make the necessary adjustment to determine the total amount bid based on the 
arithmetically correct proposal.  

The amount bid shall include the furnishing and maintaining of services and facilities noted under 
Section 1.01 to the extent and at the time the Contractor deems them necessary for its operations, 
consistent with the requirements of this work and the contract. 

The amount bid shall be payable to the Contractor with the first contract payment made for other contract 
work following acceptable completion of all requirements noted under Section 1.01. 

Payment will be made under: 

Item Number Item Pay Unit 

699.04----25 Mobilization Lump Sum 
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1. DESCRIPTION:

1.01 Under this work the Contractor shall provide the following:

A. Necessary bonds, insurance, and prefinancing and set-up of necessary general plant, including shops,
storage areas, Engineer’s and Contractor’s offices and such sanitary and other facilities as are required 
by local or state law or regulation.

B. Critical path method (CPM) schedule of operations as described in §108-01 of the TA Addendum.

C. M/WBE participation program meeting the M/WBE goals of the contract as described in
§109-06 Contract Payments and in accordance with §102-12 D/M/WBE Utilization.

2. MATERIALS:

2.01 Unless otherwise specified, such materials as required for mobilization and are not to be part of the
completed contract shall be as determined by the Contractor, except that they shall conform to any 
pertinent local or state law, regulation or code. 

3. CONSTRUCTION DETAILS:

3.01 The work required to provide the above facilities and service for mobilization shall be done in a safe and
workmanlike manner and shall conform with any pertinent local or state law, regulation or code. Good 
housekeeping consistent with safety and other requirements of this contract shall be maintained. 

4. METHOD OF MEASUREMENT:

4.01 Payment for mobilization will be made on a lump sum basis.

5. BASIS OF PAYMENT:

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price
excluding the bid price for mobilization. Should the bidder exceed the foregoing four percent (4%), the 
Authority will make the necessary adjustment to determine the total amount bid based on the arithmetically 
correct proposal.  

The amount bid shall include the furnishing and maintaining of services and facilities noted under 
Section 1.01 to the extent and at the time the Contractor deems them necessary for its operations, 
consistent with the requirements of this work and the contract. 

The amount bid shall be payable to the Contractor with the first contract payment made for other contract 
work following acceptable completion of all requirements noted under Section 1.01. 

Payment will be made under: 

Item Number Item Pay Unit 

699.04----25 Mobilization Lump Sum 
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CONFIDENTIAL INFORMATION 

1. Confidential Information:  “Confidential Information” means any information not generally known to
the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor
for the purposes of performing work on the Project.  Confidential Information may include, but is not
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings,
specifications, reports, product information and data, business and security processes and procedures;
personnel and organizational data, and financial statements; information system IP addresses, passwords,
security controls, architectures and designs; and such other data, information and images that the authority
deems confidential.  The Authority will identify written Confidential Information by marking it with the
word “Confidential” and will identify oral Confidential Information as confidential at the time of
disclosure to the Contractor.

2. Exempt Materials:  Confidential Information does not include information which, at the time of the
Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations;
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such
disclosure requirement and an opportunity to defend prior to any such disclosure.

3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work
on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of
Confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not
convey to Contractor any right to or interest in such Confidential Information and the Authority shall
retain all right and title to such Confidential Information at all times.

4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent
permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum
Requirements for the Handling and Treatment of Confidential Information.

5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return
all written Confidential Information to the Authority.

EXTERNAL CONNECTIONS 

If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance. 
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 

Authorized Personnel: 

Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 

Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 

Inventory Control: 

Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 

Use and Storage: 

Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 

Reproduction: 

Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 

Transportation: 

To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 

Disposal: 

Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 

Loss, Theft or Unauthorized Access: 

Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
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SPECIAL NOTE: 
CONTROL OF MATERIALS 

The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, available 
from the Authority’s website at: http://www.thruway.ny.gov/business/addendum/index.html.  The Contractor 
understands and agrees that some or all of the off-site inspection and approval of material such as precast concrete 
items, structural steel, bridge bearings, concrete structural elements and/or their components to be used on this 
project will be done by the New York State Department of Transportation (NYSDOT) as the Authority’s agent. 

The Contractor agrees to the following conditions: 

1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of
material that direction constitutes direction by the Authority under the contract and, shall be final and
accepted as such by the Contractor.

2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be
shipped to the project site without direct authorization from the NYSDOT.

3. At the Pre-Award Meeting or as soon as practicable, but in any case, before the Pre-Construction
Conference, the Contractor will provide the following information to the Thruway Authority’s Director,
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections:

A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-
site quality assurance to be incorporated into this highway project.

B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be
incorporated into this highway project.

C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or
any portion thereof to be incorporated into this highway project.

4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be
incorporated into this Thruway project only through Manufacturing, Batching and Fabrication facilities
approved by NYSDOT.

68

http://www.thruway.ny.gov/business/addendum/index.html


AVAILABILITY OF ELECTRONIC BID DATA 

1 of 1 11/21 

1. SUMMARY:

The New York State Thruway Authority (NYSTA) uses Project Bids Software for electronic bidding.  Project
Bids is a product of the American Association of State Highway and Transportation Officials (AASHTO) that
is currently used by the majority of State Departments of Transportation.  It is provided free of charge and can
be used on almost any Windows-compatible PC.  It integrates with many existing electronic bid preparation
software and has import/export capability for use with database and spreadsheet systems.
Project Bids allows bidders to receive electronic proposal bid item information from the NYSTA’s internet
web site and to produce both an electronic and a paper-based bid.

For additional information and downloads, see the NYSTA website at:  
http://www.nysthruway.gov/business/contractors/expedite/index.html.  

2. PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS:

The Authority’s adoption of electronic bidding does not force any Contractor to bid electronically.  Rather,
participation is voluntary.  If submitting a bid using infotech’s Bid Express internet bidding service, no paper
is required.  If submitting an electronic bid on a CD, DVD or USB device delivered to the Authority in person
or via a courier service, bidders must also submit print outs that match the electronic file.  Project Bids
prints a check code on every bid page that must match the check code in the computer file.  As the check code
changes every time the electronic file is modified, matching the codes verifies that the data on the printed bid
is the same as in the electronic file.  In case of discrepancy, the printouts always prevail and are the
primary legal document.  Therefore, the printouts can be used to make any last-minute changes.

3. THIRD-PARTY SOFTWARE:

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep
pace with changes in NYSTA specifications.

4. PROPOSAL NOTES AND CHANGES BY AMENDMENT:

Contractors are solely responsible for recognizing and properly responding to any and all special notes
and circumstances printed in the Contract Proposal and any and all changes by amendment from the
amendment documents and/or notices communicated to them by the NYSTA’s Contracts Unit.

Amendments are posted online at: www.thruway.ny.gov/business/contractors/documents/index.shtml.
Whenever an amendment is issued, a Project Bids amendment file will also be issued and must be applied to

your electronic bid.  Do not bid without carefully reviewing the printed proposal and any and all changes by
amendment.  Proposal notes and circumstances include, but are not limited to, printed information on
alternate, fixed and/or limited cost items and/or special circumstances regarding item placement and use.
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SPECIAL NOTE: 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

1 of 1 1/17 
Revised 12/23 

1. Before the Contractor can utilize any area outside of the NYS Thruway Authority (NYSTA) Right of Way (or
outside of a temporary easement obtained for the project by the NYSTA, for any work associated with this
project, written approval to do so shall be obtained from the NYS Thruway Authority through the Project
Engineer.  The Contractor’s request for approval shall be in writing and the Authority shall be allowed 2
weeks to review the request and respond.

2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or
material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow
sources, commercial gravel pits, commercial quarries, and all similar areas.

3. The Contractor’s written request for approval shall include a letter report prepared by an Environmental
Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use
against all applicable environmental requirements, and then documents their findings and recommendations.
The letter report shall include the following unless otherwise authorized by the Authority:

a) A written description of the activities the contractor wishes to perform at the proposed site, including
timeframes.

b) Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each
map.

c) A site location map which accurately shows the area proposed for use, adjacent property
boundaries/owners, the location of all wetland boundaries observed, and any required erosion and
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.

d) A written statement prepared by the Environmental Professional regarding the presence of any rare
animals or plants or significant natural communities.  The Environmental Professional shall use the
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified,
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC
determines the proposed use may be harmful to the species or their habitat.  If so, address to the
satisfaction of the NYSDEC.

e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.

f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are
referenced in the contract proposal.

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer.

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface
restoration details, and erosion and sediment control.

4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of
Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect:

§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way
§107-10 Managing Surplus Material and Waste

70



03/2020 

COMPLIANCE WITH SPDES REGULATIONS 

The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-20-001).  
The Contractor shall read and understand the requirements of GP-0-20-001. In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-20-001 may be required. Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of 
Contact.   

• In the event coverage is required under GP-0-20-001 as a result of these operations, the Contractor will be
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI)
with the NYS Department of Environmental Conservation.

• In the event coverage is required under GP-0-20-001 as a result of changes made by the Authority, the
Authority will be required to prepare a SWPPP and submit a NOI.

In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-20-001 has 
been provided to the Project Engineer. The Contractor shall make no claim against the Authority for delays 
resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 

71



SPECIAL NOTE 

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

1 of 1  10/15 TPES 
   Rev. 1/17, 04/20 

All New York State Thruway Authority (NYSTA) Contractors are made aware that Environmental Conservation 
Law (ECL) 19-0323 and the New York State Department of Environmental Conservation (NYSDEC) regulation 6 
NYCRR Part 248 Use of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for 
Heavy Duty Vehicles requires 100% compliance as of December 31, 2019 of all regulated heavy duty diesel vehicles 
working on all State awarded contracts. A link to NYSDEC’s Part 248 Annual Reporting Requirements which states 
the current deadlines is located at: http://www.dec.ny.gov/chemical/118127.html. NYSTA and its Contractors are 
responsible for annual reporting. 

All NYSTA Contractors shall make determinations of regulatory applicability for vehicles in their inventory used 
on active NYSTA contracts during each reporting year.  These determinations shall be based on the definition of 
Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross vehicle weights in excess of 
8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-1.1(b)(14).  Contractors shall also 
quantify ULSD fuel used by regulated vehicles in active contract work during the reporting year. 

An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit Technology 
for Heavy Duty Vehicles at the following link: www.dec.ny.gov/chemical/4754.html.  

To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year, 
NYSTA Contractors shall submit DERA annual reports to NYSTA by October 1, of every year reporting the 
required information from the previous reporting year (i.e., all 2019/2020 information to NYSTA by October 1, 
2020, etc.). The following numbered information shall be submitted: 

1. Inclusion of “DERA” and calendar year being reported in subject line of email
2. Contact information including firm name, contact person, phone number and e-mail
3. Estimated annual total quantity of ULSD fuel used by covered vehicles on NYSTA contracts
4. Required Fleet information for covered vehicles on NYSTA contracts

Electronic mail submissions can be sent to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 1 of 3 EI 09-009 
L09/03/09 

ULTRA LOW SULFUR DIESEL FUEL 

In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 

• All diesel engines/equipment.

• Stationary and mobile equipment.

• Owned, leased and rented equipment.

The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running. 
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 

The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period. 

TWY Rev. 09/12
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 2 of 3 EI 09-009 
L09/03/09 

CONTROLLING EXPOSURE TO DIESEL EXHAUST 

The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes. 
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  

The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   

Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or
mechanical difficulties over which the operator has no control.

• When it is necessary to operate a loading, unloading or processing device.

• When the outdoor temperature is less than - 3°C (27°F).

• When the “mobile source” is being repaired.

Arrow panels and portable variable message signs shall be solar powered wherever possible or practical. 

Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 3 of 3 EI 09-009 
L09/03/09 

DUST CONTROL 

The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems.  Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical.  Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use.  A list of acceptable dust palliatives is available at: 
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives . 

For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

• Vegetative Cover –provides the most practical method of dust control.

• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control.

• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an
emulsion that is sprayed on the soil surface.  The mixing ratios and application rates will be in accordance
with the manufacturer’s recommendations for the specific soils on the site.  Adhesives shall not be applied
to wet soils or if there is a probability of precipitation within 48 hours.

For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 

• Water Sprinkling – The site may be sprayed with water until the surface is wet.  This is especially effective
on haul roads and access routes.

• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing
ratios and application rates in accordance with the manufacturer’s recommendations.  No application of the
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use.  Any
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application
Instructions.”  This information can be obtained from the NYSDEC website.

• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw
and particle migration on haul roads.

• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times
the barrier height.  Preserve existing vegetation that acts as a wind barrier as much as practical.

• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to
leaving site.
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SPECIAL NOTE 

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD 

1 of 1 10/15 TPES 

The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental Conservation 
(NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity Characteristic 
Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated wood by the 
Electric Power Research Institute, Association of American Railroads, and others has conclusively demonstrated 
that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such “generator 
knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This information can be 
used as evidence that treated wood products can be disposed as non-hazardous waste, based on generator 
knowledge, in lieu of physical testing. 

Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed 
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric 
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of 
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and 
AAR test results are for creosote-treated wood. 

NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are 
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents 
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents (e.g., 
Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste. 
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

1 of 2 10/15 TPES 
    Rev. 1/17 

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 

Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6NYCRR, part 
192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any firewood 
material more than 50 miles from its point of origin to limit the spread of invasive insect species.  “Firewood” 
shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) in a form and 
size appropriate for use as a fuel, or (b) which is destined for use as a fuel.  Firewood shall not include kiln-dried 
dimensional lumber, wood that has been chipped to a maximum piece size that is no greater than 1-inch in two 
dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for use in their 
primary operations.  All Thruway Authority (TA) projects are subject to this requirement.  Additional information 
can be found at the following link: http://www.dec.ny.gov/regs/4079.html  

If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport 
and Possession of Untreated Firewood” must be completed.  This form can be found at the following link: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT 

NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with the 
provisions of any quarantine order issued by the Department pursuant to Environmental Conservation Law (ECL) 
section 9-1303.  To the extent the provisions of section 192.5 Firewood Restrictions to Protect Forests from 
Invasive Species and such quarantine order are in conflict, the more restrictive provision shall apply.  TA is under 
New York State and Federal ash quarantines where it is unlawful to transport any ash material outside of several 
counties (see quarantine maps at http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf and 
http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, stumps, 
limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of firewood) from ANY 
tree species, are all considered regulated articles and must be handled properly. Tree-felling, clearing and 
grubbing operations at project sites may result in the contractor’s need to handle materials from ash tree species 
and/or firewood or chips from ANY tree species.  To the greatest extent possible in areas of clearing and grubbing, 
ash trees should be pre-identified and marked prior to commencement of construction to promote the proper 
handling of these materials. 

Un-infested ash materials in any form may be moved offsite, but only within the quarantine zone.  Firewood from 
ANY tree species may never be moved more than 50 miles and never from the quarantine area, into non-
quarantine areas. Transport of any wood needs the required transport certificate: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf  

Note: According to the quarantine maps, several parts of the Thruway are the boundary between the quarantine 
area (south) and the non-quarantine area (north).  Therefore, transport of any wood material would be prohibited 
across the roadway from south to north, but acceptable from north to south.  

Note:  Any ash materials that are known or suspected to be infested with live emerald ash borer pests in any life 
stage must be reported immediately to the EIC and/or designee for further appropriate action and coordination 
with regulatory agencies.  
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

2 of 2 10/15 TPES 
    Rev. 1/17 

Any ash materials chipped to a size no greater than 1-inch in at least two dimensions is considered safe to be 
transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and Transport 
Agreement received from the NYS Department of Agriculture and Markets (NYSDAM).  If any regulated ash 
materials must be moved outside of the currently quarantined area, a certification from the NYS Department of 
Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health Inspection Service (APHIS) 
must be obtained.  For further information see the following links:   
http://www.dec.ny.gov/animals/47761.html 
http://www.agriculture.ny.gov/PI/eab.html 
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09/09 

MARKER RELOCATION DURING CONSTRUCTION 
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS 

All mile markers and tenth-mile markers are to be maintained during construction of this project. The Contractor 
will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes. The mile 
markers and tenth-mile markers may be moved but the new location must be visible to traffic and be reasonably 
close to their original location. The mile markers must be returned to their original location upon completion of 
construction at that location. Cost for this work shall be included in the bid price for the various pay items in the 
contract, unless the work is specifically called for in the contract documents. 

If the contract calls for replacement of existing mile markers and/or tenth-mile markers, they shall remain in 
place, or reset to a location reasonably close to their original location, until the new markers are installed.   
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SPECIAL NOTE 
 

BIRD / BAT WASTE AWARENESS 

1 of 1  10/15 TPES 

 
The Contractor should be aware that there may be bird/bat waste in the work area.  The waste may contain trace 
amounts of metals and the fungus Histoplasma capsulatum.  Exposure to this fungus can result in the disease 
histoplasmosis.  Proper health and safety precautions shall be identified in the contractor’s health and safety plan 
in accordance with section 107-05. The disposal facility that accepts the bird/bat waste may need documentation 
as to its composition to determine that it is non-hazardous and/or otherwise suitable for disposal at that location. 
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BRIDGE (BIN) PLATE 
 

 
02150  08-23-95 
L 9-6-07 06-12-07  Page 1 of 2

One Bridge Identification Number (BIN) plate will be required for each bridge in this contract.  For each 
bridge there may, or may not, be an existing BIN plate. 
 
Therefore, one of the following conditions will exist with regard to BIN plates for any particular 
structure: 
 
Condition No. 1.  A BIN plate is attached to the structure but the nature of the work to be done does not 
require its removal. 
 
Condition No. 2.  A BIN plate is attached to the structure and the nature of the work to be done requires 
its removal.  
 
Condition No. 3.  A BIN plate is attached to the structure and is defaced, or otherwise damaged. 
 
Condition No. 4.  A BIN plate is not attached to the structure. 
 
Under Condition No. 1. the Contractor's sole obligation shall be to protect the plate from damage during 
the course of the work. 
 
Under Condition No. 2. the Contractor shall be required to remove and store the BIN plate until such time 
as the BIN plate may be reinstalled without danger of damage.  This requirement shall also apply if the 
BIN plate is being transferred from an existing abandoned bridge to a new in-service bridge.  The 
Contractor shall furnish all necessary expansion anchors. 
 
Under Condition No. 3. the Contractor shall be required to furnish and install a new BIN plate, and 
remove the damaged BIN plate.  The Contractor shall furnish the panel with reflective background, 
numerals and expansion anchors.  IF the BIN number cannot be deciphered the Engineer will supply the 
number. 
 
Under Condition No. 4. the Contractor shall be required to furnish and install a BIN plate on the 
completed structure.  The Engineer will supply the Bridge Identification Number.  The Contractor shall 
furnish the panel with reflective background, numerals and expansion anchors. 
 
Regardless of which condition governs the BIN plate installation, should damage occur to the BIN plate 
and the Engineer determines it cannot be repaired, the Contractor shall furnish a new plate consisting of 
the panel with reflective background, numerals, and expansion anchors at no expense to the State.  If the 
Engineer determines the BIN plate may be repaired, repair shall be done at no expense to the State.  This 
requirement applies to all four conditions. 
 
The material requirements for the three parts of the BIN plate are: 
 
Panel with reflective background.  The aluminum panel and reflective background shall conform to the 
material and fabrication requirements of Material Specification 730-01,  Aluminum Sign Panels.  The 
background material shall be green reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting).  The size of the panels shall be 1/8 inch thick by 3 inch by 12 inch.  The panels shall 
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BRIDGE (BIN) PLATE 
 

 
02150  08-23-95 
L 9-6-07 06-12-07  Page 2 of 2

have two 5/16 inch drilled or punched holes for mounting, located 1/2 inch from the ends of the panel and 
1 1/2 inch from the top or bottom of the panel.  The reflective sheeting used to form the background shall 
be a minimum of 3 inches wide by 10 inches long, or may be a full 12 inches long. 
 
Numbers.  The numbers shall be reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting), except that the adhesive shall be pressure-sensitive such that the numbers can be 
applied to the background in the field.  The numbers shall be 2 inches high and silver-white in color 
conforming to FHWA series C dimensions. 
 
Prior to placing the cutout numbers on the panel, the reflective background shall be clean and free of dirt 
and oil which may adversely affect proper adhesion.  The numbers shall be placed on the reflective 
background, perpendicular to the longitudinal axis of the panel, and vertically centered.  The reflective 
background and numbers shall be coated and/or edge sealed in accordance with the recommendations of 
the sheeting manufacturer. 
 
Expansion Anchors.  1/4 inch diameter by 1 1/2 inch long stainless steel nail drive expansion anchors 
meeting GSA Specification FF-S-325, #3.2.5.2 shall be used to attach the BIN plates to concrete and 
masonry surfaces. 
 
The BIN plates shall be attached to the beginning abutment of the bridge using expansions anchors.  The 
plate shall be placed high on the abutment, near the fascia of the bridge. 
 
The cost of this work shall be included in the various items of the contract. 
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SPECIAL NOTE 
 

ASBESTOS CONTAINING MATERIAL (ACM) 

1 of 1  10/15 TPES 
Rev. 10/22 

 
 

The Contractor is cautioned that suspect asbestos-containing material (ACM) is present within the project 
proximity as follows: 
 
NY Thruway I-87/I-287 over US Route 202 (Wayne Ave.) – M.P. 29.54 
• Guide rails – ACM could exist in Green Paint on guide rail. 

 
NY Thruway I-87/I-287 over Mahwah River - M.P. 29.41 
• Girder – ACM could exist in Green Paint on girders.  
• Guide rails – ACM could exist in powder coating on guide rails. 

 
Work to be performed under this contract does not require the disturbance of this ACM and does not include any 
destruction, or removal of this ACM.  The Contractor shall take precautions to not disturb this ACM in any way. 
Any inadvertent disturbance of the ACM resulting in the need for handling of this ACM shall require remediation 
of the ACM disturbed with handling only by employees appropriately certified in accordance with 12 NYCRR 56 
(N.Y.S. Department of Labor Industrial Code Rule 56).   
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SPECIAL NOTE 
 

ASBESTOS CONTAINING MATERIAL (ACM) WITH REMEDIATION 

1 of 1  10/15 TPES 
Rev. 10/22 

 
 

Asbestos-Containing Material (ACM) is present on this project and shall require disturbing, handling and disposal 
by the Certified Asbestos Contractor.  ACM is identified on the project at the following locations:   
 
NY Thruway I-87/I-287 over US Route 202 (Wayne Ave.) – M.P. 29.54 
• Concrete – ACM could exist in white concrete coating. 
• Joints – ACM could exist in foam sealant on east side of bridge. 
• Joints – ACM could exist in expansion joint caulking. 

 
NY Thruway I-87/I-287 over Mahwah River - M.P. 29.41 
• Joints – ACM could exist in gray foam in bridge joint.  
• Joints – ACM could exist in expansion joint caulking. 
• Median Joints – ACM could exist in median joints caulking. 
• Joints - ACM could exist in porous blue foam in bridge joint. 
• Joints - ACM could exist in non-porous blue foam in bridge joint. 

 
The Asbestos Survey report included in the project documents details these identified ACM locations. The 
reported asbestos quantities are estimates and represent only an approximation for the convenience of the 
Contractor in estimating the overall extent of asbestos removal required.  Appropriate items from Section 210 of 
the Standard Specification have been included for payment of the asbestos work.   
 
Certifications:  All employees involved in the removal or disturbance of any ACM shall be properly and 
appropriately certified in accordance with 12 NYCRR 56.  This includes all individuals involved in all portions of 
the work including inspection, design, handling, supervision, and project/compliance air monitoring.   
 
Work Performance:  All work consisting of the removal and disposal of ACM shall be planned for and performed 
by the Contractor in accordance with Section 210 of NYS Department of Transportation Standard Specifications, 
12 NYCRR 56, and where applicable Blanket Variance 14 (BV14)-Asbestos-Containing Non-Friable Materials 
on Bridges, Right-of-Way and Highways.  The Contractor shall provide the Thruway Project Engineer with two 
(2) complete sets of record documents including chain-of-custody records, worker sign in/out sheets, proof of 
worker certifications, results of any daily monitoring, project monitor daily logs and visual inspection reports and 
any other such records as requested or as required by regulation and specifications.   
 
When BV14 is applicable and appropriate for use, the Contractor shall note that BV14 assumes that ACM to be 
abated from bridges is in a non-friable state. Should this ACM be found in the field to have been made friable 
either by weathering/mechanical action or by the Contractor’s activities during abatement, the Contractor shall 
handle and dispose of the material as asbestos waste and not as construction and demolition (C&D) debris.   
 
Project/Compliance Air Monitoring:  The Authority will provide a Project Monitor to monitor and provide final 
acceptance of the asbestos abatement project and conduct all necessary compliance air monitoring. The 
Contractor will need to notify the Thruway Project Engineer at least two weeks prior to the start of asbestos 
removal to make arrangements for project monitoring. 
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SPECIAL NOTE 
 

MIGRATORY BIRD PROTECTION AND AVOIDANCE FOR 
BRIDGE REHABILITATION OR REMOVAL PROJECTS AND 

BRIDGE WASHING AND PAINTING PROJECTS 

1 of 1 10/15 TPES 

 
 
Under the Migratory Bird Treaty Act, (MBTA) it is unlawful by any means or manner, to intentionally or 
unintentionally take, capture, or kill any migratory bird, unless a permit is first secured.  Violations of MBTA 
regulations are subject to penalties of up to $15,000 and six months imprisonment. 

 
Protected migratory birds include all waterfowl, herons, hawks, owls, eagles and songbirds, including swallows, 
robins, and eastern phoebes.  Their feathers, nests, and eggs are also protected under the MBTA.  
 
Exempt from the MBTA, are rock doves (pigeons), house sparrows (English sparrows), European starlings, and monk 
parakeets.  Although these species are not protected under the Act, they should still be treated as humanely as 
possible and, if practicable, the removal of the young from the nest to be raised by a Wildlife Rehabilitation should be 
considered.  Contact the Division Environmental Specialist for assistance.   
 
Occupied migratory bird nests typically may be found with eggs or unfledged chicks from April 15th to August 15th.  
Bridges scheduled for work during this time period should be inspected for bird nesting activity prior to commencing 
any washing, painting, rehabilitation or construction activity.  If a nest (or nests) is discovered on a bridge in the 
potential nesting period, it should be observed to determine if it is occupied or not.   An occupied nest during the 
nesting season is indicated by adult birds constructing the nest, birds coming and going from the nest, eggs in 
the nest, or sounds of young in the nest.  If none of these activities are observed over several hours, then the nest can 
be assumed to be unoccupied and can be removed and construction can begin.  Before April 15th, and after August 
15th, nests can be presumed to be unoccupied and can be similarly removed after confirming that the nest is indeed 
inactive and unoccupied.  It is suggested that the EIC and/or the Environmental Specialist be consulted before 
removing any nests.   
 
If a nest(s) is determined to be occupied, avoid disturbing, damaging or removing the nest until the young are fledged 
(leave the nest.)   After fledging occurs, the nests can be removed to prevent further potential delays and work 
restrictions.  Removal should be done as quickly as possible to prevent birds beginning a second nest brood at the 
same location.  In many cases, work such as cleaning and painting can continue around an occupied nest without 
harming or disturbing the nest or birds.  Disturbance can be minimized by keeping work activities at least five feet 
away from an occupied nest and working away from the nest.  At no time should large nests of hawks, falcons or 
eagles be disturbed or destroyed, as these species return to the same nest site year after year and reuse the same 
nest.   It is suggested that before starting any work near an occupied Peregrine Falcon nest, the Division 
Environmental Specialist should be consulted.   Falcons are extremely territorial and protective of their nest site and 
approaching an occupied nest can be dangerous. 
 
In planning for future construction projects, methods of preventing migratory bird nest building, such as the use of 
tarpaulins or netting installed before the beginning of nesting activity, should be considered in order to avoid 
construction or contract delays.  If this approach is used, tarps and nets must be secured tightly so as to prevent entry 
into the underside of the bridge, and must not have any gaps, holes, or tears that would allow entry.  Consult with the 
Environmental Specialist prior to installation as needed.  
 
If there are any questions regarding how to proceed with nesting migratory birds, immediately contact the EIC or 
Environmental Specialist.  Under no circumstance should an occupied nest or migratory bird be removed, 
harmed or killed without contacting the Environmental Specialist, the EIC, or obtaining a federal permit.  
 
At no time should large nests of hawks, falcons or eagles be disturbed or destroyed. 
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SPECIAL NOTE 
 

PROTECTION OF WETLANDS 

1 of 1  10/15 TPES 

 
The Contractor shall avoid entry into and conduct operations to prevent any damage or adverse impacts to State 
and Federal protected wetland areas including the State 100 foot adjacent area (buffer) within or contiguous to the 
project.  Exceptions are only as ordered by the Engineer and approved by regulatory agencies in accordance with 
project requirements.  All wetland areas shown on the plans adjacent to clearing and grubbing and slope flattening 
zones shall be protected and left undisturbed.  Activities which are not to encroach on wetlands include, but are 
not limited to, movement of vehicles, construction staging, and implementation of erosion control measures and 
spreading of spoiled material.   
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SPECIAL NOTE 
 

STREAM CONSERVATION 

1 of 1 10/15 TPES 

 
The Contractor shall conduct operations to the satisfaction of the Engineer to prevent any damage to any stream 
from pollution by debris, sediment, or other foreign material, or from the manipulation of equipment and/or 
materials in or near the waterways. The contractor shall not return directly to a stream, or to a ditch immediately 
flowing into a stream, any water which has been used for wash purposes or other similar operations which could 
cause this water to become polluted with sand, silt, cement, oil, or other impurities. If the Contractor uses water 
from a stream, an intake or temporary dam shall be constructed to protect and maintain water rights and to sustain 
fish life downstream. These temporary measures shall be removed and the area restored at the completion of the 
work. Cost shall be included under 209.xx items. 
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SPECIAL NOTE 
 

SPILL PREVENTION AND CONTROL 

1 of 1  10/15 TPES 

 
Discharge of oil and hazardous substances is prohibited by Section 311 of the Clean Water Act. The contractor 
shall prevent oil and other such materials from discharging to the ground, drains, ditches, surface waters, wetlands 
and/or groundwater. Appropriate spill prevention and control procedures shall be implemented prior to any 
construction activities.  These procedures shall include, but are not limited to, proper maintenance of construction 
equipment, designation of fuel/hazardous substances handling areas, use of appropriate containment and 
availability of spill response resources for prevention of any spills from entering the environment.  If, in spite of 
such planning and control, oil or hazardous substances are released to the environment, immediate notification 
shall be given to the Thruway Project Engineer.  In addition, any spills exceeding applicable reportable quantity 
criteria (for guidance, see http://www.dec.ny.gov/regulations/2634.html) shall be reported to the New York State 
Department of Environmental Conservation at (518) 457-7362 and the National Response Center at 
1-800-424-8802 per spill reporting requirements.    
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SPECIAL NOTE 
 

CONTROL OF WASTE CONCRETE AND OTHER DEBRIS 

1 of 1  10/15 TPES 

 
During concrete removal operations, the contractor shall not drop waste concrete, debris or other materials into 
river/stream or roadway below except where the plans or specifications specifically permit the dropping of 
material. Platforms, nets, screens or other protective devices shall be used to catch the material. If the Thruway 
Project Engineer (TPE) determines that adequate protective devices are not being employed, the work shall be 
suspended until adequate protection is provided.  If material falls on the area below the structure, it shall be 
removed and disposed of by the contractor on a daily basis. 
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SPECIAL NOTE 
 

PAINT REMOVAL AND DISPOSAL 

1 of 1  10/15 TPES 

 
1. Limits and methods for removal of paint shall be as described in Section 202 Demolition of Structures, 

Section 570 Paint Removal Operations, and Section 589 Removal of Existing Steel, as applicable. The cost of 
paint removal shall be paid for under the appropriate item(s) in the contract. The disposal of paint removal 
waste shall be as described in Section 571 Disposal of Paint Removal Waste and paid for under the 
appropriate item(s) in the contract. When painted structural steel is being removed under a demolition item, 
the cost for paint removal shall be included in the price bid for the demolition item(s). 

 
2. Loose and/or peeling paint on steel surfaces may become dislodged during the Contractor’s operations, and 

shall be controlled from release to the environment by appropriate measures.  The Contractor shall formulate 
and submit to the engineer for approval a procedure to address potential loose and/or peeling paint and 
provide appropriate environmental ground protection to collect dislodged paint. The Contractor’s means and 
methods shall conform to the appropriate requirements of Section 570 Paint Removal Operations. The costs 
of all work described in Section 570 shall be paid for under the appropriate item(s) in the contract. The 
disposal of paint waste removed and/or collected by ground protection will be as described in Section 571 
Disposal of Paint Removal Waste and paid for under the appropriate item(s) in the contract. 
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SPECIAL NOTE 
 

BRIDGE SURFACE PREPARATION AND PAINTING 
(PARTICULATE/LEAD EMISSIONS AND EXPOSURE CONTROL) 

1 of 1 10/15 TPES 

  
The Contractor shall take into consideration the following information before bidding the appropriate contract 
items: 
 
1. National Ambient Air Quality Standards (NAAQS) exist for particulate matter less than 10 microns and 

2.5 microns in diameter (PM10 and PM2.5 respectively) and for lead. The Contractor must follow 
specifications and conduct operations in a manner that controls airborne particulate matter during construction 
preventing airborne release to the ambient air that would cause exceedance of the NAAQS. To comply with 
these standards, no visible emissions from the environmental containment are allowed. Random air 
monitoring may be conducted to verify compliance.   

 
2. Existing paint on the bridge may contain lead. The Contractor shall conduct all work involving potential 

exposure to lead in accordance with Sections 107-05L and 570 and in accordance with the OSHA Lead 
Exposure in Construction Standard, 29 CFR 1926.62.   
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SPECIAL NOTE 
 

RECYCLING OF COATED STEEL COMPONENTS – BEAMS, RAILINGS AND OTHER  
 
The steel components to be dismantled may contain lead based coatings.  All steel including intact coatings 
shall be disposed of at a facility that can accept lead coated metal and will recycle the metal components.  
The Contractor shall provide notification to the facility that the metal components may have lead coatings 
and shall obtain written confirmation from the facility that the facility can accept the coated metals and will 
recycle the metal material.  Copy of the letter shall be provided to the Thruway Project Engineer prior to 
shipment of the material.  
 
In addition for all steel components to be recycled or reused that are coated with lead-based paint for which 
the coated steel could potentially meet the definition of a hazardous waste, a “C7” NOTIFICATION FOR 
GENERATORS shall be submitted to NYSDEC per 6 NYCRR Part 371.1 (c) (7) prior to utilizing the 
recycling/reuse exemption per 6 NYCRR Part 371.1 (c) (7). Copy of the notification shall be provided to 
the Thruway Project Engineer prior to shipment of the material.  
  
The Contractor shall minimize dislodging or flaking of paint during the dismantling, handling and 
transportation process and shall protect the area with environmental ground protection. Dislodged paint and 
paint chips shall be collected from the environmental ground protection and the project area and disposed 
of as hazardous waste (unless analysis or other form of documentation demonstrates that the paint debris is 
non-hazardous).   
 
All costs for handling, recycling and disposal of the metal components and paint debris shall be included 
within the requirements of Section 107-10 Managing Surplus Material and Waste. 
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SPECIAL NOTE 
 

PG BINDER AND MIX DESIGN LEVEL 

 
Requirements of this note apply to all Section 404 Asphalt Pavement items in this 
contract, except for shim, permeable base, temporary pavements, and miscellaneous, 
which may use non-modified PG binders such as PG 64S-22 and PG 64H-22. 

 
 
PG BINDER 
 

Use polymer or Terminal Blend Crumb Rubber modified PG 64E-22 (Extreme) meeting 
the requirements of AASHTO M 332, Standard Specification for Performance Graded 
Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the production of 
asphalt mixtures for this project. In addition, the binder grade must also meet the 

elastomeric properties as indicated by one of the following equations for %R3.2: 
 

1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2
-0.2633 

2. For Jnr3.2 <0.1, %R3.2 > 55 

 
Where:  
R3.2 is % recovery at 3.2 kPa 
Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa  

 
When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 

• The CRM PG binder shall be storage-stable and homogeneous. 

• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 

• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve 
as tested in accordance with Section 5.4 of M 332. 

 
Use of poly-phosphoric acid (PPA) to modify the PG binder properties is prohibited for 
mixtures containing limestone, limestone as an aggregate blend component, limestone 
as a constituent in crushed gravel aggregate, or recycled asphalt pavement (RAP) that 

includes any limestone.  This prohibition also applies to the use of PPA as a cross-linking 
agent for polymer modification. 
 
MIX DESIGN 

 
The mixture designs must be developed in accordance with the criteria specified in the 
asphalt pavement items that are appropriate for the Mixture Design Level of 75 
Gyrations. 

 
Note: The PG binder for this project will be modified with polymer or CRM 
additives to meet the requirements stated above.  Handling of the asphalt mixture 
shall be discussed at pre-construction and pre-paving meetings. 
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HMA WITH CRUSHED GLASS 

01700= eng:402
L09/06/07 Page 1 of  1

SCOPE.  This specification covers the requirements for the addition of crushed glass to hot mix asphalt 
mixtures.  The provisions of Section 402 - Hot Mix Asphalt (HMA) Pavements applies except that the 
Contractor has the option of blending of the crushed glass in the following mixes: 

1 1/2 inch  Nominal Max. Size 
1 inch   Nominal Max. Size 
3/4 inch  Nominal Max. Size 
Truing and Leveling Course 

If the Contractor chooses the crushed glass option, the following modifications to the Standard 
Specifications shall apply: 

MATERIAL REQUIREMENTS 

Crushed glass shall be subject to the approval of the Regional Materials Engineer prior to its use.  The 
crushed glass shall contain no more than 1% (by weight) contaminants and shall meet the following 
gradation: 

Sieve Size Percent Passing 

3/8 inch 100 

1/4 inch 90 - 100 

No. 30 0 - 20 

Note: The gradation requirements may be modified upon approval by the Regional Materials Engineer. 

Crushed glass may be included in the mixture up to 5%, maximum, of the total aggregate weight.  The 
crushed glass, aggregate, and Performance-Graded Binder (PGB) shall meet the requirements specified in 
the Standard Specification §401-2.01 Hot Mix Asphalt Designs and §401-2.04 Performance-Graded 
Binder. 

CONSTRUCTION DETAILS 

The crushed glass shall be proportioned from a separate feed bin approved by the Regional Materials 
Engineer.  In addition, all requirements pertaining to aggregate shall apply to crushed glass including the 
equipment requirements for automatic proportioning and recording as stipulated for aggregate in §401-
3.08. 

METHOD OF MEASUREMENT.  The provisions of §401-4 and §402-4, Method of Measurement, 
shall apply. 

BASIS OF PAYMENT.  The provisions of §402-5, Basis of Payment, shall apply. 
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  11/12/14 

REINFORCEMENT FOR CEMENT CONCRETE 
 

Bar reinforcement and wire fabric specified in the Contract Documents shall be in accordance with the following: 
 

Bar Reinforcement used on this project shall meet the requirements of Section 709-01 Bar Reinforcement, 
Grade 60, or Section 709-14 Bar Reinforcement, Grade 75, as detailed on the plans. No substitutions will be 
allowed.  Bar reinforcement (for the items listed below) shall be galvanized and fabricated in accordance with 
ASTM A767 and meet the requirements of Section 709-11 Galvanized Bar Reinforcement.  The requirements 
of ASTM A767 Section 6.8 (Chromating) will not be waived. 
 
Wire Fabric Reinforcement used on this project (for the items listed below) shall meet the requirements of 
Section 709-02 Wire Fabric for Concrete Reinforcement.  Any Wire Fabric Reinforcement required for the 
items listed below shall be galvanized in accordance with Section 719-01 Galvanized Coatings and Repair 
Methods, Type I.  Galvanized Wire Fabric Reinforcement shall be fabricated and galvanized in accordance 
with ASTM A123 and ASTM A767.  The requirements of ASTM A767 Section 6.8 (Chromating) will not be 
waived. 
 

Item Numbers that require the use of Galvanized Bar Reinforcement and/or Galvanized Wire Fabric 
Reinforcement on this project are as follows: 
 

    557.1011 
            557.64010103 

569.02 
569.04 

 
 
Reinforcement for Reinforced Concrete Pipe and Related Drainage Structures shall meet the requirements of 
Section 706 – Concrete, Clay, and Plastic Pipe. 
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ARCHIVING 
 
DELETE Section 202.10 of the New York State Steel Construction Manual in its entirety and ADD the 
following: 
 
ARCHIVING – After successful erection of the steel components and prior to final acceptance, the Contractor 
shall deliver two (2) complete sets of final signature approved shop drawings in the Tag Image File Format (tiff).  
CCITT group IV, 2D compression minimum 200 dpi on two (2) separate compact discs.  Thereafter, these shall 
remain the property of the New York State Thruway Authority. 
 
For a list of Items requiring archiving disc of final signature approved shop drawings see Appendix G of the New 
York State Steel Construction Manual. 
 
The Contractor shall also deliver the original signature approved hard copy of all drawings requiring a 
Professional Engineer’s signature and stamp. 
 
Items requiring a Professional Engineer’s signature and stamp include, but are not limited to, erection, demolition, 
and transportation drawings. 
 
Final payment will be held until the above requirements are met. 
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US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

EB 21-052 Page 1 of 2 L 1/01/22 

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2

Bituminous Stabilized Course 0.065 t PGB/yd3 302.01 

Asphalt Treated Permeable Base, 
Type 2 0.035 t PGB/t 402.01190X, 404.01190X 

Shim Course 0.0825 t PGB/t 402.05890X, 404.05890X 

6.3 Top Course 0.067 t PGB/t 402.06XXXX, 404.06XXXX 

9.5 Top Course, T&L, Shoulder Course 0.062 t PGB/t 402.09XXXX, 402.41890X, 404.09XXXX, 
404.41890X 

12.5 Top Course, T&L, Shoulder Course 0.055 t PGB/t 402.12XXXX, 402.42890X, 404.12XXXX, 
404.42890X 

19 Binder Course 0.049 t PGB/t 402.19XXXX, 402.43890X, 404.19XXXX, 
404.43890X 

25 Binder Course 0.045 t PGB/t 402.25XXXX, 402.44890X, 404.25XXXX, 
404.44890X 

37.5 Base Course 0.040 t PGB/t 402.37XXXX, 404.37XXXX 
Paver Placed Surface Treatment, 
Types A, B, and C 0.064 t PGB/t 415.0X0F0118 

Micro-Surfacing, 
Quick-Set Slurry 

0.078 t PGB/t   413.0X0F0118, 414.0X0F0118 

Straight Tack Coat 0.0026 t PGB/gal 407.0103 

Asphaltic Sealants (ASTM 6690) 0.0027 t PGB/gal 402.75XXXX18, 402.76XX0018 

Chip Seal 0.0027 t PGB/gal 410.30, 410.02030006 

Asphalt Emulsion for Cold Recycling 0.0027 t PGB/gal 416.02XX00RR, 416.20XX00RR, 416.2X, 
416.21XX00RR 

Fog Seal and Dilute Tack Coat 0.0016 t PGB/gal 407.0102407.01XXXXRR, 410.40, 
416.30, 416.040000RR, 416.300000RR 

PG Binder for Cold Recycling 0.0043 t PGB/gal 416.22, 416.030000RR, 416.22000018 

Asphaltic Sealant – Clean & Seal 0.00004 t PGB/LF 
0.225 t PGB/LNMI 

402.76XX0008, 412.76XX0001 

Asphaltic Sealant – Treating Cracks 0.240 t PGB/LNMI 412.76040001 

Asphaltic Sealant – Rout & Seal 0.00005 t PGB/LF 
0.270 t PGB/LNMI 

402.760100RR, 412.760100RR, 
412.760300RR 

Repair of HMA Pavement, 
Temporary Asphalt See Note 4 633.14, 633.15, 633.16, 619.06xx 

Truing and Leveling, Asphalt Sidewalks, 
Driveways, Bike Paths, Gutters 

 
See Note 5 

402.01790X, 402.01890X,  
404.01790X, 404.01890X, 608.020102, 
624.02XXXX 

Waterproof Bridge Deck Overlay  0.0725 t PGB/t 402.907X0X18 
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US CUSTOMARY ASPHALT PRICE ADJUSTMENT 

EB 21-052 Page 2 of 2 L 1/01/22 

Notes: 
1. In accordance with Standard Specification §698-3.01, the index value for the asphalt price

adjustment is the average posted price of Performance Graded Binder (PGB) for the month of bid
letting.

2. Item Number - This is the contract pay item number under which these materials are most
frequently paid. Unless indicated otherwise, materials similar to those indicated under the column
entitled “Material Description” are also eligible for adjustment using the factor listed for a similar
material with the same pay unit regardless of the actual contract pay item number.

3. Quality Adjustment Items (402/404/608/624) are not eligible for asphalt price adjustment.
4. Asphalt Price Adjustment Conversion Factor based on unit of TON of asphalt placed, not the pay

unit of this item. The conversion factor for HMA Pavement Repair and Temporary Asphalt will be
based on the actual asphalt mixture used.

5. The conversion factor for Truing and Leveling, Driveways, and other items that allow asphalt mix
options, will be based on the actual asphalt mixtures used.

6. A two-digit suffix (RR) at the end of a contract pay item indicates a special specification.
7. The conversion factors for HMA mixed with slag shall be increased by 25%.
8. t = ton; LF = linear feet; LNMI = lane miles

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 
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US CUSTOMARY FUEL PRICE ADJUSTMENT 

EB 22-009 Page 1 of 2 L 5/01/22 

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2

Unclassified Excavation 0.35 gal/yd3 203.02 

Embankment 0.10 gal/yd3 203.03, 620.XX 

Fill 0.45 gal/yd3 203.05, 203.06, 203.07, 203.08XX, 203.20, 
203.21, 203.25 

Controlled Low Strength Material 1.00 gal/yd3 204.01, 204.02, 204.03, 204.04 

Trench/Culvert/Structure Excavation 0.50 gal/yd3 206.01, 206.0201 

Bituminous Stabilized Course 1.40 gal/yd3 302.01, 307.01 

Subbase Course 1.00 gal/yd3 304 Items 

Asphalt Mixtures 2.50 gal/ton 402 Items3, 404 Items3, 405.01, 
608.0201023, 619.06014, 624.02XXXX3,4, 
633.143,4, 633.153,4, 633.163,4 

Milling 0.10 gal/yd2 490 Items 

Portland Cement Concrete Pavement 
1.00 gal/yd3 

502 Items3, 503.0101, 503.1011, 503.1012 

Fill Type Retaining Walls 0.45 gal/yd3 554.30XX5, 554.315, 554.4X5 

Footing Concrete & Concrete for 
Structures – All classes 

1.00 gal/yd3 555 Items, 582.05 

Approach Slabs 0.33 gal/yd2 557.2001, 557.2002, 557.2003, 557.2009, 
557.22 

Structural Slabs with bottom formwork 0.25 gal/yd2 557.01XX, 557.07, 557.30, 557.41XX 

Structural Slabs - no bottom formwork 0.15 gal/yd2 557.05XX, 557.09, 557.43XX 

Class D and Overlay Concrete 0.05 gal/yd2 557.13, 584 Items 

Concrete Barrier, Type A 0.16 gal/ft 606.3001, 606.3021, 606.3031 

Concrete Barrier, Type B 0.19 gal/ft 569.01, 606.3002, 606.3022, 606.3032 

Concrete Barrier, Type C 0.22 gal/ft 606.3003, 606.3023, 606.3033 

Concrete Barrier, Half Section 0.11 gal/ft 569.02, 569.06, 606.3004, 606.3024, 
606.3034 

Concrete Barrier, Single Slope 0.23 gal/ft 569.05, 569.07, 606.3041, 606.3043, 
606.3044 

Concrete Barrier Texas & Wide, 
Single Slope 

0.28 gal/ft 569.08, 606.3051, 606.3053, 606.3054 

Concrete Barrier Half Section, Single Slope 0.17 gal/ft 569.04, 606.3061, 606.3063, 606.3064 

Vertical Faced Concrete Parapet 0.10 gal/ft 569.03 

Gravel, Stone, Slag 1.00 gal/yd3 411.01, 411.02, 411.03, 623.1X 

Concrete Sidewalks and Driveways 1.00 gal/yd3 608.01XX 

Topsoil 0.45 gal/yd3 610.10, 610.11XX, 610.14XX 

Turf Establishment - Performance 0.05 gal/yd2 610.16010020 
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US CUSTOMARY FUEL PRICE ADJUSTMENT 

EB 22-009 Page 2 of 2 L 5/01/22 

Notes: 
1. In accordance with Standard Specification §698-3.02, the index value for the fuel price adjustment is the

posted price for the month of bid letting.
2. Item Number - This is the contract pay item number under which these materials are most frequently

paid. Unless indicated otherwise, materials similar to those indicated under the column entitled
“Material Description” are also eligible for adjustment using the factor listed for a similar material with
the same pay units regardless of the actual contract pay item number.

3. Quality Adjustment Items (402/404/502/608/624) are not eligible for fuel price adjustment.
4. Fuel Price Adjustment Conversion Factor based on units of TONS of asphalt placed, not the pay units of

this item.
5. Fuel Price Adjustment Conversion Factor based on units of CY of backfill paid under this item, not the

pay units of this item.

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 
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Compliance  
Requirements and 

Procedures 
For Participation of  

Disadvantaged/Minority/Women/Service-Disabled Veteran-Owned 
Business Enterprises 

and 
Equal Employment Opportunity  

on 
NYS Thruway Authority Contracts 

(DBE/MWBE/SDVOB/EEO) 



Page 2 of 24 
 

CONTRACT GOALS FOR DBE/MWBE/SDVOB PARTICIPATION 
 
The New York State Thruway Authority herein after, (“Authority”) is committed to providing and 
ensuring Minority-owned Business Enterprises (MBE), Women-owned Business Enterprises, 
(WBE) Service-Disabled Veteran-owned Business Enterprises (SDVOB) and Disadvantaged 
Business Enterprises (DBE) with opportunities to participate in the Authority’s contracting and 
procurement processes in accordance with Title 49, Part 26 of the United States Code of Federal 
Regulations (CFR), New York State Executive Law, Articles 15-A, 17-B, and all applicable 
federal and state laws, rules, regulations and Executive Orders, including but not limited to 
Executive Order 177 - Prohibiting State Contracts with Entities that Support Discrimination, as 
incorporated herein and/or contained in the NYS Department of Transportation Standard 
Specifications Section 102, “Bidding Requirements and Conditions” to the extent applicable to the 
contract. 
 
Goal(s) have been established for this Contract/Agreement, expressed as a percentage of the total 
Contract/Agreement amount as follows: 
 
Disadvantaged Business Enterprise - DBE (Federal-Aid)  
 
Disadvantaged Business Enterprise (DBE) Participation Goal:   % 
 
Directories and/or Information related to the current certification status of Disadvantaged Business 
Enterprises can be obtained from the New York State Certified DBEs website at:  
https://nysucp.newnycontracts.com 
 
Minority/Women-Owned Business Enterprise - MWBEs (Non Federal-Aid) 
  
Minority Business Enterprise (MBE) Participation Goal     6   % 

 
Women's Business Enterprise (WBE) Participation Goal      6   % 
 
Directories and/or information related to the current certification status of Minority/Women Business 
Enterprises can be obtained from the New York State Certified MWBE website at:  ny.newnycontracts.com 
   
Service-Disabled Veteran-Owned Business Enterprise (SDVOB)  
  
Service-Disabled Veteran-Owned Business Participation Goal     3   % 
  
Directories and/or information related to the current certification status of Service-Disabled Veteran 
Business Enterprises can be obtained from the New York State Certified SDVOB website at:  
ogs.nv.gov/veterans/ 
 
Equal Employment Opportunity  
 
Minority            23.0 %  
 
Female               6.9 % 
 
For more information about the development of the goals, see Federal Register, Vol. 45, No. 194, at 65976-65991 
(October 3, 1980) (minorities) and Federal Register, Vol. 45, No. 251 at 85750-85751 (December 30, 1980) 
(females). The text of these Federal Register notices can be found: • Federal Register Notice: Vol. 45, No. 194, at 
65976-65991 (October 3, 1980) 
 
Training Special Provisions           √ Yes            No 
 
Training/Special Provision supplements each of the foregoing prescribed specific Equal Employment Opportunity 
percentage goals for utilization of minorities and women in the performance of work for the geographic location of 
the contract, included in this Proposal entitled “Equal Employment Opportunity (EEO) Requirements.” 
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CHART A 

GOALS FOR MINORITY PARTICIPATION 

County  %  County           %  County     % 

Albany …..……………..3.2  Herkimer ………………2.1  * Richmond
Allegany……..…………6.3  Jefferson ……………….2.5  Rockland ……….……...22.6  
Broome ……..………….1.1 * Kings St. Lawrence ….……….2.5  
* Bronx Lewis …………………..2.5 Saratoga ……….………3.2  
Cattaraugus …..………...6.3  Livingston ……………..5.3  Schenectady ….………..3.2  
Cayuga ………..………..2.5  Madison ……………….3.8 Schoharie …….………..2.6  
Chautauqua …..………...6.3 Monroe ………………...5.3  Schuyler ……….………1.2  
Chemung ……….............2.2 Montgomery …………...3.2  Seneca ……….………...5.9  
Chenango ……………….1.2 Nassau …………………5.8 Steuben …….………….1.2  
Clinton ……..…………. 2.6  * New York Suffolk ……….………..5.8  
Columbia …...….………2.6 Niagara ………………...7.7  Sullivan ……….…….....17.0  
Cortland ……..….……...2.5 Oneida …………………2.1 Tioga ………….……….1.1  
Delaware ……..………..1.2 Onondaga ……………...3.8 Tompkins ……….……..1.2  
Dutchess ……...………..6.4 Ontario ………………...5.3  Ulster ………………….17.0  
Erie ……….…..………..7.7 Orange ………………..17.0  Warren ………………...2.6  
Essex ………...………...2.6 Orleans ………………...5.3  Washington ……………2.6  
Franklin ……...………...2.5  Oswego ………………..3.8 Wayne …………………5.3  
Fulton ………...………..2.6 Otsego …………………1.2 Westchester …..……….22.6  
Genesee ……...………...5.9 Putnam ……………….22.6  Wyoming …...…………6.3  
Greene ………...……….2.6  * Queens Yates ……...…………...5.9  
Hamilton ……..………..2.6 Rensselaer ……………..3.2  

* The following goal ranges are applicable to the indicated trades in the Counties of Bronx,
Kings, New York, Queens and Richmond.

Electricians................................... 9.0 to 10.2 Bricklayers..................................13.4 to 15.5  
Carpenters .................................. 27.6 to 32.0 Asbestos workers........................22.8 to 28.0  
Steam fitters ............................... 12.2 to 13.5 Roofers ...........................................6.3 to 7.5  
Metal lathers............................... 24.6 to 25.6  Iron workers (ornamental)..........22.4 to 23.0  
Painters....................................... 26.0 to 28.6  Cement masons...........................23.0 to 27.0  
Operating engineers ................... 25.6 to 26.0  Glaziers.......................................16.0 to 20.0  
Plumbers .................................... 12.0 to 14.5 Plasterers ....................................15.8 to 18.0  
Iron workers (structural) ............ 25.9 to 32.0  Teamsters....................................22.0 to 22.5  
Elevator constructors ..................... 5.5 to 6.5  Boilermakers ..............................13.0 to 15.5  

All others ………………………..16.4 to 17.5 

GOALS FOR FEMALE PARTICIPATION 
Goal_____________________________________________________6.9% 
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COMPLIANCE REQUIREMENTS AND PROCEDURES 

It is the policy of the New York State Thruway Authority (“Authority”) to comply with the 
provisions of Article 15-A of the New York State Executive Law, which requires that every 
contract over $25,000 will afford equality of economic opportunities for minority group members 
and women, the facilitation of participation by minority-owned business enterprises and women-
owned business enterprises.  The Authority shall establish separate goals for participation of 
certified minority-owned business enterprises and women-owned business enterprises on all 
Authority contracts where applicable.   

In addition, it is the policy of the Authority to ensure participation of DBEs on Federal-Aid 
contracts, pursuant to the provisions of Title 49, Part 26 of the United States Code of Federal 
Regulations. 

Article 17-B of the New York State Executive Law provides for more meaningful participation in 
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises 
(“SDVOBs”); thereby further integrating such businesses into New York State’s economy. The 
Authority recognizes the need to promote the employment of service-disabled veterans and to 
ensure that certified SDVOBs have opportunities for maximum feasible participation in the 
performance of Authority contracts.  

The Authority is further committed to providing equal training and employment opportunities to 
minorities and women to participate in the Authority’s contracting and procurement processes, and 
by ensuring nondiscrimination in accordance with Appendix A - Standard Clauses for New York 
State Thruway Authority Contracts, including Clause 4 – Non-Discrimination Requirements, 
Clause 11 - Equal Employment Opportunities for Minorities and Women, Executive Order 11246, 
Executive Order 177, Training/Special Provisions and/or all applicable, federal, state, laws, rules, 
regulations and Executive Orders. 

1. GENERAL PROVISIONS

A. The Contractor and/or all subcontractors/subconsultants, shall comply with the applicable
laws, rules, regulations and provisions governed by this Contract/Agreement, in addition
to any nondiscrimination or diversity practices and provisions of the Contract/Agreement
at no additional cost to Authority.

B. These provisions and requirements shall be included in all subcontracting/subconsultant
contracts/agreements so that these requirements and provisions shall be binding upon all
subcontractors/subconsultants, performing work under this Contract/Agreement.

C. The Contractor/Consultant represents and warrants that, as a condition for award of the Contract,
the Contractor/Consultant has submitted a Statewide Utilization Management Plan (“SUMP”) via
the NYS Contract System (NYSCS) if required by Authority, which lists all proposed
Subcontractors/ subconsultants including an identification of the NYS certified
DBE/MWBE/SDVOB subcontractors/subconsultants/ suppliers the Contractor/Consultant intends
to use to perform the Work of the Contract and to achieve the DBE/MWBE/SDVOB Contract
Goals established in the Contract Documents. In addition, or alternatively, Contractor/Consultant
may have submitted a request for a waiver. Prior to award of the Contract, the Authority approved
Contractor’s/Consultant’s plan to achieve the DBE/MWBE/SDVOB Contract Goals established in
the Contract Documents (DBE/MWBE/SDVOB Utilization Plan) to the extent the Authority did
not approve Contractor’s/Consultant’s request for a waiver of part or all of the
DBE/MWBE/SDVOB Contract Goals.  The Authority approval of the DBE/MWBE/SDVOB
Utilization Plan approves a Subcontractor/Subconsultant only for the purpose of the
DBE/MWBE/SDVOB Utilization Plan.
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MBE PROVISIONS FOR NON-FEDERAL AID CONTRACTS AND AGREEMENTS 

2. MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES (MWBEs)

In accordance with Article 15-A of the Executive Law, including regulations promulgated 
thereunder, the Authority has established the Minority-Owned Business Enterprise (“MBE”) 
and/or Women-Owned Business Enterprise (“WBE”) participation goals for this 
Contract/Agreement.. Contractor shall facilitate MWBE participation for the scopes of work to be 
performed under this Contract/Agreement, to satisfy the participation goals, or document good 
faith efforts taken to fulfill the goals in a manner prescribed by the Authority in accordance with 
the Compliance Requirements and Procedures specified herein. 

The goals are applicable to the total amount payable under any Contract/Agreement awarded from 
this procurement and any changes made to the Contract/Agreement.   

1. The Authority establishes MWBE goals for all applicable contracts.  The MWBE goals for
this Contract/Agreement are located on the “Contract Goals” page of this document and
can also be found in the contractors/consultants documents for this Contract/Agreement.

2. For purposes of providing meaningful participation to certified MWBEs on this
Contract/Agreement and in an effort to attain the certified MWBEs contract goals
identified for this Contract/Agreement, the Contractor should reference the directory of
MWBEs at the following internet address:  ny.newnycontracts.com.

3. The Contractor understands that only sums paid to MWBEs for the performance of a
Commercially Useful Function, as that term is defined in 5 NYCRR § 140.1, may be
applied towards the achievement of the applicable MWBE participation goal.

In the performance of this Contract/Agreement, the monetary value of fees, or markup
percentage, charged by the MWBE shall be deemed to represent the Commercially Useful
Function of the MWBE serving as a broker.

4. The Contractor agrees to provide, upon request by the Authority, documentation and/or
evidence of actions taken to demonstrate “Good Faith Efforts,” in accordance with 5
NYCRR § 142.8, to provide meaningful participation by MWBEs as subcontractors and
suppliers in the performance of this Contract/Agreement.

3. MWBE UTILIZATION REQUIREMENTS

The Contract’s/Agreement’s MWBE goals have been established by the Authority based on 
certified MWBE availability, job assignments, services to be performed and/or type of work to be 
performed under the Contract/Agreement.  

In the performance of this Contract/Agreement, 60% of the total participation value shall be 
deemed to represent the Commercially Useful Function of the MWBE serving as a supplier and 
the mark up and/or broker’s fee shall represent the Commercially Useful Function of the MWBE 
serving as a broker. 

A. The Contractor shall certify that the Utilization Plan identifies all
subcontractors/subconsultants reflected on Exhibit D of the Contract/Agreement.

B. The Contractor agrees to adhere to the approved MWBE Utilization Plan in the
performance of the Contract/Agreement.
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C. The Contractor further agrees that failure to submit and/or adhere to such MWBE
Utilization Plan shall constitute a material breach of the terms of the Contract/Agreement.
Upon the occurrence of such a material breach, the Authority shall be entitled to any
remedy provided herein, including but not limited to, a finding that the Contractor is non-
responsible.

Utilization Plan - All Subcontractors (TA-W1022)

4. REPORTING

The Contractor is required to submit forms TA-1023 or TA-W1059 on or before the 10th of each 
month, following the month being reported.  Monthly reports must be submitted via email, to 
Compliance@thruway.ny.gov, however, during the term of the contract, the Contractor may 
arrange to provide such reports via a non-electronic method to the Authority by the 10th day 
following the end of each month during the term of the Contract/Agreement.  

TA-W1023 Payments to DBE/MWBE Subcontractor Firms 

5. COMPLIANCE

The Contractor will comply with any procedures and guidelines established by the Director of the 
Division of Minority and Women-Owned Business Enterprise (hereinafter the Director) under the 
authority of New York State Governor’s Executive Order 8, issued August 3, 1983 (hereinafter 
Executive Order 8) and will comply with any rules, regulations and orders of the Director as may 
be promulgated pursuant to or under the authority of Executive Order 8, or other applicable law or 
order. 

6. MWBE WAIVERS

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak to
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 5 NYCRR § 142.7, a Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth herein, may submit a request
for a partial or total waiver on Form TA-W1077, accompanied by supporting
documentation. A Contractor may submit the request for waiver at the same time it
submits its MWBE Utilization Plan.

Supporting documentation of good faith efforts shall include, but not be limited to: 

1. Evidence of targeted and specific outreach to MWBEs;

2. Logs, written correspondence, records of telephone contacts and other
information to document responses from MWBEs to the Contractor outreach;

3. Copies of advertisements for participation by MWBEs in appropriate general
circulation, trade, and minority or women-oriented publications;

4. The dates of attendance at any pre-bid, pre-award, or other meetings, if any,
scheduled by the Authority with MWBEs; and,

107

mailto:Compliance@thruway.ny.gov


Page 7 of 24 

5. Information describing specific steps undertaken by the Contractor to reasonably
structure the Agreement’s scope of work to maximize opportunities for MWBE
participation.

C. If a request for waiver is submitted with the MWBE Utilization Plan and is not
approved by the Authority at that time, the provisions of clauses (C - H) will apply.

If the documentation included with the Contractor waiver request is complete, the
Authority shall evaluate the request and issue a written notice of acceptance or denial
within 20 business days of receipt.

D. Contractor shall attempt to utilize, in good faith, certified MWBEs, during the
performance of the Contract/Agreement. Requests for a partial or total waiver of
established goal requirements may be made to the Authority, at time of bid/proposal
submission, subsequent to award of the Contract/Agreement or at any time during the
term of the Contract/Agreement, but must be made no later than prior to the
submission of a request for final payment on the Contract/Agreement.

E. If the Authority, upon review of the MWBE Utilization Plan and Monthly MWBE
Form TA-1023 – Payments to DBE/MWBE/SDVOBs, determines that Contractor is
failing or refusing to comply with the Contract’s/Agreement’s MWBE goals and no
waiver has been granted in regards to such non-compliance, the Authority may issue a
notice of deficiency to the Contractor.

F. The Contractor must respond to the notice of deficiency within seven business days
of receipt. Such response may include a request for partial or total waiver of the
Contract’s/Agreement’s MWBE goals.

G. If the Contractor, after making good faith efforts, is unable to achieve the MWBE goals
stated herein, the Contractor may submit a request for a waiver to the Office of
Compliance.  Such waiver request must be supported by evidence of the good faith
efforts by the Contractor to achieve the maximum feasible MWBE participation
towards the applicable MWBE goals.  If the documentation included with the waiver
request is complete, the Authority shall evaluate the request and issue a written notice
of approval or denial within twenty (20) business days of receipt.

H. If the Authority, upon review of the MWBE Utilization Plan and the forms TA-W1023
or TA-W1059  as described in Section 4, or any other relevant information, determines
that the Contractor is noncompliant, deficient or failing to document the good faith
efforts to meet the Contract’s/Agreement’s MWBE goals or requirements and no
waiver has been issued in regards to such non-compliance, the Authority may issue a
notice of deficiency to the Contractor.  The Contractor must respond to the notice of
deficiency letter within seven (7) business days of receipt.  Such response may include
a request for partial or total waiver of the Contract’s/Agreement’s MWBE goals.

Waiver requests shall be sent to the Authority’s Office of Compliance at 
Compliance@thruway.ny.gov.
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Contractor Forms: 

Forms are located at:  thruway.ny.gov/business/contractors/forms/index.html  

Questions regarding compliance with MWBE participation goals, requirements and provisions 
should be directed to the Authority’s Office of Compliance.  

7. NON-COMPLIANCE

A. Where the Authority determines that the Contractor is not in compliance with the
requirements specified herein and/or other contract requirements, refuses to comply with
such requirements, or if the Contractor is found to have willfully and intentionally failed
to comply with the MWBE participation goals, the Contractor  may be found in breach of
the contract, which may result in withholding of any mobilization pay item and monthly
estimates, a delay in award of the Contract/Agreement, a finding that the Contractor is non-
responsible, and/or the Authority may impose liquidated damages.

B. Such liquidated damages shall be calculated as an amount equaling the difference between:

1. All sums identified for payment to MWBEs had the Contractor achieved the
contractual MWBE goals; and

2. All sums actually paid to MWBEs for work performed or materials supplied
under the Contract/Agreement.

C. In the event a determination has been made by the Authority, after Contractor has been
afforded due process, which requires the payment of liquidated damages, Contractor shall
pay such liquidated damages to the Authority within sixty (60) days after such
determination or the Authority shall have the ability to withhold such amount from
Contractor unless prior to the expiration of such sixtieth day, the Contractor has filed a
complaint with the Director of the Division of Minority and Women’s Business
Development pursuant to 5 NYCRR § 142.12, in which event the liquidated damages shall
be payable or withheld from the Contractor only in the event of a determination adverse to
the Contractor following the complaint process.
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SERVICE-DISABLED VETERAN-OWNED BUSINESS ENTERPRISES (SDVOB) 

Article 17-B of the New York State Executive Law provides for meaningful participation in 
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises 
("SDVOB"), thereby further integrating such businesses into New York State's economy. The 
Authority recognizes the need to ensure that certified SDVOBs have opportunities for maximum 
feasible participation in the performance of Authority contracts. In recognition of the service and 
sacrifices made by service-disabled veterans and in recognition of their economic activity in 
doing business in New York State, Contractor is required to foster participation of SDVOBs in 
the fulfillment of the requirements of the Contract/Agreement.  

In accordance with Article 17-b of the Executive Law, including regulations promulgated 
thereunder, the Authority has established the SDVOB participation goals for this 
Contract/Agreement, set forth in the “Contract Goals” page of this agreement.  

Contractor shall facilitate SDVOB participation for the scopes of work to be performed under this 
Contract/Agreement, and/or document good faith efforts taken to achieve the goals in a manner 
prescribed by the Authority in accordance with the Compliance Requirements and Procedures 
specified herein. 

1. SDVOB GOALS

The goals are applicable to the total amount payable under this Contract/Agreement and any 
changes made to the Contract/Agreement.  

1. The Authority establishes SDVOB goals for all applicable contracts/agreements.  The
SDVOB goals for this Contract/Agreement are located on the “Contract Goals” page of
this document and can also be found in the procurement documents pertaining to this
Contract/Agreement.

2. For purposes of providing meaningful participation to certified SDVOBs on this
Contract/Agreement and in an effort to attain the certified SDVOB goals for this
Contract/Agreement, the Contractor should reference the directory of SDVOBs at the
following internet address:  online.ogs.ny.gov/SDVOB/search

3. Contractor must document "Good Faith Efforts" to provide meaningful participation by
SDVOBs as subcontractors or suppliers in the performance of the Contract/Agreement
(see clause 4 below).

2. SDVOB UTILIZATION PLANS

A. In accordance with 9 NYCRR § 252.2(i), Bidders/Proposers are required to submit a
completed SDVOB Utilization Plan on Form TA-W1022 within 10  business days of letting.

B. The Utilization Plan shall list the certified SDVOBs that the Contractor intends to use to
perform work on the Contract/Agreement, a description of the work that the Contractor intends
the SDVOB to perform to meet the goals on the Contract/Agreement, the estimated dollar
amounts to be paid to a certified SDVOB, or, if not known, an estimate of the percentage of
Contract/Agreement work the SDVOB will perform. By signing the Utilization Plan, the
Contractor acknowledges that making false representations or providing information that shows
a lack of good faith as part of, or in conjunction with, the submission of a Utilization Plan is
prohibited by law and may result in penalties including, but not limited to, termination of a
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contract for cause, loss of eligibility to submit future bids, and/or withholding of payments. Any 
modifications or changes to the agreed participation by SDVOBs after the award of the 
Contract/Agreement and during the term of the Contract/Agreement must be reported on a 
revised Utilization Plan and submitted to the Authority’s Chief Compliance Officer for approval. 

C. The Authority will review the submitted SDVOB Utilization Plan and advise the
Contractor of the Authority’s acceptance or issue a notice of deficiency within 20 business days
of receipt.

D. If a notice of deficiency is issued, Contractor agrees that it shall respond to the notice of
deficiency, within seven business days of receipt, by submitting to the Authority a written
remedy in response to the notice of deficiency. If the written remedy that is submitted is not
timely or is found by the Authority to be inadequate, the Authority shall notify the Contractor
and direct the Contractor to submit, within five business days of notification by the Authority, a
request for a partial or total waiver of SDVOB participation goals on Form TA-W1077
Contractor/Consultant Waiver Request. Failure to file the waiver request form in a timely
manner may be grounds for disqualification of the bid or proposal.

E. The Authority may disqualify a Contractor’s bid/proposal/letter of interest as being non
responsive under the following circumstances:

(a) If a Contractor fails to submit a SDVOB Utilization Plan;

(b) If a Contractor fails to submit a written remedy to a notice of deficiency;

(c) If a Contractor fails to submit a request for waiver; or 

(d) If the Authority determines that the Contractor has failed to document and/or demonstrate
good faith efforts.

F. If Contractor is awarded a Contract/Agreement, Contractor certifies that it will follow the
submitted SDVOB Utilization Plan for the performance of SDVOBs on the Contract/Agreement
in accordance with the prescribed SDVOB compliance requirements and procedures for the
Contract/Agreement goals set forth in this agreement.

G. Contractor further agrees that failure to use SDVOBs as agreed in the Utilization Plan
shall constitute a material breach of the terms of the Contract/Agreement. Upon the occurrence
of such a material breach, the Authority shall be entitled to any remedy provided herein,
including but not limited to, a finding of Contractor non-responsibility.

3. SDVOB WAIVER

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak with
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 9 NYCRR § 252.2(m), a Contractor that is able to document good faith
efforts to meet the goal requirements, as set forth herein, may submit a request for a partial or
total waiver on Form TA-W1077, accompanied by supporting documentation. A Contractor may
submit the request for waiver at the same time it submits its SDVOB Utilization Plan.

If a request for waiver is submitted with the SDVOB Utilization Plan and is not approved by the 
Authority at that time, the provisions of clauses 2 (C), (D) & (E) will apply. If the documentation 
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included with the Contractor's waiver request is complete, the Authority shall evaluate the 
request and issue a written notice of acceptance or denial within 20 days of receipt. 

C. Contractor shall attempt to utilize, in good faith, certified SDVOBs, during the performance
of the Contract/Agreement. Requests for a partial or total waiver of established goal
requirements may be made to the Authority, at time of bid submission, subsequent to
Contract/Agreement award or at any time during the term of the Contract/Agreement, but must
be made no later than prior to the submission of a request for final payment on the
Contract/Agreement.

D. If the Authority, upon review of the SDVOB Utilization Plan and Monthly SDVOB Form
TA-1023 Payments to DBE/MWBE/SDVOBs determines that Contractor is failing or refusing to
comply with the contract goals and no waiver has been granted in regards to such
non-compliance, the Authority may issue a notice of deficiency to the Contractor.

The Contractor must respond to the notice of deficiency within seven business days of receipt. 
Such response may include a request for partial or total waiver of the Contract/Agreement 
SDVOB goals.   

Waiver requests shall be sent to the Authority’s Office of Compliance at 
Compliance@thruway.ny.gov.

4. GOOD FAITH EFFORTS

In accordance with 9 NYCRR § 252.2(n), Contractor must document their good faith efforts 
toward utilizing SDVOBs on the Contract/Agreement. Evidence of required good faith efforts 
shall include, but not be limited to, the following: 

(1) Copies of solicitations to SDVOBs and any responses thereto.

(2) Explanation of the specific reasons each SDVOB that responded to Contractor’s solicitation
was not selected.

(3) Dates of any pre-bid, pre-award or other meetings attended by Contractor, if any, scheduled
by the Authority with certified SDVOBs which the Authority determined were capable of
fulfilling the SDVOB goals set in the Contract/Agreement.

(4) Information describing the specific steps undertaken to reasonably structure the
Contract/Agreement scope of work for the purpose of subcontracting with, or obtaining supplies
from, certified SDVOBs.

(5) Other information deemed relevant to the waiver request.

5. MONTHLY SDVOB CONTRACTOR COMPLIANCE REPORT

In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB 
Contractor Compliance to the Authority during the term of the Contract/Agreement for the 
preceding month's activity, documenting progress made towards achieving the 
Contract/Agreement SDVOB goals.  

This information must be submitted by the Contractor, using Form TA-1023 Payments to 
DBE/MWBE/SDVOBs available on the Authority’s website, reflecting the preceding month's 
activities. Timely, complete and accurate forms must be submitted to 
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Compliance@thruway.ny.gov, by the 10th day of each month, with a courtesy copy to Thruway 
Project Engineer (TPE)/Engineer in Charge (EIC).  

6. NON-COMPLIANCE

Where the Authority determines that the Contractor is not in compliance with the requirements 
specified herein and/or other contract requirements, refuses to comply with such requirements, or 
if the Contractor is found to have willfully and intentionally failed to comply with the SDVOB 
participation goals, the Contractor  may be found in breach of the contract, which may result in 
withholding of any mobilization pay item and monthly estimates, a delay in award of the 
Contract/Agreement, a finding that the Contractor is non-responsible, and/or the Authority may 
impose other breach of contract damages. 

7. BREACH OF CONTRACT AND DAMAGES

In accordance with 9 NYCRR § 252.2(s), any Contractor found to have willfully and 
intentionally failed to comply with the SDVOB participation goals set forth in the 
Contract/Agreement, shall be found to have breached the Contract/Agreement and Contractor 
shall pay damages equivalent to the Authority’s expenses for personnel, supplies and overhead 
related to establishing, monitoring, and reviewing certified Service-Disabled Veteran-Owned 
Business Enterprise programmatic goals for the specific Contract/Agreement.   

Questions regarding compliance with SDVOB participation goals should be directed to the 
Authority’s Office of Compliance. 

All forms are available at: 

For Contractors: thruway.ny.gov/business/contractors/forms/index.html  
For Consultants: thruway.ny.gov/business/consultants/forms/index.html 
For Purchasers: thruway.ny.gov/business/consultants/forms/index.html 

EQUAL EMPLOYMENT OPPORTUNITY AND REMOVAL OF INSTITUTIONAL 
POLICIES OR PRACTICES THAT FAIL TO ADDRESS THE HARASSMENT AND 
DISCRIMINATION OF INDIVIDUALS 

Contractor agrees to comply with all Authority Compliance Requirements and Procedures, in 
accordance with the terms and conditions of Appendix A – Standard Clauses for New York State 
Thruway Authority Contracts including Clause 4 – Non-Discrimination Requirements and Clause 
11 - Equal Employment Opportunities for Minorities and Women.  

Equal Employment Opportunities for minority group members and women (“EEO”) and related 
provisions shall be deemed supplementary to, and not in lieu of, the nondiscrimination provisions 
required by New York State Executive Law Article 15 (the “Human Rights Law”) and other 
applicable federal, state, and local laws. 

In the performance of this Contract/Agreement, Contractor shall demonstrate compliance with 
the Work Force Diversity Requirements and Procedures Regarding Equal Employment 
Opportunities for Minority Group Members and Women, pursuant to 5 NYCRR § 143, 
Executive Order 177, and all other applicable federal, state and local laws, rules and regulations.  
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The Contractor will be required to submit its written Policy Statement ensuring “Equal 
Employment Opportunity and Removal of Institutional Policies or Practices That Fail to Address 
the Harassment and Discrimination of Individuals,” to the Authority within 10 business days after 
the letting/bid opening.  

During the performance of this contract, the Contractor agrees to comply with the Equal 
Employment Opportunity (EEO) requirements specified herein. 

1. DEFINITIONS – As used in these requirements, the following definitions will apply:

A. “Covered Area” means the geographical area described in the solicitation from which this
contract resulted or the geographic area within which this contract will be performed.

B. “Authority” means the New York State Thruway Authority.

C. “Executive Director” means the Executive Director of the New York State Thruway
Authority, or his/her duly authorized representative.

D. “Office of Compliance” means the Thruway Authority’s Office of Compliance or his/her duly
authorized representative.

E. “Employer Identification Number” means the Federal Social Security Number used on the
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department form 941.

F. “Minority” includes:

(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);

(ii) Hispanic (a person of Mexican, Puerto Rican, Dominican, Cuban, Central or South
American descent of either Indian or Hispanic origin, regardless of race;

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of North America and maintaining identifiable tribal affiliations through
membership and participation or community identification. Identification may be made
by any suitable authority in the community such as an educational institution, religious
organization, or a state agency).

2. NON-DISCRIMINATION CLAUSE

The Contractor will ensure equal employment opportunity by not discriminating against any 
applicant for employment because of race, color, religion, sex, national origin, age, disability, or 
marital status, regarding, (among other things) the following: upgrading, demotion, transfer, 
recruitment, recruitment advertising, layoff, termination, rates of pay or other forms of 
compensation and selection for training, including apprenticeship. 

3. MINORITY AND WOMEN EMPLOYMENT GOALS

The Contractor shall make a good faith effort to ensure equal employment opportunity by taking 
the affirmative action’s set forth in paragraph 5A through P of these requirements. The 
Bidder’s/Proposer’s/Contractor’s/Consultant’s/Engineer’s success in achieving or bettering the 
goals set forth on the contract goals page, shall be a substantial factor in any determination of 

114



Page 14 of 24 

whether the Contractor has complied with its obligation to ensure equal employment opportunity 
in the performance of this Contract/Agreement. The goals are expressed as percentages of the 
total hours of employment and training that the Contractor should reasonably be able to give to 
female or minority employees in a certain covered area. The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
Contract/Agreement, and in each trade. These goals were established from materials published 
by the NYS Department of Economic Development based on appropriate workforce, 
demographic or other relevant data or labor force developed by the Division of Minority & 
Women’s Business Development utilizing the 1990 Census Data. 

4. AFFIRMATIVE ACTION STEPS AND NON-FEDERAL TRAINING
REQUIREMENTS

The Contractor shall implement affirmative action steps at least as extensive as the following: 

A. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor’s employees are assigned to work. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a
working environment, with specific attention to minority and female individuals working at such
sites or in such facilities.

B. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations’ responses.

C. Maintain a current file of the name, address, and telephone number of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source,
or community organization and of the action which was taken with respect to each such
individual.

If such individual was sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union, or if referred, not employed by the Contractor, this shall be documented 
in writing to the Office of Compliance and noted in the file with the reasons therefore, along with 
whatever additional actions the Contractor may have taken. 

D. Provide immediate written notification to the Office of Compliance when the Contractor has
information that the union referral process has impeded the Contractor’s efforts to meet its
obligation.

E. Develop on-the-job training opportunities and/or participation in training programs which
expressly include minorities and women, including upgrading programs and apprenticeships and
trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the United States Department of Labor, the New York State Department
of Labor, or the New York State Thruway Authority and appropriate for utilization on New York
State Thruway Authority projects. The Contractor shall provide notice of these programs to the
sources compiled under 5B. above. If the Contractor fails to develop or participate in such
apprentice or training programs, its failure to meet the goal set forth herein will be presumed to
be noncompliance with these requirements.

F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the
policy to unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its equal employment opportunity obligations, by including it in any
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policy, annual and collective bargaining agreement, by publicizing it in the company newspaper, 
annual report, and other similar items, by specific review of the policy with all management 
personnel and with all minority and female at least once a year, and by posting the Contractor’s 
equal employment opportunity policy on bulletin boards accessible to all employees at each 
location where work under this contract is performed. 

G. Review, at least annually, the Contractor’s equal employment opportunity policy and
affirmative action obligations under this requirement with all employees having any
responsibility for hiring, assignment, layoff, termination, or other employment decision,
including specific review of these items with on-site supervisory personnel such as
superintendents, general forepersons, etc., prior to the initiation of work at any job site.

A written record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

H. Disseminate the Contractor’s equal employment opportunity policy externally by including it
in any advertising in the news media, specifically including minority and female news media,
and providing written notification to, and discussing the Contractor’s equal employment
opportunity policy with, other Contractors and subcontractors with whom the Contractor does or
anticipates doing business.

I. Direct its recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female students,
and to minority and female recruitment and training organizations serving the Contractor’s
recruitment area and employment needs. Not later than one month prior to the date for the
acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing the
openings, screening procedures, and tests to be used in the selection process.

J. Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer, and vacation employment to
minority and female youth both on the site and in other areas of the Contractor’s workforce.

K. State in all solicitations or advertisements for employees placed by or on behalf of the
Contractor that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, national origin, age, disability, or marital status.

L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for such
opportunities through appropriate training or other similar activities.

M. Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the equal employment opportunity policy and the
Contractor’s obligations under this requirement are being carried out.

N. Ensure that all facilities and company activities are non-segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy between
the sexes.

O. Send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the said
labor union or workers’ representative of the Contractor’s commitments under this requirement
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and post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

P. Conduct a review, at least annually, of all supervisors’ adherence to, and performance under,
the Contractor’s equal employment opportunity policies and affirmative action obligations.

5. CONTRACTOR/CONSULTANT ASSOCIATIONS

Contractor is encouraged to participate in voluntary associations which assist in fulfilling one or 
more of their affirmative action obligations. The efforts of a contractor association, joint 
contractor union, contractor community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling one or more of its obligations under this 
requirement provided that the Contractor actively participates in the group, makes every effort to 
ensure that the group has a positive impact on the employment of minorities and women in the 
industry, ensures that the concrete benefits of the program are reflected in the Contractor’s 
minority and female workforce participation, makes a good faith effort to meet its individual 
goals, and can provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and 
failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s 
noncompliance. 

6. TRANSFER OF MINORITY OR FEMALE EMPLOYEES

Through implementing the affirmative action’s set forth above and the Contractor’s other efforts 
to ensure equal employment opportunity, the Contractor must have made a commitment to 
employ minorities and women throughout the life of the contract. The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor’s goals shall be violation of the contract.  

7. CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMENT
GOALS

In order for the non-working training hours of apprentices and trainees to be counted in meeting 
the goals, such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and trainees 
at the completion of their training, subject to the availability of employment opportunities. 
Trainees must be trained pursuant to training programs approved by the United States 
Department of Labor, the New York State Department of Labor or the New York State Thruway 
Authority and appropriate for utilization on the New York State Thruway Authority projects. 

8. REQUIRED RECORDS

A. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the Contractor’s equal employment opportunity policy is being carried out
and to keep records. The records shall include the names, address, telephone number,
construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper or laborer),
dates of changes in status, hours worked per week in the indicated trade, rate of pay and
locations at which the work was performed for each employee.

Records shall be maintained in an understandable and retrievable form. To the extent that records 
kept by the Contractor for other purposes satisfy the requirements of this paragraph, the 
Contractor need not maintain separate records. 
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B. Contractor shall submit on a monthly basis “Monthly Workforce Utilization Composite”
(Form TA-W1017) to the TPE/EIC for approval and submitted electronically upon approval to
Compliance@thruway.ny.gov. The report shall reflect a monthly composite of the total
cumulative hours of work for the entire project workforce (including all subcontractors) from the
start of the contract through the contract ending date. For the purpose of composite reporting, the
employment and training hours for females and minorities shall be calculated separately. Female
utilization hours (minority and non-minority) shall be counted towards female utilization and
minority female utilization hours shall also be counted towards minority utilization hours.

C. All records required by this Section must be retained for a period of six years following
completion of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the Authority or the Office of Compliance.

9. GOALS NOT TO BE USED TO DISCRIMINATE

The Contractor shall not use the goals or affirmative action requirements to discriminate against 
any person because of race, color, religion, sex, national origin, age disability, or marital status. 

10. AVAILABILITY OF CONTRACTOR’S RECORDS

The Contractor will furnish all information and reports as may be required by the Authority or by 
rules, regulations and orders incorporated herein by the Authority and will permit access to its 
books, records and accounts by the Authority’s Office of Compliance for purposes of monitoring 
and investigating compliance with these requirements and such rules, regulations, orders, 
procedures and guidelines. 

11. ENFORCEMENT

In order to determine whether the Contractor has complied with the requirements, the Authority 
may proceed by order to show cause, compliance conference, hearing or any other lawful 
procedure upon due notice in writing to the Contractor. In the event the Authority finds that the 
Contractor has failed to comply with these requirements, this contract may be canceled, 
terminated, or suspended in whole or in part or liquidated damages may be imposed in  
accordance with the procedures authorized in Section 312 of Executive Law 15-A, Section 40 of 
the Highway Law, provisions of this Contract/Agreement, relevant laws and statutes as deemed 
appropriate by the Authority, at no cost or liability to the Authority. 

In accordance with EO 177 entitled “Prohibiting State Contracts with Entities that Support 
Discrimination”, provisions of this Contract/Agreement and Section 40 of the Highway Law, the 
Contractor may be declared ineligible for further New York State government contract or 
construction contracts, and such other sanctions may be imposed and remedies invoked as 
deemed appropriate by the Authority by rule, regulation, or order of the Authority, or as 
otherwise provided by law. 

12. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING
AGREEMENT

Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom the Contractor has a collective bargaining agreement to refer either minorities or women 
shall excuse the Contractor’s obligations under these requirements, any rules, regulations, 
procedures and guidelines promulgated or established pursuant to Executive Order 21. 
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13. APPLICABILITY TO SUBCONTRACT

As per Section 312 of Executive Law 15-A the Contractor will physically include the document 
Equal Employment Opportunity Requirements as part of every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Director, pursuant to the Executive Order 
8, and such requirements shall be binding upon each subcontractor, service provider, or vendor. 
The Contractor will take such action with respect to any subcontract or purchase order as the 
Authority may direct as a means of enforcing such provisions, including sanctions for  

noncompliance; provided, however that in the event the Contractor becomes involved in or is 
threatened with litigation by a subcontractor or vendor as a result of any provision or direction 
issued pursuant to these requirements or by the Authority, the Contractor may request the State 
of New York to enter into such litigation or dispute to protect the interests of the State of New 
York. 

14. EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor will designate and make known to the Office of Compliance who will have the 
responsibility for and must be capable of effectively administering and promoting an active 
Contractor  program of equal employment opportunity and who must be assigned adequate 
authority and responsibility to do so. 

15. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT

The Contractor will promptly investigate all complaints of alleged discrimination/sexual 
harassment made to the Contractor in connection with his/her obligations under this contract, 
will attempt to resolve such complaints, and will take appropriate corrective action within a 
reasonable time. If the investigation indicates that the discrimination/sexual harassment may 
affect persons other that the complainant, such corrective action shall include such other persons. 
Upon completion of each investigation, the Contractor will inform every complainant of all of 
his or her avenues of appeal, including the New York State Division of Human Rights and Equal 
Employment Opportunity Commission. 

The Contractor shall inform the Office of Compliance (within 24 hours) in writing of any formal 
or informal complaint, incident or any issue of discrimination/sexual harassment. Results of 
investigation must be submitted to the Office of Compliance within ten (10) days of the 
complaint. 

TRAINING SPECIAL PROVISIONS 

TA-1041 – Training Report 
TA-1046 – Monthly Training Report 

This work shall consist of the employment and meaningful and effective training of minority and 
women in New York State Thruway Authority approved training programs leading to their 
qualification as journeyworkers in the skilled trades required in highway construction. This 
Training/Special Provision supplements the Equal Employment Opportunity requirements 
included elsewhere in this Proposal entitled “Equal Employment Opportunity (EEO) 
Requirements”. Each of the foregoing prescribed specific percentage goals for utilization of 
minorities and women in the performance of work for the geographic location of the contract. 

GENERAL: The primary objective of this Training/Special Provision is to provide training 
opportunities to minorities and women in construction trades for two purposes: 
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1. To maintain a pool of qualified minorities and women to replace those journeyworkers who,
in the natural course of events, will leave the workforce; and

2. To provide minorities and women as indentured apprentices or trainees in those geographic
areas where shortages in minorities and women journeyworkers are recognized because of the
Contractor’s inability to meet the EEO goals set forth in this contract.

Each contract which contains this Training/Special Provision shall require the training of at least 
one minority or woman indentured apprentice or trainee. Such individual shall be approved by 
the Authority. Other than this initial training obligation, to be undertaken and provided by the 
Contractor, no additional training obligations will exist under this Training/Special Provision 
unless the goals for minority and women employment and training in the skilled workforce 
are not continuously met on the contract and generally distributed amongst the trades. In the five 
counties of New York City, the goals specified for each trade are applicable and must be met. 
Whenever the goals are not met, additional minorities and/or women indentured apprentices and/
or trainees will be assigned or approved in numbers necessary to meet the goals. Data necessary 
to determine if goals are being met will be provided on Contractor and Subcontractor 
Employment Utilization Reports (Form TA-1017-9). The data will be verified by the visual 
observance of the Project Engineer, or designated project inspectors, and hours of employment 
reported on Contractor or Subcontractor certified weekly payrolls. 

The number of minorities and women indentured apprentices and trainees required to be trained 
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e. 
no more than 1 in 8 of the skilled workforce is required to be a minority or woman indentured 
apprentice or trainee. This limitation applies regardless of minority and women representation in 
the trades. However, this limit on required training in no way absolves the Contractor of the 
responsibility to comply with the EEO requirements. 

PRE-AWARD MEETING: Before the Contractor will be allowed to begin work, the 
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a 
Workforce and Training Utilization Schedule (Form TA-1024) which shall be correlated to the 
Contractor’s contract work schedule. The Schedule shall include at least the following 
information: 

1. A work schedule for the entire contract,

2. An estimate of the work force required to conform to the work schedule on a monthly
basis including an estimate of the workforce in each trade and/or work classification
projected to be used including Subcontractors,

3. Separate estimates of the number of minorities and women indentured apprentices or
trainees that would be required in each skilled trade to meet the contract EEO
employment goals for that trade assuming no minorities or women journeyworkers in the
workforce,

4. The proposed training programs to be used and the starting dates for training in each
trade and/or work classification,

5. An estimate of the availability of minorities and women journeyworkers in numbers
sufficient to meet the EEO contract goals, and
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6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for
anticipated EEO goal shortfalls. Such proposals shall include the name and craft of any
individual proposed by the Contractor as the required trainee or indentured apprentice. In
the case of an indentured apprentice, evidence of indentureship and registration of the
approved apprenticeship program must be included.

No contract work may be undertaken until the Authority has accepted the Workforce and 
Training Utilization Schedule. The Contractor shall submit a revised Workforce and Training 
Utilization Schedule at such times as major changes in the contract work schedule occur which 
substantially affect the previously submitted schedule. 

RECRUITMENT: Although the training requirements of this Training/Special Provision are 
not intended, and shall not be used to discriminate against any applicant for training, whether a 
member of a protected class or not, it is recognized that non-minority males have traditionally 
been and continue to be trained, either formally or on-the-job in an informal manner, for work in 
the trades utilized in construction work. Therefore, until such time that representative numbers of 
minorities and women complete training and their utilization as journeyworkers is demonstrated 
to the extent of the participation goals as set forth in the Authority’s construction contract, 
training required under this Training/Special Provisions will be primarily limited to minorities 
and women. 

Thus, the Contractor shall demonstrate compliance with the intent of this Training/ 
Special Provision by affording the Authority the opportunity to: 

1. First, approve the use of a minority or woman indentured apprentice known to the Contractor
through an existing Joint Apprenticeship Training program, or

2. Second, provide a partially trained minority or woman trainee who is currently enrolled in a
New York State Department of Labor approved training program, or

3. Third, work cooperatively with the Contractor in recruitment of new minorities or women
trainees, when needed.

In conformance with the foregoing, the Authority’s Form TA-1018 (Request for Personnel), 
should be submitted to the TPE/EIC for submission to the Authority’s Office of Compliance. 
The Contractor shall allow reasonable time for the Authority’s Office of Compliance to ensure 
on-the-job orientation for approved apprentices or assigned trainees within their first month of 
employment. 

WORK HISTORY: No individual shall be employed as a trainee in any trade and/or work 
classification in which such person has successfully completed a training course providing 
journeyworker status in the same trade or work classification, or in which such person has been 
gainfully employed as a journeyworker by virtue of informal on-the-job training. Detection of 
individuals in the above categories may be accomplished by including appropriate questions on 
employee application forms, inquiries to the Authority’s Office of Compliance, checking 
personal references, or by other suitable means. Regardless of the method used, the Contractor 
shall document the finding for each indentured apprentice or trainee provided training under this 
requirement. A copy of the finding shall be given to the Authority’s Office of Compliance. In 
the case of indentured apprentices, evidence of indentureship in a registered approved 
apprenticeship program shall also be submitted. 
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SUBCONTRACTING: In the event the Contractor subcontracts a portion of the contract work, 
the Contractor shall ensure the requirements of this Training/Special Provision are physically 
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets 
the goals for minorities and women employment and training, either independently or in 
combination with the prime Contractor’s workforce. The Contractor must determine the hours of 
training, if any, and in which trade or work classification, minorities or women indentured 
apprentices or trainees are to be trained by the Subcontractor(s). However, the Contractor shall 
retain the primary responsibility for meeting the training requirements of this Training/Special 
Provision. Subcontractors are herewith advised that disregard of these requirements may result in 
the Authority either rescinding approval for work on this contract or disapproving their use on 
subsequent Authority contracts. 

TRAINING PROGRAMS: The minimum length, type of training, and rate of pay for the trade 
or the work classification of the trade will be specified in the training program approved or 
sanctioned by the New York State Department of Labor. 

Where training is to be provided under this Training/Special Provision, the Contractor shall 
obtain acceptance and/or approval of the training program to be used, and the starting time for 
training, prior to commencing training. The Contractor shall provide on-the-job training directed 
toward developing journeyworkers in the trade, or work classification(s) of the trade involved. 
To the extent the work involved on the contract permits, such training should include all phases 
and facets of a trade, or work classification of a trade, to satisfy usual construction industry 
requirements for continued or future employment therein. 

It is the intent of this Training/Special Provision that training will be provided in construction 
trades rather than clerical type positions. Training may be permitted, in unique circumstances, in 
lower level management positions such as office engineers, where the training is oriented toward 
construction related activities. Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of an 
overall training program. Both off-site and lower level management training are subject to the 
Authority’s approval. 

TRAINEE WAGES: An employee on any New York State Public Works Contract must be 
paid the full journeyperson prevailing wage unless such employee is individually registered in an 
approved and registered New York State Department of Labor Apprenticeship Program. 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor apprenticeship requirements are met. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyworker wage rate on the wage determination which provides for less 
than full benefits for apprentices. 

DURATION OF TRAINING: Once an indentured apprentice is approved or a trainee is 
assigned to the contract under the Training/Special Provision, that individual shall be trained in 
the designed trade throughout the duration of the contract whenever such trade is in use on the  
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contract until the trainee or apprentice has completed the approved training program. Where 
training is provided under a multiphase apprenticeship or training program, it is expected that 
training will be provided continually through all phases to the extent that opportunities for such 
training exist in the work under contract. Upon satisfactory completion of a phase of training 
under a multiphase training program, if further appropriate and required training is not available 
and work in the work classification of the completed phase is available, the minority or woman 
indentured apprentice or trainee shall continue employment, and be compensated at the 
prevailing journeyworker wage rate for such work. Hours of employment as a journeyworker  
described above will not be credited toward training hours required by the approved training or 
apprenticeship program. 

If an indentured apprentice or trainee is terminated before completion of the contract for any 
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a 
counseling session with the Authority's Chief Compliance Officer and the individual to explain 
the reasons for termination. Documentation that the counseling session was held and the reasons 
for termination shall be given to the Authority's Chief Compliance Officer. 

REQUIRED RECORDS: The Contractor shall provide each minority or woman trained under 
this provision with a certification showing the type and length of training satisfactorily 
completed. In addition, the Contractor shall keep records on the job site indicating the nature and 
hours of training provided to each trainee or indentured apprentice and furnish weekly reports 
documenting performance under this Training/Special Provision to the Project Engineer. 
No measurement will be made of training provided to indentured apprentices or trainees for 
whom no work history has been provided to the Project Engineer. In addition, no measurement 
will be made of training provided to apprentices for whom no evidence of indentureship in a 
registered apprenticeship program has been provided to the Project Engineer. 

NO PAYMENT FOR TRAINING: No payment will be made for the training required of the 
Contractor under this Training/Special Provision. The required training is a labor cost which is 
included in the lump sum bid by the Contractor for the items of work comprising the contract. 

(1) Journeyworker means a person who is capable of performing all the duties
within a trade or a given work classification of a trade. 

WORKFORCE UTILIZATION/GROSS WAGES REPORTING 

In accordance with the requirements pursuant to Executive Order (EO) 162, Contractors must 
report employee workforce utilization on a monthly basis and gross wages on a quarterly basis 
for its company and all subcontractors in accordance with EO 162, as follows:   

A. EO 162 (Monthly/Quarterly) Workforce Utilization/Gross Wages Reporting

Construction Contractors/Subcontractors are required to submit (Monthly) Workforce
Utilization and (Quarterly) Workforce Utilization/Gross Wages Reports for their firm and all
subcontractors.

(Monthly)Workforce Utilization/ (Quarterly) Gross Wages Reports are required to be
electronically submitted to WorkforceUtilizationReportConstruction@thruway.ny.gov.

(Monthly) Workforce Utilization report for the preceding month must be submitted by the
10th of each month, for the Contractor and all subcontractors.
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The (Monthly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the 
Thruway website @ thruway.ny.gov/business/dmwbe/eo-162-monthly-construction.xls 

(Quarterly) - Workforce Utilization, including Gross Wages Reports for quarterly reporting 
must be submitted by 10th of April, July, October and January, for the Contractor and all 
subcontractors.    

The (Quarterly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the 
Thruway website @ thruway.ny.gov/business/dmwbe/eo-162-quarterly-construction.xls 

B. Form TA-1017 Monthly Workforce Utilization Composite Report

Form TA–1017 (Monthly) Workforce Utilization Composite report must be completed for
each calendar month by the Contractor reflecting the cumulative total work hours of
employment to date for the entire workforce.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report, must be approved by
the TPE/EIC and electronically submitted prior to the 10th of the month to
Compliance@thruway.ny.gov.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report is located on the
Thruway website @ thruway.ny.gov/business/dmwbe/ta-w1017.xls

NONDISCRIMINATION 

The Contractor shall comply with the provisions of the Human Rights Law, and all other state and 
federal statutory and constitutional non-discrimination provisions.  The Contractor and its 
subcontractors shall not discriminate against any employee or applicant for employment because 
of race, creed (religion), color, sex, national origin, sexual orientation, military status, age, 
disability, predisposing genetic characteristic, marital status or domestic violence victim status, 
and shall also follow the requirements of the Human Rights Law with regard to non-discrimination 
on the basis of prior criminal conviction and prior arrest. 

Questions regarding compliance with Workforce Utilization/Gross Wages Reporting should be 
directed to the Authority’s Office of Compliance. 

MOBILIZATION AND PAYMENT OF ESTIMATES/INVOICES 

Processing of mobilization, estimates and/or invoices is contingent upon Contractor 
demonstration and/or documentation of compliance with all of the Authority’s Disadvantaged 
Business/Equal Employment Opportunity/Minority/Women and Service-Disabled Veteran 
Owned-Business Enterprise Contract/Agreement requirements and provisions. 

Forms listed herein may be revised, updated, at the Authority’s sole discretion and are required 
during the covered period, under the reporting schedules established by the Authority.  

DBE/EEO/MWBE/SDVOB forms, requirements and reporting schedules will be discussed 
during the pre-award meeting or by contacting the Authority’s Office of Compliance. 
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REPORTING AND SUBMISSION SCHEDULES 

Contractors are required to submit the following forms or reports by the 10th of each month, for 
the preceding month’s activities to:  Compliance@thruway.ny.gov 

TA-W1017 Monthly Workforce Utilization Composite 
TA-W1023 Payments to D/M/WBE Subcontracting Firms 
TA-1024 Workforce and Training Utilization Schedule 
TA-W1046-9 Weekly Training Progress Report 

The above forms or reports must accurately reflect the information reported on the following 
forms:   

TA-W1022-9 Utilization Plan 
TA-W1024-9 Workforce and Training Utilization Schedule 
TA-W1041-9 Training Report 
TA-W1064-9 Construction Contractors Annual EEO Report 

Contractors are also required to submit the following forms or reports by the 10th of each month, 
for the preceding month’s activities to: 
WorkforceUtilizationReportConstruction@thruway.ny.gov 

EO 162 - Monthly Workforce Utilization/Gross Wage Report 
EO 162 - Workforce Utilization/Quarterly Gross Wage Report 

All Authority Forms are available at:  

http://www.thruway.ny.gov/business/contractors/forms/index.html 

Timely, complete and accurate reports shall be submitted as required and/or upon request. 
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WAGE RATES 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   

In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  

Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  

All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  

By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   

The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  

Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   

The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   

The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION 

All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the new York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 
STATE PREVAILING WAGE RATES 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at www.labor.ny.gov. All changes or clarification of 
labor classification(s) and applicability of prevailing wage rates shall be obtained in 
writing from the Office of the Director, NYSDOL Bureau of Public Work. 

The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#). The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 

A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract. Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2023 through June 2024. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:

 
Name & Title of Representative:

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Antonio Melendez, Professional Engineer 1
200 Southern Boulevard
Albany    NY 12209-0183

Schedule Year 2023 through 2024
Date Requested 05/01/2024
PRC# 2024005098

Location Mileposts 29.41 and 29.54
Project ID# D214984
Project Type Bridge Rehabilitation at MP 29.54, I-87/I-287 Over Route 202 and MP 29.41, I-87/I-287 Over Mahwah River

in Rockland County in accordance with the Plans and Specifications.
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.
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The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
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The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :                                 

Amount of Contract: $

 
Approximate Starting Date: - - - - /- - - - /

 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

 
 

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Antonio Melendez, Professional Engineer 1
200 Southern Boulevard
Albany    NY 12209-0183

Schedule Year 2023 through 2024
Date Requested 05/01/2024
PRC# 2024005098

Location Mileposts 29.41 and 29.54
Project ID# D214984
Project Type Bridge Rehabilitation at MP 29.54, I-87/I-287 Over Route 202 and MP 29.41, I-87/I-287 Over Mahwah River

in Rockland County in accordance with the Plans and Specifications.
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Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

 

Effective June 23, 2020 

 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 
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To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12226

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.

136



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 

• You perform work that is not part of the usual work done by the business that hired you, and 

• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  

• Payment for wages earned, minimum wage, and overtime (under certain conditions),   

• Prevailing wages on public work projects,  

• The provisions of the National Labor Relations Act, and 

• A safe work environment. 
 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 

• Civil Penalty First offense: Up to $2,500 per employee 
  

 Subsequent offense(s): Up to $5,000 per employee 
 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 
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 New York State Department of Labor 
 Bureau of Public Work 

Attention Employees 
THIS IS A: PUBLIC WORK 

PROJECT 
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at  
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

Chapter 629 of 
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site.  They can also be found at: 
https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany 
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
 Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5287

Patchogue 
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name: 

Project Location: 

PW 101 (08/23) 
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Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 

Page 18

Prevailing Wage Rates for 07/01/2023 - 06/30/2024 Published by the New York State Department of Labor
Last Published on May 01 2024 PRC Number 2024005098

140



Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12
Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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AGREEMENT, 
FAITHFUL 

PERFORMANCE 
BOND, 
AND 

LABOR AND 
MATERIAL 

BOND 



Page 1 of 37 07/20 
03/22, 01/23 

CONTRACT NO: 

COUNTY: 

NEW YORK STATE 

THRUWAY AUTHORITY 

A G R E E M E N T 
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Page 2 of 37 07/20 
03/22, 01/23 

NEW YORK STATE THRUWAY AUTHORITY 

AGREEMENT 

CONTRACT NO: 

This AGREEMENT, entered into this day of                               , by the NEW YORK STATE 
THRUWAY AUTHORITY (hereinafter referred to as the "AUTHORITY") having its principal 
office at 200 Southern Blvd. (P. O. Box 189, Albany, NY 12201) in the County of Albany 
and State of New York and hereinafter called the "CONTRACTOR", 

a corporation organized and existing under the laws of the State of 

a partnership, consisting of 

an individual conducting business as 

the location of whose principal office is 

WITNESSETH: That the Authority and the Contractor for the consideration hereinafter 
named agree as follows: 

ARTICLE 1. WORK TO BE DONE. 
The Contractor shall (a) furnish all the materials, appliances, tools and labor of every kind 
required, and construct and complete in the most substantial and skillful manner, the 
construction, improvement or reconstruction of the project on or before the completion date 
of the as further described in ARTICLE 4, and as generally identified and shown on the 
plans entitled: 

in accordance with the "Standard Specifications" of the New York State Department of 
Transportation, which contain the information for bidders; form of proposal, agreement, 
and bonds; general specifications and conditions or contract; materials of construction; and 
payment Items; and (b) do everything required by the Contract (Contract Documents) as 
defined herein. 
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The Contractor agrees that its proposal contained herein is based upon performing all the 
work of the Contract in accordance with a schedule that will result in the completion of the 
total works by the Date of Completion of the Contract and all intermediate stage and phase 
completion requirements of the contract, while adhering to all restrictions set forth in the 
Schedule and Suspension of Work, the Thruway Traffic Plan, and the General and Special 
Notes, and that the work will be performed at the unit bid prices, as shown on the contract 
documents and as detailed in the specifications and notes, utilizing the Labor Force, 
Qualified Disadvantaged, Women Owned and Minority Owned Subcontractor Entrepreneurs 
and Methods and Materials of Construction as described in the Contract Documents and 
any incorporated Addenda thereto, and conduct its operations in accordance with the 
Vehicle and Traffic Law, the Rules and Regulations of the NYS Thruway Authority, and the 
Thruway Operating Rules and General and Special Notes that are part of this proposal. 
The Contractor further agrees its proposal is not based upon the assumption that any 
specifications, traffic restrictions, scheduling or phasing/staging requirements will be waived, 
an extension of Contract Completion Date will be granted, a labor dispensation will be 
granted, substitution of non-approved products, alternatives or claimed functional 
equivalents for Specified Construction Materials and Methods will be allowed, or any Value 
Engineering Proposals will be entertained and approved by the New York State Thruway 
Authority, and any requests for a substitution, equivalent or alternate, which it proposes, will 
be accompanied by an agreed price analysis establishing an applicable credit or illustrating 
cost equal to or greater than the bid amount. 

ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. 
The Contract (and Contract Documents) shall be deemed to include the advertisement for 
proposals; the contractor's proposal; the Schedule for Participation By Disadvantaged 
Business Enterprise Participation goals; the agreement; the "Standard Specifications" 
including all addenda thereto referred to above; the plans; any addenda and/or amendments 
to specifications if the same are issued prior to date of receipt of proposal and all provisions 
required by law to be inserted in the contract whether actually inserted or not. Appendix A, 
standard clauses for all N.Y State contracts, is attached hereto and is hereby made a part of 
this agreement as if set forth fully herein. 

ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. 
The Contractor agrees that before making its proposal it carefully examined the contract 
documents, together with the site of the proposed work, as well as its surrounding territory, 
and is informed regarding all of the conditions affecting the work to be done and labor and 
materials to be furnished for the completion of this contract, including the existence of poles, 
wires, pipes, and other facilities and structures of municipal and other public service 
corporations on, over or under the site, except latent conditions that meet the requirements 
of §104-04 and §109- 05, and that its information was secured by personal investigation and 
research. 

ARTICLE 4. DATE OF COMPLETION. 
The Contractor further agrees that it will begin the work herein embraced within ten days of the 
effective date hereof, unless the consent of the Authority, in writing, is given to begin at a 
later date, and that it will prosecute the same so that it shall be entirely completed and 
performed on or before the completion date shown in Article 1. 
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No extension beyond the date of completion fixed by the terms of this contract shall be 
effective unless in writing signed by the Authority. Such extension shall be for such time 
and upon such terms and conditions as shall be fixed by the Authority, which may include 
the assessment of liquidated damages and a charge for engineering and inspection 
expenses actually incurred upon the work, including engineering and inspection expenses 
incurred upon the work by railroad companies on contracts for grade crossing elimination. 
Notice of application for such extension shall be filed with the Chief Engineer, Department 
of Engineering of the Authority at least fifteen days prior to the date of completion fixed by 
the terms of this agreement. 

ARTICLE 5. ALTERATIONS AND OMISSIONS. 
The said work shall be performed in accordance with the true intent and meaning of the 
contract documents without any further expense of any nature whatsoever to the 
Authority other than the consideration named in this agreement. 

The Authority reserves the right at any time during the progress of the work, to alter the 
plans or omit any portion of the work as it may deem reasonably necessary for the public 
interest; making allowances for additions and deductions with compensation made in 
accordance with the Standard Specifications, for this work without constituting grounds for 
any claim by the contractor for allowance for damages or for loss of anticipated profits, or 
for any variations between the approximate quantities and the quantities of the work as 
done. 

ARTICLE 6. NO COLLUSION OR FRAUD. 
The Contractor hereby agrees that the only person or persons interested as principal or 
principals in the bid or proposal submitted by the Contractor for this contract are named 
therein, and that no person other than those mentioned therein has any interest in the 
above-mentioned proposal or in securing of the award, and that this contract has been 
secured without any connection with any person or persons other than those named, and 
that the proposal is in all respects fair and was prepared and the contract was secured 
without collusion or fraud and that neither any officer nor employee of the New York State 
Thruway Authority or the State Department of Transportation or either of them has or 
shall have a financial interest in the performance of the contract or in the supplies, work or 
business to which it relates, or in any portion of the profits thereof. (See also Section 139-
a and 139-b of the State Finance Law referred to in the Standard Specifications, which 
are made a part of this contract.) 

ARTICLE 7. CONTRACT PAYMENTS. 
As the work progresses in accordance with the contract and in a manner that is satisfactory 
to the Authority, the Authority hereby agrees to make payments to the Contractor therefore, 
based upon the proposal attached hereto and made a part hereof, as follows: The Authority 
shall, once in each month and on such days as it may fix, make an estimate of the quantity 
of work done and of material which has actually been put in place in accordance with the 
terms and conditions of the contract, during the preceding month, and compute the value 
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law 
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment). No monthly estimate 
shall be rendered unless the Contractor has provided acceptable documentation with regard 
to actions taken to comply with the M/WBE goals of the contract (see also §109-06 Contract 
Payments) and the value of the work done equals 5% of the contract amount or $1,000, 
whichever is the lesser. Semi-monthly estimates may be rendered provided (a) the value of 
the work performed in two successive weeks is more than $100,000 or (b) the Chairman of 
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the Authority deems it to be for the best interest of the Authority to do so. 

Contractor understands and agrees that payments will only be rendered electronically 
unless payment by paper check is expressly authorized by the Authority, in its sole 
discretion, due to extenuating circumstances. Contractor shall comply with the Authority’s 
procedures to authorize electronic payments. Authorization forms are available at 
http://www.thruway.ny.gov/business/purchasing/epayments/index.html, by e-mail at 
suppliermgmt@thruway.ny.gov, or by telephone at (518) 436-2859. Contractor 
acknowledges that it will not receive payment of any estimates submitted under this 
Agreement if it does not comply with the Authority’s electronic payment procedures, except 
where the Authority has expressly authorized payment by paper check as set forth above. 

ARTICLE 8. PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. 
It is further agreed that so long as any lawful or proper direction concerning the work or material 
given by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not be 
entitled to have any estimate made for the purpose of payment, nor shall any estimate be 
rendered on account of work done or material furnished until such lawful or proper direction 
aforesaid has been fully and satisfactorily complied with. 

ARTICLE 9. FINAL ACCEPTANCE OF WORK. 
When in the opinion of the Thruway Division Director, a Contractor has fully performed the 
work under the contract, the Thruway Division Director shall recommend to the Chief 
Engineer, Department of Engineering of the New York State Thruway Authority, the 
acceptance of the work so completed. If the Chief Engineer, Department of Engineering 
accepts the recommendation of the Thruway Division Director, he/she shall thereupon by 
letter notify the Contractor of such acceptance.  Copies of such acceptance shall be sent to 
other interested parties. Prior to the final acceptance of the work by the Chief Engineer, 
Department of Engineering of the New York State Thruway Authority or a designee, the 
contract work may be inspected, accepted and approved by other agencies and/or 
municipalities who will have jurisdiction of the work after final acceptance.   

Final acceptance shall be final and conclusive except for defects not readily ascertainable 
by the New York State Thruway Authority, actual or constructive, fraud, gross mistakes 
amounting to fraud or other errors which the Contractor knew or should have known about 
as well as the New York State Thruway Authority's rights under any warranty or guarantee. 
Final acceptance may be revoked by the New York State Thruway Authority at any time 
prior to the issuance of the final check, upon the New York State Thruway Authority's 
discovery of such defects, mistakes, fraud or errors in the work. 

ARTICLE 10. FINAL PAYMENT. 
After the final acceptance of the work, the Engineer shall prepare a final agreement of the 
work performed and the materials placed and shall compute the value of such work and 
materials under and according to the terms of the contract.  

This agreement shall be certified, as to its correctness, by the Engineer. Upon approval of 
such final agreement by the Director, Office of Construction Management, it shall be 
submitted to the Chief Engineer, 
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Department of Engineering for final approval. The right, however, is hereby reserved to the 
Chief Engineer, Department of Engineering to reject the whole or any portion of the final 
agreement, should the said certificate of the Engineer be found or known to be inconsistent 
with the terms of the agreement or otherwise improperly given. All certificates, upon which 
partial payments may have been made being merely estimates, shall be subject to correction 
in the final certificate or final agreement. 

ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT. 

Article 11.1 General Right to Suspend and Cancel Contract. 
It is further mutually agreed that if at any time during the prosecution of the work the Authority 
shall determine that the work is not being performed in accordance with the Contract or for 
the best interest of the Authority, the Chief Engineer, Department of Engineering, may 
proceed in any of the following ways: 

1) Temporarily suspend the execution of the work by the Contractor, and the Chief Engineer
of the Authority may then proceed with the work under his/her own direction in such manner
as will accord with the Contract Documents and be for the best interests of the Authority; or

2) Terminate the Contract while it is in progress, and thereupon proceed with the work by a
new contract negotiated or publicly advertised, by the use of his/her own forces, by calling
upon the Surety to complete the Work in accordance with the Contract Documents, or by a
combination of any such methods; or

3) Cancel the Contract and re-advertise and re-procure in accordance with applicable law;
or

4) Complete the Work under the Authority’s direction in such a manner as will accord with
the Contract Documents and be for the best interests of the Authority.

Any excess in the cost of completing the Contract beyond the Contract Price for which it was 
originally awarded shall be charged to and paid by the Contractor failing to perform the Work 
or its Surety, all pursuant to the provisions of Section 40 of the New York State Highway 
Law. 

In the event of suspension or termination, the Contractor shall be paid its costs, including 
contract close-out costs, and profit on work satisfactorily performed and project design costs 
actually incurred up to the time of termination, less an amount necessary to satisfy any 
claims, liens or judgments against the Contractor. The Contractor shall promptly submit its 
termination claim. The Contractor will only be paid the contract price for materials delivered 
and accepted, or services performed in accordance with the manner or performance set 
forth in this contract, less an amount necessary to satisfy any claims, liens or judgments 
against the Contractor. 

Whenever the Authority determines to suspend or stop Work under this Contract, a written 
notice sent by mail to the Contractor at its address and to its Sureties at their respective 
addresses shall be sufficient notice of its action in the premises. 

Article 11.2 Termination for Cause. 
A. If at any time during the prosecution of the work the Chief Engineer shall determine that

the work under the Contract is not being performed according to the Contract or any
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provision of the Contract is violated by the Contractor or by any subcontractor or that 
an Event of Default (as defined below) has occurred hereunder, the Chief Engineer, in 
his or her sole and absolute discretion, may proceed in any of the following ways: 

(1) Suspend or stop work by the Contractor, and the Chief Engineer may then complete
the Work under his/her own direction in such manner as further described in the
Contract Documents and as determined by the Chief Engineer to be in the best
interests of the Authority; or

(2) Terminate the Contract while it is in progress, and thereupon complete the work
by: a new contract negotiated or publicly advertised; use of the Authority’s own
forces; calling upon the Surety to complete the Work in accordance with the
Contract; or a combination of any such methods; or

(3) Terminate the Contract and re-advertise as provided in law or if applicable, demand
upon the Surety to complete any and all remaining work pursuant to the terms of the
Contract and the Faithful Performance Bond.

As used herein, an “Event of Default” shall mean a material breach of the Contract by
the Contractor which, without limitation, the following has occurred: (i) the Contractor
has failed to begin the work in accordance with the Contract requirements; (ii)
performance of this Contract has been unnecessarily or unreasonably delayed, (iii) the
Contractor has willfully violated any of the provisions of the Contract or has not executed
the same in good faith and in accordance with this Contract; (iv) the Contractor has
abandoned the work; (v) the Contractor has become insolvent (other than as a
bankrupt), or has assigned the proceeds of this Contract for the benefit of creditors, or
taken advantage of any insolvency statute or debtor or creditor law or if his property or
affairs have been put in the hands of a receiver; (vi) the Contractor has failed to obtain
an approval required by the Contract; (vii) the Contractor has failed to provide the
required insurances; (viii) the Contractor has failed to provide "adequate assurance" as
required; or (ix) the Contractor is found to be non-responsible.

B. Any excess in the cost of completing the Contract beyond the price for which it was
originally awarded shall be charged to and paid by the Contractor failing to perform the
work or by the Contractor's Surety, pursuant to the terms and conditions of Section 40
of the New York State Highway Law and the Faithful Performance Bond.

C. Whenever the Authority determines to suspend, stop work, or terminate under this
provision of the Contract, the Contractor and Surety shall receive written notice
specifying the basis for such default (the “Default Notice”). Contractor shall have fifteen
(15) days from the date of the Default Notice to cure such default, except that, at
Authority’s sole discretion, the Authority may extend such fifteen (15) day period for such
additional period as the Authority shall deem appropriate without waiver of any of its
rights hereunder. The Default Notice shall specify the date the Contractor is to
discontinue all work if such default is not timely cured (the “Termination Date”). If the
Event of Default is not cured or arrangements satisfactory to the Authority are not made
(as evidenced in writing by the Authority) within the designated cure period, then
Contractor shall suspend work and/or the Contract shall terminate, as the case may be,
upon the Termination Date.
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D. Upon occurrence of an Event of Default or a termination for cause pursuant to this
Article, the Authority has the remedies set forth in the Faithful Performance Bond, the
Contract, and all remedies at law or in equity.

E. In the event the termination for cause is determined to be improper, the termination shall
be deemed a Termination for Convenience as identified in Article 11. 3 .

Article 11.3 Termination for Convenience. 
A. The Authority, at any time, may terminate the Contract in whole or in part. Any such
termination shall be effected by delivering to the Contractor a written notice of termination
specifying the extent to which performance of work under the Contract is terminated and
the date upon which the termination becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to minimize the expenses resulting from the
termination.

B. The Authority shall pay the Contractor for work of the contract performed by the
Contractor and accepted by the Authority for the period extending from the end of the period
covered by the last approved Application for Payment up to the effective date of the
termination, an amount determined in accordance with the Contract Documents. In no event
shall the Contractor be entitled to compensation in excess of the total consideration of the
Contract. In no event shall the Contractor be entitled to overhead or profit on the work not
performed.

C. In the event of such termination, the Authority may take over the work and prosecute the
Contract to completion and may take possession of and may utilize such materials,
appliances, and equipment on the site and necessary or useful in completing the work. The
Authority also has the right to suspend the execution of the Work for convenience and/or to
terminate the Contract for convenience.

Whenever the New York State Thruway Authority determines to suspend or stop work under 
the contract, a written notice sent by mail to the Contractor at its address and to the sureties at 
their respective addresses, shall be sufficient notice of its action in the premises. 

Article 11.4 Termination for Vendor Responsibility. 

A. Contractor shall at all times during the Contract term remain responsible. Contractor
agrees, if requested by the Authority, to present evidence of its continuing legal
authority to do business in New York State, integrity, experience, ability, prior
performance, and organizational and financial capacity.

B. The Authority, in its sole discretion, reserves the right to suspend any or all activities
under this Contract, at any time, when it discovers information that calls in to question
the responsibility of Contractor. In the event of such suspension, Contractor will be
given written notice outlining the particulars of such suspension. Upon issuance of
such notice, Contractor shall comply with the terms of the suspension order. Contract
activity may resume at such time as the Authority issues a written notice authorizing
a resumption of performance under the Contract.

C. Notwithstanding any other provision of this Contract, if the Authority determines
Contractor to be non-responsible, the Authority shall have the right to terminate the
Contract for cause pursuant to the terms of Article 11.2 - Termination for Cause herein.
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In such event, the Authority shall have all rights and remedies set forth in Article 11.2, 
including, without limitation, the right to complete Contractor’s contractual 
requirements in any manner the Authority may deem advisable and to pursue 
available legal or equitable remedies for the breach. 

D. In no event shall termination of the Contract by the Authority for reasons of
Contractor’s non-responsibility be deemed a breach by the Authority, nor shall the
Authority be liable for any damages or lost profits or otherwise that Contractor may
incur as a result of such termination.

E. The Authority may require at any time the removal of a subcontractor to the Contractor
that the Authority determines is not responsible.

ARTICLE 12. DETERMINATION AS TO VARIANCES. 
In any case of any ambiguity in the plans, specifications or maps, or between any of them, the 
matter must be immediately submitted to the Chief Engineer, Department of Engineering, who 
shall adjust the same, and his/her decision in relation thereto shall be final and conclusive upon 
the parties. 

ARTICLE 13. SUCCESSORS AND ASSIGNS. 
This Agreement shall bind the successors, assigns and representatives of the parties hereto. 

ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION. 
In accordance with Chapter 406 of the Laws of 1981, the Contractor hereby promises, asserts 
and represents that neither the Contractor nor any substantially owned or affiliated person, 
firm, partnership or corporation has participated, is participating or shall participate in an 
international boycott in violation of the provisions of the United States Export Administration 
Act of 1969, as amended, or the United States Export Administration Act of 1979, or the 
effective Regulations of the United States Department of Commerce promulgated under either 
act. 

It is understood further that the Authority in awarding a contract does so in material reliance 
upon the promise and representation made by the Contractor in the foregoing paragraph and 
that such contract shall be rendered forfeit and void by the State Comptroller if subsequent to 
the bid execution date, the Contractor or such owned or affiliated person, firm, partnership or 
corporation has been convicted of a violation of the aforesaid Acts or Regulations or has been 
found upon final determination of the United States Commerce Department or any other 
appropriate agency of the United States to have violated such Acts or Regulations. 

The Contractor agrees to and shall notify the Chief Engineer, Department of Engineering and 
the Director of the Office of Construction Management and the Director of State Expenditures 
in the Office of the State Comptroller of any such conviction or final determination of violation 
within five (5) days thereof. 

ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-K. 
By execution of this Agreement the Contractor certifies that all information provided with 
respect to New York State Finance Law Section 139-j and Section 139-k is complete, true 
and accurate. The Authority shall have a right to terminate this Agreement in the event the 
Authority finds that the certification made by the Contractor in accordance with New York State 
Finance Law Sections 139-j and 139-k was intentionally false or intentionally incomplete. This 
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includes the Authority’s right to terminate this Agreement at any time in the event the Authority 
finds that Contractor is non-responsible or has failed to accurately disclose vendor responsibility 
information. 

ARTICLE 16. WRITTEN NOTICES. 
All notices permitted or required hereunder shall be in writing and transmitted by either: 

a. certified or registered United States mail, return receipt requested;
b. facsimile transmission;
c. personal delivery;
d. expedited delivery service; or
e. e-mail.

Such notices shall be addressed to the individuals or titles named in the contract documents, 
or which are designated by the Contractor or the Authority at the pre-construction meeting, 
or which are designated by the Authority or the Contractor from time to time during the 
course of the Contract pursuant to the requirements herein. 

Any such notice shall be deemed to have been given either at the time of personal delivery 
or, in the case of expedited delivery service or certified or registered United States mail, as 
of the date of first attempted delivery at the address and in the manner provided herein, or 
in the case of facsimile transmission or email, upon receipt. 

The parties may, from time to time, specify a new or different address in the United States 
as their address for the purpose of receiving notice under this Agreement by giving fifteen 
(15) days written notice to the other party sent in accordance herewith. The parties agree to
mutually designate individuals as their respective representatives for the purposes of
receiving notices under this Agreement. Additional individuals may be designated in writing
by the parties for purposes of implementation and administration/billing, resolving issues
and problems and/or for dispute resolution.

ARTICLE 17. SUBCONTRACTING. 
Contractor agrees not to subcontract any of its services without the prior written approval 
of the Authority. 

Contractor retains ultimate responsibility for all services performed under the Agreement 
and shall pay any subcontractors promptly for work performed under this Agreement. 
Contractor shall be fully responsible to the Authority for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, just as 
Contractor is fully responsible to the Authority for the acts and omissions of persons directly 
employed by Contractor. 

All subcontracts shall be in writing and shall contain provisions, which are functionally 
identical to, and consistent with, the provisions of this Agreement including, but not limited 
to, the body of this Agreement, Appendix A – Standard Clauses for New York State Thruway 
Authority Contracts, and the Contract Documents. Unless expressly waived in writing by 
the Authority, all subcontracts between the Contractor and its subcontractors shall expressly 
name the Authority, as the sole intended third party beneficiary of such subcontract. The 
Authority reserves the right to review and approve or reject any subcontract, as well as any 
amendment to said subcontract(s), and this right shall not make the Authority a party to any 
subcontract or create any right, claim, or interest in the subcontractor or proposed 
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subcontractor against the Authority. The Authority shall have the right to withdraw its 
consent to a subcontractor if, at the sole discretion of the Authority, it appears that the 
subcontract will delay, prevent, or otherwise impair Contractor’s performance of services 
under this Agreement. Upon request, Contractor shall furnish to the Authority copies of all 
Contracts between Contractor and its subcontractors used to perform services for this 
Agreement. 

The Authority reserves the right, at any time during the term of the Agreement, to verify that 
the written subcontract between Contractor and its subcontractors is in compliance with all 
of the provisions of this Article 17 and any subcontract provisions contained in this 
Agreement. 

Contractor shall give the Authority immediate notice in writing of the initiation of any legal 
action or suit which relates in any way to a subcontract with a subcontractor or which may 
affect the performance of the Contractor’s duties under the Agreement. Any subcontract 
shall not relieve the Contractor in any way of any responsibility, duty and/or obligation of the 
Agreement. 

If at any time during performance under this Agreement total compensation to a 
subcontractor exceeds or is expected to exceed $100,000, said subcontractor shall be 
required to electronically submit and certify a new Vendor Responsibility Questionnaire 
directly to the Office of the New York State Comptroller, or submit and certify all necessary 
updated information thereof. 

Nothing contained in this Agreement shall create any contractual relationship between a 
subcontractor and the Authority. 

ARTICLE 18. CONFIDENTIALITY AND NON-DISCLOSURE. 
A. “Confidential Information” means any information not generally known to the public, or that

the Authority claims is confidential, whether oral, written, or electronic, that the Authority
discloses, directly or indirectly, through any means of communication, to Contractor.
Confidential Information includes, but is not limited to, operational and infrastructure
information relating to: bid documents, plans, drawings, specifications, reports, product
information and data; business and security processes and procedures; personnel and
organizational data; financial statements; information system IP addresses, passwords,
security controls, architectures and designs; and such other data, information and images
that the Authority deems confidential.

B. Confidential Information does not include information which, at the time of the Authority’s
disclosure to Contractor: (1) is already in the public domain or becomes publicly known
through no act of Contractor; or (2) is already known by Contractor free of any
confidentiality obligations.

If Contractor wants to disclose Confidential Information, it shall notify the Authority and
specify the Confidential Information it wants to disclose. Contractor may only disclose
such Confidential Information if the Authority approves such disclosure in writing, subject
to such other terms and conditions as the Authority may require. Such approval, if given,
shall only apply to the particular request and the specific Confidential Information for
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which it is given. 

If Contractor is required to disclose or make available, directly or indirectly, Confidential 
Information pursuant to statute, court or administrative order, subpoena, contractual 
obligation, or otherwise by law, Contractor shall: (1) notify the Authority that it has 
received such legal demand as soon as practicable, but in all events prior to any 
disclosure; (2) permit the Authority to take the steps it deems necessary and appropriate 
to protect the Confidential Information from disclosure; (3) cooperate to the fullest extent 
possible under the law with the Authority’s efforts to protect the Confidential Information 
from disclosure; and (4) disclose only such Confidential Information, and only such 
portions thereof, as is required to satisfy the legal demand, and limit any such disclosure 
of Confidential Information to the fullest extent permissible under the law. 

C. Contractor may use Confidential Information solely for the purposes of providing services
to the Authority pursuant to this Agreement. Contractor may make copies of Confidential
Information but only to the extent necessary for the disclosures and uses permitted by
this Agreement. Contractor will make commercially reasonable efforts to ensure that any
copy of Confidential Information that is made is marked to show that it is or contains
Confidential Information. Contractor may share Confidential Information with third
parties: (i) that are required for Contractor’s provision of services to the Authority
pursuant to this Agreement (e.g., Contractors and subcontractors); and (ii) that agree in
writing to be bound by the confidentiality provisions of this Agreement; however,
Contractor may share only that Confidential Information that is necessary to the third
party’s contribution to Contractor’s provision of services to the Authority pursuant to this
Agreement and Contractor must first obtain the Authority’s prior written consent.

The Authority’s disclosure of Confidential Information to Contractor shall not convey to
Contractor any right, title, or interest in or to such Confidential Information, and this
Agreement does not transfer ownership of Confidential Information or grant a license
thereto. The Authority shall retain all right, title, and interest in and to all such
Confidential Information at all times.

D. Contractor shall hold Confidential Information confidential to the maximum extent permitted
by law. Contractor shall safeguard Confidential Information with at least the same level of
care and security that Contractor uses to maintain and protect from disclosure its own
confidential information, using all reasonable and necessary security measures, devices,
and procedures that Contractor uses to maintain its own confidential information, but in all
events with not less than reasonable care.

Contractor shall take reasonable steps to prevent unauthorized access to, use of, or
disclosure of Confidential Information, including without limitation, by protecting its
passwords and other log-in information. Contractor shall notify the Authority immediately
of any known or suspected misuse or misappropriation of Confidential Information and
shall use its best efforts to stop said misuse or misappropriation.

E. Upon written request of the Authority, or upon expiration or termination of this Agreement,
Contractor shall return all Confidential Information to the Authority, or certify in writing that
it has been destroyed and no copies exist.

F. Contractor agrees that breach of this Article 18 would cause the Authority irreparable
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injury, for which monetary damages would not provide adequate compensation, and that 
in addition to any other remedy, the Authority will be entitled to injunctive relief against 
such breach or threatened breach, without proving actual damages or posting a bond or 
other security. 

G. Without limiting the foregoing, the obligations and assurances involving Confidential
Information pursuant to this Agreement shall survive termination or expiration of this
Agreement.

ARTICLE 19. NEW YORK STATE HUMAN RIGHTS LAW, ARTICLE 15 OF THE 
EXECUTIVE LAW. 
The New York State Human Rights Law, Article 15 of the Executive Law, prohibits 
discrimination (including to refuse to hire or employ or to bar or to discharge from 
employment an individual or to discriminate against such individual in compensation or in 
terms, conditions or privileges of employment) and harassment based on age, race, creed, 
color, national origin, sex, , sexual orientation, gender identity or expression, disability, 
marital status, familial status, domestic violence victim status, prior arrest or conviction 
record, military status or predisposing genetic characteristics, or because the individual has 
opposed any practices forbidden under the Human Rights Law or because the individual 
has filed a complaint, testified or assisted in any proceeding under the Human Rights Law, 
regardless of whether such harassment would be considered severe or pervasive under 
precedent applied to harassment claims. Harassment is an unlawful discriminatory practice 
when it subjects an individual to inferior terms, conditions or privileges of employment 
because of the individual’s membership in one or more of these protected categories. 

The Human Rights Law may also require reasonable accommodation for persons with 
disabilities and pregnancy-related conditions. A reasonable accommodation is an 
adjustment to a job or work environment that enables a person with a disability to perform 
the essential functions of a job in a reasonable manner. The Human Rights Law may also 
require reasonable accommodation in employment on the basis of Sabbath observance or 
religious practices. 

Generally, the Human Rights Law applies to: 
• all employers of four or more people, employment agencies, labor organizations and

apprenticeship training programs in all instances of discrimination or harassment;
• employers with fewer than four employees in all cases involving sexual harassment;

and,
• any employer of domestic workers in cases involving sexual harassment or

harassment based on gender, race, religion or national origin.

In accordance with New York State Executive Order No. 177, by execution of this 
Agreement, Contractor hereby certifies, that it does not have institutional policies or 
practices that fail to address the harassment and discrimination of individuals on the basis 
of their age, race, creed, color, national origin, sex, sexual orientation, gender identity, 
disability, marital status, military status, or other protected status under the Human Rights 
Law. 

Executive Order No. 177 and the aforementioned certification do not affect institutional 
policies or practices that are protected by existing law, including but not limited to the First 
Amendment of the United States Constitution, Article 1, Section 3 of the New York State 
Constitution, and Section 296(11) of the New York State Human Rights Law. 
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ARTICLE 20. DEBARMENT CERTIFICATION. 
A. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions by any
Federal department or agency;

2. Have not within a three-year period preceding this contract been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State, or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving
stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (A)(2) of this certification; and

4. Have not within a three-year period preceding this application/proposal/contract
had one or more public transactions (Federal, State or local) terminated for cause or
default.

ARTICLE 21. CONFLICTS OF INTEREST. 
A. Contractor has provided as Exhibit V (attached hereto and made a part of this

Agreement), the Vendor Assurance of No Conflict of Interest or Detrimental Effect
form, signed by an authorized executive or legal representative attesting that
Contractor’s performance of the services does not and will not create a conflict of
interest with, nor position Contractor to breach any other contract currently in force
with the Authority or the State of New York, that Contractor will not act in any manner
that is detrimental to any Authority or State of New York project for which Contractor
is rendering services.

B. Contractor hereby reaffirms the attestations made in its proposal and covenants and
represents that there is and shall be no actual or potential conflict of interest that
could prevent Contractor’s satisfactory or ethical performance of duties required to
be performed pursuant to the terms of this Agreement. Contractor hereby agrees it
shall have a continuing affirmative duty and obligation to notify the Authority
immediately of any actual or potential conflicts of interest.

C. In conjunction with any subcontract under this Agreement, Contractor shall obtain
and deliver to the Authority, prior to entering into a subcontract, a Vendor Assurance
of No Conflict of Interest or Detrimental Effect form, signed by an authorized
executive or legal representative of the subcontractor. Contractor shall also require
in any subcontracting agreement that the subcontractor, in conjunction with any
further subcontracting agreement, obtain and deliver to the Authority a signed and
completed Vendor Assurance of No Conflict of Interest or Detrimental Effect form for
each of its subcontractors prior to entering into a subcontract.

D. The Authority and Contractor recognize that conflicts may occur in the future because
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Contractor may have existing, or establish new, relationships. The Authority will 
review the nature of any relationships and reserves the right to terminate this 
Agreement for any reason, or for cause, if, in the judgment of the Authority, a real or 
potential conflict of interest cannot be cured. 

ARTICLE 22. ETHICS. 
Contractor and subcontractors may hire former State agency or Authority employees. 
However, as a general rule and in accordance with New York Public Officers Law, former 
employees of the Authority may neither appear nor practice before the Authority, nor receive 
compensation for services rendered on a matter before the Authority, for a period of two 
years following their separation from Authority service. In addition, former Authority 
employees are subject to a “lifetime bar” from appearing before the Authority or receiving 
compensation for services regarding any transaction in which they personally participated 
or which was under their active consideration during their tenure with the Authority. 

During the term of the Agreement, Contractor and its subcontractors shall not engage any 
person who is, or has been at any time, in the employ of the Authority or New York State to 
perform services under the Agreement in violation of: the provisions of the Public Officers 
Law (“POL”); the rules, regulations, opinions, guidelines, or policies promulgated or issued 
by the New York State Joint Commission on Public Ethics (“JCOPE Regulations”); and any 
other laws applicable to the service of current or former Authority or New York State 
employees (“Other Laws,” and, together with POL and JCOPE Regulations, collectively, the 
“Ethics Provisions”). Contractor certifies that all of its employees and employees of any 
subcontractor who are former employees of the Authority or New York State and who are 
assigned to perform services under the Agreement shall be assigned in accordance with all 
Ethics Provisions. Further, during the term of the Agreement, no person who is employed 
by Contractor or its subcontractors and who is disqualified from providing services under the 
Agreement pursuant to any Ethics Provisions may share in any net revenues Contractor or 
its subcontractors derives from the Agreement. 

Contractor shall identify and provide the Authority with notice of those employees of 
Contractor or its subcontractors who are former employees of the Authority or New York 
State and who will be assigned to perform services under the Agreement, and shall ensure 
that such employees comply with all applicable laws and prohibitions. The Authority may, 
request that Contractor provide it with whatever information the Authority deems appropriate 
about each such person’s engagement, work cooperatively with the Authority to solicit 
advice from the New York State Joint Commission on Public Ethics, and, if deemed 
appropriate by the Authority, instruct any such person to seek the opinion of the Joint 
Commission on Public Ethics. The Authority shall have the right to withdraw or withhold 
approval of any subcontractor if utilizing such subcontractor for any work performed 
hereunder would be in conflict with any of the Ethics Requirements. The Authority shall 
have the right to cancel or terminate the Agreement at any time if any work performed under 
the Agreement is in conflict with any Ethics Provisions. 

ARTICLE 23. MINORITY AND WOMEN BUSINESS ENTERPRISE GOALS AND 
SERVICE DISABLED VETERANS OWNED BUSINESS GOALS. 
This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Minority-Owned Business Enterprises 
(MBE) and Women-Owned Business Enterprises (WBE) (collectively M/WBE). All State 
M/WBE requirements are applicable to this Contract. The approved overall combined MBE 
and WBE participation goal for the project is established in the Contract Documents. 
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This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Service Disabled Veterans Owned 
Business (SDVOB). All State SDVOB requirements are applicable to this Contract. The 
approved overall SDVOB participation goal for the project is established in the Contract 
Documents. 

ARTICLE 24. IRAN DIVESTMENT ACT- SECTION 2879-C OF THE PUBLIC 
AUTHORITIES LAW. 
A. As used in this Article 24, “person” has the meaning set forth in paragraph (e) of

subdivision 1 of Section 165-a of the State Finance Law.

B. As used in this Article 24 “Contract” means this Agreement.

C. Contractor hereby provides the following certification: By signing this Contract, each
person and each person signing on behalf of any other party certifies, and in the case
of a joint bid or partnership each party thereto certifies as to its own organization, under
penalty of perjury, that to the best of its knowledge and belief, that each person is not
on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the
State Finance Law.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES. 
Contractor warrants that it has not employed or retained any company or person, other than a 
bona fide employee working for Contractor, to solicit or secure this Agreement, and has not 
paid or agreed to pay any company or person, other than a bona fide employee, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or 
resulting from the award or making of this Agreement. In the event Contractor violates this 
warranty, Authority shall have the right to terminate this Agreement without liability, or, in its 
discretion, to deduct from payments otherwise owed to the Contractor for services provided 
pursuant to this Agreement the full amount of such fee, commission, percentage, brokerage 
fee, gift or other consideration. 

ARTICLE 26. COMPLIANCE MONITORING. 
In the event that the Contractor, its affiliates or any subcontractor is or becomes subject to a 
compliance monitoring requirement consequent to an agreement with a governmental entity at 
any time prior to completion of the contract, the Contractor shall promptly notify the Authority 
of the same. Compliance monitoring means any requirement imposed by a governmental entity 
arising from an investigation of activities of the Contractor, its affiliates, or any subcontractor 
concerning alleged compliance violations, pursuant to which the subject entity is obligated to 
allow an independent third party to review, analyze, investigate or report on that entity’s future 
compliance with governmental rules and/or contractual requirements arising from 
governmental rules. Said notice shall be in writing and shall include (i) a copy of the order, 
settlement or other document setting forth the requirement to implement a monitoring program 
and (ii) the specific requirements and conditions of the required program. If the order, 
settlement or other document is subject to confidentiality protection that cannot be unilaterally 
waived by the Contractor or the entity that is subject to the requirement, the Contractor shall 
cause the subject entity to confirm that it is subject to a compliance monitoring requirement 

and to provide a confidential summary of the terms and conditions of the monitoring 
requirement to the Contractor, with a copy to the Authority. 
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The Contractor shall further cause the subject entity to promptly notify the Contractor, with 
a copy to the Authority, of any violations of the monitoring program by the subject entity and 
of any other concerns expressed by the monitor regarding compliance with the monitoring 
program requirements. In such event, the Contractor shall provide to the Authority a detailed 
written report as to whether and to what extent, if any, the violation or concerns expressed 
by the monitor are relevant to the Contractor’s compliance with its Contract obligations, or 
to the performance of work by the Contractor. The Authority shall at all times have the right 
to independently investigate whether any matter raised by the monitor will have any effect 
upon the Contractor’s compliance with its Contract obligations or performance of work by 
the Contractor and/or subject entity. If any such violation occurs or concerns expressed by 
the monitor involve compliance requirements that are deemed by the Authority to be relevant 
to the Contract, the Authority shall have the right to require the Contractor to institute, at 
Contractor expense, additional data keeping, reporting, and/or other safeguard measures, 
including permitting independent auditing and access to pertinent records of the Contractor 
or the subject entity to mitigate risk that a similar violation will occur on the project or be a 
cause for concern with respect to the Contractor’s performance of its obligations under the 
Contract. The Authority’s audit rights under the Contract shall include the right to audit and 
access pertinent records of the Contractor or the subject entity relating to compliance issues 
described herein. 

The Authority agrees to take all reasonable measures to maintain the confidentiality (to the 
extent permitted by law) of any information provided by Contractor and/or the subject entity 
pursuant to this Article 26 which the Contractor has reasonably designated as confidential, 
and the provisions of Appendix A, Section 9 of the New York State Thruway Authority 
Addendum to the Standard Specifications, of the Agreement shall apply with respect to 
disclosure of any such Records under the Statute (as defined in such section). Any intra- 
agency written materials prepared by the Authority, or any written inter-agency materials 
that are in the possession or control of the Authority, to the extent based on information or 
records designated as confidential or exempt from disclosure under the Statute as provided 
in the preceding sentence, shall also be designated and treated as such by the Authority to 
the fullest extent permitted by law. The Authority may disclose any of the aforementioned 
information, records and materials to the New York State Department of Transportation, 
provided that the Department agrees to treat such information, records and material in the 
same manner as required of the Authority under this paragraph. 

The rights and remedies granted to the Authority under this Article 26 are in addition to, and 
not to the exclusion of, any and all of its rights and remedies under the Contract or at law or 
in equity. 

ARTICLE 27. INDEMNIFICATION. 
The Contractor shall be responsible for all damage to life and property due to negligent or 
otherwise tortious acts, errors or omissions of the Contractor in connection with its 
services under the Contract Documents. To the fullest extent permitted by law: (a) the 
Contractor shall indemnify, hold harmless, and release the Authority, the State of New 
York, any municipality in which the Work is being performed; and/or any public benefit 
corporation, railroad or public utility whose property or facilities are affected by the Work 
from suits, claims, actions, damages, and costs of every name and description resulting 
from the Work under this Contract and until the Final Acceptance thereof; (b) with respect 
to personal injury or property damage occurring after Final Acceptance and not covered by 
the indemnity in clause Article 27 (a), the Contractor shall indemnify, hold harmless, and 
release the Authority, the State of New York, any municipality in which the Work is being 
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performed; and/or any public benefit corporation, railroad or public utility from suits, claims, 
actions, damages, and costs of every name and description resulting from negligent or 
otherwise tortious acts, errors or omissions of the Contractor in connection with its 
services under the Contract Documents; and (c) the Contractor shall indemnify, hold 
harmless, and release the Authority’s Inspector from suits, claims, actions, damages, and 
costs involving personal injury and property damage resulting from the Contractor’s Work 
under the Contract during its prosecution and until the Final Acceptance thereof. The 
Authority may retain such monies from the amount due the Contractor as may be 
necessary to satisfy any claim for damages recovered against the Authority, the State of 
New York. any municipality in which the Work is being performed, any public benefit 
corporation, railroad, or public utility whose property or facilities are affected by the Work, 
or the Authority’s Inspectors. The Contractor’s obligation under this paragraph shall not be 
deemed waived by the failure of the Authority to retain the whole or any part of such 
monies due the Contractor, or where such suit, action, damages, and/or costs have not 
been resolved or determined prior to release of any monies to the Contractor under the 
Contract. Such obligation shall not be deemed limited or discharged by the enumeration or 
procurement of any insurance for liability for damages imposed by law upon the 
Contractor, Subcontractors, the Authority, the State, any municipality in which the Work is 
being performed, any public benefit corporation, railroad, or public utility whose property or 
facilities are affected by the Work, or any Department consultants or contractors working 
relative to the Project.  

The Contractor has the obligation, at its own expense, for the defense of any action or 
proceeding which may be brought against the parties specified in this Article. This 
obligation shall include the cost of attorney fees, disbursements, costs, and other 
expenses incurred in connection with such action or proceeding. The provisions of this 
Article shall survive the expiration or termination of the Contract.  

Without limiting the generality of the foregoing, Contractor’s obligation to indemnify, save 
harmless and release the Persons identified in this article specifically includes any suits, 
claims, actions, damages, and costs of every name and description resulting from any spill 
or release or threatened spill or release of a Hazardous Material (i) attributable to the 
negligence, willful misconduct or breach of contract by Contractor, its Subcontractors or 
agents, or (ii) which was brought onto the Site by Contractor or any of its Subcontractors 
or agents.  

Notwithstanding the foregoing, the Authority reserves the right to join such action, at its 
sole expense, when it determines there is an issue involving a significant public interest. 
Such obligation does not extend to those suits, actions, damages, and costs of every 
name which arise out of the sole negligence of the Authority, the State of New York, any 
municipality in which the Work is being performed, any public benefit corporation, railroad, 
or public utility whose property or facilities are affected by the Work of the Project, or any 
Authority consultants or Contractors working relative to the Project, their agents, or their 
employees.   

ARTICLE 28. NOTICES REGARDING CLAIMS, LITIGATION AND RULINGS. 
The Contractor shall promptly provide written notice to the Authority of all claims, litigation 
and governmental rulings pertaining to the work where such claims, litigation or rulings could 
subject the Authority to liability or substantially impair the completion of the Contract work. 
With such notice, the Contractor shall include a brief summary of the issue involved and the 
Contractor’s position on such issue. Such written notice is additional to and not in place of 
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any other notices required by the Contract Documents. The Contractor shall cooperate and 
provide, and shall require all subcontractors to cooperate and provide, such information or 
records as may be reasonably requested by the Authority concerning such claims, litigation 
or rulings. 

ARTICLE 29. COOPERATION AND FURTHER ASSURANCES. 
Contractor shall cooperate and provide, and shall cause all subcontractors to cooperate and 
provide, such information as is necessary or requested by the Authority to assist or facilitate 
the submission by the Authority of any documentation, reports or analysis required by the 
State, and/or any other governmental entity with jurisdiction over the work. The Contractor 
shall promptly execute and deliver to the Authority all such instruments and other documents 
and assurances as are reasonably requested by the Authority to further evidence the 
obligations of the Contractor under the Contract. 

ARTICLE 30. SEVERABILITY. 
If any clause, provision, section, article or part of any of the Contract Documents is ruled 
invalid by a court having proper jurisdiction, the invalidity or unenforceability of any such 
clause, provision, section, article or part shall not affect the validity or enforceability of the 
balance of the Contract Documents, which shall be construed and enforced as if the 
Contract Documents did not contain such invalid or unenforceable clause, provision, 
section, article or part. 
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Contract Number: 

In addition to the acceptance of this contract, I also 
certify that original copies of this signature page will               be 
attached to all other exact copies of this contract. 

IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the day and 
year first above written. 

By: 
Chief Engineer 

: 
Date 

Contractor 

Approved as to form Approved: 

Thomas P. DiNapoli 
State Comptroller 

By: 
New York State Attorney General 

Date: 
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(ACKNOWLEDGMENT BY INDIVIDUAL CONTRACTOR) 

STATE OF NEW YORK 

COUNTY OF ss.: 

On this day of , 202 , 

before me personally came to me 

known and known to me to be the person described in and who executed the foregoing instrument, 

and acknowledged that he executed the same. 

Notary Public 

(ACKNOWLEDGMENT BY CO-PARTNERSHIP CONTRACTOR) 

STATE OF NEW YORK 

COUNTY OF ss.: 

On this day of   , 202 

before me personally came and appeared   to me known and known 

to me to be the person who executed the above instrument, who, being sworn by me, did for himself 

depose and say that he is a member of the firm of consisting of 

himself and  and that he executed the foregoing instrument in the 

firm name of and that he had authority to sign same, and he did duly 

acknowledge to me that he executed the same as the act and deed of said firm of 
, for the uses and purposes mentioned therein. 

Notary Public 
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(ACKNOWLEDGEMENT OF A CORPORATION) 

STATE OF NEW YORK } 
} 

COUNTY OF } 

On this    day of     , 202 , 

before me personally came    , to me known and known to me to 

be the person who executed the above instrument, who being duly sworn by me, did depose and 

say that he/she resides in     , that he/she  is the 

   of , the corporation 

described in and which executed the above instrument, and that he/she signed his/her name thereto 

on behalf of said Corporation by order of the Board of Directors of said Corporation. 

Notary Public 
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Exhibit V 

Vendor Assurance of No Conflict of Interest or Detrimental Effect 

The undersigned entity (“Contractor”), offering to provide services pursuant to this Agreement, as a 
contractor, joint venture contractor, subcontractor, or consultant, attests that its performance of the 
services outlined in this Agreement does not and will not create a conflict of interest with nor position 
the Contractor to breach any other contract currently in force with the New York State Thruway 
Authority (“Authority”). 

Furthermore, the Contractor attests that it will not act in any manner that is detrimental to any 
Authority project on which the Contractor is rendering services. Specifically, the Contractor attests 
and certifies that: 

1. The fulfillment of obligations by the Contractor does not violate any existing contracts or
agreements between the Contractor and the Authority;

2. The fulfillment of obligations by the Contractor does not and will not create any conflict of interest,
or perception thereof, with any current role or responsibility that the Contractor has with regard to
any existing contracts or agreements between the Contractor and the Authority;

3. The fulfillment of obligations by the Contractor does not and will not compromise the Contractor’s
ability to carry out its obligations under any existing contracts between the Contractor and the
Authority;

4. The fulfillment of any other contractual obligations that the Contractor has with the Authority will
not affect or influence its ability to perform under the Agreement;

5. During the negotiation and execution of any contract, the Contractor will not knowingly take any
action or make any decision which creates a potential for conflict of interest or might cause a
detrimental impact to the Authority as a whole including, but not limited to, any action or decision to
divert resources from one Authority project to another;

6. In fulfilling obligations under each of its Authority contracts, including this Agreement, the
Contractor will act in accordance with the terms of each of its Authority contracts and will not
knowingly take any action or make any decision which might cause a detrimental impact to the
Authority as a whole including, but not limited to, any action or decision to divert resources from one
Authority project to another;

7. No former officer or employee of the Authority or State of New York (“State”) who is now
employed by the Contractor, nor any former officer or employee of the Contractor who is now
employed by the Authority or State, has played a role with regard to the administration of this contract
procurement in a manner that may violate section 73(8)(a) of the New York State Public Officers
Law; and

8. The Contractor has not and shall not offer to any employee, member or director of the Authority
any gift, whether in the form of money, service, loan, travel, entertainment, hospitality, thing or
promise, or in any other form, under circumstances in which it could reasonably be inferred that the
gift was intended to influence said employee, member or director, or could reasonably be expected
to influence said employee, member or director, in the performance of the official duty of said
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employee, member or director or was intended as a reward for any official action on the part of said 
employee, member or director. 

Contractor agrees that the Authority recognizes that conflicts may occur in the future because a 
Contractor may have existing or new relationships. The Authority will review the nature of any such 
new relationship and reserves the right to terminate the contract for cause if, in its judgment, a real or 
potential conflict of interest cannot be cured. 

This form must be signed by an authorized executive or legal representative. 

Contractor Name 

Name of Signatory 

Title of Signatory 

Signature: 

Date: 
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CONTRACT: 

COUNTY: 

FAITHFUL PERFORMANCE BOND 
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BOND 

Know all men by these presents, that we (hereinafter called the "Principal") 

and 

of (hereinafter called the "Surety") are 
held and firmly bound unto the New York State Thruway Authority, (hereinafter called the 
“Authority”), in the full and just sum of  good 
and lawful money of the United States of America for the payment of which said sum of money, 
well and truly to be made and done, the said Principal binds himself, his heirs, executors, 
administrators or assignees and the said SURETY binds itself, its successors or assigns, jointly 
and severally, firmly by these presents. 

Signed, sealed and dated this of _, 202  , 

Whereas, said Principal has entered into a certain written contract bearing date of the 
 day of , 202 with the Authority for: 

Now, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH that if the said Principal 
shall well, truly and faithfully perform the work in accordance with the terms of the contract, and 
with the plans and specifications, and will commence and complete the work within the time 
prescribed in the contract, on his part to be kept and performed according to the terms and 
tenor of said contract, and shall protect the said N.Y.S. Thruway Authority against, and pay 
any excess of cost as provided in said contract, and all amounts, damages, costs and 
judgments which may be recovered against said N.Y.S. Thruway Authority, N.Y.S. Dept. of 
Transportation the Commissioner of Transportation and the State of N.Y. or its or any of their 
officers or agents or which the said aforementioned may be called upon to pay to any person 
or corporation by reason of any damages, direct or indirect, arising or growing out of the doing 
of said work, or from the negligence, non-feasance, misfeasance, or malfeasance of any 
officer, agent or employee of the aforementioned, or suffered or claimed on account of 
aforesaid work during the time thereof and until the final completion and acceptance of the 
work, or the manner of doing the same, or the neglect of the said Principal, or his agents, or 
servants, or the improper performance of the said work by the said Principal, or his agents, or 
servants, or from any other cause, then this obligation shall be null and void, otherwise to 
remain in full force and virtue. 
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In the event of a failure of performance of the contract by the Principal, which shall include, but 
not be limited to, any breach or default of the contract by the Principal, or in case said contract 
is forfeited by the Principal in the manner provided for in the contract and the said Surety, for 
value received, hereby stipulates and agrees, if requested to do so by the Authority, has the 
option to either remedy the default, or breach or forfeiture of the Principal or take charge and 
fully perform and complete the work, mentioned and described in said contract and 
specifications, pursuant to the terms, conditions and covenants thereof and as may be 
amended, at its own expense. The procedure by which the surety undertakes to discharge its 
obligations under the bond shall be subject to the advance written approval of the Authority. If 
the Surety completes the contract, it shall be paid for the actual items of work performed in 
accordance with the Principal’s contract terms and prices. In the event the Surety assumes 
the rights and obligations of the Principal. 

It shall be the duty of the Surety to give unequivocal notice in writing to the Authority, within 
forty-five (45) days after receipt of written notice from the Authority to the Surety, of the Surety’s 
election to remedy default(s) or breach(es) or forfeiture(s) promptly or to perform and fully 
complete the contract promptly as provided herein, time being of the essence of this bond. In 
said notice of election, the Surety shall state the date on which the remedy or performance 
shall commence. During the period between the Authority’s notice and Surety’s performance 
of the contract or remedy of the default, breach or forfeiture, the Surety shall be liable for and 
agrees to pay any and all reasonable and necessary costs as determined by the Authority to 
maintain the project site safe and convenient to the public. 

It shall also be the duty of the Surety to give prompt notice in writing to the Authority upon 
completion of the remedy and/or correction of each breach or default or completion of the 
contract. The surety shall not assert solvency of its Principal or its Principal’s denial of default 
as justification for its failure to give notice of election or for its failure to promptly remedy the 
breach or default or to complete the contract. 

In the event the Surety shall fail to exercise either option or to act promptly then the Authority 
shall give ten (10) days notice of such failure, both to the Principal and the Surety, and after 
the expiration of the 10 days the Authority may cause the work to be completed in accordance 
with the contract, and the Surety and the Principal shall be jointly and severally liable for the 
amount of the excess cost of completing the contract work beyond the amounts remaining for 
this contract adjusted for the work actually performed. When the cost of completion of 
performance by the Obligee is estimated, the Principal and Surety shall pay, free from all liens 
and encumbrances, the Authority determined estimated completion costs above funds 
remaining for this contract, to the Authority within 30 days of receipt of the estimate. 
Adjustment to the Authority’s estimated completion cost will be made upon the Authority’s final 
acceptance of the work and appropriate refunds, if any, will be promptly made to the Surety. 
Any actual costs in excess of the estimated price shall be paid to the Authority promptly on 
demand. Additionally, Principal and Surety shall be liable for any applicable liquidated and/or 
engineering costs or damages. 
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In addition, the said Principal and Surety further agree, as part of this obligation, to pay all 
damages of any kind to person or property that may result from a failure in any respect to 
perform and complete said contract including, but not limited to costs necessary to protect the 
traveling public or to avoid inconvenience to the traveling public, (liquidated 
damages as provided above) all repair and replacement costs necessary to rectify construction 
errors, architectural and engineering costs and fees, all Contractor fees, all testing and 
laboratory fees, and all interest, legal fees and litigation costs incurred by the Authority. 

And the said Surety hereby stipulates and agrees that no change, extension, alteration, 
deduction of addition in or to the terms of the said contract or the plans or specification 
accompanying the same shall in any wise affect the obligation of said Surety on its bond. 

L.S.

(Corporate seal of L.S. Principal

principal if a corporation.) L.S.

(Corporate seal of L.S. 
surety.) 

L.S. Surety

STATE OF NEW YORK 
OFFICE OF THE ATTORNEY GENERAL 

I hereby approve the foregoing contract and bond as to form and manner of execution. 

Dated 
Attorney General 
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(ACKNOWLEDGMENT BY PRINCIPAL, UNLESS IT BE A CORPORATION) 

STATE OF NEW YORK, 

COUNTY OF  ss.: 

On this  day of , 202 , before me personally 

came to me known, to be the person described in and who executed 

the foregoing instrument and he acknowledged that he executed the same. 

Notary Public 

(Notary’s seal to be attached.) 

(ACKNOWLEDGMENT BY PRINCIPAL, IF A CORPORATION) 

STATE OF NEW YORK, 

COUNTY OF ss.: 

On this day of , 202   , before me 

personally came to me known, who being by me duly sworn, did depose 

and say that he resides in , that he is the of 

, the corporation described in and which executed the foregoing instrument: 

that he knew the seal of the said corporation: that the seal affixed to said instrument was such 

corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and that 

he signed his name thereto by like order. 

Notary Public 
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(ACKNOWLEDGED BY SURETY COMPANY) 

STATE OF NEW YORK, 

COUNTY OF  ss.: 

On this  day of , 202 , before me personally 

came to me known, who being by me duly sworn, did depose and 
say that he resides in , that he is the of 

, the corporation described in and which executed the foregoing 

instrument: that he knew the seal of the said corporation: that the seal affixed to said instrument 

was such corporate seal: that it was so affixed by order of the Board of Directors of said corporation, 

and that he signed his name thereto by like order. 

Notary Public 

(Notary’s seal to be attached.) 

(The Surety Company must append statement of its financial condition and a copy of the 
resolution authorizing the execution of Bonds by officers of the Company.) 

171



NEW YORK STATE THRUWAY AUTHORITY 

LABOR AND MATERIAL BOND 

Know all men by these presents, 

That, 
(Name of Principal) 

of    

(hereinafter called the Principal, and 
(Name of Surety Company) 

a corporation of the State of , authorized to do business in the State of New York, as 
Surety and whose principal office is located in the City of , State of 
(hereinafter called the Surety), are held and firmly bound unto the NEW YORK STATE THRUWAY AUTHORITY, 
(hereinafter called the Authority), in the full and just sum of 

 good and lawful money of the United 
States of America, for the payment of which said sum of money, well and truly to be made and done, the said 
Principal and Surety bind themselves, their and each of their heirs, administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents. 

Whereas, said Principal has entered into a certain written contract, with the Authority bearing date 
 day of 202 , with the New York State Thruway Authority for: 

Which contract is hereby referred to and made a part here of as fully and to the same extent as if copied at length 
herein. 

Now therefore, the condition of this obligation is such that if the said Principal shall promptly pay all moneys due 
to all persons furnishing labor and materials to him or his subcontractors in the prosecution of work provided for 
in said contract. Then this obligation shall be void, otherwise to remain in full force and effect; 

Provided, however, that the Comptroller of the State of New York having required the said Principal to furnish 
this bond in order to comply with the provisions of Section 137 of the State Finance Law, all rights and remedies 
on this bond shall inure solely to such persons and shall be determined in accordance with the provisions, 
conditions and limitations of said Section to the same extent as if they were copied at length herein; and 

Further, provided, that the place of trial of any action on this bond shall be in the county in which the said contract 
was to be performed, or if said contract was to be performed in more than one county, then in any such county, 
and not elsewhere. 

SIGNED, SEALED AND DELIVERED THIS day of , 202   

(Principal(s) Sign Here) (Surety Signs Here) 
(Affix Corporate Seal If a Corporation) (Affix Corporate Seal of Surety Co.) 

FOR PRINCIPAL’S USE ONLY (Use Only One) 

(The Surety Company must append statement of its financial condition and a copy of the resolution authorizing the 
execution of Bonds by officers of the Company.) Page 31 of 37                                        07/20 / 03/22 / 01/23 
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(INDIVIDUAL ACKNOWLEDGMENT) 
UNLESS A CORPORATION 

STATE OF   

COUNTY OF ss.: 

On this day of , 202 , before me personally came 
to me known and known to me to be the person mentioned and 

described in and who executed in foregoing instrument and he duly acknowledged to me that he executed the 
same. 

Notary Public 

(ACKNOWLEDGEMENT OF A CORPORATION) 

STATE OF NEW YORK } 
} 

COUNTY OF } 

On this day of , 202 , before me personally came 
, to me known and known to me to be the person who executed the above 

instrument, who being duly sworn by me, did depose and say that he/she resides in , that 
he/she is the  of _, the corporation described in and which 
executed the above instrument, and that he/she signed his/her name thereto on behalf of said Corporation by order 
of the Board of Directors of said Corporation. 

Notary Public 

FOR SURETY’S USE ONLY 

(SURETY ACKNOWLEDGMENT) 

STATE OF   

COUNTY OF ss.: 

On this day of , 202 , before me personally came 
that he is the of the 

the corporation described in and which executed the above instruments; that he knows the seal of said 
corporation, that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the 
Board of Directors of Said corporation, and that he signed his name thereto by like order. 

Notary Public 

Page 32 of 37 
    07/20 / 03/22 / 01/23 

173



Page 1 of 5 

TAP-326 (11/2023) 
APPENDIX A 

Standard Clauses For New York State Thruway Authority Contracts 

The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (“the contract” or “this 
contract”) agree to be bound by the following clauses which are 
hereby made a part of the contract (the word “Contractor” 
herein refers to any party and its agents, successors and assigns, 
other than the Thruway Authority (“Authority”), whether a 
contractor, licensor, licensee, lessor, lessee or any other party): 

1. NON-ASSIGNMENT CLAUSE. This contract may not
be assigned by the Contractor nor may its right, title or interest
therein be assigned, transferred, conveyed, subcontracted,
sublet or otherwise disposed of without the previous consent,
in writing, of the Authority and any attempts to assign the
contract without the Authority’s written consent are null and
void.

2. COMPTROLLER APPROVAL. Where required by
law, this contract may require approval of the State
Comptroller and shall not be valid until it has been approved
by the State Comptroller and filed in its office.

3. WORKERS’ COMPENSATION AND DISABILITY
BENEFITS. This contract shall be void and of no force and
effect unless the Contractor shall provide and maintain
coverage during the life of this contract for the benefit of such
employees as are required to be covered by the provisions of
the State Workers’ Compensation Law. If employees will be
working on, near or over navigable waters, a U.S. Longshore
and Harbor Workers’ Compensation Act endorsement must be
included.

4. NON-DISCRIMINATION REQUIREMENTS. To the
extent required by Article 15 of the State Executive Law (also
known as the Human Rights Law) and all other State and
Federal statutory and constitutional non-discrimination
provisions, the Contractor will not discriminate against any
employee or applicant for employment because of race, creed,
color, sex (including gender identity or expression), national
origin, sexual orientation, military status, age, disability,
predisposing genetic characteristics, marital status or domestic
violence victim status or because the individual has opposed
any practices forbidden under the Human Rights Law or has
filed a complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furthermore, in accordance with State
Labor Law §220-e, if this is a contract for the construction,
alteration or repair of any public building or public work or for
the manufacture, sale or distribution of materials, equipment or
supplies, and to the extent that this contract shall be performed
within the State of New York, Contractor agrees that neither it
nor its subcontractors shall by reason of race, creed, color,
disability, sex or national origin: (a) discriminate in hiring
against any New York State citizen who is qualified and

available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work 
under this contract. If this is a building service contract as 
defined in State Labor Law §230, then, in accordance with 
§239 thereof, the Contractor agrees that neither it nor its
subcontractors shall, by reason of race, creed, color, national
origin, age, sex or disability: (a) discriminate in hiring against
any New York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate any
employee hired for the performance of work under this
contract. The Contractor is subject to fines of $50 per person
per day for any violation of State Labor Law §§220-e or 239 as
well as possible termination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent violation.

5. WAGE AND HOURS PROVISIONS. If this is a public
work contract covered by Article 8 of the State Labor Law or a
building service contract covered by Article 9 thereof, neither
the Contractor’s employees nor the employees of its
subcontractors may be required or permitted to work more than
the number of hours or days stated in said statutes, except as
otherwise provided in the State Labor Law and as set forth in
prevailing wage and supplement schedules issued by the State
Labor Department. Furthermore, the Contractor and its
subcontractors must pay at least the prevailing wage rate and
pay or provide the prevailing supplements, including the
premium rates for overtime pay, as determined by the State
Labor Department in accordance with the State Labor Law.
Additionally, effective April 28, 2008, if this is a public work
contract covered by Article 8 of the New York State Labor
Law, the Contractor understands and agrees that the filing of
payrolls in a manner consistent with subdivision 3-a of §220 of
the New York State Labor Law shall be a condition precedent
to payment by the Authority of any Authority approved sums
due and owing for work done on the project.

6. NON-COLLUSIVE BIDDING CERTIFICATION. In
accordance with State Public Authorities Law §2878, if this
contract was awarded based upon the submission of bids, the
Contractor warrants, under penalty of perjury, that its bid was
arrived at independently and without collusion aimed at
restricting competition. The Contractor further warrants that, at
the time the Contractor submitted its bid, an authorized and
responsible person executed and delivered to the Authority a
non-collusive bidding certification on the Contractor’s behalf.

7. INTERNATIONAL BOYCOTT PROHIBITION. In
accordance with State Labor Law §220-f, if this contract
exceeds $5,000, the Contractor agrees, as a material condition
of this contract, that neither the Contractor nor any
substantially owned or affiliated person, firm, partnership, or
corporation has participated, is participating, or shall
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participate in an international boycott in violation of the 
Federal Export Administration Act of 1979 (50 USC App. 
§§2401 et seq.) or regulations thereunder. If such Contractor,
or any of the aforesaid affiliates of the Contractor, is convicted
or is otherwise found to have violated said laws or regulations
upon the final determination of the United States Commerce
Department or any other appropriate agency of the United
States subsequent to the contract’s execution, such contract,
amendment or modification thereto shall be rendered forfeit
and void. The Contractor shall so notify the Authority within
five (5) business days of such conviction, determination or
disposition of appeal.

8. SET-OFF RIGHTS. The Authority shall have rights of
set-off. These rights shall include, but not be limited to, the
Authority’s option to withhold for the purposes of set-off any
moneys due to the Contractor under this contract up to any
amounts due and owing by the Contractor to the Authority with
regard to this contract, or any other contract with the Authority,
including any contract for a term commencing prior to the term
of this contract, plus any amounts due and owing to the
Authority for any other reason including, without limitation,
monetary penalties, adjustments, fees, or claims for damages
by the Authority and third parties in connection therewith.

9. RECORDS. The Contractor shall establish and maintain
complete and accurate books, records, documents, accounts
and other evidence directly pertinent to performance under this
contract (collectively, “Records”) for a period of six (6) years
(or any other longer period required by law) following final
payment or the termination of this contract, whichever is later,
and any extensions thereto. The Authority, State Comptroller,
State Attorney General and any other person or entity
authorized to conduct an examination shall have access to the
Records during normal business hours at an office of the
Contractor within New York State, or, if no such office is
available, at a mutually agreeable and reasonable venue within
the State, during the contract term, any extensions thereof and
said six (6) year period thereafter, for purposes of inspection,
auditing and copying. As used in this clause, “termination of
this contract” shall mean the later of completion of the work of
the contract or the end date of the term stated in the contract.
The Authority will take reasonable steps to protect from public
disclosure those Records which are exempt from disclosure
under State Public Officers Law §87 (“Statute”) provided that:
(i) the Contractor shall timely inform an appropriate Authority
official, in writing, that said records should not be disclosed;
(ii) said records shall be sufficiently identified; and (iii)
designation of said records as exempt under the Statute is
reasonable. Nothing contained herein shall diminish, or in any
way adversely affect, the Authority’s right to discovery in any
pending or future litigation.

10. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. All invoices or New York State standard
vouchers submitted for payment for the sale of goods or
services or the lease of real or personal property to the

Authority must include the payee’s identification number, i.e., 
the seller’s or lessor’s identification number. The number is 
either the payee’s Federal employer identification number or 
Federal social security number, or both such numbers when the 
payee has both such numbers. Failure to include this number or 
numbers may delay payment. Where the payee does not have 
such number or numbers, the payee, on its invoice or New York 
State standard voucher, must give the reason or reasons why 
the payee does not have such number or numbers. 

The authority to request the above personal information from a 
seller of goods or services or a lessor of real or personal 
property, and the authority to maintain such information, is 
found in State Tax Law §5. Disclosure of this information by 
the seller or lessor to the Authority is mandatory. The principal 
purpose for which the information is collected is to enable the 
State to identify individuals, businesses and others who have 
been delinquent in filing tax returns or may have understated 
their tax liabilities and to generally identify persons affected by 
the taxes administered by the State Commissioner of Taxation 
and Finance. The information will be used for tax 
administration purposes and for any other purpose authorized 
by law. 

The above personal information is maintained at the New York 
State Thruway Authority, Department of Finance and 
Accounts, P.O. Box 189, Albany, New York 12201. 

11. EQUAL EMPLOYMENT OPPORTUNITIES FOR
MINORITIES AND WOMEN. In accordance with State
Executive Law §312, if this contract is: (i) a written agreement
or purchase order instrument, providing for a total expenditure
in excess of $25,000, whereby the Authority is committed to
expend or does expend funds in return for labor, services,
supplies, equipment, materials or any combination of the
foregoing, to be performed for, or rendered or furnished to the
Authority; or (ii) a written agreement in excess of $100,000
whereby the Authority is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property and
improvements thereon; or (iii) a written agreement in excess of
$100,000 whereby the owner of a State assisted housing project 
is committed to expend or does expend funds for the
acquisition, construction, demolition, replacement, or major
repair or renovation of real property and improvements thereon
for such project, then the following shall apply and by signing
this contract the Contractor certifies and affirms that it is
Contractor’s equal employment opportunity policy that:

(a) The Contractor will not discriminate against employees or
applicants for employment because of race, creed, color,
national origin, sex, age, disability, or marital status, and shall
make and document its conscientious and active efforts to
employ and utilize minority group members and women in its
work force on Authority contracts and will undertake or
continue existing programs of affirmative action to ensure that
minority group members and women are afforded equal
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employment opportunities without discrimination. As used in 
this clause, “affirmative action” shall mean recruitment, 
employment, job assignment, promotion, upgrading, demotion, 
transfer, lay-off or termination, and rates of pay or other forms 
of compensation. 

(b) At the request of the Authority, the Contractor shall request
each employment agency, labor union, or authorized
representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, labor union or
representative will not discriminate on the basis of race, creed,
color, national origin, sex, age, disability or marital status, and
that such union or representative will affirmatively cooperate
in the implementation of the Contractor’s obligations herein.

(c) The Contractor shall state, in all solicitations or
advertisements for employees, that in the performance of this
contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of
race, creed, color, national origin, sex, age, disability or marital
status.

The Contractor shall include the provisions of (a), (b) and (c) 
above in every subcontract over $25,000 for the construction, 
demolition, replacement, major repair, renovation, planning or 
design of real property and improvements thereon except 
where such work is for the beneficial use of the Contractor. 
Section 312 does not apply to: (i) work, goods or services 
unrelated to this contract; or (ii) employment outside New York 
State. The Authority will consider compliance by a Contractor 
or its subcontractor with the requirements of any Federal law 
concerning equal employment opportunity which effectuates 
the purpose of this section. The Authority shall determine 
whether the imposition of the requirements of the provisions 
hereof duplicate or conflict with any such Federal law, and if 
such duplication or conflict exists, the Authority may waive the 
applicability of §312 of the Executive Law to the extent of such 
duplication or conflict. The Contractor shall comply with all 
duly promulgated and lawful rules and regulations of the 
Department of Economic Development’s Division of Minority 
and Women’s Business Development pertaining thereto. 

12. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the terms of
this Appendix A, the terms of this Appendix A shall control.

13. GOVERNING LAW. This contract shall be governed by
the laws of the State of New York except where the Federal
supremacy clause requires otherwise.

14. LATE PAYMENT. Timeliness of payment and any
interest to be paid to the Contractor for late payment shall be
governed by State Public Authorities Law §2880 and 21
NYCRR Part 109.

15. NO ARBITRATION. Disputes involving this contract,
including the breach or alleged breach thereof, may not be
submitted to binding arbitration (except where statutorily
authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

16. SERVICE OF PROCESS. In addition to the methods of
service allowed by the State Civil Practice Law & Rules, the
Contractor hereby consents to service of process upon it by
registered or certified mail, return receipt requested. Service
hereunder shall be complete upon the Contractor’s actual
receipt of process or upon the Authority’s receipt of the return
thereof by the United States Postal Service as refused or
undeliverable. The Contractor must promptly notify the
Authority, in writing, of each and every change of address to
which service of process can be made. Service by the Authority
to the last known address shall be sufficient. The Contractor
will have thirty (30) calendar days after service hereunder is
complete in which to respond.

17. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants that all
wood products to be used under this contract will be in
accordance with, but not limited to, the specifications and
provisions of State Finance Law §165 (Use of Tropical
Hardwoods) which prohibits purchase and use of tropical
hardwoods, unless specifically exempted, by the State or any
governmental agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law will
be the responsibility of the Contractor to establish to meet with
the approval of the Authority.

In addition, when any portion of this contract involving the use 
of woods, whether supply or installation, is to be performed by 
any subcontractor, the prime Contractor will indicate and 
certify in the submitted bid proposal that the subcontractor has 
been informed and is in compliance with specifications and 
provisions regarding use of tropical hardwoods as detailed in 
State Finance Law §165. Any such use must meet with the 
approval of the Authority; otherwise, the bid may not be 
considered responsive. Under bidder certifications, proof of 
qualification for exemption will be the responsibility of the 
Contractor to meet with the approval of the Authority. 

18. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In
accordance with the MacBride Fair Employment Principles
(Chapter 807 of the Laws of 1992), the Contractor hereby
stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in
good faith to conduct any business operations in Northern
Ireland in accordance with the MacBride Fair Employment
Principles (as described in State Finance Law §165), and shall
permit independent monitoring of compliance with such
principles.

19. OMNIBUS PROCUREMENT ACT OF 1992. It is the
policy of New York State to maximize opportunities for the
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participation of New York State business enterprises, including 
minority and women-owned business enterprises as bidders, 
subcontractors and suppliers on its procurement contracts. 

Information on the availability of New York State 
subcontractors and suppliers is available from: 

NYS Department of Economic Development 
Division for Small Business 
30 South Pearl Street – 7th Floor 
Albany, NY 12245 
Phone: (518) 292-5220 
Fax: (518) 292-5884 
http://www.esd.ny.gov 

A directory of certified minority and women-owned business 
enterprises is available from: 

NYS Department of Economic Development Minority and 
Women’s Business Development Division 
30 South Pearl Street – 2nd Floor 
Albany, NY 12245 
Phone: (518) 292-5250 
Fax: (518) 292-5803 
http://www.esd.ny.gov 

The Omnibus Procurement Act of 1992 requires that by signing 
this bid proposal or contract, as applicable, the Contractor 
certifies that whenever the total bid amount is greater than $1 
million: 

(a) The Contractor has made reasonable efforts to encourage
the participation of New York State Business Enterprises as
suppliers and subcontractors, including certified minority and
women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon
request to the Authority;

(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide
notification to New York State residents of employment
opportunities on this project through listing any such positions
with the Job Service Division of the NYS Department of Labor, 
or providing such notification in such manner as is consistent
with existing collective bargaining contracts or agreements.
The Contractor agrees to document these efforts and to provide
said documentation to the Authority upon request; and

(d) The Contractor acknowledges notice that the Authority may
seek to obtain offset credits from foreign countries as a result
of this contract and agrees to cooperate with the Authority in
these efforts.

20. RECIPROCITY AND SANCTIONS PROVISIONS.
Bidders are hereby notified that if their principal place of
business is located in a country, nation, province, state or

political subdivision that penalizes New York State vendors, 
and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapters 684 
and 383, respectively) require that they be denied contracts 
which they would otherwise obtain. Contact the Department of 
Economic Development, Division for Small Business, 30 
South Pearl Street, Albany, New York 12245, for a current list 
of jurisdictions subject to this provision.  NOTE:  As of 
October 2019, the list of discriminatory jurisdictions subject to 
this provision includes the states of South Carolina, Alaska, 
West Virginia, Wyoming, Louisiana and Hawaii. 

21. NON-PUBLIC PERSONAL INFORMATION. The
Contractor shall comply with the provisions of the New York
State Information Security Breach and Notification Act
(General Business Law §899-aa; State Technology Law §208).
In addition to any relief or damages that may be imposed
pursuant to the provisions of this Act, the Contractor shall be
liable for the costs imposed upon the Authority which are
associated with breach of the Act if caused by Contractor's
negligent or willful acts or omissions, or the negligent or willful 
acts or omissions of the Contractor's agents, officers,
employees or subcontractors.

22. IRAN DIVESTMENT ACT. In accordance with State
Public Authorities Law §2879-c, if this is a contract for work
or services performed or to be performed, or goods sold or to
be sold, the Contractor subscribes and affirms, under penalty of
perjury, that: by signing this contract, each person and each
person signing on behalf of any other party certifies, and in the
case of a joint bid or partnership each party thereto certifies as
to its own organization, under penalty of perjury, that to the
best of its knowledge and belief that each person is not on the
list created pursuant to paragraph (b) of subdivision 3 of §165-
a of the State Finance Law, entitled “Entities Determined to be
Non-Responsive Bidders/Offerers pursuant to the New York
State Iran Divestment Act of 2012” (“Prohibited Entities List”)
posted at: https://ogs.ny.gov/list-entities-determined-be-non-
responsive-biddersofferers-pursuant-nys-iran-divestment-act-
2012.

For the purposes of this clause, the term “person” shall be as 
defined in subdivision (1)(e) of §165-a of the State Finance 
Law. 

Contractor further certifies that it will not utilize on this 
contract any subcontractor that is identified on the Prohibited 
Entities List.  Contractor agrees that should it seek to renew or 
extend this contract, it must provide the same certification at 
the time the contract is renewed or extended.  Contractor also 
agrees that any proposed Assignee of this contract will be 
required to certify that it is not on the Prohibited Entities List 
before the contract assignment will be approved by the 
Authority. 
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During the term of the contract, should the Authority receive 
information that a person (as defined in State Finance Law 
§ 165-a) is in violation of the above-referenced certifications,
the Authority will review such information and offer the person
an opportunity to respond.  If the person fails to demonstrate
that it has ceased its engagement in the investment activity
which is in violation of the Act within 90 days after the
determination of such violation, then the Authority shall take
such action as may be appropriate and provided for by law,
rule, or contract, including, but not limited to, imposing
sanctions, seeking compliance, recovering damages, or
declaring the Contractor in default.

23. OBSERVANCE OF LAWS. The Contractor agrees to
observe all applicable Federal, State and local laws and
regulations, and to procure all necessary licenses and permits.

24. NO WAIVER OF PROVISIONS. The Authority’s
failure to exercise or delay in exercising any right or remedy
under this contract shall not constitute a waiver of such right or
remedy or any other right or remedy set forth therein. No
waiver by the Authority of any right or remedy under this
contract shall be effective unless made in a writing duly
executed by an authorized officer of the Authority, and such
waiver shall be limited to the specific instance so written and
shall not constitute a waiver of such right or remedy in the
future or of any other right or remedy under this contract.

25. ENTIRE AGREEMENT. This contract, together with
this Appendix A and any other appendices, attachments,
schedules or exhibits, constitutes the entire understanding
between the parties and there are no other oral or extrinsic
understandings of any kind between the parties. This contract
may not be changed or modified in any manner except by a
subsequent writing, duly executed by the parties thereto.

26. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT.  Notwithstanding the best evidence rule or any
other legal principle or rule of evidence to the contrary, the
Contractor acknowledges and agrees that it waives any and all
objections to the admissibility into evidence at any court
proceeding or to the use at any examination before trial of an
electronic reproduction of this contract, in the form approved
by the State Comptroller, if such approval was required,
regardless of whether the original of said contract is in
existence.

27. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE TAX
BY CERTAIN STATE CONTRACTORS, AFFILIATES
AND SUBCONTRACTORS.  To the extent this agreement is
a contract as defined by Tax Law § 5-a, if the Contractor fails
to make the certification required by Tax Law § 5-a or if during
the term of the contract, the Department of Taxation and
Finance or the Authority, as defined by Tax Law § 5-a,
discovers that the certification, made under penalty of perjury,
is false, then such failure to file or false certification shall be a

material breach of this contract and this contract may be 
terminated, by providing written notification to the Contractor 
in accordance with the terms of the agreement, if the Authority 
determines that such action is in the best interest of the 
Authority. 

28. CONTRACT INVOLVING STEEL PRODUCTS.
Contracts involving steel products are subject to Public
Authorities Law § 2603-a, and steel products to be provided or
incorporated by Contractor must be produced or made in whole
or substantial part in the United States as set forth therein.
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