PROPOSAL

TANY 25-16 D215039

ON DEMAND REPAIRS TO
THRUWAY INFRASTRUCTURE
AT VARIOUS LOCATIONS

BOOK 10F1

THIS BOOK CONTAINS SPECIFICATIONS AND
BID PROPOSAL WORKSHEETS

(PROPOSAL ONLY; NO PLANS)

SUBMITTED IN ACCORDANCE WITH THE NEW YORK STATE
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS
OFFICIALLY ADOPTED SEPTEMBER 1, 2025 EXCEPT AS MODIFIED

IN THE PLANS AND/OR PROPOSAL AND ANY CHANGES WITH
ARTICLE 2, TITLE 9 OF THE PUBLIC AUTHORITIES LAW.

LETTING OF

OCTOBER 29, 2025

BIDS DUE: 10:30 A.M.
BIDS OPEN: 11:00 A.M.

200 Southern Blvd., Albany, NY 12209



NOTICE
10
BIDDERS

In addition to the bid deposit requirement, this
Proposal shall be accompanied by a Statement of
Surety’s Consent on the form furnshed by the
Authority. (See last page).

BIDDERS ARE SUBJECT TO LOSS OF BID
DEPOSIT FOR FAILURE TO OBTAIN PROPER
BONDING.




SPECIALIZED QUALIFICATIONS AND EXPERIENCE
REQUIREMENTS

This is a highly specialized repair contract requiring special skills
for repair work that could affect the integrity of Thruway
infrastructure.

As a condition of award, the Bidder, as defined in the New York
State Standard Specifications Section 101-02, must provide
adequate qualifications and experience with similar repair work
performed within the last seven (7) years before the contract can
be recommended for award.

The Bidder shall include a written statement of their company’s
project experience with their sealed bid that includes all of the
following elements and/or repair methods:

Girder Repairs

Diaphragm and Bearing Replacement
Heat Straightening

Welded Repairs

Temporary Shoring

Application of Special Coatings

If deemed necessary by the Authority, a meeting will be held with
the lowest Bidder to ensure and verify the expertise and prior
experience that qualify them to perform the specialized work in
this contract. The contract will be awarded to the lowest
responsible Bidder who meets the qualifications and experience as
specified herein.



Thruway Authority
Designated Contacts

Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts
for this procurement process:

For all technical or engineering related questions:
¢ Anthony Lorini

Project Designer
Anthony.Lorini@thruway.ny.gov

Or

e Dan Livermore, P.E.
Deputy Director, Structures Design Bureau
Dan.Livermore@thruway.ny.gov

Or

e Albert Mastroianni, P.E.
Director, Office of Design
Albert.Mastroianni(@thruway.ny.gov

For all procurement contract process related questions:

e Angelo Zullo
Angelo.Zullo@thruway.ny.gov

Or

e Jonathan Hill
Deputy Director of Capital and Contracts Management
Office of Procurement Services
Jonathan . Hill@thruway.ny.gov

For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State
Thruway Authority Guidelines for Lobbying included in this Proposal.
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NEW YORK STATE
THRUWAY AUTHORITY

NOTICE TO BIDDERS

The Thruway Authority conducts public bid openings. Visitors who choose to hand deliver a bid and/or

witness the bid opening are limited to one person. The Thruway Authority also uses @YouTube to
broadcast its live bid openings. The link to live streams are available from the Thruway website here:
https://www.thruway.ny.gov/news/meetings/bid-openings.html

or directly from @YouTube at: https://www.youtube.com/@nysthruwayauthority6263/streams

Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the
following address only: New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.

Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for
any late deliveries or misdirected bids.

Regardless of the delivery method selected, all sealed bids, whether paper or electronic form, must be delivered by
10:30 AM, on Wednesday, October 29, 2025, where they will be opened publicly and read aloud at 11:00 AM. Any
bids sent or delivered to an address or location other than the one specified above, or received after this time, will
not be accepted.

Contract TANY 25-16 / D215039 - On-Demand Repairs to Thruway Infrastructure
at Various Locations in Bronx, Orange, Rockland, Ulster, and Westchester
Counties in accordance with the Plans and Specifications.

Your bid must be secured with either a Bid Bond or a Bid Deposit. A Bid Bond must be in the amount of 5% of
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal. A Bid
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the
amount of $375,000.00.

Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website
at www.thruway.ny.gov.

SPECIAL NOTE

The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-
size and half-size plans to Contractors after contract award. Contractors shall be responsible for their own
hard copies of plans and proposals at no additional cost to the Authority.
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New York State Can Help You Secure Surety Bonding

The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help
contractors secure surety bonding. Contractors may be eligible to receive a guarantee of up to 30% to secure a
surety bond line, bid bond or a performance and payment bond on State projects. Training is also available to
contractors requiring technical support on how to become bond-ready. For more information and to fill out a
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-
Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.




SPECIAL NOTE
REQUEST FOR INFORMATION (RFI)

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the
contract documents, provide notification of a possible error or omission, or request a minor modification
due to possible unforeseen issues that may occur during construction.

However, during the period between project advertisement and award of contract, the prospective
Bidder/Contractor shall submit all RFIs to the appropriate “Designated Contact” via e-mail, as listed
elsewhere in the Proposal. The prospective Bidder’s/Contractor’s RFI shall be forwarded to the
designated contact. The Bidder Request for Information, Thruway Authority form TA-W44137, can
now be found on the Authority’s website at:
http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf

This form should be filled out as completely and accurately as possible, numbered sequentially, as may
be necessary, and saved in pdf format. Any supporting information that may help describe the issue
more clearly, as well as any suggestions or recommendations for possible resolution, should also be
provided. The form once complete shall be forwarded to the designated contact as instructed in the
form.

Responses by the Authority to RFI’s will be documented as Questions and Answers and posted for all
bidders’ reference, under each respective project, on the Thruway Authority’s website at:
http://www.thruway.ny.gov/business/contractors/documents/index.shtml

Questions and Answers posted to the Authorities internet page may not be memorialized as
amendments. Thus, prospective bidders are advised to check the Thruway Authority’s website
regularly before letting (or proposals are due), for Questions and Answers updates. Please be advised
that RFI’s submitted the week of the letting may not be answered.

Any changes to the Contract documents that result from an RFI will be addressed via an amendment.

09/14 PEP
Rev. 06/17,07/18, 11/18
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NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

PROPOSAL ESTIMATE FOR

ON-DEMAND REPAIRS TO THRUWAY INFRASTRUCTURE
AT
VARIOUS LOCATIONS
IN THE
NEW YORK DIVISION
OF THE
NEW YORK STATE THRUWAY
IN

BRONX, ORANGE, ROCKLAND, ULSTER, AND WESTCHESTER COUNTIES

TANY 25-16
D215039

TYPE LIMITS

Infrastructure Repairs Various Locations
Plus Advance Signing

DEPOSIT REQUIRED $375,000.00

COMPLETION DATE November 30, 2027




PRE-AWARD NOTICE

A Pre-Award Meeting has not been scheduled for this project. If a Pre-Award Meeting is deemed necessary, notice
of the date and time will be provided.

To assist the Authority in its award process, the successful low bidder must furnish the following items upon

request:

1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file;

2. Alist of current contracts giving the firm or agency for which they are being performed, the name and
phone number of someone therein familiar with the contractor's work, the contract amount, and percent of
completion;

3. Pre-Award Project Schedule;

4. Documentation of the actions taken to comply with the Minority/Women'’s Business Enterprise Utilization
goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the Proposal;

5. A *“Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or
Disadvantaged Business Enterprise" (Form TA-1022F);

6. AAPHC-89 Approval to Subcontract.

Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be executed
and returned to the Authority within ten (10) days of receipt.

If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present. The Contractor should
be prepared to provide, upon request by the Authority, information regarding, among other things, the following:

1.

N

»

Use of subcontractors, including who they will be and what items of work they will perform;
Suppliers and manufacturers;
Traffic control and safety;

Any anticipated problems that could affect the progression of the project.

CONTRACT AWARD

The award process cannot begin until the executed Contract Documents have been returned to the Authority and
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts.

Rev. 10/12
05/09 RBF
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ALL BIDDERS

PRE-BID INSPECTION

The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for
identification purposes when conducting a pre-bid inspection of the Thruway facility.

The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the
site and shall strictly comply with all instructions and requirements.

e The New York State Thruway Authority Permit Application (TA-W5124) and information on required
insurance documentation is available at http://www.thruway.ny.gov/business/realproperty/permits.html. The
application along with insurance documentation shall be submitted to the appropriate Thruway Authority
Division Permit Coordinator as indicated on page 2 of the application. The fee is waived for this Pre-Bid

Inspection.
Division Point of Contact Phone
New York Timothy Mathew (845) 918-2510
Albany Michael Beaudet (518) 471-5940
Syracuse Jerrin George (315) 438-2391
Buffalo Nicholas Przybylski (716) 635-6253

Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.

PRECONSTRUCTION MEETING

A Pre-Construction Meeting will be held prior to the start of construction. The time, date and location will be
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder
as soon as it is available.

WITHDRAWAL OF BID

A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60)
days after bid opening or thirty (30) days after the properly executed contract documents have all been received
by the Authority, whichever is later. The bid bond, bid deposit, and/or performance bond shall remain in effect
until such period of written notice has expired provided the contract has not been approved by the Office of the
State Comptroller in the interim.

The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if
the contract has not been approved by the Office of the State Comptroller.

01/25
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NEW YORK STATE THRUWAY AUTHORITY
STANDARD SHEETS

The latest revisions of the Thruway Authority Standard Sheets as maintained by the New York State Thruway Authority
(NYSTA), which are current on the date of advertisement for bids, shall be considered to be in effect. All pay items and
work contained in the Contract and any additional pay items and work encountered during the course of the Contract
shall be subject to the applicable standard sheet(s), unless otherwise specified in the Contract documents. A list of
applicable NYSTA Standard Sheet drawings for this Contract are provided within this section of the Proposal.

The officially adopted New York State Thruway Authority Standard Sheets book is available on the Thruway Authority
website at: http://www.thruway.ny.gov/business/contractors/standard-sheets/index.shtml

The latest revisions of the New York State Department of Transportation Standard Sheets maintained by NYSDOT,
which are current as of the Standard Specifications adoption date shown on the Proposal cover, shall be considered to be
in effect. All pay items and work contained in the Contract and any additional pay items and work encountered during
the course of the Contract shall be subject to the applicable standard sheet(s) unless otherwise specified in the Contract
documents.

The officially adopted New York State Department of Transportation Standard Sheets book is available on the
NYSDOT website at:  https://www.dot.ny.gov/main/business-center/engineering/specifications/busi-e-standards-usc

1of5 05/25
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LIST OF NYSTA STANDARD SHEETS

The following NYSTA standard sheets, marked with an “X” in the first column, apply to this project.

X Sheet. No.  Subject
X TA 201-01 | Clearing and Grubbing (Dwg. CG)
X TA 203-01 | Shoulder Backup 1R Projects (Dwg. SB)
X TA 203-02 | Slope Flattening Details
X TA 404-01 | Highway Pavement Repair Details (Dwg. PRD)
X TA 404-02 | Bridge Deck Wearing Course Resurfacing (Dwg. BDR)
X TA 404-03 | Overhead Bridge Underclearance Improvement (Dwg. BU)
X TA 603-01 | Culvert Extension Details
X TA 605-01 | Underdrain Details
X TA 606-01 | Modified Thrie Beam (Mod.) Guiderail (Dwg. GR-1)
X TA 606-02 | Vacant
X TA 606-03 Corrugated Median Barrier to Corrugated Beam Guide Railing Transition Detail D
(Dwg. GR-4)
X TA 606-04 Box Beam to 42" Single Slope Half Section Concrete Barrier Pier Protection
(Dwg. GR-5)
X TA 606-05 HPBO (Mosl.) Corrugated Beam to 42" Single Slope Half Section Concrete Barrier
Pier Protection (Dwg. GR-6)
X TA 606-06 | Typical U-Turn Median Rail Layout and Roadway Transverse Section
X TA 606-07 | Modified Thrie Beam Guiderail with Rock Rail
Transition HPBO Corrugated Beam Median Guide Railing to HPBO Corrugated
X TA 606-08 . .
Beam Guide Railing
X TA 611-01 | Living Snow Fences
X TA 614-01 | Tree Removal
X TA 619-01 | Work Zone Traffic Control Tables & Legend
X TA 619-02 | General Work Zone Traffic Control Notes & Channelizing Devices
X TA 619-03 | Shoulder Closure Short-Term or Intermediate-Term Stationary
X TA 619-04 | Shoulder Closure Short-Duration Stationary and Mobile
X TA 619-05 | Signing & Delineation for Shoulder Work Spaces with Temporary Concrete Barrier
X TA 619-06 | Work Beyond Shoulder
X TA 619-07 | Be Prepared to Stop and Uneven Lanes Signing
X TA 619-08 | Single Lane Closure Short- or Intermediate-Term Stationary: 65 MPH Zone
X TA 619-09 | Double Lane Closure Short- or Intermediate-Term Stationary: 65 MPH Zone
TA 619-10 | Center Lane Closure Short- or Intermediate-Term Stationary: 65 MPH Zone
TA 619-11 | Lane Shift: 65 MPH Zone
TA 619-12 | Single Lane Closure Short- or Intermediate-Term Stationary: 55 MPH Zone
TA 619-13 | Double Lane Closure Short- or Intermediate-Term Stationary: 55 MPH Zone
X TA 619-14 | Center Lane Closure Short- or Intermediate-Term Stationary: 55 MPH Zone
X TA 619-15 | Lane Shift: 55 MPH Zone
X TA 619-16 | Work Zone Traffic Control at Interchanges, Service Areas and Parking Areas
X TA 619-17 | Work Zone Traffic Control for Miscellaneous Operations
X TA 619-18 | Mobile Lane Closure
X TA 619-19 | Mobile Lane Closure: Narrow Shoulder Area
X TA 619-20 | Short-Duration Lane Closure
X TA 619-21 | Short-Duration Double Lane Closure
X TA 619-22 | Work Zone Traffic Control Guide for Pavement Striping Operations
X TA 619-23 | Mobile Lane Closure for Pavement Striping Operations
X TA 619-24 | Mobile Lane Closure for Pavement Striping Operations: Narrow Shoulder Area

20of5
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List of NYSTA Standard Sheets, continued:

X Sheet No. Subject

X Work Zone Traffic Control for Pavement Striping Operations at Interchanges, Service
TA 619-25 .

Areas and Parking Areas

X TA 619-26 | Temporary Rock Catchment Barrier (Sheets 1-3)

X TA 619-27 | Workzone Overhead Gantry Signing

X TA 619-30 | New York Division Traffic Management Tables (Sheets 1-28)
TA 619-31 | Albany Division 1,150 Veh/Hr/Lane Traffic Management Tables (Sheets 1-18)
TA 619-32 | Albany Division 1,300 Veh/Hr/Lane Traffic Management Tables (Sheets 1-18)
TA 619-33 | Syracuse Division 1,150 Veh/Hr/Lane Traffic Management Tables (Sheets 1-18)
TA 619-34 | Syracuse Division 1,300 Veh/Hr/Lane Traffic Management Tables (Sheets 1-18)
TA 619-35 | Buffalo Division 1,150 Veh/Hr/Lane Traffic Management Tables (Sheets 1-37)
TA 619-36 | Buffalo Division 1,300 Veh/Hr/Lane Traffic Management Tables (Sheets 1-37)

X TA 625-01 | ROW and Survey Markers

X TA 645-01 | Wrong Way Deterrence Sign

X TA 646-01 | Reference Marker Details (Sheets 1-2)

X TA 670-01 | Fiber Optic & Backbone Handhole Relocation Details

X TA 680-01 | Inductance Loop Installation
TA 680-02 | Highway Advisory Radio (Sheets 1-9)

X TA 685-01 | Pavement Marking Details: Asphalt and Concrete Pavement (Sheets 1-2)

X TA 685-02 | Pavement Marking Details: Tapered Acceleration and Deceleration Lanes
TA 685-03 | Vacant

X TA 685-04 | Temporary Pavement Marking Details
TA 690-01 | Loop and Treadle Plan (Sheets 1-2)
TA 690-02 | Toll Lane Slab Reinforcement Plan
TA 690-03 | 10 ft Treadle Frame (Sheets 1-4)

30f5 05/25




HIGHWAY WORK TYPE

The marked types & treatments apply to the indicated milepost range(s) below:

Milepost From: TBD
To: TBD

Project Type X X X X X X
1R Resurfacing X
2R Resurfacing X
3R Rehabilitation
Reconstruction
Safety Improvements
Drainage
Rock Slope Remediation
Pavement Striping X
Other:
Other:
Other:

Pavement Treatment

Isolated Pavement Repairs Only
Thin Overlay without Milling
Thin Overlay with Milling

1” Mill & Inlay without Shoulders
1”” Mill & Inlay with Shoulders

2” Mill & Inlay without Shoulders
2” Mill & Inlay with Shoulders
Mill to Concrete with 4” Overlay
Mill to Concrete with 4.5” Overlay
Mill to Concrete with 5” Overlay
Crack and Seat with Overlay
Rubberize with Overlay

Other:

Other:

Other:

it
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STRUCTURE WORK TYPE

The marked types apply to the indicated milepost(s) below:

Milepost(s): TBD

Project Type

Bridge Washing

Scour Protection

Channel Cleaning

Railing System

Protective Screening

Painting

Steel Repair

Wearing Surface Treatment

Deck Repairs

Joint Rehabilitation

Joint Replacement

Bearing Rehabilitation

Bearing Replacement

Hanger Pin Replacement

Security

Seismic Retrofit

Substructure Rehabilitation

Electrical

Cathodic Protection System

Fender or Pier Protection System

Deck Replacement

el B Pl B B P e I e Pl Pl Pl P P P e e e e ] <

Superstructure Replacement

Bridge Replacement

Added Bridge (New Location)

Abandoned Bridge

Other:

Other:

Other:

50f5
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WORK TO BE DONE

The following is a general description of the work to be done under this Contract. This list is intended to give the
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be
done. All work shall be done in accordance with the Contract Documents even though not specifically mentioned
in this list.

Please note that the Contractor may be asked to purchase commodities to assist with the repair of a
damaged/deteriorated Thruway facility/infrastructure. These commodities may be used or installed by the Authority
or by the Contractor or its subcontractors for the repair of a damaged/deteriorated Thruway facility/infrastructure. If
the Contractor is instructed to obtain commodities for the Authority, the Contractor will be required to solicit price
quotations from multiple subcontractors/suppliers to obtain the best value for the Authority.

Repairs and Improvements to Thruway Infrastructure:

Welded Repairs to Bridges

Heat Straightening to Damaged Bridge Members
Bridge/Building Member Replacement

Removal and Replacement of Coatings

Pavement Repairs/Replacement

Culvert Repairs/Replacement

Embankment and Slope Stabilization

Guiderail/Bridge Rail Repair/Replacement

Other Emergency Repairs

Traffic Control

Repair/Replacement of Damaged Signs and/or Sign Structures
Purchase of Commaodities Incidental to the Repair of Facility/Infrastructure
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SCHEDULE AND SUSPENSION OF WORK

The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control
Plans, the Standard Specifications Section 619 and the following provisions:

A. WORK ZONE TRAFFIC CONTROL

1.

Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s),
available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents. If the traffic management table(s)
indicate there are no lanes available for closure within a certain time period, work in shoulder closures
(short-duration, mobile and short- or intermediate-term) will also be prohibited during this time. If more
than one table is applicable to a work zone location, the most restrictive requirements shall be used. Traffic
management tables do not guarantee lane closure availability; the requirements of Section B. Work
Restrictions shall supersede these tables, when applicable.

Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment,
and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical
barrier approved by the Engineer.

Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as
described in Section B. Work Restrictions, unless indicated otherwise in the contract documents.

Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be
permitted in order to protect traffic from an actual hazard, as determined by the Engineer.

Permanent lane closures will NOT be permitted for the duration of the contract.

Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the
contract documents. Either right or left shoulder must remain clear and available through all work zones.
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other
obstructions, or for any work activity.

Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to
interchanges, service areas and parking areas shall be maintained at all times.

Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract
documents.

B. WORK RESTRICTIONS

1.

HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be permitted
provided the municipality having jurisdiction for the road gives written permission. Holiday periods for this
project shall be as follows:
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SCHEDULE AND SUSPENSION OF WORK

***NEW YORK DIVISION***

2025
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Veterans Day Noon Friday 11/07/2025 | 10:00 am. | Wednesday | 11/12/2025
Thanksgiving Noon Tuesday 11/25/2025 | 10:00 a.m. Monday 12/01/2025
Christmas/New Year’s Day Noon Tuesday 12/23/2025 | 10:00 a.m. Monday 01/05/2026
2026
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/16/2026 | 10:00 a.m. | Tuesday 01/20/2026
Presidents’ Day 6:00 a.m. Friday 02/13/2026 | 10:00 am. | Tuesday 02/17/2026
Passover/Easter Noon Wednesday | 04/01/2026 | 6:00 p.m. Monday 04/06/2026
Mother’s Day 6:00 a.m. Sunday 05/10/2026 | Midnight Sunday 05/10/2026
Memorial Day Noon Thursday 05/21/2026 | 10:00 am. | Tuesday 05/26/2026
Independence Day Noon Wednesday | 07/01/2026 | 10:00 a.m. Monday 07/06/2026
Labor Day Noon Thursday 09/03/2026 | 9:00 p.m. Tuesday 09/08/2026
Noon Friday 09/11/2026 | 9:00 p.m. Friday 09/11/2026
Rosh Hashanah Noon | Saturday | 0971272026 | 9:00 p.m. | Saturday | 09/12/2026
Yom Kippur Noon Sunday 09/20/2026 | 9:00 p.m. Sunday 09/20/2026
Noon Monday 09/21/2026 | 9:00 p.m. Monday 09/21/2026
Columbus Day 6:00 a.m. Friday 10/09/2026 | 10:00 am. [ Tuesday 10/13/2026
Veterans Day Noon Tuesday 11/10/2026 | 10:00 am. | Thursday 11/12/2026
Thanksgiving Noon Tuesday 11/24/2026 | 10:00 a.m. Monday 11/30/2026
Christmas/New Year’s Day Noon Wednesday | 12/23/2026 | 10:00 am. Monday 01/04/2027
2027
FROM TO
HOLIDAY TIME DAY DATE TIME DAY DATE
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/15/2027 | 10:00 a.m. | Tuesday 01/19/2027
Presidents’ Day 6:00 a.m. Friday 02/12/2027 | 10:00 a.m. | Tuesday 02/16/2027
Easter Noon Thursday 03/25/2027 | 6:00 p.m. Monday 03/29/2027
Passover Noon Wednesday | 04/21/2027 | 9:00 p.m. | Wednesday | 04/21/2027
Noon Thursday | 04/22/2027 | 9:00 pm. | Thursday | 04/22/2027
Mother’s Day 6:00 a.m. Sunday 05/09/2027 | Midnight Sunday 05/09/2027
Memorial Day Noon Thursday 05/27/2027 | 10:00 am. | Tuesday 06/01/2027
Independence Day 6:00 a.m. Friday 07/02/2027 | 10:00 am. | Tuesday 07/06/2027
Labor Day Noon Thursday 09/02/2027 | 10:00 am. | Tuesday 09/07/2027
Rosh Hashanah Noon Friday 10/01/2027 | 9:00 p.m. Friday 10/01/2027
Noon Saturday 10/02/2027 | 9:00 p.m. Saturday 10/02/2027
Columbus Day/Yom Kippur 6:00 a.m. Friday 10/08/2027 | 10:00 am. [ Tuesday 10/12/2027
Veterans Day Noon Wednesday | 11/10/2027 | 10:00 a.m. Friday 11/12/2027
Thanksgiving Noon Tuesday 11/23/2027 | 10:00 a.m. Monday 11/29/2027
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SCHEDULE AND SUSPENSION OF WORK

Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one
week in advance of the earliest closure.

The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the
Contractor to immediately remove a lane closure during such circumstances. The Authority shall be the
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle
the Contractor to file a claim for additional compensation.

WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to 6:00 a.m.
April 1. During this period, the Contractor shall NOT be permitted to have lane closures. All temporary
tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown location, and all
traffic shall be re-established to its pre-construction configuration on permanent alignment. Mobilization for
the following construction season may begin prior to April 1 with permission from the Authority.

The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair
area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area
that may not be completed within the timeframes allowed by the traffic management table(s). For such
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority will
review the request and determine whether or not a waiver will be granted. The Authority has the right to
divide repair areas into smaller sections in lieu of granting a waiver.

The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators
(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern)
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar
day requirement or the length removed. Exceptions to this requirement are shoulders protected by
temporary traffic control devices installed as part of a work zone traffic control plan developed in the
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s) of
the project.

The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the work
for this contract. Failure to comply with the time frames specified will be considered a substantial
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic
Control Item for each calendar day during which MIARDs (formerly referred to as STARS) remain
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT
Standard Specifications.

Work restrictions may be modified if:

a. The Contractor has received permission through the Engineer, from the Division Director or designee,
to progress construction operations contained entirely behind temporary concrete barrier. There shall be
no hauling of materials in or out of the work site during restricted periods, and open lane availability
requirements shall not be violated or compromised.

b. The Contractor has received permission through the Engineer, from the Division Director or designee,
for temporary modification of the lane availability restrictions for performance of specific construction
operations for a specific time period.

NOTE: Such requests must be based on current traffic volumes which would permit the requested
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SCHEDULE AND SUSPENSION OF WORK

temporary modification with little probability of causing disruption or delay to the public.

The Contractor shall include full explanation of the benefits to the Public and to the Authority, which
would accrue in granting a temporary waiver for performance of the specific operations including
calculations for any credit that may be offered. A contingency plan for action to be taken, should an
unexpected traffic backup occur, shall accompany this presentation and will be one prime consideration
in evaluating the request.

c. The Contractor has received written authorization from the Division Director or designee to perform
specific construction operations, violating the lane availability restrictions or other work restrictions
during a specifically prohibited time period.

NOTE: The Contractor shall submit a written request to the Authority’s Division Director, with copy
to the Engineer, for permission to perform specific construction operations at specific locations and
times, including a detailed explanation of why the work cannot be performed in conformance with the
contract. Such requests must be received at the Division Office at least one full week before the date of
the requested variance, and at least two full weeks should granting the waiver require making notice to
the public regarding potential disruptions and delays.

If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to those
operations approved in the authorization. In making application for a waiver, the Contractor agrees that any
waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and purposes, and
as such is subject to revocation without requirement for advance notice. Also, the disapproval of requests
for waiver of contract requirements is not subject to administrative review or appeal under the contract.

C. GENERAL CONDITIONS

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or days
of work and/or impose conditions under which the work shall be performed in order that the traffic may not be
unduly inconvenienced.

All the required liability and property damage insurance with the limits stated in this Proposal shall be effective
and shall be continued in force throughout the life of this Contract including the stated periods of the suspension
of the work.

The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”.
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SPECIAL NOTES
ON-DEMAND INFRASTRUCTURE REPAIR CONTRACT

INTRODUCTION/DESCRIPTION:

This project consists of a Contractor being on twenty four-hour standby readiness in order to take action, at the
Division Director’s discretion, to protect property and public safety by repairing portions of and preventing further
degradation to Thruway infrastructure. The repair work will be of a type that is usually associated with structural
repairs to bridge, highway, sign and building structures.

In anticipation of such a repair occurring, the Contractor shall make arrangements with his material and equipment
suppliers, subcontractors, etc. and shall have filed with the Authority letters of understanding stating that the
suppliers, subcontractors, etc. are aware of the Contractor’s obligation and affirming they shall provide their
services immediately upon notice from the Contractor. These letters should be directed to the Division
Construction Office in which the work is to be performed.

The period during which the Contractor shall be in twenty four-hour standby readiness status will be from the award
date to the completion date of this contract. After commencement of twenty four-hour standby readiness status, if
an emergency arises the Contractor will be notified by the Division Director or his representative to mobilize to
perform the repair work. The materials and methods used for this project shall meet the requirements of the current
NYSDOT Standard Specifications as amended by the Thruway Addendum to the Standard Specifications (TA) and
any special notes that are a part of this contract. The Contractor may be required to work twenty-four hours per
day, seven days per week until the situation is resolved as determined by the Engineer. After that time the
Contractor shall continue work at normal workday hours to complete the remaining work as ordered by the
Engineer. The site shall be monitored by the Contractor until the work is complete or as ordered by the Engineer.

It is possible that more than one repair will occur during the life of the contract. Also, more than one repair may be
declared at any one time. In such situations, the Contractor may be required to work at more than one site at the
same time. The Division Director will notify the Contractor of any additional repairs. The Contractor may also be
required to perform work at a site where repairs were previously performed under this contract. If the Contractor is
required to perform work for a second time after the first repair work has been accepted for the given site, the work
will be considered separate from the initial repairs made and payment will be made accordingly.

PROJECT LOCATION AND LIMITS:

Project work will be limited to the New York Division. If a repair occurs such that the required work extends
beyond the limits of the Division and into an adjacent Division, then the Contractor may also be required, as
directed by the Division Director, to perform work as described in this proposal in the adjacent Division.

When the need for a repair is declared, the Division Director or designee will define the site work limits to the
Contractor thereby relieving the Authority of further liability for the site until completion of the repair at the given
site and the acceptance of said work by the Division Director and Chief Engineer.

Bidding:

Bidders are advised that the estimate of quantities are approximate and are used to set a uniform basis of
comparison of bids and does not represent guaranteed quantities for this contract. Accordingly, the
Contractor will not be compensated for damages or for loss of profits due to altered quantities and Standard
Specifications §109-02 Compensation for Altered Quantities and §104-04 Significant Changes to the
Character of the Work do not apply. The amount paid to the Contractor will be based upon the actual work
performed.

09/25 PAM
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SCOPE OF WORK DETERMINATION:

At the time the Division Director notifies the Contractor to mobilize to the repair site, the Engineer will direct the
Contractor as to the scope of the work. The “scope of work™ is defined as the extent of work to be performed, and
the necessary manpower, materials, and equipment required to complete repairs at a particular site. The direction to
the Contractor will be specific and in writing.

FAILURE TO RESPOND TO AN EMERGENCY::

Under this Contract, the Contractor must respond to an emergency repair site within either a twenty four-hour or a
ten-day notification period. “Respond” timeframe requirements for each emergency event will be as directed by the
Division Director or designee.

“Respond” is defined as initiating and progressing emergency repairs at a reasonable rate and in a workmanlike
manner. The initial response of a Contractor to a site shall include but not be limited to establishment of
maintenance and protection of traffic, mobilization of equipment and establishment of manpower. Progressing
repairs at a reasonable rate shall include but not be limited to the Contractor providing sufficient labor, equipment,
and materials to complete the necessary repairs in a timely fashion with the least inconvenience to the public, as
directed by the Engineer. The Division Director or designee will notify the Contractor whether the work is
considered an emergency repair requiring a twenty four-hour response, or a general repair requiring a ten-day
response.

Assessment of liquidated damages will occur when the Division Director has determined that a Contractor has
failed to respond. Liquidated Damages will be in the amount, per calendar day, specified in Table 108-2 Schedule of
Liquidated Damages — Work Orders of the Standard Specifications §108-03 Failure to Complete Work on Time for
Standard Work Orders and 10 times the amount specified in Table 108-2 Schedule of Liquidated Damages — Work
Orders for High Priority Work Orders.

Failure to respond, when determined to have occurred by the Division Director or the Chief Engineer, is cause to
allow Article 11 of the Contract to be invoked immediately, or at a future time of their choosing.

When delays in the performance of the contract occur because the Contractor cannot acquire materials due to
industry wide shortages or because of the unique nature of the materials required or any other reason beyond the
control of the Contractor, as determined by the Division Director, then the Contractor will not be held liable for the
delays in the performance and completion of the work.

RIGHT-OF-WAY:

Work at any repair site for this contract is to be performed generally within the right-of-way limits of the New York
State Thruway Authority. If the extent of work necessary for repairs to a specific emergency site is beyond the
existing right-of-way limits, the Authority will acquire any releases necessary for work beyond the existing right-of-
way limits. The Contractor shall acquire any releases that are solely needed for his own benefit (i.e., equipment
storage, material stockpile, etc.). The actual cost will be reimbursed under item 636.02.

OVERTIME DISPENSATION:

Since twenty four-hour work may be required upon declaration of an emergency, immediately following work
authorization the Contractor shall submit a schedule for proposed work shifts. If the Contractor anticipates the use
of regularly scheduled overtime, he must ensure that overtime dispensation is approved. Overtime for emergency
operations of short duration may be exempt from dispensation requirements. The Engineer will determine if
dispensation is required for each operation throughout the life of the contract.

09/25 PAM
20f7



18

SUBCONTRACTORS:

The use of a Subcontractor shall be at the discretion of the Authority. Subcontractor approval will be in accordance
with §108-05 Subletting or Assigning the Contract. The Authority will approve a Subcontractor if it promotes the
timely completion of the work and is in the best interest of the Authority.

The Contractor will be reimbursed an additional 5% for subcontract administration, on work performed by a
Subcontractor or Specialty Subcontractor, in accordance with Standard Specifications §109-05B.2 Subcontractor
Costs.

Overhead and Profit for work done by subcontractors will be limited to the amount bid for Overhead and Profit plus
5%. Service fees will only be reimbursed by valid invoices plus 5% profit and overhead.

SERVICES:
Services, such as lifting, jacking, and support calculations and plans shall be paid in accordance with the Standard
Specifications §109-05B.3, Service Charges, and payment will be made under Item 636.02.

DESIGN AND SHOP DRAWINGS:

The Authority may provide the detail design drawings and may require the Contractor to provide Shop Drawings.
The Contractor shall verify field measurements and the accuracy of surveys required. The cost of this work shall be
included in Item 636.04 and payment will be made under Item 636.02.

All work related to steel shall be in accordance with the New York State Steel Construction Manual.

MATERIALS AND METHODS:

The materials and methods used shall meet the requirements of the most current version of the New York State
Department of Transportation Standard Specifications, except as modified by any special specifications or notes
that are part of this contract or provided on a project specific basis. Material acceptance procedures shall be as
follows:

1. Prior to the start of emergency standby readiness status, as described in the Special Notes titled
INTRODUCTION/DESCRIPTION, the Contractor shall submit a list of the sources for the materials (steel,
concrete, rip rap, etc.) that would be used to perform repairs so that the Authority can review the sources
and issue approval based on source evaluation.

2. For all materials delivered to a site, the Contractor shall provide written certification from his suppliers
stating that the materials meet the requirements of the current Standard Specifications as amended, and any
special specifications and special notes which are a part of this contract. No payment will be made for
materials incorporated into the project until written certification for the materials is provided to the
Authority.

Additionally, all materials will be subject to the approval of the Engineer. Weather requirements may be waived for
the work of this contract as determined by the Engineer. Seasonal requirements are waived for the work of this
contract except as noted in the restrictions and conditions section noted below.

Construction operations will be subject to the following restrictions and conditions:

1. Any materials placed by the Contractor not meeting the conditions as stated in this contract shall be
removed and replaced with suitable materials at the Contractor’s expense.

2. Any damages occurring as a result of the Contractor’s operations shall be repaired by the Contractor, to the
satisfaction of the Engineer, at no cost to the Authority.
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3. All temporary materials owned and used by the Contractor for permanent work will be returned to the
Contractor once they are no longer needed for the project (temporary jacking steel, concrete barrier, signs
etc.).

WORK ZONE TRAFFIC CONTROL.:

The Contractor will be required to perform Work Zone Traffic Control as ordered by the Engineer. All work shall
be performed as per MUTCD, Sections 619 of the Standard Specifications, Contract Documents and/or A.O.B.E.
Payment will be made in accordance with Section 109-05A and 109-05B of the Specifications.

The Contractor shall have ready access to the following Work Zone Traffic Control (WZTC) devices:

e Cones — 100 each
e Barrels — 100 each
e Temporary Concrete Barrier — 300 ft
e Temporary Concrete Barrier End sections — 4 each
e Signs for a Lane Closure — 2 sets
o Signs for Flagging Operations — 2 sets
SURVEY AND STAKEOUT:

The Contractor will be required to perform survey and stakeout as ordered by the Engineer. All work shall be
performed according to the Standard Specifications Section 625, Survey Operations, Row Markers, and Permanent
Survey Markers. Payment will be made in accordance with the Standard Specifications §109-05B.3, Service
Charges.

EXTENT OF LABOR AND EQUIPMENT:

The Authority reserves the right to reduce or increase the Contractor’s work force and/or the size or quantity of their
equipment if they are deemed excessive or inadequate for the execution of the work. If any of the Contractor’s work
force is unproductive due to equipment breakdown, their time will not be reimbursable.

If the Contractor is to perform work off site related to a particular scope of work, other than mobilization, the
Contractor shall notify the Engineer in advance of this work and shall not commence such work until the Engineer’s

representative is present or as directed by the Engineer.

EQUIPMENT REQUIREMENTS:

In order to accomplish the work in a timely manner, the Contractor shall own or have ready access to, but not
limited to, the following equipment:

Equipment Minimum Required
Forklifts 2
Heavy Duty Centrifugal Pumps: 2” to 4” diameter 4
Tractor with Lowboy Trailer (capable of transporting off-road equipment) 1
Hoe Ram 2
50 Ton Crane or Cherry Picker 1
Rubber Tired Backhoe / Tractor Loaders (min. 1 CY bucket capacity) 2
09/25 PAM
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Track mounted excavators (min. 100 HP) 1
Skid Steer Loaders (min. 100 HP) 1
Wheel Loader 3
Dump Trucks (Tandem axle with min. 10 CY capacity) 2
Dump Trucks (Triaxle with min. 14CY capacity) 5
Flat Bed Trucks 2
Man Lifts (30ft height) 1
Light Tower with generator 4
300 ft*/min. compressor 2
Full Depth Concrete Sawcut Machine 1
Portable Scaffolding As needed
Welding Equipment As needed
Jacking Equipment As needed
Steel Hole Drilling Equipment As needed
Miscellaneous — ladders, shovels, hammers, jack hammers, mechanical As needed

tampers, concrete vibrators, power hand tools, heavy duty circular saw with
diamond blade, 4ft digital smart level, etc.

Support Vehicles (Maintenance Trucks) As needed
Shadow Vehicle with Attenuator 4
Portable Variable Message Signs (PVMS) 2
Electronic Arrow Boards 2
Shadow/Barrier Vehicle 2

Specialty Equipment is equipment that is not listed above and is not owned by the Contractor or Subcontractor
performing the work.

EQUIPMENT MOBILIZATION AND DEMOBILIZATION:

Payment for travel time for equipment mobilization and demobilization begins at the regional boundary if the
Contractor is mobilizing or demobilizing from outside the Region where the Contract is located. If the Contractor is
mobilizing or demobilizing from a location within the region where the contract is located, the Contractor will be
paid for the entire time. Exceptions may be made for specialized equipment if pre-approved by the Engineer.
Assembly/disassembly and loading/unloading of equipment is reimbursed even if location is outside the regional
boundary.

WEATHER REQUIREMENTS:

Weather requirements may be waived for the work, as necessary, by the Engineer. For Statewide Emergency Bridge
contracts, seasonal requirements for construction operations are waived except as follows:
1. Material used to backfill structures during winter shall be in accordance with the Standard Specifications
§733-16 Winter Earthwork.

2. Should backfill operations at a site cease before completion and upper backfill layer freezes before backfill
operations are continued, the Contractor shall remove the frozen layer before resuming backfill operations.
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3. Winter concrete will be permitted in accordance with Standard Specifications §555-3.08, Curing, with
approval from the Engineer

TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL.:

The Contractor may be required to perform soil erosion and water pollution control work as ordered by the
Engineer. All work shall be performed as per Sections 209-1 to 209-5 of the Specifications. Payment will be made
in accordance with Section 109-05A and 109-05B of the Specifications.

CONTRACT EXTENSION:

Should the Contractor be engaged in repair work extending beyond the contract completion date, the Contractor
must apply for a contract extension. The extension will be granted free of liquidated damages or engineering
charges by the Division Director if the reason for the extension is beyond the Contractor’s control, as determined by
the Division Director. The terms of this contract shall apply for the duration of the contract extension. Should any
new emergencies arise during this contract extension period, the Contractor will not be required to undertake repairs
for these emergencies.

PARTIAL ACCEPTANCE OF WORK:

When, in the opinion of the Engineer, the Contractor has satisfactorily completed the work at a given repair site, the
Engineer shall recommend to the Chief Engineer the acceptance of the work task completed. If the Chief Engineer
accepts the recommendation of the Engineer, a letter on their behalf shall notify the Contractor of such acceptance,
and copies of such acceptance shall be sent to other interested parties. Upon acceptance of the work by the Chief
Engineer, the Contractor will be relieved of any future liability at the given site. Partial acceptance of a repair site
will release the Contractor from the requirement to provide insurance in accordance with Section 107-06,
Insurance, for that site only, and from responsibility for any damages to the work at that site. Uncompleted work
agreements will only be considered at the time of the final acceptance of the contract, not for individual repairs
during the duration of the project. The final contract acceptance shall proceed as set forth in the Standard
Specifications. Depending on the timing of the work, projects may move directly to final contract acceptance
without need for partial acceptance.

PERMITS:

The Authority will coordinate with the appropriate agencies (USACE, NYSDEC etc.), as necessary, and inform
them of required work at the time the Contractor is informed.

The Contractor shall obtain and maintain any necessary permits and licenses legally required for him to perform the
work (i.e., hauling permits, dumping permits, or permits for borrow pits, spoil areas, staging areas, equipment
storage areas, batch plants, office, or any ancillary facilities beyond the project boundaries, etc.).

A list of agency contacts and their addresses will be supplied to the Contractor upon contract award.

PEDESTRIAN ACCESSABILITY:

The Contractor shall maintain pedestrian accommodations, with a similar level of service as available prior to the
incident, through or around the work site, in accordance with the Americans with Disabilities Act.
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UTILITIES:

When a utility is in immediate danger or poses a direct impairment to the performance of work for the repair
situation, the Contractor is responsible to contact the utility owner, per Code 53, to locate and protect the conflicting
utility. A list of utility owners, along with addresses and phone numbers will be supplied to the Contractor upon
initiation of repairs at each chosen location.

The Contractor shall satisfy himself as to the exact location of utility lines and shall support and protect in a suitable
manner all utilities encountered in his excavation or structural repair operations. The Contractor shall so conduct his
operation as to prevent damage to such facilities. If the nature of the damage is such as to endanger the satisfactory
operations of the utilities and the necessary repairs are not immediately made by the Contractor, the work may be
done by the respective owning companies and the cost thereof charged against the Contractor. Reimbursement will
be made by the Authority to the Contractor as a service under Section 109-5A and 109-05B of the Specifications.

Care and caution shall be exercised while performing the work under this contract to ensure that continuing service
to all utility facilities will be maintained.

RAILROAD PROTECTION:

Certain structures to be repaired may fall within the jurisdiction of a Railroad and may require the services of
railroad flaggers as required by the Railroads. In these cases, the State will directly reimburse the Railroad for the
costs of such railroad flaggers. The Contractor shall provide all other protective measures as required by the
Railroad, the costs of which will be included for payment under labor, materials, and equipment.

WELDED REPAIRS:

When it is determined that welding is the most suitable method of repair, Welding Repair Procedures may be
developed by the Metals Unit in the Structures Bureau.

All air-carbon-arc gouging and welding shall only be done by qualified welders who possess valid certification
documents issued by the Authority. All welding shall be done in accordance with the New York State Steel
Construction Manual CSM.

BONDS:

This contract may consist of several independent events, depending upon the needs of the Authority and the types of
repairs encountered. It is anticipated that no one event will exceed $1,000,000.00 during the course of the contract.
Therefore, the amount of the Faithful Performance Bond and the Labor and Material Bond required for this contract
shall be $1,000,000.00. However, should the cost of an event exceed $1,000,000.00, additional bonding will be
required. The cost of the bonds, as well as other required insurances, as specified in Section 109-05D.1.h. of the
Specifications, shall be included in bid item 636.02.

OTHER CONTRACTS/CONTRACTORS:

It should be noted that other bridge and highway work may be concurrent with this repair contract. Regularly
scheduled bridge and highway maintenance work, contracted bridge and highway rehabilitation as well as Where
and When Contracts for highway repairs are examples of possible conflicting work. The Authority will maintain
responsibility for coordinating work between these contracts should conflicts occur.

09/25 PAM
7of7
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SPECIAL NOTE
RAILROAD AGREEMENT

This project may require a Railroad Agreement between the Thruway Authority (Authority) or its
Contractor and the owner / operator of a Railroad (Rail Company) within project limits of On-
Demand Contract work. The Authority and Rail Company anticipate executing this agreement
should On-Demand work be required in the vicinity of any railroad property. The agreement will
provide reimbursement to the Rail Company for its services provided in support of the project, as

deemed necessary by the Authority, including:
ENGINEERING, PERMITTING, PROTECTIVE SERVICES, and INSPECTION

The Contractor is advised that until the agreement with the Rail Company has been executed, the
Contractor may not be allowed to coordinate with the Rail Company, or secure Rail Company
permits, approvals and/or services to allow for the performance of On-Demand contract work

above, below or within fifty (50) feet of the subject railroad or railroad property.
To avoid any delays resulting from the Railroad Agreement not being approved by the

time the Contractor is ready to begin working, the Contractor shall coordinate with the Authority
when scheduling any work activities requiring coordination with the Rail Company or permits,
approvals, and/or services from the Rail Company. Further information regarding delay provisions

can be found in Section 108-04 of the Standard Specifications.

Additionally, the Contractor's attention is directed to Section 105-09, WORK AFFECTING
RAILROADS, in the Standard Specifications.
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SPECIAL NOTE

PROTECTIVE LIABILITY INSURANCE
INCLUDING AMENDED LIMITS

1. Each policy of railroad protective liability insurance shall be issued with limits of:

BODILY INJURY LIABILITY PROPERTY DAMAGE LIABILITY

Single limit of $5,000,000 combined Bodily Injury Liability and/or Property Damage
Liability for each occurrence with a $10,000,000 Aggregate limit applying separately to
each annual period.

2. Before any work is started within fifty (50°) of the railroad company's property or right-of
way, or above or below the railroad company’s property or right-of-way, the contractor shall
procure a policy of railroad protective liability insurance:

Owner to be Named Insured: Name of Rail Company (To Be Determined), taken out
singularly in the name of the railroad company identified as an owner/operator above. Said
policy shall be subject first to the approval of named railroad company.

This Railroad Protective Liability Insurance Policy issued to the Company shall be in accordance
with the U.S. Department of Transportation; Federal Highway Administration, Federal-Aid
Policy Guide, 23 CFR Part 646 Subpart A.

Because of railroad involvement, the Contractor's attention is directed to
Section 105-09, WORK AFFECTING RAILROADS, in the Standard
Specifications

COORDINATION WITH RAILROADS ASSOCIATED WITH
SPECIAL SPECIFICATION 675.99020025

This project may require coordination with the Name of Rail Company (To Be Determined).
Services from the Railroad may be required for the project but not directly reimbursable through
any Railroad agreement with the State. For such services, the Railroad may require the
Contractor to enter into an agreement with the Railroad and provide reimbursement for its costs
associated with the project.
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SPECIAL NOTE

If required, the Contractor shall coordinate directly with the METRO-NORTH COMMUTER
RAILROAD CO. for example, OR another Railroad Company, yet to be determined, to acquire
agreements, permits, plan reviews, approvals, authorizations, and/or protective services
necessitated by the Railroad to allow for contract work to occur above, below or within fifty (50)
feet of the Railroad or Railroad property. It is anticipated that the Railroad will require its
personnel to perform protective services for the Contractor while construction operations on the
project take place above, below or within fifty (50) feet of the Railroad or Railroad property. The
Railroad may require these protective services to ensure the safe operation of trains, prevent the
delay of trains, or in the interest of the safety of all property and personnel on the project. The
Railroad may not be able to fulfill all Contractor request(s) for Railroad protective services due
to the Railroad’s own operational needs. Therefore, flexibility in the Contractor’s schedule and
means and methods is recommended.

In consultation with the State’s Engineer-in-Charge and if such an agreement should be required,
the Contractor shall initiate coordination with the Railroad’s point of contact listed below as
early as possible in the project. The acquisition of any necessary Railroad agreements, permits,
plan reviews, approvals, authorizations and/or protective services from the Railroad must occur
before the Contractor is authorized to perform any work above, below or within fifty (50) feet of
the Railroad or Railroad property. It is recommended that the Contractor coordinate with the
State’s Engineer-In-Charge and the Railroad when assembling its project schedule so appropriate
durations and sequencing of activities requiring Railroad coordination and services can be
appropriately captured.

Subject to review and approval by the State, all direct and documentable costs or fees imposed
by the Railroad upon the Contractor in support of these coordination activities and services,
including the acquisition cost of any Railroad-specific insurance(s), are eligible to be reimbursed
to the Contractor under Special Specification 675.99020025 - RAILROAD ON-DEMAND
COST REIMBURSEMENT.

*METRO-NORTH COMMUTER RAILROAD CO. POINT OF CONTACT:

Richard Ramkeesoon, P.E.
Assistant Director | & C

MTA Capital Engineering

420 Lexington Ave., 11t Floor
New York, NY 10017

Tel: 212-499-4444
Ramkeesoon@mnr.org

*A Point of Contact for a Railroad Company other than Metro-North will be furnished by the
State’s Engineer-in-Charge upon appropriate determination.

Additionally, the Contractor’s attention is directed to Section 105-09, WORK
AFFECTING RAILROADS, in the Standard Specifications.
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ADDITIONAL INSURED PARTIES

The following is a list of additional insured parties:

Adesta, an Allied Universal Company

NON-REVENUE CONTRACTOR TRAVEL

NYS Thruway has converted to Cashless Tolling, Non-revenue pass plates will no longer be furnished to the
Contractor.

Contractors and Consultants must have a properly mounted E-Z Pass transponder and must submit their EZ-Pass
information to the Thruway to avoid charges for contract related business on the Thruway. The Project Engineer
will provide the form used to record and submit EZ Pass information. Initial information shall be submitted to the
Project Engineer prior to the start of work on the project. The initial form and any changes shall be submitted 5
working days prior to intended travel.

The limits of non-revenue travel will be established by the NY Division Construction Management Office, based on
the On-Demand Work Assignments, and are to be submitted within the Non-Revenue EZ-Pass Tag registrations.
Travel originating or ending outside of these limits will be subject to toll charges for the entire trip.

The Contractor shall be responsible for any and all tolls charged to contractor owned vehicles with (or without)
E-ZPass Transponders not registered with the Authority.

OTHER CONTRACTS

The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces. The
following contracts have been let and may have work in progress during the duration of this contract:

CONTRACT NO. DESCRIPTION COMPLETION DATE

TANY 25-3BP/D214623 Clean & Recoat Weather Steel 06/30/2027
Bridges — MP 155.54, MP 158.82
& MP 159.91

TANY 25-14B/D215031 Cable Anchorage Supplemental Load 09/27/2027
Path for the Mario M. Cuomo Bridge
MP 14.67

The following contracts are anticipated to be let and may have work in progress during the duration of this contract:

CONTRACT NO. DESCRIPTION COMPLETION DATE

TANY 25-10B/D215020 Rehabilitation of Pine Hill Rd. 11/19/2027
over 1-90, MP 47.58;
Rehabilitation of 1-90 Bridge over
Smith Clove Rd., MP 47.04
Pavement Resurfacing, MP 46.0-48.0

TANY 25-34/D215065 NY Division Pavement Striping 08/28/2026
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ENGINEER'S OFFICE AND CONTRACTOR'S FIELD OFFICE

The location of the Engineer's Office and Contractor's Field Office shall be determined during the Pre-Construction
Meeting. The site shall be approved by the Engineer prior to placing the offices and the area shall be kept in a neat,
clean condition at all times. The area shall not be used as a staging, storage, equipment or employee parking area.

U-TURNS/CROSSOVERS

The Contractor may be permitted to use official median openings for U-turns and crossovers with written
authorization from Division Traffic Supervision. Official median openings can be found elsewhere in the Proposal.:

Tractor trailer combinations are prohibited from U-turns at any location on the Thruway system. These vehicles
must exit the Thruway system and re-enter for all direction changes. U-turns may be permitted within a
maintenance facility, however, with prior approval from both Division Traffic Supervision and the Thruway
Maintenance Supervisor 2 for that facility. All applicable traffic laws must be followed.

SPOIL AREA

There is no identified spoil area within the Thruway Authority’s right-of-way for this contract. Therefore, the
Contractor shall remove all surplus material and waste from Thruway Authority (Authority) property. The
Contractor shall bid accordingly for this condition.

The Contractor shall provide the Authority a copy of all easements and/or access agreement letters received from
landowner(s) of off-site disposal area(s) prior to disposal of any material. The easements and/or access agreement
letters must include a statement by the Contractor and the landowner that the disposal of the material is in
compliance with all applicable federal, state and local laws and regulations.

Should a mutually approved spoil use area within the Authority’s right-of-way be identified for Contractor use after
the project letting, a credit in the amount of 50% of the unclassified excavation unit bid price will be deducted for
each cubic yard spoiled within the Authority right-of-way. If the contract does not contain an unclassified
excavation item, the credit will be determined using either 50% of the item generating the spoil or 50% of the
Division/Regional weighted average bid price for unclassified excavation, whichever is less. This credit may be
waived, either wholly or in part, by the Division Director in writing if it is determined that permitting spoil on
Authority right-of-way is in the best interest of the Authority (ie: slope flattening resulting in elimination of guide
rail).

ADESTA, AN ALLIED UNIVERSAL COMPANY INDEMNIFICATION

This project requires the Contractor to do work that may impact the Thruway Authority’s fiber optic system.

The fiber optic system, comprised of features inclusive of telecommunications cables, lines, fibers, conduits, access
manholes, pedestals, boxes and other fiber optic system components and devices, is operated and maintained by
ADESTA, an Allied Universal Company.

The Contractor shall indemnify and hold harmless ADESTA, its officers, agents, employees and contractors from
and against any and all injuries, claims, demands, judgments, liabilities or damages resulting from, or related to, the
Contractor’s negligence, gross negligence and/or willful misconduct in the performance of the work. The
Contractor shall also indemnify and hold harmless ADESTA from claims by third parties having an agreement with
ADESTA to use the fiber optic system. The Contractor shall include ADESTA as an additional insured party under
the insurance requirements of this contract.
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New York Division Crossovers

12/31/18
1-87
Milepost Use Code(s) Milepost Use Code(s)
30.1 (Exit 15 @ 4 52.78 3,7
NJ State Line)
30.1 (Exit 15 3 55.39 Q%% 3
between SB D &
NB A-Ramps)
33.83 4 58.21 2,3
36.00 1** 3 59.63 2,3
38.84 2%* 3 60.53 2,3
41.22 2,3 61.89 2,3
43.28 3,7 64.58 3,7
45.69 3,7 66.14 3,7
46.80 2,3 69.04 2
49.21 2,3 72.78 1
50.21 2,3 75.61 3
51.30 2,3 76.85 (Albany 7

Division)

GSP - Garden State Parkway

Milepost Use Code(s)
0.55 2,3
1.80 2,3
2.35 (NJ State 2,3

Line)




1-287 - Cross Westchester Expressway

Milepost Use Code(s)
10.4 4

1-95 - New England

Milepost Use Code(s)
3.3 (NYC Line) 3,7
7.0 (New 4

Rochelle Tolls)

29
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New York Division U-Turn/Crossovers

USAGE RESTRICTION CODES

CODE DESCRIPTION

1 CARS AND PICKUP TRUCKS ONLY

2 VEHICLES OVER 10,000 LBS MUST U-TURN FROM
RIGHT SHOULDER

3 NO USAGE DURING COMMUTER/HIGH TRAFFIC
VOLUME PERIODS

4 NO USE ALLOWED/EMERGENCY ONLY

5 ALL VEHICLES MUST TURN FROM RIGHT SHOULDER

6 OBSERVER MAY BE REQUIRED

7 VEHICLES MAY TURN FROM LEFT SHOULDER

(**) Notes Can_Enter U-turn from Left Shoulder But MUST use Right shoulder for

Updated 12-31-18

Acceleration
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OVERHEAD GANTRY SIGNING

Signs shall be installed within the project limits when any component of equipment will be operating above 14’-6”
in elevation and within 100 linear feet of an overhead gantry. Overhead gantries may have electric powered wires
and special equipment, therefore, vehicle and equipment operations must be planned and proposed equipment safety
procedures included in a Project Safety and Health Plan.

As mentioned in the Thruway Addendum to the Standard Specifications (TA), specifically in Section 107-05
SAFETY AND HEALTH REQUIREMENTS, O. Equipment Safety Procedures. 6. Work Operations. d. Dump
truck boxes may be raised only under the control of a spotter, unless the vehicle is in an area clearly marked to be
free of overhead wires and safe for dumping.

Refer to Thruway Standard Sheet TA 619-27 for additional information and signing requirements.

OVERHEAD GANTRY

TRAFFIC SHIFT RESTRICTIONS

The Contractor shall not shift traffic at any toll gantry such that vehicles are traveling between lanes or between
lanes/shoulders when passing under the gantry centerline (treadle). Traffic shifts, for purposes of staging work,
shall be done prior to or after the gantries, such that vehicles are traveling within a complete lane or shoulder when
passing under the gantry centerline (treadle). All work zone traffic control shall be provided in accordance with the
619 Standard Specifications and the Thruway Addendum to the 619 Standard Specifications, the National Manual
on Uniform Traffic Control Devices and NYS Supplement, any provisions contained within the contract documents,
and as ordered by the Engineer.

OVERHEAD GANTRY

PARKING RESTRICTIONS

The Contractor shall not park any vehicle or construction equipment directly beneath overhead gantries, within a
complete lane or between a lane/shoulder, unless it is required to perform project specific related work, as directed
by the Engineer in Charge and after coordination with the Authority’s Intelligent Transportation System
Management unit.
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SUPPLEMENTAL INFORMATION FOR BIDDERS

Supplemental information is available to bidders. As indicated below, information is either available on the
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the
Thruway Authority upon request prior to or after the letting date.

The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the
information indicated below prior to the letting date.

AVAILABLE
ON
INFORMATION NOT THRUWAY
AVAILABLE AUTHORITY
WEBSITE

Engineer Estimate Quantity Workups

Utility Estimate Sheets with Names of Utility Officials
Earthwork Cross Section Sheets

Earthwork Sheets

Drainage Estimate Sheets

Sign Face Layouts

Subsurface Exploration Logs

Rock Core Evaluation Logs and Photographs
Compression Test Data from Rock Samples

Pavement Core Logs and Photographs

Logs Showing Laboratory Description of Soil Samples
Laboratory Test Data from Soil Samples

Rock Outcrop Maps

Record Plans

Applicable Asbestos Blanket Variances

Storm Water Pollution Prevention Plan

Shop Drawings

CADD Files of Contract Plans

(Unofficial - Not signed or stamped)

Special Reports or Other Information

X XXX XX XX XXX X XXX X X X[ X

Hard copies of the supplemental information indicated above are not available. Contractors shall be responsible for
their own hard copies of this information at no additional cost to the Authority.



REVISIONS TO
NYSDOT
STANDARD
SPECIFICATIONS
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NEW YORK STATE THRUWAY AUTHORITY ADDENDUM
TO THE STANDARD SPECIFICATIONS

The Standard Specifications published by the New York State Department of Transportation shall form a
part of the agreement. The dated edition that applies to this contract is provided on the front cover of the
Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the
Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the
Standard Specification Books.

The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification
Books is available on the Thruway Authority website at:
http://www.thruway.ny.gov/business/addendum/index.html

The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.

All special notes bound in this proposal shall be incorporated. If a conflict exists between the special
specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth
in the New York State Department of Transportation’s Standard Specifications, those in the Proposal
shall govern.


http://www.thruway.ny.gov/business/addendum/index.html

SPECIAL
SPECIFICATIONS
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SPECIAL NOTE
SPECIAL SPECIFICATION PAY ITEM NUMBERS

The Contractor’s attention is directed to the special specification pay item formats used in this contract. Special
specification pay items may be presented in two (2) different formats:

Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and
up to eight (8) digits to the right of the decimal. Spaces may appear in the third to sixth places
after the decimal. Theé"7and &' digits to the right of the decimal will represent the origin of the
specification.

Format 2: Pay items for a special specification will have t{Bgeligits to the left of the decimal point and
up to eight (8) digits to the right of the decimal. Dashes may appear in the third to sixth places
after the decimal. Theé"7and &' digits to the right of the decimal will represent the origin of the
specification.

Where items in this contract appear in multiple formats, ehadts shall be equated to each other as illustrated
below:

FORMAT 1 FORMAT 2
XXX XX XX XXX XX-===--- XX
XXX XXXX XX XXX XXXXK----XX

XXX XXXXXXX XXX XXXXXXXX
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ITEM 675.99020025 — RAILROAD ON-DEMAND COST REIMBURSEMENT

1. DESCRIPTION:

This work shall consist of submitting cost records for incurred expenses related to obtaining and
maintaining right-of-entry permits, private crossing agreements, protective services agreements, and
other contractual instruments necessary to gain access to or work near Railroad property or property
upon which a Railroad operates for the sole purpose of performing the work required by the
Contract. Only costs necessitated by the Contract and required by the Railroad or Vendor will be
considered. Cost(s) associated with Contractor convenience(s) for which other means and methods
are available for performing the work will not be considered for reimbursement.

2. MATERIALS:
None Specified.

3. CONSTRUCTION DETAILS:

The Contractor may be required to negotiate and obtain permits/agreements with one or more
Railroads or Vendors to perform work upon, or near Railroad-property as necessitated by the
Contract. There may be associated services and fees required to be paid for by the Contractor.

This Item is for reimbursement of costs incurred by the Contractor for permits/agreements and
associated costs which are not otherwise covered or addressed by requirements in the Contract
Proposal, Standard Specifications, or other agreements.

Costs which are eligible for reimbursement include but are not limited to:
- Right-of entry permit application fees and associated costs
- Flagging or protective services from the Railroad or Vendor and associated costs
- Private crossing application fees and costs associated with private crossing agreements
- Charges for permit/agreement time extensions
- Railroad insurance policies required by specific Railroad or vendor.

The Contractor shall obtain documented proof of the costs incurred for fees and services provided by
the Railroad or Vendor and submit these records to the Engineer for reimbursement consideration.
Cost records shall be of sufficient detail (e.g., itemized) to allow for a

comprehensive assessment by the Engineer of the scope of costs and activities for which
reimbursement is being sought.

The Railroad or Vendor may require the Contractor to deposit a sum of money from which fees and
other expenses are withdrawn. Deposits and other temporary up-front expenditures are not
reimbursed; however actual incurred costs paid from any such deposited funds will be considered for
reimbursement, if eligible.

Cost records for Contractor-provided services (e.g., engineering, administration, accounting,
negotiations) are not required to be submitted, as compensation towards these services is provided
under a general 5% total profit and overhead supplement added to the documented costs.

Late fees, penalties, and other similar punitive costs which are attributable to the actions, or lack
of action, of the Contractor are not reimbursable.

Page 1 of 2
CJIW 04/24
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ITEM 675.99020025 — RAILROAD ON-DEMAND COST REIMBURSEMENT

3. CONSTRUCTION DETAILS (... continued)

Services and costs which are covered under separate agreements or contracts between the State
and the Railroad or Vendor are not to be reimbursed under this Item.

4. METHOD OF MEASUREMENT:

This item will be measured for payment on a Dollar-Cents (DC) basis.

The fixed price bid amount is not to be altered in any manner by the bidder. Should the bidder
alter the amount shown, the altered figure will be ignored and the original price will be used to
determine the total amount bid for the contract.

5. BASIS OF PAYMENT:

This is a ‘draw down’ item. The Contractor will be reimbursed for total costs plus 5% for profit and
overhead.

Only approved, verifiable, receipted costs will be reimbursed. Payment to the Contractor will be
made based on actual cost records submitted by the Contractor for costs and fees expended as paid to
others as required by the Railroad.

Page 2 of 2
CJIW 04/24
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CONFIDENTIAL INFORMATION

Confidential Information: “Confidential Information” means any information not generally known to

the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor
for the purposes of performing work on the Project. Confidential Information may include, but is not
limited to, operational and infrastructure information relating to: bid documents, plans, drawings,
specifications, reports, product information and data, business and security processes and procedures;
personnel and organizational data, and financial statements; information system IP addresses, passwords.
security controls, architectures and designs; and such other data, information and images that the authority
deems confidential. The Authority will identify written Confidential Information by marking it with the

word “Confidential” and will identify oral Confidential Information as confidential at the time of
disclosure to the Contractor.

Exempt Materials: Confidential Information does not include information which, at the time of the
Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations;
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such
disclosure requirement and an opportunity to defend prior to any such disclosure.

Permitted Use: Contractor may use Confidential Information solely for the purposes of performing work

on the Project. Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of
confidential Information. The Authority’s disclosure of Confidential Information to Contractor shall not
convey to Contractor any right to or interest in such Confidential Information and the Authority shall
retain all right and title to such Confidential Information at all times.

Protections: Contractor shall hold Confidential Information confidential to the maximum extent
permitted by law. Contractor shall safeguard Confidential Information in accordance with the Minimum
Requirements for the Handling and Treatment of Confidential Information.

Return of Confidential Information: Upon the written request of the Authority, Contractor shall return
all written Confidential Information to the Authority.

EXTERNAL CONNECTIONS

If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data
communications infrastructure and/or access Authority information systems, Contractor shall in all respects
comply with all Authority policies and procedures regarding such connections and information systems access
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance.
Contractor shall be responsible for all costs associated with ensuring that its own network security measures
comply with all Authority policies and procedures regarding external connections.

Page 1 of 3 06/07
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MINIMUM REQUIREMENTSFOR THE
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION

Contractor shall meet the following minimum requirements relative to project information that is identified as
CONFIDENTIAL.

Authorized Personnd:

Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants,
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it dis€l@3&EIDENTIAL
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”). Such Agreement shall provide
that Authorized Personnel: are personally responsible at all times for pro@€idgI DENTIAL information

that is in their possession or control; must always use proper precautions to safeguard against the unauthorizec
access and disclosure 6ONFIDENTIAL information; must notify Contractor of any known or suspected
instances of loss or theft of, or unauthorized acces€@N\FIDENTIAL information; and must return all
CONFIDENTIAL information to Contractor upon completion of the project. Contractor shall be responsible for
enforcing the provisions of such Agreement through personal observation and supervision of Authorized
Personnel and utilization of appropriate processes.

Contractor shall maintain a list of all Authorized Personnel which have acc8&NBIDENTIAL information
and must provide the Authority with such list upon the Authority’s request. Contractor shall update such list
monthly and notify the Authority of any changes in such list.

Inventory Control:

Contractor shall create and maintain an inventory ofC&INFIDENTIAL information that it provides to
Authorized Personnel. Upon completion of the project, Contractor shall check all CONFI DENiifigkination
returned from Authorized Personnel against the inventory. Contractor shall provide a copy of the checked
inventory to the Authority.

Use and Storage:

Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized
individuals from gaining access t@ONFIDENTIAL information that is within the Contractor's custody and
control. At times other than normal working hours, Contractor shall &OtdFIDENTIAL information in a

secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can
controlled. Contractor shall control the access that Authorized Personnel IGO&IEBDENTIAL information

stored in such secure areas through the use of manual or automated locks and keys. Contractor shall maintain
list of Authorized Personnel who have access to such secure areas and the §GNRIDENTIAL
information therein.

Reproduction:
Contractor may reproduc€ONFIDENTIAL information only to the extent necessary to carry out contract

performance. Contractor must stamp/markCIINFIDENTIAL information that is reproduced with the word
CONFIDENTIAL and protect it in the same manner as the original.

Transportation:

To the extent feasible and reasonable, Contractor shall hand dE@NFIDENTIAL information with
instructions that only the addressee is allowed to open or view it. Contractor maZQaid DENTIAL
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX)
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is
CONFIDENTIAL information, and a signature from the recipient is required.

Page 2 of 3 06/07
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Under no circumstances shall a transportation method be used that cannot guara@ENE&ENTIAL
information is accessed only by the intended recipient.

Disposal:

Contractor shall dispose of alONFIDENTIAL information, regardless of its form or format, using a
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing).

L oss, Theft or Unauthorized Access:

Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft
of, or unauthorized access to, CONFIDENT I Aiformation.

Page 3 of 3 06/07
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EMPLOYEE SCREENING REQUIREMENTS

The Contractor shall be responsible for all employees and subcontractors within the Project Limits. If the
Authority identifies work will be done at a security-sensitive location, the Contractor shall require all workers to
have either a current Transportation Worker Identification Credential (TWIC™) card or a Secure Worker Access
Consortium (SWAC) card.

The TWIC™ or SWAC is an identification card required by New York State Thruway Authority for workers to
gain unescorted access to areas within the Project Limits and Coast Guard-regulated maritime facilities that are
designated as secure or restricted. Everyone whose work regularly brings them to and from the Project Limits —
including the Contractor, Subcontractors, Equipment Operators, Truck Drivers, and Coast Guard-credentialed
merchant mariners — shall have a TWIC™ or SWAC card. This also includes but is not limited to Drivers,
Vendors and Shuttle Bus Drivers.

This means that if a person regularly requires access to the Project Limits or other critical infrastructure as
designated, that person is required to have a TWIC™ or SWAC card (the only exceptions are federal
officials, law enforcement, or emergency workers engaged in official duties).

U.S. Mariners holding a Merchant Mariner Document or a Merchant Mariner License shall obtain a TWIC™ or
SWAC card. Foreign mariners are not eligible.

All persons shall register their TWIC™ or SWAC card with the Authority’s Infrastructure Security Officer.

Possession of a TWIC™ or SWAC card alone does not grant unconditional access to Project Limits. To enter
Project Limits, a person shall have:

A TWIC™ or SWAC card on one’s possession

e A business reason to enter a facility
An employer — or trade association — issued identification card (or a SeaLink identification card if you are
a truck driver).

e Registered the TWIC™ or SWAC card with the Thruway Authority (or SeaLink if you are a truck driver).

Upon request from the designated Thruway Authority official, U.S. Coast Guard, or Law Enforcement Official,
anyone shall be prepared to present their TWIC™ or SWAC card. Failure to comply will result in immediate
removal from the Project Limits and possible civil penalties.

If a person does not have a TWIC™ or SWAC card — including if it’s lost or stolen — that person will be denied
access to the Project Limits or other designated critical infrastructure. If one does lose their TWIC™ or SWAC

card, that person is required to immediately notify the Authority’s Infrastructure Security Officer at:
(518) 471-5853.

Occasional visitors are allowed access to Authority facilities without getting a TWIC™ or SWAC card, provided
they seek prior approval through the Authority’s Designated Safety and Security Officer. Notification for access
shall be 2 (two) weeks in advance of the requested entry date and provide 2 (two) forms of valid identification.
All visitors who do not have a TWIC™ or SWAC card shall have a designated authorized escort at all times. If
you visit the Thruway Authority facilities with an escort eight or more times in a year, you will be required to get
a TWIC™ or SWAC card.
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EMPLOYEE SCREENING REQUIREMENTS

How to Obtain Your TWIC™ or SWAC Card

TWIC™;
www.tsa.gov/for-industry/twic
(855) 347-8371

SWAC:
www.secureworker.com
1-877-522-SWAC (7922)

If work is to be done at a security-sensitive location, the Contractor will be given 14 days’ notice prior to the
assignment in order to obtain the necessary TWIC™ or SWAC cards. The Contractor shall be responsible for all
the processing requirements, including but not limited to the required documentation, processing times,
replacement cards and all associated costs. The Contractor will be reimbursed according to Section 109-05 Extra
Work and Time Related Compensation.

Suspension of Access Privileges
The Authority reserves the right to suspend access to the Project Limits to anyone that presents a security risk.

A person who enters the Project Limits without a valid registered TWIC™ or SWAC card or without an
authorized escort shall be immediately reported to the Authority or its designated representatives and removed
from the Project Limits.

The Contractor is required to report a lost, stolen, or damaged TWIC™ or SWAC card to either issuing
organization and also to the Authority’s Infrastructure Security Officer.

Access privileges will only be provided at the Authority’s discretion to a person who has applied for a
replacement card provided:

e The TWIC™ or SWAC card was previously registered with the Authority’s Infrastructure Security
Officer.

o A ticket number issued for the replacement card is provided as proof that replacement is in process.

e Another form of acceptable identification is provided to the Authority’s Infrastructure Security Officer.

Noncompliance

If the Contractor is found to be in noncompliance with the aforementioned by the Authority or its representatives,
the Engineer may stop by written order any work or part of work under the contract in accordance with Section
105, Control of Work, of the New York State Standard Specifications and any addendums. The Contractor shall
be responsible for all damages and costs incurred.

The Contractor shall consider at the time of Bidding that the Authority is not obligated to waive any of the above

requirements nor shall the Authority be required to approve any request for access. The Contractor shall consider
this when developing his bid and will have no basis for a dispute or a claim against the Authority.
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SECURITY ZONE/EXCLUSIONARY AREA

A twenty-five (25) yard permanent Security Zone/Exclusionary Area, has been established by the U.S. Coast
Guard around all bridge piers and abutments, overhead power cables, pier or tunnel ventilators in the New
York/New Jersey area south of the Troy, New York Locks.

No_persons, work barges or vessels or any type may enter into these security zones without advance
approval from the U.S. Coast Guard Captain of the Port, New York. All bridge construction, repair or
maintenance work must receive approval of the First Coast Guard District Bridge Branch (obr) before
authorization to enter these security zones will be granted by the U.S. Coast Guard Captain of the Port,
New York.

All requests to enter into these security zones shall be made in writing to the Captain of the Port New York not
less than thirty (30) days prior to the intended date of entry into the zone. Requests must be submitted to the U.S.
Coast Guard Waterways Oversight Branch at Commanding Officer, U.S. Coast Guard Sector New York
(WOB), 212 Coast Guard Drive, Staten Island, NY 10305; (718) 354-4037 and must contain a complete list
of all personnel that will enter into the security zones, complete vessel information and a copy of Coast Guard
Bridge Branch construction approval.

The following information is required: Name, Social Security Number, Date of Birth, Point of Contact Name,
and Phone Number; Name, Type, Size of Barge/Vessel/Boat. In addition, dates, time and length of the project
must be included with the above information. After background checks of all personnel have been completed,
Coast Guard Captain of the Port will issue a letter specifying personnel and vessels authorized to enter the
security zone.

After written approval for entry into the security zone has been received from the Coast Guard, the bridge
owner/Contractor shall notify the Coast Guard Vessel Traffic Service at (718) 354-4088, daily: prior to entering
the work site; leaving the site at any time; and upon security at the end of the day.

Captain of the Port, New York, must authorize any changes in personnel or vessels entering the security
zone. All required information identified above must be forwarded to Coast Guard Waterway Oversight Branch
not less than four (4) working days in advance of the expected change.

Failure to comply with the above Safety Zone Requirements and Conditions is punishable under Federal
Law by arrest, prosecution, and/or civil penalties.

lofl 8/2020



43

SPECIAL NOTE:
CONTROL OF MATERIALS

The Contractor’s attention is directed to the TA Addendum, Section 106 — CONTROL OF MATERIAL, available
from the Authority’s website at: http://www.thruway.ny.gov/business/addendum/index.html. The Contractor
understands and agrees that some or all of the off-site inspection and approval of material such as precast concrete
items, structural steel, bridge bearings, concrete structural elements and/or their components to be used on this
project will be done by the New York State Department of Transportation (NYSDOT) as the Authority’s agent.

The Contractor agrees to the following conditions:

1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of
material that direction constitutes direction by the Authority under the contract and, shall be final and
accepted as such by the Contractor.

2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be
shipped to the project site without direct authorization from the NYSDOT.

3. At the Pre-Award Meeting or as soon as practicable, but in any case, before the Pre-Construction
Conference, the Contractor will provide the following information to the Thruway Authority’s Director,
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections:

A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-
site quality assurance to be incorporated into this highway project.

B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be
incorporated into this highway project.

C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or
any portion thereof to be incorporated into this highway project.

4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be
incorporated into this Thruway project only through Manufacturing, Batching and Fabrication facilities
approved by NYSDOT.
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AVAILABILITY OF ELECTRONIC BID DATA

SUMMARY:

The New York State Thruway Authority (NYSTA) uses Project Bids Software for electronic bidding. Project
Bids is a product of the American Association of State Highway and Transportation Officials (AASHTO) that
is currently used by the majority of State Departments of Transportation. It is provided free of charge and can
be used on almost any Windows-compatible PC. It integrates with many existing electronic bid preparation
software and has import/export capability for use with database and spreadsheet systems.

Project Bids allows bidders to receive electronic proposal bid item information from the NYSTA’s internet
web site and to produce both an electronic and a paper-based bid.

For additional information and downloads, see the NYSTA website at:
http://www.nysthruway.gov/business/contractors/expedite/index.html.

PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS:

The Authority’s adoption of electronic bidding does not force any Contractor to bid electronically. Rather,
participation is voluntary. If submitting a bid using infotech’s Bid Express internet bidding service, no paper
is required. If submitting an electronic bid on a CD, DVD or USB device delivered to the Authority in person
or via a courier service, bidders must also submit print outs that match the electronic file. Project Bids
prints a check code on every bid page that must match the check code in the computer file. As the check code
changes every time the electronic file is modified, matching the codes verifies that the data on the printed bid
is the same as in the electronic file. In case of discrepancy, the printouts always prevail and are the
primary legal document. Therefore, the printouts can be used to make any last-minute changes.

THIRD-PARTY SOFTWARE:

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep
pace with changes in NYSTA specifications.

PROPOSAL NOTES AND CHANGES BY AMENDMENT:

Contractors are solely responsible for recognizing and properly responding to any and all special notes
and circumstances printed in the Contract Proposal and any and all changes by amendment from the
amendment documents and/or notices communicated to them by the NYSTA’s Contracts Unit.

Amendments are posted online at: www.thruway.ny.gov/business/contractors/documents/index.shtml.
Whenever an amendment is issued, a Project Bids amendment file will also be issued and must be applied to
your electronic bid. Do not bid without carefully reviewing the printed proposal and any and all changes by
amendment. Proposal notes and circumstances include, but are not limited to, printed information on
alternate, fixed and/or limited cost items and/or special circumstances regarding item placement and use.

1of1 11/21


https://www.thruway.ny.gov/business/contractors/electronic-bidding/index.html
https://www.thruway.ny.gov/business/contractors/electronic-bidding/index.html
https://www.thruway.ny.gov/business/contractors/documents/index.shtml

45

SPECIAL NOTE:

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS
OUTSIDE OF THE RIGHT-OF-WAY

Before the contractor can utilize any area outside of the NYS Thruway Authority (NYSTA) Right of Way (or
outside of a temporary easement obtained for the project by the NYSTA), for any work associated with this
project, written approval to do so shall be obtained from the NYS Thruway Authority through the Project
Engineer. The contractor’s request for approval shall be in writing and the Authority shall be allowed 2
weeks to review the request and respond.

This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or
material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas. This
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow
sources, commercial gravel pits, commercial quarries, and all similar areas.

The contractor’s written request for approval shall include a letter report prepared by an Environmental
Professional, acceptable to the Authority, documenting the investigation of the proposed site. The
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use
against all applicable environmental requirements, and then documents their findings and recommendations.
The letter report shall include the following unless otherwise authorized by the Authority:

a) A written description of the activities the contractor wishes to perform at the proposed site, including
timeframes.

b) Maps showing Federal and State regulated wetlands. The area proposed for use shall be depicted on each
map.

c) A site location map which accurately shows the area proposed for use, adjacent property
boundaries/owners, the location of all wetland boundaries observed, and any required erosion and
sediment control measures. If present, wetlands shall be delineated in the field by the Environmental
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.

d) A written statement prepared by the Environmental Professional regarding the presence of any rare
animals or plants or significant natural communities. The Environmental Professional shall use the
NYSDEC Environmental Resource Mapper to make this determination. If any rare species are identified,
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC
determines the proposed use may be harmful to the species or their habitat. If so, address to the
satisfaction of the NYSDEC.

e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.

f) A listing of other Environmental Permits which were obtained by the Authority for the project. These are
referenced in the contract proposal.

g) A completed NYSTA Property Release form. The form is available through the Project Engineer.

h) A plan showing all restoration work. This includes, but is not limited to, plans for grading, surface
restoration details, and erosion and sediment control.

This requirement does not waive other provisions of the contract related to use of lands outside the Right of
Way. Rather, it shall be viewed as supplementary. The following contract provisions still remain in effect:

§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way
§107-10 Managing Surplus Material and Waste
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COMPLIANCE WITH SPDES REGULATIONS

The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this
project and has determined that coverage is not warranted under NYS Department of Environmental
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-20-001).
The Contractor shall read and understand the requirements of GP-0-20-001. In the event the Contractor’s
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance
beyond the amount identified in the Contract Documents, coverage under GP-0-20-001 may be required. Prior to
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of
Contact.

¢ In the event coverage is required under GP-0-20-001 as a result of these operations, the Contractor will be
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI)
with the NYS Department of Environmental Conservation.

e In the event coverage is required under GP-0-20-001 as a result of changes made by the Authority, the
Authority will be required to prepare a SWPPP and submit a NOL

In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-20-001 has

been provided to the Project Engineer. The Contractor shall make no claim against the Authority for delays
resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage.
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SPECIAL NOTE
EMBODIED CARBON REPORTING and ENVIRONMENTAL PRODUCT DECLARATIONS (EPDs)

Projects must comply with all applicable New York State (NYS) laws and policies to reduce
the embodied carbon in building and infrastructure projects, including New York State Executive
Order 22 (2022).

These laws and policies require Contractors to submit Environmental Product Declarations (EPDSs)
for certain building and construction materials supplied to State contracts. EPDs must be Product-
specific Type Il (Third Party Reviewed), in adherence with ISO 14025 Environmental Labels and
Declarations, ISO 14044 Environmental Management — Life Cycle Assessment, and 1SO 21930
Core Rules for Environmental Product Declarations of Construction Products and Services. Supply
Chain-specific data should be used when available.

For permanently incorporated and temporary use construction materials manufactured and
supplied for projects let after December 18, 2024, the Contractor shall ensure that all available
EPDs are collected and submitted for asphalt mixtures, concrete mixtures (excluding precast),
glass, and steel items when the quantity supplied to the project exceeds the values listed below.
Units that are given in this document may differ from units listed in pay items and therefore, the
Contractor must perform the necessary quantity conversion(s).

Minimum Quantity for Reporting

Construction Material

(for Transportation Projects)

Concrete mixes 200 cubic yards or more (per mix design)
Asphalt mixes 8,000 short tons or more (per mix design)
Steel

20,000 pounds or more for rebar (category i.),

. Rebar per fabrication location

ii. Hollow Structural Sections
iii. Fabricated Steel Plate

iv. Hot-Rolled Sections

v. Cold-Formed & Galvanized

15,000 pounds or more for all others
(categories ii — v), per fabrication location

Glass
i. Flat Glass
ii. Processed Glass
iii. Insulated Glazing Units

2,000 square feet or more

The Contractor is not required to develop an EPD if one has not been developed by or for the
manufacturer or supplier.

For projects that are active during the State Fiscal Year (April 1 - March 31) and are expected or
known to meet the minimum quantities for reporting over the duration of the entire project, the
Contractor shall complete and submit a “Contractor EPD Material Reporting Form” (Excel .xIsx
format). The form is available on the Thruway Authority website at
https://www.thruway.ny.gov/business/contractors/forms/index.html#contractor. The Contractor
must submit the Contractor EPD Material Reporting form and all EPD(s) collected for the project to
the Authority by emailing them to CarbonReports@thruway.ny.gov, with the Contract D number in
the subject line of all e-mails. Questions about completing the form can be directed to the same e-
mail address.
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SPECIAL NOTE

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE

All New York State Thruway Authority (NYSTA) Contractors are made aware that Environmental Conservation
Law (ECL) 19-0323 and the New York State Department of Environmental Conservation (NYSDEC) regulation 6
NYCRR Part 248 Use of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for
Heavy Duty Vehicles requires 100% compliance as of December 31, 2019 of all regulated heavy duty diesel vehicles
working on all State awarded contracts. A link to NYSDEC’s Part 248 Annual Reporting Requirements which states
the current deadlines is located at: https://dec.ny.gov/regulatory/regulations/chapter-iii. NYSTA and its
Contractors are responsible for annual reporting.

All NYSTA Contractors shall make determinations of regulatory applicability for vehicles in their inventory used
on active NYSTA contracts during each reporting year. These determinations shall be based on the definition of
Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross vehicle weights in excess of
8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-1.1(b)(14). Contractors shall also
quantify ULSD fuel used by regulated vehicles in active contract work during the reporting year.

An electronic copy of 6 NYCRR Part 248 can be accessed at http:/ www.dec.ny.gov/regs/2492.html. Electronic
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report
Form can be accessed under Part 248 — Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit
Technology for Heavy Duty Vehicles at the following link:
https://www.dec.ny.gov/fs/docs/spreadsheets/248annrptfrm.xIsx.

To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year,
NYSTA Contractors shall submit DERA annual reports to NYSTA by October 1, of every year reporting the
required information from the previous reporting year (i.e., all 2019/2020 information to NYSTA by October 1,
2020, etc.). The following numbered information shall be submitted:

Inclusion of “DERA” and calendar year being reported in subject line of email

Contact information including firm name, contact person, phone number and e-mail
Estimated annual total quantity of ULSD fuel used by covered vehicles on NYSTA contracts
Required Fleet information for covered vehicles on NYSTA contracts

el o

Electronic mail submissions can be sent to dieselreport@thruway.ny.gov
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SPECIAL NOTES

GREEN CONSTRUCTION REQUIREMENTS

ULTRA LOW SULFUR DIESEL FUEL

In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all
diesel engines used to complete the work that will operate for 10 hours or more on the contract site. ULSD fuel
requirements shall apply to:

o All diesel engines/equipment.

e Stationary and mobile equipment.

e Owned, leased and rented equipment.

The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running.
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc.

The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period.

03411=Special Notes Page 1 of 3 EI 09-009
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SPECIAL NOTES

GREEN CONSTRUCTION REQUIREMENTS

CONTROLLING EXPOSURE TO DIESEL EXHAUST

The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or
ventilation intakes, elderly housing or convalescent facilities. The Contractor shall ensure that diesel powered
engines are located away from building air conditioners and windows.

The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both
concentration and time. In general, close proximity is defined as within 15 meters of a Sensitive Receptor.
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and
the use of moving operations.

Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump
trucks and all other diesel powered equipment except as follows:

e When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or
mechanical difficulties over which the operator has no control.

o  When it is necessary to operate a loading, unloading or processing device.

e  When the outdoor temperature is less than - 3°C (27°F).

e  When the “mobile source” is being repaired.
Arrow panels and portable variable message signs shall be solar powered wherever possible or practical.
Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting

to load or unload materials at the work site. Such areas shall be located where diesel emissions have the least
impact on Sensitive Receptors and the general public.
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SPECIAL NOTES

GREEN CONSTRUCTION REQUIREMENTS

DUST CONTROL

The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage,
health hazards and traffic safety problems. Dusty conditions resulting from the Contractor's operations shall be
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical. Water quality
shall be considered when selecting materials for dust control. An approved dust palliative may be used in
conformance with applicable conditions placed on its use. A list of acceptable dust palliatives is available at:
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives .

For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne
migration of soil particles, including:

e Vegetative Cover —provides the most practical method of dust control.
e  Mulch (including rolled erosion control products) —provides a fast, effective method of dust control.

e Spray Adhesives —Generally composed of polymers in a liquid or solid form mixed with water to form an
emulsion that is sprayed on the soil surface. The mixing ratios and application rates will be in accordance
with the manufacturer’s recommendations for the specific soils on the site. Adhesives shall not be applied
to wet soils or if there is a probability of precipitation within 48 hours.

For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed
on soil surfaces to prevent airborne migration of soil particles, including:

e  Water Sprinkling — The site may be sprayed with water until the surface is wet. This is especially effective
on haul roads and access routes.

e Polymer Additives —Polymers shall be mixed with water and applied to the driving surface using mixing
ratios and application rates in accordance with the manufacturer’s recommendations. No application of the
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use. Any
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application
Instructions.” This information can be obtained from the NYSDEC website.

e Barriers — Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw
and particle migration on haul roads.

o Windbreak — A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times
the barrier height. Preserve existing vegetation that acts as a wind barrier as much as practical.

e Wheel Washing — Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to
leaving site.

03411=Special Notes Page 3 of 3 EI 09-009
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SPECIAL NOTE

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD

The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity
Characteristic Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated
wood by the Electric Power Research Institute, Association of American Railroads, and others has conclusively
demonstrated that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such
“generator knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This
information can be used as evidence that treated wood products can be disposed as non-hazardous waste, based on
generator knowledge, in lieu of physical testing.

Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and
AAR test results are for creosote-treated wood.

NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents
(e.g., Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste.
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SPECIAL NOTES
FOREST INSECT DISEASE CONTROL

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES

Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6NYCRR, part
192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any firewood
material more than 50 miles from its point of origin to limit the spread of invasive insect species. “Firewood”
shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) in a form and
size appropriate for use as a fuel, or (b) which is destined for use as a fuel. Firewood shall not include kiln-dried
dimensional lumber, wood that has been chipped to a maximum piece size that is no greater than 1-inch in two
dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for use in their
primary operations. All Thruway Authority (TA) projects are subject to this requirement. Additional information
can be found at the following link: http://www.dec.ny.gov/regs/4079.html

If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport
and Possession of Untreated Firewood” must be completed. This form can be found at the following link:
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT

NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with the
provisions of any quarantine order issued by the Department pursuant to Environmental Conservation Law (ECL)
section 9-1303. To the extent the provisions of section 192.5 Firewood Restrictions to Protect Forests from
Invasive Species and such quarantine order are in conflict, the more restrictive provision shall apply. TA is under
New York State and Federal ash quarantines where it is unlawful to transport any ash material outside of several
counties (see quarantine maps at http://www.agriculture.ny.gov/Pl/eab/emerald ash borer_ quarantine.pdf and
http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, stumps,
limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of firewood) from ANY
tree species, are all considered regulated articles and must be handled properly. Tree-felling, clearing and
grubbing operations at project sites may result in the contractor’s need to handle materials from ash tree species
and/or firewood or chips from ANY tree species. To the greatest extent possible in areas of clearing and grubbing,
ash trees should be pre-identified and marked prior to commencement of construction to promote the proper
handling of these materials.

Un-infested ash materials in any form may be moved offsite, but only within the quarantine zone. Firewood from
ANY tree species may never be moved more than 50 miles and never from the quarantine area, into non-
quarantine  areas.  Transport of any wood needs the required transport certificate:
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf

Note: According to the quarantine maps, several parts of the Thruway are the boundary between the quarantine
area (south) and the non-quarantine area (north). Therefore, transport of any wood material would be prohibited
across the roadway from south to north, but acceptable from north to south.

Note: Any ash materials that are known or suspected to be infested with live emerald ash borer pests in any life
stage must be reported immediately to the EIC and/or designee for further appropriate action and coordination
with regulatory agencies.
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SPECIAL NOTES
FOREST INSECT DISEASE CONTROL

Any ash materials chipped to a size no greater than l-inch in at least two dimensions is considered safe to be
transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and Transport
Agreement received from the NYS Department of Agriculture and Markets (NYSDAM). If any regulated ash
materials must be moved outside of the currently quarantined area, a certification from the NYS Department of
Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health Inspection Service (APHIS)
must be obtained. For further information see the following links:
http://www.dec.ny.gov/animals/47761.html

http://www.agriculture.ny.gov/Pl/eab.html
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MARKER RELOCATION DURING CONSTRUCTION
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS

All Mile Markers and Tenth-Mile Markers are to be maintained during construction of this project. The
Contractor will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes.
The Mile Markers and Tenth-Mile Markers can be moved but the new location must be visible to traffic and be
reasonably close to their original location. The Mile Markers must be returned to their original location upon
completion of construction at that location. Cost for this work shall be included in the bid price for the various
pay items in the Project, unless the work is specifically called for in the Contract Documents.

If the Contract calls for replacement of existing Milemarkers and/or Tenth-Milemarkers, they shall remain in
place, or reset to a location reasonably close to their original location, until the new markers are installed.

09/09
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SPECIAL NOTE

BIRD / BAT WASTE AWARENESS

The Contractor should be aware that there may be bird/bat waste in the work area. The waste may contain trace
amounts of metals and the fungus Histoplasma capsulatum. Exposure to this fungus can result in the disease
histoplasmosis. Proper health and safety precautions shall be identified in the contractor’s health and safety plan
in accordance with section 107-05. The disposal facility that accepts the bird/bat waste may need documentation
as to its composition to determine that it is non-hazardous and/or otherwise suitable for disposal at that location.

1of1 10/15 TPES
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DELIVERY AND PICK-UP
OF
SIGN PANELS, MILE MARKERS, DELINEATORS AND SNOWPLOW MARKERS

Overhead and ground-mounted sign panels, mile markers, delineators and/or snowplow markers included in the
project will be supplied by the Thruway Authority and delivered to Nyack Section Maintenance, 201 North Route
303, West Nyack, NY 10994 (MP 18.80) for pick-up by the Contractor. The Contractor shall request the signs
from the Engineer a minimum of 45 days prior to the scheduled installation. The Contractor shall inspect the
condition of the signs and notify the Engineer of any defects prior to pick-up.
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CONTRACT GOALS FOR DBE/MWBE/SDVOB PARTICIPATION

The New York State Thruway Authority herein after, (“Authority’) is committed to providing and
ensuring Minority-owned Business Enterprises (MBE), Women-owned Business Enterprises,
(WBE) Service-Disabled Veteran-owned Business Enterprises (SDVOB) and Disadvantaged
Business Enterprises (DBE) with opportunities to participate in the Authority’s contracting and
procurement processes in accordance with Title 49, Part 26 of the United States Code of Federal
Regulations (CFR), New York State Executive Law, Articles 15-A, 17-B, and all applicable
federal and state laws, rules, regulations and Executive Orders, including but not limited to
Executive Order 177 - Prohibiting State Contracts with Entities that Support Discrimination, as
incorporated herein and/or contained in the NYS Department of Transportation Standard
Specifications Section 102, “Bidding Requirements and Conditions” to the extent applicable to the
contract.

Goal(s) have been established for this Contract/Agreement, expressed as a percentage of the total
Contract/Agreement amount as follows:

Disadvantaged Business Enterprise - DBE (Federal-Aid)

Disadvantaged Business Enterprise (DBE) Participation Goal: %

Directories and/or Information related to the current certification status of Disadvantaged Business
Enterprises can be obtained from the New York State Certified DBEs website at:
https://nysucp.newnycontracts.com

Minority/Women-Owned Business Enterprise - MWBES (Non Federal-Aid)

Minority Business Enterprise (MBE) Participation Goal 0%
Women's Business Enterprise (WBE) Participation Goal 0%

Directories and/or information related to the current certification status of Minority/Women Business
Enterprises can be obtained from the New York State Certified MWBE website at: ny.newnycontracts.com

Service-Disabled Veteran-Owned Business Enterprise (SDVOB)

Service-Disabled Veteran-Owned Business Participation Goal 0%

Directories and/or information related to the current certification status of Service-Disabled Veteran
Business Enterprises can be obtained from the New York State Certified SDVOB website at:
ogs.nv.gov/veterans/

Equal Employment Opportunity

Minority 0%
Female 0%

For more information about the development of the goals, see Federal Register, Vol. 45, No. 194, at 65976-65991
(October 3, 1980) (minorities) and Federal Register, Vol. 45, No. 251 at 85750-85751 (December 30, 1980)
(females). The text of these Federal Register notices can be found:  Federal Register Notice: Vol. 45, No. 194, at
65976-65991 (October 3, 1980)

Training Special Provisions Yes_ ¥ No
Training/Special Provision supplements each of the foregoing prescribed specific Equal Employment Opportunity
percentage goals for utilization of minorities and women in the performance of work for the geographic location of
the contract, included in this Proposal entitled “Equal Employment Opportunity (EEO) Requirements.”
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CHART A

GOALS FOR MINORITY PARTICIPATION

County %
Albany ............oooeini 3.2
Allegany.................... 6.3
Broome ..................... 1.1
* Bronx

Cattaraugus ................. 6.3
Cayuga .......ooeevvvnnennnn. 2.5
Chautauqua ................. 6.3
Chemung .....................2.2
Chenango ................... 1.2
Clinton ..................... 2.6
Columbia ................... 2.
Cortland ..................... 2.5
Delaware ................... 1.2
Dutchess .................... 6.4
Erie ...oovviiiii 7.7
Essex ...ccoovvieeiiiiiiiiil 2.6
Franklin ..................... 2.5
Fulton ..........cc..oo.o... 2.6
Genesee ......ooeeiiiiinn, 59
Greene .........cccoeeinnnn. 2.6
Hamilton ................... 2.6

County %
Herkimer .................. 2.1
Jefferson ................... 2.5
* Kings

| B 2.5
Livingston ................. 53
Madison ................... 38
Monroe .........coeeinnnn... 53
Montgomery ............... 3.2
Nassau ......cooevvvvvnnnnn 5.8
* New York

Niagara ............cceeneene 7.7
Oneida ..................... 2.1
Onondaga .................. 3.8
Ontario ..................... 5.3
Orange ...........coeuee 17.0
Orleans ..................... 5.3
OSWego ...vvvvviiiennnn, 3.8
Otsego ..o.ovvvvvvviinnnnns 1.2
Putnam ................... 22.6
* Queens

Rensselaer ................. 3.2

County %

* Richmond

Rockland ................... 22.6
St. Lawrence .............. 2.5
Saratoga ................... 3.2
Schenectady ............... 3.2
Schoharie .................. 2.6
Schuyler ................... 1.2
Seneca .......cccovvvinnn.n. 59
Steuben .................... 1.2
Suffolk ..................... 5.8
Sullivan .................... 17.0
Tioga ....covvvvieiiin.. 1.1
Tompkins .................. 1.2
Ulster ........cooeevennn.... 17.0
Warren .............oo.ee.l. 2.6
Washington ............... 2.6
Wayne ..........oooeenl. 5.3
Westchester ............... 22.6
Wyoming .................. 6.3
Yates ...ooovveeeennnnnnnnnnn 5.9

* The following goal ranges are applicable to the indicated trades in the Counties of Bronx,
Kings, New York, Queens and Richmond.

Electricians.........cccoeeeveeeennennnne. 9.0to0 10.2 Bricklayers........cccceeeiieecieeennnn. 13.4to0 15.5
Carpenters .......occeeeveereeeneeeenennn. 27.6 t0 32.0 Asbestos workers...........cccueenee. 22.8t028.0
Steam fitters ........ccceeeevveeennennee. 12.2to 13.5 ROOTEIS ..vveeiieeiieeeece e 6.3t07.5
Metal lathers.........cccceeeevverennnnn. 24.6 to 25.6 Iron workers (ornamental).......... 22410 23.0
Painters........cooevveeeveeecieeeieee, 26.0 to 28.6 Cement masons..........cceeeevvveeennne 23.0t0 27.0
Operating engineers ................... 25.6 t026.0 Glaziers.......ccovveveeeviienieeiee, 16.0 to 20.0
Plumbers ......cccceeevvevcieeniieenn. 12.0to 14.5 Plasterers .......ccccevevveevieeeeciieennen. 15.8 to 18.0
Iron workers (structural) ............ 25.9t032.0 Teamsters.......cccevveeveeenveennennen. 22.0to 22.5
Elevator constructors ..................... 5.5t06.5 Boilermakers .........ccccceeeeveeennnen. 13.0to 15.5
Allothers ..........c.ooeviiiininn... 16.4t0 17.5
GOALS FOR FEMALE PARTICIPATION
Goal 6.9%
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COMPLIANCE REQUIREMENTS AND PROCEDURES

It is the policy of the New York State Thruway Authority (“Authority”) to comply with the
provisions of Article 15-A of the New York State Executive Law, which requires that every
contract over $25,000 will afford equality of economic opportunities for minority group members
and women, the facilitation of participation by minority-owned business enterprises and women-
owned business enterprises. The Authority shall establish separate goals for participation of
certified minority-owned business enterprises and women-owned business enterprises on all
Authority contracts where applicable.

In addition, it is the policy of the Authority to ensure participation of DBEs on Federal-Aid
contracts, pursuant to the provisions of Title 49, Part 26 of the United States Code of Federal
Regulations.

Article 17-B of the New York State Executive Law provides for more meaningful participation in
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises
(“SDVOBs”); thereby further integrating such businesses into New York State’s economy. The
Authority recognizes the need to promote the employment of service-disabled veterans and to
ensure that certified SDVOBs have opportunities for maximum feasible participation in the
performance of Authority contracts.

The Authority is further committed to providing equal training and employment opportunities to
minorities and women to participate in the Authority’s contracting and procurement processes, and
by ensuring nondiscrimination in accordance with Appendix A - Standard Clauses for New York
State Thruway Authority Contracts, including Clause 4 — Non-Discrimination Requirements,
Clause 11 - Equal Employment Opportunities for Minorities and Women, Executive Order 11246,
Executive Order 177, Training/Special Provisions and/or all applicable, federal, state, laws, rules,
regulations and Executive Orders.

1. GENERAL PROVISIONS

A. The Contractor and/or all subcontractors/subconsultants, shall comply with the applicable
laws, rules, regulations and provisions governed by this Contract/Agreement, in addition
to any nondiscrimination or diversity practices and provisions of the Contract/Agreement
at no additional cost to Authority.

B. These provisions and requirements shall be included in all subcontracting/subconsultant
contracts/agreements so that these requirements and provisions shall be binding upon all
subcontractors/subconsultants, performing work under this Contract/Agreement.

C. The Contractor/Consultant represents and warrants that, as a condition for award of the Contract,
the Contractor/Consultant has submitted a Statewide Utilization Management Plan (“SUMP”) via
the NYS Contract System (NYSCS) if required by Authority, which lists all proposed
Subcontractors/ subconsultants including an identification of the NYS certified
DBE/MWBE/SDVOB subcontractors/subconsultants/ suppliers the Contractor/Consultant intends
to use to perform the Work of the Contract and to achieve the DBE/MWBE/SDVOB Contract
Goals established in the Contract Documents. In addition, or alternatively, Contractor/Consultant
may have submitted a request for a waiver. Prior to award of the Contract, the Authority approved
Contractor’s/Consultant’s plan to achieve the DBE/MWBE/SDVOB Contract Goals established in
the Contract Documents (DBE/MWBE/SDVOB Utilization Plan) to the extent the Authority did
not approve Contractor’s/Consultant’s request for a waiver of part or all of the
DBE/MWBE/SDVOB Contract Goals. The Authority approval of the DBE/MWBE/SDVOB
Utilization Plan approves a Subcontractor/Subconsultant only for the purpose of the
DBE/MWBE/SDVOB Utilization Plan.
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MBE PROVISIONS FOR NON-FEDERAL AID CONTRACTS AND AGREEMENTS

2. MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES (MWBEs)

In accordance with Article 15-A of the Executive Law, including regulations promulgated
thereunder, the Authority has established the Minority-Owned Business Enterprise (“MBE”)
and/or Women-Owned Business Enterprise (“WBE”) participation goals for this
Contract/Agreement.. Contractor shall facilitate MWBE participation for the scopes of work to be
performed under this Contract/Agreement, to satisfy the participation goals, or document good
faith efforts taken to fulfill the goals in a manner prescribed by the Authority in accordance with
the Compliance Requirements and Procedures specified herein.

The goals are applicable to the total amount payable under any Contract/Agreement awarded from
this procurement and any changes made to the Contract/Agreement.

1. The Authority establishes MWBE goals for all applicable contracts. The MWBE goals for
this Contract/Agreement are located on the “Contract Goals” page of this document and
can also be found in the contractors/consultants documents for this Contract/Agreement.

2. For purposes of providing meaningful participation to certified MWBEs on this
Contract/Agreement and in an effort to attain the certified MWBEs contract goals
identified for this Contract/Agreement, the Contractor should reference the directory of
MWBEs at the following internet address: ny.newnycontracts.com.

3. The Contractor understands that only sums paid to MWBEs for the performance of a
Commercially Useful Function, as that term is defined in 5 NYCRR § 140.1, may be
applied towards the achievement of the applicable MWBE participation goal.

In the performance of this Contract/Agreement, the monetary value of fees, or markup
percentage, charged by the MWBE shall be deemed to represent the Commercially Useful
Function of the MWBE serving as a broker.

4. The Contractor agrees to provide, upon request by the Authority, documentation and/or
evidence of actions taken to demonstrate “Good Faith Efforts,” in accordance with 5
NYCRR § 142.8, to provide meaningful participation by MWBEs as subcontractors and
suppliers in the performance of this Contract/Agreement.

3. MWBE UTILIZATION REQUIREMENTS

The Contract’s/Agreement’s MWBE goals have been established by the Authority based on
certified MWBE availability, job assignments, services to be performed and/or type of work to be
performed under the Contract/Agreement.

In the performance of this Contract/Agreement, 60% of the total participation value shall be
deemed to represent the Commercially Useful Function of the MWBE serving as a supplier and
the mark up and/or broker’s fee shall represent the Commercially Useful Function of the MWBE
serving as a broker.

A. The Contractor shall certify that the Utilization Plan identifies all
subcontractors/subconsultants reflected on Exhibit D of the Contract/Agreement.

B. The Contractor agrees to adhere to the approved MWBE Ultilization Plan in the
performance of the Contract/Agreement.
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C. The Contractor further agrees that failure to submit and/or adhere to such MWBE
Utilization Plan shall constitute a material breach of the terms of the Contract/Agreement.
Upon the occurrence of such a material breach, the Authority shall be entitled to any
remedy provided herein, including but not limited to, a finding that the Contractor is non-
responsible.

Utilization Plan - All Subcontractors (TA-W1022)
4. REPORTING

The Contractor is required to submit forms TA-1023 or TA-W1059 on or before the 10" of each
month, following the month being reported. Monthly reports must be submitted via email, to
Compliance@thruway.ny.gov, however, during the term of the contract, the Contractor may
arrange to provide such reports via a non-electronic method to the Authority by the 10" day
following the end of each month during the term of the Contract/Agreement.

TA-W1023 Payments to DBE/MWBE Subcontractor Firms
5. COMPLIANCE

The Contractor will comply with any procedures and guidelines established by the Director of the
Division of Minority and Women-Owned Business Enterprise (hereinafter the Director) under the
authority of New York State Governor’s Executive Order 8, issued August 3, 1983 (hereinafter
Executive Order 8) and will comply with any rules, regulations and orders of the Director as may
be promulgated pursuant to or under the authority of Executive Order 8, or other applicable law or
order.

6. MWBE WAIVERS

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak to
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 5 NYCRR § 142.7, a Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth herein, may submit a request
for a partial or total waiver on Form TA-W1077, accompanied by supporting

documentation. A Contractor may submit the request for waiver at the same time it
submits its MWBE Utilization Plan.

Supporting documentation of good faith efforts shall include, but not be limited to:
1. Evidence of targeted and specific outreach to MWBEs;

2. Logs, written correspondence, records of telephone contacts and other
information to document responses from MWBEs to the Contractor outreach;

3. Copies of advertisements for participation by MWBEs in appropriate general
circulation, trade, and minority or women-oriented publications;

4. The dates of attendance at any pre-bid, pre-award, or other meetings, if any,
scheduled by the Authority with MWBEs; and,
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5. Information describing specific steps undertaken by the Contractor to reasonably
structure the Agreement’s scope of work to maximize opportunities for MWBE
participation.

C. If arequest for waiver is submitted with the MWBE Utilization Plan and is not
approved by the Authority at that time, the provisions of clauses (C - H) will apply.

If the documentation included with the Contractor waiver request is complete, the
Authority shall evaluate the request and issue a written notice of acceptance or denial
within 20 business days of receipt.

D. Contractor shall attempt to utilize, in good faith, certified MWBEs, during the
performance of the Contract/Agreement. Requests for a partial or total waiver of
established goal requirements may be made to the Authority, at time of bid/proposal
submission, subsequent to award of the Contract/Agreement or at any time during the
term of the Contract/Agreement, but must be made no later than prior to the
submission of a request for final payment on the Contract/Agreement.

E. If the Authority, upon review of the MWBE Ultilization Plan and Monthly MWBE
Form TA-1023 — Payments to DBE/MWBE/SDVOBs, determines that Contractor is
failing or refusing to comply with the Contract’s/Agreement’s MWBE goals and no
waiver has been granted in regards to such non-compliance, the Authority may issue a
notice of deficiency to the Contractor.

F. The Contractor must respond to the notice of deficiency within seven business days
of receipt. Such response may include a request for partial or total waiver of the
Contract’s/Agreement’s MWBE goals.

G. Ifthe Contractor, after making good faith efforts, is unable to achieve the MWBE goals
stated herein, the Contractor may submit a request for a waiver to the Office of
Compliance. Such waiver request must be supported by evidence of the good faith
efforts by the Contractor to achieve the maximum feasible MWBE participation
towards the applicable MWBE goals. If the documentation included with the waiver
request is complete, the Authority shall evaluate the request and issue a written notice
of approval or denial within twenty (20) business days of receipt.

H. If the Authority, upon review of the MWBE Utilization Plan and the forms TA-W1023
or TA-W1059 as described in Section 4, or any other relevant information, determines
that the Contractor is noncompliant, deficient or failing to document the good faith
efforts to meet the Contract’s/Agreement’s MWBE goals or requirements and no
waiver has been issued in regards to such non-compliance, the Authority may issue a
notice of deficiency to the Contractor. The Contractor must respond to the notice of
deficiency letter within seven (7) business days of receipt. Such response may include
a request for partial or total waiver of the Contract’s/Agreement’s MWBE goals.

Waiver requests shall be sent to the Authority’s Office of Compliance at
Compliance@thruway.ny.gov.
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Contractor Forms:

Forms are located at: thruway.ny.gov/business/contractors/forms/index.html

Questions regarding compliance with MWBE participation goals, requirements and provisions
should be directed to the Authority’s Office of Compliance.

7. NON-COMPLIANCE

A. Where the Authority determines that the Contractor is not in compliance with the
requirements specified herein and/or other contract requirements, refuses to comply with
such requirements, or if the Contractor is found to have willfully and intentionally failed
to comply with the MWBE participation goals, the Contractor may be found in breach of
the contract, which may result in withholding of any mobilization pay item and monthly
estimates, a delay in award of the Contract/Agreement, a finding that the Contractor is non-
responsible, and/or the Authority may impose liquidated damages.

B. Such liquidated damages shall be calculated as an amount equaling the difference between:

1. All sums identified for payment to MWBEs had the Contractor achieved the
contractual MWBE goals; and

2. All sums actually paid to MWBESs for work performed or materials supplied
under the Contract/Agreement.

C. In the event a determination has been made by the Authority, after Contractor has been
afforded due process, which requires the payment of liquidated damages, Contractor shall
pay such liquidated damages to the Authority within sixty (60) days after such
determination or the Authority shall have the ability to withhold such amount from
Contractor unless prior to the expiration of such sixtieth day, the Contractor has filed a
complaint with the Director of the Division of Minority and Women’s Business
Development pursuant to 5 NYCRR § 142.12, in which event the liquidated damages shall
be payable or withheld from the Contractor only in the event of a determination adverse to
the Contractor following the complaint process.
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SERVICE-DISABLED VETERAN-OWNED BUSINESS ENTERPRISES (SDVOB)

Article 17-B of the New York State Executive Law provides for meaningful participation in
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises
("SDVOB"), thereby further integrating such businesses into New York State's economy. The
Authority recognizes the need to ensure that certified SDVOBs have opportunities for maximum
feasible participation in the performance of Authority contracts. In recognition of the service and
sacrifices made by service-disabled veterans and in recognition of their economic activity in
doing business in New York State, Contractor is required to foster participation of SDVOBs in
the fulfillment of the requirements of the Contract/Agreement.

In accordance with Article 17-b of the Executive Law, including regulations promulgated
thereunder, the Authority has established the SDVOB participation goals for this
Contract/Agreement, set forth in the “Contract Goals” page of this agreement.

Contractor shall facilitate SDVOB participation for the scopes of work to be performed under this
Contract/Agreement, and/or document good faith efforts taken to achieve the goals in a manner
prescribed by the Authority in accordance with the Compliance Requirements and Procedures
specified herein.

1. SDVOB GOALS

The goals are applicable to the total amount payable under this Contract/Agreement and any
changes made to the Contract/Agreement.

1. The Authority establishes SDVOB goals for all applicable contracts/agreements. The
SDVOB goals for this Contract/Agreement are located on the “Contract Goals” page of
this document and can also be found in the procurement documents pertaining to this
Contract/Agreement.

2. For purposes of providing meaningful participation to certified SDVOBs on this
Contract/Agreement and in an effort to attain the certified SDVOB goals for this
Contract/Agreement, the Contractor should reference the directory of SDVOBs at the
following internet address: online.ogs.ny.gov/SDVOB/search

3. Contractor must document "Good Faith Efforts" to provide meaningful participation by
SDVOB:s as subcontractors or suppliers in the performance of the Contract/Agreement
(see clause 4 below).

2. SDVOB UTILIZATION PLANS

A. In accordance with 9 NYCRR § 252.2(i), Bidders/Proposers are required to submit a
completed SDVOB Utilization Plan on Form TA-W1022 within 10 business days of letting.

B. The Utilization Plan shall list the certified SDVOBs that the Contractor intends to use to
perform work on the Contract/Agreement, a description of the work that the Contractor intends
the SDVOB to perform to meet the goals on the Contract/Agreement, the estimated dollar
amounts to be paid to a certified SDVOB, or, if not known, an estimate of the percentage of
Contract/Agreement work the SDVOB will perform. By signing the Utilization Plan, the
Contractor acknowledges that making false representations or providing information that shows
a lack of good faith as part of, or in conjunction with, the submission of a Utilization Plan is
prohibited by law and may result in penalties including, but not limited to, termination of a
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contract for cause, loss of eligibility to submit future bids, and/or withholding of payments. Any
modifications or changes to the agreed participation by SDVOBs after the award of the
Contract/Agreement and during the term of the Contract/Agreement must be reported on a
revised Utilization Plan and submitted to the Authority’s Chief Compliance Officer for approval.

C. The Authority will review the submitted SDVOB Utilization Plan and advise the
Contractor of the Authority’s acceptance or issue a notice of deficiency within 20 business days
of receipt.

D. If a notice of deficiency is issued, Contractor agrees that it shall respond to the notice of
deficiency, within seven business days of receipt, by submitting to the Authority a written
remedy in response to the notice of deficiency. If the written remedy that is submitted is not
timely or is found by the Authority to be inadequate, the Authority shall notify the Contractor
and direct the Contractor to submit, within five business days of notification by the Authority, a
request for a partial or total waiver of SDVOB participation goals on Form TA-W1077
Contractor/Consultant Waiver Request. Failure to file the waiver request form in a timely
manner may be grounds for disqualification of the bid or proposal.

E. The Authority may disqualify a Contractor’s bid/proposal/letter of interest as being non
responsive under the following circumstances:

(a) If a Contractor fails to submit a SDVOB Ultilization Plan;
(b) If a Contractor fails to submit a written remedy to a notice of deficiency;
(©) If a Contractor fails to submit a request for waiver; or

(d) If the Authority determines that the Contractor has failed to document and/or demonstrate
good faith efforts.

F. If Contractor is awarded a Contract/Agreement, Contractor certifies that it will follow the
submitted SDVOB Utilization Plan for the performance of SDVOBs on the Contract/Agreement
in accordance with the prescribed SDVOB compliance requirements and procedures for the
Contract/Agreement goals set forth in this agreement.

G. Contractor further agrees that failure to use SDVOBs as agreed in the Utilization Plan
shall constitute a material breach of the terms of the Contract/Agreement. Upon the occurrence
of such a material breach, the Authority shall be entitled to any remedy provided herein,
including but not limited to, a finding of Contractor non-responsibility.

3. SDVOB WAIVER

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak with
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 9 NYCRR § 252.2(m), a Contractor that is able to document good faith
efforts to meet the goal requirements, as set forth herein, may submit a request for a partial or
total waiver on Form TA-W1077, accompanied by supporting documentation. A Contractor may
submit the request for waiver at the same time it submits its SDVOB Utilization Plan.

If a request for waiver is submitted with the SDVOB Utilization Plan and is not approved by the
Authority at that time, the provisions of clauses 2 (C), (D) & (E) will apply. If the documentation
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included with the Contractor's waiver request is complete, the Authority shall evaluate the
request and issue a written notice of acceptance or denial within 20 days of receipt.

C. Contractor shall attempt to utilize, in good faith, certified SDVOBs, during the performance
of the Contract/Agreement. Requests for a partial or total waiver of established goal
requirements may be made to the Authority, at time of bid submission, subsequent to
Contract/Agreement award or at any time during the term of the Contract/Agreement, but must
be made no later than prior to the submission of a request for final payment on the
Contract/Agreement.

D. If the Authority, upon review of the SDVOB Utilization Plan and Monthly SDVOB Form
TA-1023 Payments to DBE/MWBE/SDVOBs determines that Contractor is failing or refusing to
comply with the contract goals and no waiver has been granted in regards to such
non-compliance, the Authority may issue a notice of deficiency to the Contractor.

The Contractor must respond to the notice of deficiency within seven business days of receipt.
Such response may include a request for partial or total waiver of the Contract/Agreement
SDVOB goals.

Waiver requests shall be sent to the Authority’s Office of Compliance at
Compliance@thruway.ny.gov.

4. GOOD FAITH EFFORTS

In accordance with 9 NYCRR § 252.2(n), Contractor must document their good faith efforts
toward utilizing SDVOBs on the Contract/Agreement. Evidence of required good faith efforts
shall include, but not be limited to, the following:

(1) Copies of solicitations to SDVOBs and any responses thereto.

(2) Explanation of the specific reasons each SDVOB that responded to Contractor’s solicitation
was not selected.

(3) Dates of any pre-bid, pre-award or other meetings attended by Contractor, if any, scheduled
by the Authority with certified SDVOBs which the Authority determined were capable of
fulfilling the SDVOB goals set in the Contract/Agreement.

(4) Information describing the specific steps undertaken to reasonably structure the
Contract/Agreement scope of work for the purpose of subcontracting with, or obtaining supplies
from, certified SDVOBs.

(5) Other information deemed relevant to the waiver request.
5. MONTHLY SDVOB CONTRACTOR COMPLIANCE REPORT

In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB
Contractor Compliance to the Authority during the term of the Contract/Agreement for the
preceding month's activity, documenting progress made towards achieving the
Contract/Agreement SDVOB goals.

This information must be submitted by the Contractor, using Form TA-1023 Payments to
DBE/MWBE/SDVOBs available on the Authority’s website, reflecting the preceding month's
activities. Timely, complete and accurate forms must be submitted to
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Compliance@thruway.ny.gov, by the 10th day of each month, with a courtesy copy to Thruway
Project Engineer (TPE)/Engineer in Charge (EIC).

6. NON-COMPLIANCE

Where the Authority determines that the Contractor is not in compliance with the requirements
specified herein and/or other contract requirements, refuses to comply with such requirements, or
if the Contractor is found to have willfully and intentionally failed to comply with the SDVOB
participation goals, the Contractor may be found in breach of the contract, which may result in
withholding of any mobilization pay item and monthly estimates, a delay in award of the
Contract/Agreement, a finding that the Contractor is non-responsible, and/or the Authority may
impose other breach of contract damages.

7. BREACH OF CONTRACT AND DAMAGES

In accordance with 9 NYCRR § 252.2(s), any Contractor found to have willfully and
intentionally failed to comply with the SDVOB participation goals set forth in the
Contract/Agreement, shall be found to have breached the Contract/Agreement and Contractor
shall pay damages equivalent to the Authority’s expenses for personnel, supplies and overhead
related to establishing, monitoring, and reviewing certified Service-Disabled Veteran-Owned
Business Enterprise programmatic goals for the specific Contract/Agreement.

Questions regarding compliance with SDVOB participation goals should be directed to the
Authority’s Office of Compliance.

All forms are available at:

For Contractors: thruway.ny.gov/business/contractors/forms/index.html
For Consultants: thruway.ny.gov/business/consultants/forms/index.html
For Purchasers: thruway.ny.gov/business/consultants/forms/index.html

EQUAL EMPLOYMENT OPPORTUNITY AND REMOVAL OF INSTITUTIONAL
POLICIES OR PRACTICES THAT FAIL TO ADDRESS THE HARASSMENT AND
DISCRIMINATION OF INDIVIDUALS

Contractor agrees to comply with all Authority Compliance Requirements and Procedures, in
accordance with the terms and conditions of Appendix A — Standard Clauses for New York State
Thruway Authority Contracts including Clause 4 — Non-Discrimination Requirements and Clause
11 - Equal Employment Opportunities for Minorities and Women.

Equal Employment Opportunities for minority group members and women (“EEO”) and related
provisions shall be deemed supplementary to, and not in lieu of, the nondiscrimination provisions
required by New York State Executive Law Article 15 (the “Human Rights Law”) and other
applicable federal, state, and local laws.

In the performance of this Contract/Agreement, Contractor shall demonstrate compliance with
the Work Force Diversity Requirements and Procedures Regarding Equal Employment
Opportunities for Minority Group Members and Women, pursuant to 5 NYCRR § 143,
Executive Order 177, and all other applicable federal, state and local laws, rules and regulations.
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The Contractor will be required to submit its written Policy Statement ensuring “Equal
Employment Opportunity and Removal of Institutional Policies or Practices That Fail to Address
the Harassment and Discrimination of Individuals,” to the Authority within 10 business days after
the letting/bid opening.

During the performance of this contract, the Contractor agrees to comply with the Equal
Employment Opportunity (EEO) requirements specified herein.

1. DEFINITIONS — As used in these requirements, the following definitions will apply:

A. “Covered Area” means the geographical area described in the solicitation from which this
contract resulted or the geographic area within which this contract will be performed.

B. “Authority” means the New York State Thruway Authority.

C. “Executive Director” means the Executive Director of the New York State Thruway
Authority, or his/her duly authorized representative.

D. “Office of Compliance” means the Thruway Authority’s Office of Compliance or his/her duly
authorized representative.

E. “Employer Identification Number” means the Federal Social Security Number used on the
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department form 941.

F. “Minority” includes:

(1) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);

(i1) Hispanic (a person of Mexican, Puerto Rican, Dominican, Cuban, Central or South
American descent of either Indian or Hispanic origin, regardless of race;

(ii1) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of North America and maintaining identifiable tribal affiliations through
membership and participation or community identification. Identification may be made
by any suitable authority in the community such as an educational institution, religious
organization, or a state agency).

2. NON-DISCRIMINATION CLAUSE

The Contractor will ensure equal employment opportunity by not discriminating against any
applicant for employment because of race, color, religion, sex, national origin, age, disability, or
marital status, regarding, (among other things) the following: upgrading, demotion, transfer,
recruitment, recruitment advertising, layoff, termination, rates of pay or other forms of
compensation and selection for training, including apprenticeship.

3. MINORITY AND WOMEN EMPLOYMENT GOALS

The Contractor shall make a good faith effort to ensure equal employment opportunity by taking
the affirmative action’s set forth in paragraph 5A through P of these requirements. The
Bidder’s/Proposer’s/Contractor’s/Consultant’s/Engineer’s success in achieving or bettering the
goals set forth on the contract goals page, shall be a substantial factor in any determination of
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whether the Contractor has complied with its obligation to ensure equal employment opportunity
in the performance of this Contract/Agreement. The goals are expressed as percentages of the
total hours of employment and training that the Contractor should reasonably be able to give to
female or minority employees in a certain covered area. The hours of minority and female
employment and training must be substantially uniform throughout the length of the
Contract/Agreement, and in each trade. These goals were established from materials published
by the NYS Department of Economic Development based on appropriate workforce,
demographic or other relevant data or labor force developed by the Division of Minority &
Women’s Business Development utilizing the 1990 Census Data.

4. AFFIRMATIVE ACTION STEPS AND NON-FEDERAL TRAINING
REQUIREMENTS

The Contractor shall implement affirmative action steps at least as extensive as the following:

A. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor’s employees are assigned to work. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a
working environment, with specific attention to minority and female individuals working at such
sites or in such facilities.

B. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations’ responses.

C. Maintain a current file of the name, address, and telephone number of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source,
or community organization and of the action which was taken with respect to each such
individual.

If such individual was sent to the union hiring hall for referral and was not referred back to the
Contractor by the union, or if referred, not employed by the Contractor, this shall be documented
in writing to the Office of Compliance and noted in the file with the reasons therefore, along with
whatever additional actions the Contractor may have taken.

D. Provide immediate written notification to the Office of Compliance when the Contractor has
information that the union referral process has impeded the Contractor’s efforts to meet its
obligation.

E. Develop on-the-job training opportunities and/or participation in training programs which
expressly include minorities and women, including upgrading programs and apprenticeships and
trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the United States Department of Labor, the New Y ork State Department
of Labor, or the New York State Thruway Authority and appropriate for utilization on New York
State Thruway Authority projects. The Contractor shall provide notice of these programs to the
sources compiled under 5B. above. If the Contractor fails to develop or participate in such
apprentice or training programs, its failure to meet the goal set forth herein will be presumed to
be noncompliance with these requirements.

F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the
policy to unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its equal employment opportunity obligations, by including it in any
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policy, annual and collective bargaining agreement, by publicizing it in the company newspaper,
annual report, and other similar items, by specific review of the policy with all management
personnel and with all minority and female at least once a year, and by posting the Contractor’s
equal employment opportunity policy on bulletin boards accessible to all employees at each
location where work under this contract is performed.

G. Review, at least annually, the Contractor’s equal employment opportunity policy and
affirmative action obligations under this requirement with all employees having any
responsibility for hiring, assignment, layoff, termination, or other employment decision,
including specific review of these items with on-site supervisory personnel such as
superintendents, general forepersons, etc., prior to the initiation of work at any job site.

A written record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

H. Disseminate the Contractor’s equal employment opportunity policy externally by including it
in any advertising in the news media, specifically including minority and female news media,
and providing written notification to, and discussing the Contractor’s equal employment
opportunity policy with, other Contractors and subcontractors with whom the Contractor does or
anticipates doing business.

I. Direct its recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female students,
and to minority and female recruitment and training organizations serving the Contractor’s
recruitment area and employment needs. Not later than one month prior to the date for the
acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing the
openings, screening procedures, and tests to be used in the selection process.

J. Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer, and vacation employment to
minority and female youth both on the site and in other areas of the Contractor’s workforce.

K. State in all solicitations or advertisements for employees placed by or on behalf of the
Contractor that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, national origin, age, disability, or marital status.

L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for such
opportunities through appropriate training or other similar activities.

M. Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the equal employment opportunity policy and the
Contractor’s obligations under this requirement are being carried out.

N. Ensure that all facilities and company activities are non-segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy between
the sexes.

O. Send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the said
labor union or workers’ representative of the Contractor’s commitments under this requirement
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and post copies of the notice in conspicuous places available to employees and applicants for
employment.

P. Conduct a review, at least annually, of all supervisors’ adherence to, and performance under,
the Contractor’s equal employment opportunity policies and affirmative action obligations.

5. CONTRACTOR/CONSULTANT ASSOCIATIONS

Contractor is encouraged to participate in voluntary associations which assist in fulfilling one or
more of their affirmative action obligations. The efforts of a contractor association, joint
contractor union, contractor community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling one or more of its obligations under this
requirement provided that the Contractor actively participates in the group, makes every effort to
ensure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the Contractor’s
minority and female workforce participation, makes a good faith effort to meet its individual
goals, and can provide access to documentation which demonstrates the effectiveness of actions
taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and
failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s
noncompliance.

6. TRANSFER OF MINORITY OR FEMALE EMPLOYEES

Through implementing the affirmative action’s set forth above and the Contractor’s other efforts
to ensure equal employment opportunity, the Contractor must have made a commitment to
employ minorities and women throughout the life of the contract. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the
sole purpose of meeting the Contractor’s goals shall be violation of the contract.

7. CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMENT
GOALS

In order for the non-working training hours of apprentices and trainees to be counted in meeting
the goals, such apprentices and trainees must be employed by the Contractor during the training
period, and the Contractor must have made a commitment to employ the apprentices and trainees
at the completion of their training, subject to the availability of employment opportunities.
Trainees must be trained pursuant to training programs approved by the United States
Department of Labor, the New York State Department of Labor or the New York State Thruway
Authority and appropriate for utilization on the New York State Thruway Authority projects.

8. REQUIRED RECORDS

A. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the Contractor’s equal employment opportunity policy is being carried out
and to keep records. The records shall include the names, address, telephone number,
construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper or laborer),
dates of changes in status, hours worked per week in the indicated trade, rate of pay and
locations at which the work was performed for each employee.

Records shall be maintained in an understandable and retrievable form. To the extent that records
kept by the Contractor for other purposes satisfy the requirements of this paragraph, the
Contractor need not maintain separate records.
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B. Contractor shall submit on a monthly basis “Monthly Workforce Utilization Composite”
(Form TA-W1017) to the TPE/EIC for approval and submitted electronically upon approval to
Compliance@thruway.ny.gov. The report shall reflect a monthly composite of the total
cumulative hours of work for the entire project workforce (including all subcontractors) from the
start of the contract through the contract ending date. For the purpose of composite reporting, the
employment and training hours for females and minorities shall be calculated separately. Female
utilization hours (minority and non-minority) shall be counted towards female utilization and
minority female utilization hours shall also be counted towards minority utilization hours.

C. All records required by this Section must be retained for a period of six years following
completion of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the Authority or the Office of Compliance.

9. GOALS NOT TO BE USED TO DISCRIMINATE

The Contractor shall not use the goals or affirmative action requirements to discriminate against
any person because of race, color, religion, sex, national origin, age disability, or marital status.

10. AVAILABILITY OF CONTRACTOR’S RECORDS

The Contractor will furnish all information and reports as may be required by the Authority or by
rules, regulations and orders incorporated herein by the Authority and will permit access to its
books, records and accounts by the Authority’s Office of Compliance for purposes of monitoring
and investigating compliance with these requirements and such rules, regulations, orders,
procedures and guidelines.

11. ENFORCEMENT

In order to determine whether the Contractor has complied with the requirements, the Authority
may proceed by order to show cause, compliance conference, hearing or any other lawful
procedure upon due notice in writing to the Contractor. In the event the Authority finds that the
Contractor has failed to comply with these requirements, this contract may be canceled,
terminated, or suspended in whole or in part or liquidated damages may be imposed in
accordance with the procedures authorized in Section 312 of Executive Law 15-A, Section 40 of
the Highway Law, provisions of this Contract/Agreement, relevant laws and statutes as deemed
appropriate by the Authority, at no cost or liability to the Authority.

In accordance with EO 177 entitled “Prohibiting State Contracts with Entities that Support
Discrimination”, provisions of this Contract/Agreement and Section 40 of the Highway Law, the
Contractor may be declared ineligible for further New York State government contract or
construction contracts, and such other sanctions may be imposed and remedies invoked as
deemed appropriate by the Authority by rule, regulation, or order of the Authority, or as
otherwise provided by law.

12. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING
AGREEMENT

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement to refer either minorities or women
shall excuse the Contractor’s obligations under these requirements, any rules, regulations,
procedures and guidelines promulgated or established pursuant to Executive Order 21.
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13. APPLICABILITY TO SUBCONTRACT

As per Section 312 of Executive Law 15-A the Contractor will physically include the document
Equal Employment Opportunity Requirements as part of every subcontract or purchase order
unless exempted by rules, regulations, or orders of the Director, pursuant to the Executive Order
8, and such requirements shall be binding upon each subcontractor, service provider, or vendor.
The Contractor will take such action with respect to any subcontract or purchase order as the
Authority may direct as a means of enforcing such provisions, including sanctions for

noncompliance; provided, however that in the event the Contractor becomes involved in or is
threatened with litigation by a subcontractor or vendor as a result of any provision or direction
issued pursuant to these requirements or by the Authority, the Contractor may request the State
of New York to enter into such litigation or dispute to protect the interests of the State of New
York.

14. EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor will designate and make known to the Office of Compliance who will have the
responsibility for and must be capable of effectively administering and promoting an active
Contractor program of equal employment opportunity and who must be assigned adequate
authority and responsibility to do so.

15. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT

The Contractor will promptly investigate all complaints of alleged discrimination/sexual
harassment made to the Contractor in connection with his/her obligations under this contract,
will attempt to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination/sexual harassment may
affect persons other that the complainant, such corrective action shall include such other persons.
Upon completion of each investigation, the Contractor will inform every complainant of all of
his or her avenues of appeal, including the New York State Division of Human Rights and Equal
Employment Opportunity Commission.

The Contractor shall inform the Office of Compliance (within 24 hours) in writing of any formal
or informal complaint, incident or any issue of discrimination/sexual harassment. Results of
investigation must be submitted to the Office of Compliance within ten (10) days of the
complaint.

TRAINING SPECIAL PROVISIONS

TA-1041 — Training Report
TA-1046 — Monthly Training Report

This work shall consist of the employment and meaningful and effective training of minority and
women in New York State Thruway Authority approved training programs leading to their
qualification as journeyworkers in the skilled trades required in highway construction. This
Training/Special Provision supplements the Equal Employment Opportunity requirements
included elsewhere in this Proposal entitled “Equal Employment Opportunity (EEO)
Requirements”. Each of the foregoing prescribed specific percentage goals for utilization of
minorities and women in the performance of work for the geographic location of the contract.

GENERAL: The primary objective of this Training/Special Provision is to provide training
opportunities to minorities and women in construction trades for two purposes:
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1. To maintain a pool of qualified minorities and women to replace those journeyworkers who,
in the natural course of events, will leave the workforce; and

2. To provide minorities and women as indentured apprentices or trainees in those geographic
areas where shortages in minorities and women journeyworkers are recognized because of the
Contractor’s inability to meet the EEO goals set forth in this contract.

Each contract which contains this Training/Special Provision shall require the training of at least
one minority or woman indentured apprentice or trainee. Such individual shall be approved by
the Authority. Other than this initial training obligation, to be undertaken and provided by the
Contractor, no additional training obligations will exist under this Training/Special Provision
unless the goals for minority and women employment and training in the skilled workforce

are not continuously met on the contract and generally distributed amongst the trades. In the five
counties of New York City, the goals specified for each trade are applicable and must be met.
Whenever the goals are not met, additional minorities and/or women indentured apprentices and/
or trainees will be assigned or approved in numbers necessary to meet the goals. Data necessary
to determine if goals are being met will be provided on Contractor and Subcontractor
Employment Utilization Reports (Form TA-1017-9). The data will be verified by the visual
observance of the Project Engineer, or designated project inspectors, and hours of employment
reported on Contractor or Subcontractor certified weekly payrolls.

The number of minorities and women indentured apprentices and trainees required to be trained
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e.
no more than 1 in 8 of the skilled workforce is required to be a minority or woman indentured
apprentice or trainee. This limitation applies regardless of minority and women representation in
the trades. However, this limit on required training in no way absolves the Contractor of the
responsibility to comply with the EEO requirements.

PRE-AWARD MEETING: Before the Contractor will be allowed to begin work, the
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a
Workforce and Training Utilization Schedule (Form TA-1024) which shall be correlated to the
Contractor’s contract work schedule. The Schedule shall include at least the following
information:

1. A work schedule for the entire contract,

2. An estimate of the work force required to conform to the work schedule on a monthly
basis including an estimate of the workforce in each trade and/or work classification
projected to be used including Subcontractors,

3. Separate estimates of the number of minorities and women indentured apprentices or
trainees that would be required in each skilled trade to meet the contract EEO
employment goals for that trade assuming no minorities or women journeyworkers in the
workforce,

4. The proposed training programs to be used and the starting dates for training in each
trade and/or work classification,

5. An estimate of the availability of minorities and women journeyworkers in numbers
sufficient to meet the EEO contract goals, and
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6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for
anticipated EEO goal shortfalls. Such proposals shall include the name and craft of any
individual proposed by the Contractor as the required trainee or indentured apprentice. In
the case of an indentured apprentice, evidence of indentureship and registration of the
approved apprenticeship program must be included.

No contract work may be undertaken until the Authority has accepted the Workforce and
Training Utilization Schedule. The Contractor shall submit a revised Workforce and Training
Utilization Schedule at such times as major changes in the contract work schedule occur which
substantially affect the previously submitted schedule.

RECRUITMENT: Although the training requirements of this Training/Special Provision are
not intended, and shall not be used to discriminate against any applicant for training, whether a
member of a protected class or not, it is recognized that non-minority males have traditionally
been and continue to be trained, either formally or on-the-job in an informal manner, for work in
the trades utilized in construction work. Therefore, until such time that representative numbers of
minorities and women complete training and their utilization as journeyworkers is demonstrated
to the extent of the participation goals as set forth in the Authority’s construction contract,
training required under this Training/Special Provisions will be primarily limited to minorities
and women.

Thus, the Contractor shall demonstrate compliance with the intent of this Training/
Special Provision by affording the Authority the opportunity to:

1. First, approve the use of a minority or woman indentured apprentice known to the Contractor
through an existing Joint Apprenticeship Training program, or

2. Second, provide a partially trained minority or woman trainee who is currently enrolled in a
New York State Department of Labor approved training program, or

3. Third, work cooperatively with the Contractor in recruitment of new minorities or women
trainees, when needed.

In conformance with the foregoing, the Authority’s Form TA-1018 (Request for Personnel),
should be submitted to the TPE/EIC for submission to the Authority’s Office of Compliance.
The Contractor shall allow reasonable time for the Authority’s Office of Compliance to ensure
on-the-job orientation for approved apprentices or assigned trainees within their first month of
employment.

WORK HISTORY: No individual shall be employed as a trainee in any trade and/or work
classification in which such person has successfully completed a training course providing
journeyworker status in the same trade or work classification, or in which such person has been
gainfully employed as a journeyworker by virtue of informal on-the-job training. Detection of
individuals in the above categories may be accomplished by including appropriate questions on
employee application forms, inquiries to the Authority’s Office of Compliance, checking
personal references, or by other suitable means. Regardless of the method used, the Contractor
shall document the finding for each indentured apprentice or trainee provided training under this
requirement. A copy of the finding shall be given to the Authority’s Office of Compliance. In
the case of indentured apprentices, evidence of indentureship in a registered approved
apprenticeship program shall also be submitted.

Page 20 of 24



71
SUBCONTRACTING: In the event the Contractor subcontracts a portion of the contract work,
the Contractor shall ensure the requirements of this Training/Special Provision are physically
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets
the goals for minorities and women employment and training, either independently or in
combination with the prime Contractor’s workforce. The Contractor must determine the hours of
training, if any, and in which trade or work classification, minorities or women indentured
apprentices or trainees are to be trained by the Subcontractor(s). However, the Contractor shall
retain the primary responsibility for meeting the training requirements of this Training/Special
Provision. Subcontractors are herewith advised that disregard of these requirements may result in
the Authority either rescinding approval for work on this contract or disapproving their use on
subsequent Authority contracts.

TRAINING PROGRAMS: The minimum length, type of training, and rate of pay for the trade
or the work classification of the trade will be specified in the training program approved or
sanctioned by the New York State Department of Labor.

Where training is to be provided under this Training/Special Provision, the Contractor shall
obtain acceptance and/or approval of the training program to be used, and the starting time for
training, prior to commencing training. The Contractor shall provide on-the-job training directed
toward developing journeyworkers in the trade, or work classification(s) of the trade involved.
To the extent the work involved on the contract permits, such training should include all phases
and facets of a trade, or work classification of a trade, to satisfy usual construction industry
requirements for continued or future employment therein.

It is the intent of this Training/Special Provision that training will be provided in construction
trades rather than clerical type positions. Training may be permitted, in unique circumstances, in
lower level management positions such as office engineers, where the training is oriented toward
construction related activities. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of an
overall training program. Both off-site and lower level management training are subject to the
Authority’s approval.

TRAINEE WAGES: An employee on any New York State Public Works Contract must be

paid the full journeyperson prevailing wage unless such employee is individually registered in an
approved and registered New York State Department of Labor Apprenticeship Program.

It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy

the trainee requirements under this contract, and to ensure that all New York State Department of
Labor apprenticeship requirements are met.

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination for the applicable
classification. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage determination unless the Administrator of
the Wage and Hour Division determines that there is an apprenticeship program associated with
the corresponding journeyworker wage rate on the wage determination which provides for less
than full benefits for apprentices.

DURATION OF TRAINING: Once an indentured apprentice is approved or a trainee is
assigned to the contract under the Training/Special Provision, that individual shall be trained in
the designed trade throughout the duration of the contract whenever such trade is in use on the
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contract until the trainee or apprentice has completed the approved training program. Where
training is provided under a multiphase apprenticeship or training program, it is expected that
training will be provided continually through all phases to the extent that opportunities for such
training exist in the work under contract. Upon satisfactory completion of a phase of training
under a multiphase training program, if further appropriate and required training is not available
and work in the work classification of the completed phase is available, the minority or woman
indentured apprentice or trainee shall continue employment, and be compensated at the
prevailing journeyworker wage rate for such work. Hours of employment as a journeyworker
described above will not be credited toward training hours required by the approved training or
apprenticeship program.

If an indentured apprentice or trainee is terminated before completion of the contract for any
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a
counseling session with the Authority's Chief Compliance Officer and the individual to explain
the reasons for termination. Documentation that the counseling session was held and the reasons
for termination shall be given to the Authority's Chief Compliance Officer.

REQUIRED RECORDS: The Contractor shall provide each minority or woman trained under
this provision with a certification showing the type and length of training satisfactorily
completed. In addition, the Contractor shall keep records on the job site indicating the nature and
hours of training provided to each trainee or indentured apprentice and furnish weekly reports
documenting performance under this Training/Special Provision to the Project Engineer.

No measurement will be made of training provided to indentured apprentices or trainees for
whom no work history has been provided to the Project Engineer. In addition, no measurement
will be made of training provided to apprentices for whom no evidence of indentureship in a
registered apprenticeship program has been provided to the Project Engineer.

NO PAYMENT FOR TRAINING: No payment will be made for the training required of the
Contractor under this Training/Special Provision. The required training is a labor cost which is
included in the lump sum bid by the Contractor for the items of work comprising the contract.

(1) Journeyworker means a person who is capable of performing all the duties
within a trade or a given work classification of a trade.

WORKFORCE UTILIZATION/GROSS WAGES REPORTING

In accordance with the requirements pursuant to Executive Order (EO) 162, Contractors must
report employee workforce utilization on a monthly basis and gross wages on a quarterly basis
for its company and all subcontractors in accordance with EO 162, as follows:

A. EO 162 (Monthly/Quarterly) Workforce Utilization/Gross Wages Reporting

Construction Contractors/Subcontractors are required to submit (Monthly) Workforce
Utilization and (Quarterly) Workforce Utilization/Gross Wages Reports for their firm and all
subcontractors.

(Monthly)Workforce Utilization/ (Quarterly) Gross Wages Reports are required to be
electronically submitted to WorkforceUtilizationReportConstruction@thruway.ny.gov.

(Monthly) Workforce Utilization report for the preceding month must be submitted by the
10th of each month, for the Contractor and all subcontractors.
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The (Monthly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the
Thruway website (@ thruway.ny.gov/business/dmwbe/eo-162-monthly-construction.xls

(Quarterly) - Workforce Utilization, including Gross Wages Reports for quarterly reporting
must be submitted by 10th of April, July, October and January, for the Contractor and all
subcontractors.

The (Quarterly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the
Thruway website @ thruway.ny.gov/business/dmwbe/eo-162-quarterly-construction.xls

B. Form TA-1017 Monthly Workforce Utilization Composite Report

Form TA-1017 (Monthly) Workforce Utilization Composite report must be completed for
each calendar month by the Contractor reflecting the cumulative total work hours of
employment to date for the entire workforce.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report, must be approved by
the TPE/EIC and electronically submitted prior to the 10™ of the month to
Compliance@thruway.ny.gov.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report is located on the
Thruway website (@ thruway.ny.gov/business/dmwbe/ta-w1017.x1s

NONDISCRIMINATION

The Contractor shall comply with the provisions of the Human Rights Law, and all other state and
federal statutory and constitutional non-discrimination provisions. The Contractor and its
subcontractors shall not discriminate against any employee or applicant for employment because
of race, creed (religion), color, sex, national origin, sexual orientation, military status, age,
disability, predisposing genetic characteristic, marital status or domestic violence victim status,
and shall also follow the requirements of the Human Rights Law with regard to non-discrimination
on the basis of prior criminal conviction and prior arrest.

Questions regarding compliance with Workforce Utilization/Gross Wages Reporting should be
directed to the Authority’s Office of Compliance.

MOBILIZATION AND PAYMENT OF ESTIMATES/INVOICES

Processing of mobilization, estimates and/or invoices is contingent upon Contractor
demonstration and/or documentation of compliance with all of the Authority’s Disadvantaged
Business/Equal Employment Opportunity/Minority/Women and Service-Disabled Veteran
Owned-Business Enterprise Contract/Agreement requirements and provisions.

Forms listed herein may be revised, updated, at the Authority’s sole discretion and are required
during the covered period, under the reporting schedules established by the Authority.

DBE/EEO/MWBE/SDVOB forms, requirements and reporting schedules will be discussed
during the pre-award meeting or by contacting the Authority’s Office of Compliance.
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REPORTING AND SUBMISSION SCHEDULES

Contractors are required to submit the following forms or reports by the 10™ of each month, for
the preceding month’s activities to: Compliance@thruway.ny.gov

TA-W1017 Monthly Workforce Utilization Composite
TA-W1023 Payments to D/M/WBE Subcontracting Firms
TA-1024 Workforce and Training Utilization Schedule
TA-W1046-9 Weekly Training Progress Report

The above forms or reports must accurately reflect the information reported on the following
forms:

TA-W1022-9 Utilization Plan

TA-W1024-9 Workforce and Training Utilization Schedule
TA-W1041-9 Training Report

TA-W1064-9 Construction Contractors Annual EEO Report

Contractors are also required to submit the following forms or reports by the 10™ of each month,
for the preceding month’s activities to:
WorkforceUtilizationReportConstruction@thruway.ny.gov

EO 162 - Monthly Workforce Utilization/Gross Wage Report
EO 162 - Workforce Utilization/Quarterly Gross Wage Report

All Authority Forms are available at:

http://www.thruway.ny.gov/business/contractors/forms/index.html

Timely, complete and accurate reports shall be submitted as required and/or upon request.
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WAGE RATES

The New Y ork State Thruway Authority does not represent or warrant that the accompanying schedule of
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor
Law, iscomplete and it reserves the right to revise such schedule when required.

In the event that revisions are made before the letting date, an amendment will be issued by the Department
of purchasers of plans. Inthe event that the current wage rate schedule should expire before the contract
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be
bound by such revised schedul e as recertified.

Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority
after consulting with the State Department of Labor.

All requests for minimum wage rates for additional occupations shall be directed through the Chief
Engineer, Thruway Authority.

By legidlation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for
supplements as determined by the State Labor Department changes after the contract is let, the Thruway
Authority shall request of the State Labor Department a redetermination of the schedules of wages and
supplements and such revised wage rates and supplements shall be annexed to and form a part of the
contract for the work. The prevailing wage rates and supplemental benefits to be paid are those in effect at
the time the work is being performed. The bidder shall take into account in his bid prices al changesin
wage rates and supplements that may be forthcoming during the time the contract isin force.

The bidder shall take into account in hisbid prices all changesin wage rates and supplements that may be
forthcoming during the time the contract isin force.

Pursuant to Section 220-A of the New Y ork State Labor law, the prime Contractor must provide each
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this
Contract.

The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this
contract. The prime Contractor shall retain all Subcontractor certifications and provide these certifications
to the Authority prior to the processing of the final payment.

The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wagesto its
own employees prior to the processing of the final payment. All completed certifications and affidavits
must be originals and be properly signed and notarized.

SPECIAL NOTICE TO BIDDERS
IN RELATION TO OVERTIME DISPENSATION

All bidders, in submitting their bids, should base their bids and work progression on the assumption that
Overtime Dispensation pursuant to Article 8 of the New Y ork State Labor Law, for any workmen, laborers
and mechanics to work more than 8 hoursin any one calendar day or more than five days in any one week
will not be granted for any operation for the contract duration. Subsequent to award, where the contract
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the
Authority to be in the best interest of the public, the Authority may process, for approval by the new Y ork
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the
event approval is granted, there shall be no adjustments therefore in any bid prices.

lof 1
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SPECIAL NOTE
STATE PREVAILING WAGE RATES

The Contractor shall ensure that workers are paid the appropriate wages and

supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and

pay workers in accordance with periodic wage rate schedule updates from the NYS
Department of Labor (NYSDOL). Wage rate amendments and supplements are available

on the NYSDOL web site at https://dol.ny.gov/bureau-public-work-and-prevailing-wage-
enforcement. All changes or clarification of labor classification(s) and applicability of
prevailing wage rates shall be obtained in writing from the Office of the Director, NYSDOL
Bureau of Public Work.

The NYSDOL prevailing wage rate schedule for this contract has been determined and is
available on the internet. The prevailing wage rate schedule is accessed by visiting the
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing
Rate Case No. (PRC#). The PRC# is provided on NYSDOL Form PW-200 included in
this contract Proposal.

A copy of the project specific prevailing wage rate schedule will be provided to the
successful bidder upon award of the contract. Upon written request, the schedule will be
provided by the Thruway Authority to prospective bidders without internet access.

The Thruway Authority is providing information regarding the new Public Work Contractor
and Subcontractor Registry requirement recently enacted by New York State.

Starting December 30, 2024, all contractors and subcontractors submitting bids or
performing construction work on public work projects or private projects covered by
Article 8 of'the Labor Law are required to register with the New York State Department of
Labor (NYSDOL) under Labor Law Section 220-i.

Private projects subject to Article 8 of the Labor Law include those covered by Labor Law
Sections 224-a (public subsidy funded projects), 224-d (renewable energy systems), 224-¢
(broadband projects), 224-f (climate risk-related and energy transition projects and roadway
excavations.)

The law defines a “contractor” as any entity entering into a contract to perform
construction, demolition, reconstruction, excavation, rehabilitation, repair, installation,
renovation, alteration or custom fabrication. The law defines “subcontractor” as any entity
subcontracting with a contractor to perform construction, demolition, reconstruction,
excavation, rehabilitation, repair, installation, renovation, alteration or custom fabrication,
which is subject to Article 8 of the Labor Law. Contractors are responsible for verifying
that any subcontractors they work with are registered.

04025 Page 1 of 2 EB 06-035
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Contractors need to register before submitting any new bids or commencing new
work on a covered project on or after December 30, 2024. Subcontractors also need to
register before commencing new work on a covered project on or after December 30,
2024. The Thruway Authority encourages all contractors and subcontractors to register as
soon as possible and obtain a Certificate of Registration to avoid negatively impacting a
bidding period or project schedule.

Information required to register from the New York State Department of Labor’s website
for this process can be found here: https://dol.ny.gov/contractor-and-subcontractor-landing.
For any further questions you can also contact the Bureau of Public Work and Prevailing
Wage at 518-457-5589.

04025 Page 2 of 2 EB 06-035
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Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority Schedule Year 2025 through 2026

Tina Masi, Assistant Engineer-Civil/Trans Date Requested  09/22/2025
200 Southern Blvd PRC# 2025011813
Albany NY 12209

Location Various
Project ID# D215039
Project Type On Demand Repairs to Thruway Infrastructure at Various Locations in New York Division

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2025 through June 2026. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Contractor Registry

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL'’s Contractor Registry portal which is available through the agency’'s Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login.

For additional information, please visit online.
Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information” form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
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www.labor.ny.gov.
Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
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Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to

section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
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Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-

e(b)).
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority Schedule Year 2025 through 2026

Tina Masi, Assistant Engineer-Civil/Trans Date Requested  09/22/2025
200 Southern Blvd PRC# 2025011813

Albany NY 12209

Location Various
Project ID# D215039
Project Type On Demand Repairs to Thruway Infrastructure at Various Locations in New York Division

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01) General Construction
Approximate Starting Date: i [ [ ] (02)Heating/Ventilation

[ 1 (03) Electrical
Approximate Completion Date: / / [1 (04)Plumbing

[]

(05) Other

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov


https://dol.ny.gov/public-work-and-prevailing-wage
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Social Security Numbers on Certified Payrolls:

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. Identity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.

For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
https://dol.ny.gov/public-work-and-prevailing-wage

If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law 8220, paragraph a of subdivision 3-a)
Effective June 23, 2020

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular
job classification on each pay stub*. It also requires contractors and subcontractors to post a
notice at the beginning of the performance of every public work contract on each job site that
includes the telephone number and address for the Department of Labor and a statement
informing laborers, workers or mechanics of their right to contact the Department of Labor if
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job
classification. The required notification will be provided with each wage schedule, may be
downloaded from our website www.labor.ny.gov or be made available upon request by
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.

(12.20)
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To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. Thisitem also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if acontract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New Y ork State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12226

Any questions regarding billing should be directed to NY SDOL 's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act

The law says that you are an employee unless:
e You are free from direction and control in performing your job, and
e You perform work that is not part of the usual work done by the business that hired you, and
e You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

e Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,
Workers’ compensation benefits for on-the-job injuries,
Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,
The provisions of the National Labor Relations Act, and
A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent
contractors:

e Civil Penalty First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee

e Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at

(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name:
IA 999 (09/16)



WE ARE YOUR DOL New York State Department of Labor

Department Bureau of Public Work
of Labor

Attention Employees

mssA PUBLIC WORK
PROJECT

If you are employed on this project as a worker, laborer,
or mechanic you are entitled to receive the prevailing
wage and supplements rate for the classification at
which you are working.

Your pay stub and wage notice received upon hire must
clearly state your wage rate and supplement rate.

Chapter 629 of  These wages are set by law and must be posted at the
the Labor Laws  work site. They can also be found at:

of 2007: https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5287

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.

Contractor Name:

Project Location:

PW 101 (08/23)
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Requirements for OSHA 10 Compliance

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

. Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)
. Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.
. Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

(07.19)
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Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Sep 01 2025 PRC Number 2025011813

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and

highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or

provided. It is the responsibility of the public work contractor to use the ?froper rate. If there is a question on the proper classification to be

used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

Erevailing gVage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

*Contractor Registry (LL 220-1): Effective December 30th, 2024

Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from )
commencing work on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their
Certificate of Registration with their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide
proof of registration, as rec1U|red by Labor Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-
responsive. There is a public database of registered contractors and subcontractors available online at data.ny.gov to confirm registration
validity. lFordadditionaI information on how to register and the requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-
registry-landing

*Electronic Certified Payroll éLL 220-K): Effective December 31st, 2025

Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailin?
wage, will be required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional
information about the electronic certified payroll submission system will be made available on the Department's Website at
https://dol.ny.gov/Electronic-Payroll

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury.
Payrolls must be maintained for at least three (3) years from the projects date of completion. Additionally, as per Article 6 of the Labor Law,
contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or
provided, and Daily and weekly number of hours worked in each classification.

Payroll records and transcripts are required to be kept on site during all the time that work under that contract is being performed.

NOTE: For more detailed information regarding Article 9 prevailing wage contracts, please refer to "General Provisions of Laws Covering
Workers on Article 9 Public Work Building Service Contracts”.

If you have any questions concerning the attached schedule or would like additional information, please write to:
New York State Department of Labor
Bureau of Public Work

State Office Campus, Bldg. 12
Albany, NY 12240

OR

Contact the nearest BUREAU of PUBLIC WORK District Office

District Office Locations: Telephone # FAX #
Bureau of Public Work - Albany 518-457-2744 518-485-0240
Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Page 18
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Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Sep 01 2025 PRC Number 2025011813
Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870

Paid Holidays

Paid Holidays are d(éys for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
\r/)vgrrflésérggdé day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIemental benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticu_Iar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.

All contractors and subcontractors are required to pay the current prevailing rates of wages and supplements. If you have any questions
plfease contact the Bureau of Public Work or visit the New York State Department of Labor website (www.labor.ny.gov) for current wage rate
information.

Shift Work

If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on the project whether or not shift work is specifically addressed in the contract.

Paid Prenatal Leave

Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy or
related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a healthcare
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid ;r)]renatal personal leave
shall be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum
wage established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For exam;ale, the ratio 1:1,1:3 indicates the allowable initial ratio is one Api)rentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allc()jwed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.

Page 19



Prevailing Wage Rates for 07/01/2025 - 06/30/2026

Last Published on Sep 01 2025

98

Published by the New York State Department of Labor

PRC Number 2025011813

Title (Trade)
Boilermaker (Construction)
Boilermaker (Shop)

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder)

Carpenter (Residential)
Electrical (Outside) Lineman

Electrician (Inside)

Elevator/Escalator Construction & Modernizer

Glazier

Insulation & Asbestos Worker
Iron Worker

Laborer

Mason

Millwright

Op Engineer

Painter

Plumber & Steamfitter
Roofer

Sheet Metal Worker
Sprinkler Fitter

Ratio

1:1,1:4
1:1,1:3
1:1,1:4
1:1,1:3
1:1,1:2
1:1,1:3
1:1,1:2
1:1,1:3
1:1,1:3
1:1,1:4
1:1,1:3
1:1,1:4
1:1,1:4
1:1,1:5
1:1,1:3
1:1,1:3
1:1,1:2
1:1,1:3
1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of

PUBLIC WORK District Office or write to:

New York State Department of Labor

Bureau of Public Work

State Office Campus, Bldg. 12

Albany, NY 12226

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589

Page 20

FAX #

518-485-0240

607-721-8004

716-847-7650

516-794-3518

845-568-5332

212-775-3579

631-687-4902

585-258-4708

315-428-4671

315-793-2514

914-997-9523

518-485-1870
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CONTRACT NO:

COUNTY:

NEW YORK STATE

THRUWAY AUTHORITY

AGREEMENT
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NEW YORK STATE THRUWAY AUTHORITY

AGREEMENT

CONTRACT NO:

This AGREEMENT, entered into this day of , by theNEW YORK STATE
THRUWAY AUTHORITY (hereinafter referred to as the "AUTHORITY")having its principal
office at 200 Southern Blvd. (P. O. Box 189, Albany, NY 12201) in the County of Albany
and State of New York and hereinafter called the"CONTRACTOR",

L] a corporation organized and existing under the laws of the State of
] a partnership, consisting of
[] an individual conducting business as

the location of whose principal office is

WITNESSETH: That the Authority and the Contractor for the consideration hereinafter
named agree as follows:

ARTICLE 1. WORK TO BE DONE.

The Contractor shall (a) furnish all the materials, appliances, tools and labor of every kind
required, and construct and complete in the most substantial and skillful manner, the
construction, improvement or reconstruction of the project on or before the completion date
of the as further described in ARTICLE 4, and as generally identifiedand shown on the plans
entitled:

in accordance with the "Standard Specifications” of the New York State Department of
Transportation, which contain the information for bidders; form of proposal, agreement, and
bonds; general specifications and conditions or contract; materials of construction; and
payment Items; and (b) do everything required by the Contract (Contract Documents) as
defined herein.

Page 2 of 37 07/20
03/22, 01/23, 12/24
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The Contractor agrees that its proposal contained herein is based upon performing all the
work of the Contract in accordance with a schedule that will result in the completion of the
total works by the Date of Completion of the Contract and all intermediate stage and phase
completion requirements of the contract, while adhering to all restrictions set forth in the
Schedule and Suspension of Work, the Thruway Traffic Plan, and the General and Special
Notes, and that the work will be performed at the unit bid prices, as shown on the contract
documents and as detailed in the specifications and notes, utilizing the Labor Force,
Quialified Disadvantaged, Women Owned and Minority Owned Subcontractor Entrepreneurs
and Methods and Materials of Construction as described in the Contract Documents and any
incorporated Addenda thereto, and conduct its operations in accordance with the Vehicle
and Traffic Law, the Rules and Regulations of the NYS Thruway Authority, and theThruway
Operating Rules and General and Special Notes that are part of this proposal. The
Contractor further agrees its proposal is not based upon the assumption that any
specifications, traffic restrictions, scheduling or phasing/staging requirements will be waived,
an extension of Contract Completion Date will be granted, a labor dispensation will be
granted, substitution of non-approved products, alternatives or claimed functional
equivalents for Specified Construction Materials and Methods will be allowed, or any Value
Engineering Proposals will be entertained and approved by the New York State Thruway
Authority, and any requests for a substitution, equivalent or alternate, which it proposes, will
be accompanied by an agreed price analysis establishing an applicable credit or illustrating
cost equal to or greater than the bid amount.

ARTICLE 2. DOCUMENTS FORMING THE CONTRACT.

The Contract (and Contract Documents) shall be deemed to include the advertisement for
proposals; the contractor's proposal; the Schedule for Participation By Disadvantaged
Business Enterprise Participation goals; the agreement; the "Standard Specifications”
including all addenda thereto referred to above; the plans; any addenda and/or amendments
to specifications if the same are issued prior to date of receipt of proposal and all provisions
required by law to be inserted in the contract whether actually inserted or not. Appendix A,
standard clauses for all N.Y State contracts, is attached hereto and is hereby made a part of
this agreement as if set forth fully herein.

ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE.

The Contractor agrees that before making its proposal it carefully examined the contract
documents, together with the site of the proposed work, as well as its surrounding territory, and
is informed regarding all of the conditions affecting the work to be done and labor and materials
to be furnished for the completion of this contract, including the existence of poles, wires, pipes,
and other facilities and structures of municipal and other public service corporations on, over
or under the site, except latent conditions that meet the requirements of 8104-04 and 8109-
05, and that its information was secured by personal investigation and research.

ARTICLE 4. DATE OF COMPLETION.

The Contractor further agrees that it will begin the work herein embraced within ten days of the
effective date hereof, unless the consent of the Authority, in writing, is given to begin ata later
date, and that it will prosecute the same so that it shall be entirely completed and performed
on or before the completion date shown in Article 1.

Page 3 of 37 07/20
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No extension beyond the date of completion fixed by the terms of this contract shall be
effective unless in writing signed by the Authority. Such extension shall be for such time
and upon such terms and conditions as shall be fixed by the Authority, which may include
the assessment of liquidated damages and a charge for engineering and inspection
expenses actually incurred upon the work, including engineering and inspection expenses
incurred upon the work by railroad companies on contracts for grade crossing elimination.
Notice of application for such extension shall be filed with the Chief Engineer, Department
of Engineering of the Authority at least fifteen days prior to the date of completion fixed by
the terms of this agreement.

ARTICLE 5. ALTERATIONS AND OMISSIONS.

The said work shall be performed in accordance with the true intent and meaning of the
contract documents without any further expense of any nature whatsoever to the Authority
other than the consideration named in this agreement.

The Authority reserves the right at any time during the progress of the work, to alter the
plans or omit any portion of the work as it may deem reasonably necessary for the public
interest; making allowances for additions and deductions with compensation made in
accordance with the Standard Specifications, for this work without constituting grounds for
any claim by the contractor for allowance for damages or for loss of anticipated profits, or
for any variations between the approximate quantities and the quantities of the work as
done.

ARTICLE 6. NO COLLUSION OR FRAUD.

The Contractor hereby agrees that the only person or persons interested as principal or
principals in the bid or proposal submitted by the Contractor for this contract are named
therein, and that no person other than those mentioned therein has any interest in the
above-mentioned proposal or in securing of the award, and that this contract has been
secured without any connection with any person or persons other than those named, and
that the proposal is in all respects fair and was prepared and the contract was secured
without collusion or fraud and that neither any officer nor employee of the New York State
Thruway Authority or the State Department of Transportation or either of them has or shall
have a financial interest in the performance of the contract or in the supplies, work or
business to which it relates, or in any portion of the profits thereof. (See also Section 139-
a and 139-b of the State Finance Law referred to in the Standard Specifications, which are
made a part of this contract.)

ARTICLE 7. CONTRACT PAYMENTS.

As the work progresses in accordance with the contract and in a manner that is satisfactory
to the Authority, the Authority hereby agrees to make payments to the Contractor therefore,
based upon the proposal attached hereto and made a part hereof, as follows: The Authority
shall, once in each month and on such days as it may fix, make an estimate of the quantity
of work done and of material which has actually been put in place in accordance with the
terms and conditions of the contract, during the preceding month, and compute the value
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment). No monthly estimate
shall be rendered unless the Contractor has provided acceptable documentation with regard
to actions taken to comply with the M/WBE goals of the contract (see also 8109-06 Contract
Payments) and the value of the work done equals 5% of the contract amount or $1,000,
whichever is the lesser. Semi-monthly estimates may be rendered provided (a) the value of
the work performed in two successive weeks is more than $100,000 or (b) the Chairman of
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the Authority deems it to be for the best interest of the Authority to do so.

Contractor understands and agrees that payments will only be rendered electronically
unless payment by paper check is expressly authorized by the Authority, in its sole
discretion, due to extenuating circumstances. Contractor shall comply with the Authority’s
procedures to authorize electronic payments. Authorization forms are available at
http://www.thruway.ny.gov/business/purchasing/epayments/index.html, by e-mail at
suppliermgmt@thruway.ny.gov, or by telephone at (518) 436-2859. Contractor
acknowledges that it will not receive payment of any estimates submitted under this
Agreement if it does not comply with the Authority’s electronic payment procedures, except
where the Authority has expressly authorized payment by paper check as set forth above.

ARTICLE 8. PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE.

It is further agreed that so long as any lawful or proper direction concerning the work or material
given by the Chief Engineer, Department of Engineering of the New York State Thruway
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not be
entitled to have any estimate made for the purpose of payment, nor shall any estimate be
rendered on account of work done or material furnished until such lawful or proper direction
aforesaid has been fully and satisfactorily complied with.

ARTICLE 9. FINAL ACCEPTANCE OF WORK.

When in the opinion of the Thruway Division Director, a Contractor has fully performed the
work under the contract, the Thruway Division Director shall recommend to the Chief
Engineer, Department of Engineering of the New York State Thruway Authority, the
acceptance of the work so completed. If the Chief Engineer, Department of Engineering
accepts the recommendation of the Thruway Division Director, he/she shall thereupon by
letter notify the Contractor of such acceptance. Copies of such acceptance shall be sent to
other interested parties. Prior to the final acceptance of the work by the Chief Engineer,
Department of Engineering of the New York State Thruway Authority or a designee, the
contract work may be inspected, accepted and approved by other agencies and/or
municipalities who will have jurisdiction of the work after final acceptance.

Final acceptance shall be final and conclusive except for defects not readily ascertainable
by the New York State Thruway Authority, actual or constructive, fraud, gross mistakes
amounting to fraud or other errors which the Contractor knew or should have known about
as well as the New York State Thruway Authority's rights under any warranty or guarantee.
Final acceptance may be revoked by the New York State Thruway Authority at any time prior
to the issuance of the final check, upon the New York State Thruway Authority's discovery
of such defects, mistakes, fraud or errors in the work.

ARTICLE 10. FINAL PAYMENT.

After the final acceptance of the work, the Engineer shall prepare a final agreement of the
work performed and the materials placed and shall compute the value of such work and
materials under and according to the terms of the contract.

This agreement shall be certified,as to its correctness, by the Engineer. Upon approval of
such final agreement by the Director, Office of Construction Management, it shall be
submitted to the Chief Engineer,
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Department of Engineering for final approval. The right, however, is hereby reserved to the
Chief Engineer, Department of Engineering to reject the whole or any portion of the final
agreement, should the said certificate of the Engineer be found or known to be inconsistent
with the terms of the agreement or otherwise improperly given. All certificates, upon which
partial payments may have been made being merely estimates, shall be subject to correction
in the final certificate or final agreement.

ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT.

Article 11.1 General Right to Suspend and Cancel Contract.

It is further mutually agreed that if at any time during the prosecution of the work the Authority
shall determine that the work is not being performed in accordance with the Contract or for
the best interest of the Authority, the Chief Engineer, Department of Engineering, may
proceed in any of the following ways:

1) Temporarily suspend the execution of the work by the Contractor, and the Chief Engineer
of the Authority may then proceed with the work under his/her own direction in such manner
as will accord with the Contract Documents and be for the best interests of the Authority; or

2) Terminate the Contract while it is in progress, and thereupon proceed with the work by a
new contract negotiated or publicly advertised, by the use of his/her own forces, by calling
upon the Surety to complete the Work in accordance with the Contract Documents, or by a
combination of any such methods; or

3) Cancel the Contract and re-advertise and re-procure in accordance with applicable law;
or

4) Complete the Work under the Authority’s direction in such a manner as will accord with
the Contract Documents and be for the best interests of the Authority.

Any excess in the cost of completing the Contract beyond the Contract Price for which it was
originally awarded shall be charged to and paid by the Contractor failing to perform the Work
or its Surety, all pursuant to the provisions of Section 40 of the New York State Highway
Law.

In the event of suspension or termination, the Contractor shall be paid its costs, including
contract close-out costs, and profit on work satisfactorily performed and project design costs
actually incurred up to the time of termination, less an amount necessary to satisfy any
claims, liens or judgments against the Contractor. The Contractor shall promptly submit its
termination claim. The Contractor will only be paid the contract price for materials delivered
and accepted, or services performed in accordance with the manner or performance set
forth in this contract, less an amount necessary to satisfy any claims, liens or judgments
against the Contractor.

Whenever the Authority determines to suspend or stop Work under this Contract, a written
notice sent by mail to the Contractor at its address and to its Sureties at their respective
addresses shall be sufficient notice of its action in the premises.

Article 11.2 Termination for Cause.

A. If at any time during the prosecution of the work the Chief Engineer shall determine that
the work under the Contract is not being performed according to the Contract or any
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provision of the Contract is violated by the Contractor or by any subcontractor or that
an Event of Default (as defined below) has occurred hereunder, the Chief Engineer, in
his or her sole and absolute discretion, may proceed in any of the following ways:

(1) Suspend or stop work by the Contractor, and the Chief Engineer may then complete
the Work under his/her own direction in such manner as further described in the
Contract Documents and as determined by the Chief Engineer to be in the best
interests of the Authority; or

(2) Terminate the Contract while it is in progress, and thereupon complete the work
by: a new contract negotiated or publicly advertised; use of the Authority’s own
forces; calling upon the Surety to complete the Work in accordance with the
Contract; or a combination of any such methods; or

(3) Terminate the Contract and re-advertise as provided in law or if applicable, demand
upon the Surety to complete any and all remaining work pursuant to the terms of the
Contract and the Faithful Performance Bond.

As used herein, an “Event of Default” shall mean a material breach of the Contract by
the Contractor which, without limitation, the following has occurred: (i) the Contractor
has failed to begin the work in accordance with the Contract requirements; (ii)
performance of this Contract has been unnecessarily or unreasonably delayed, (iii) the
Contractor has willfully violated any of the provisions of the Contract or has not executed
the same in good faith and in accordance with this Contract; (iv) the Contractor has
abandoned the work; (v) the Contractor has become insolvent (other than as a
bankrupt), or has assigned the proceeds of this Contract for the benefit of creditors, or
taken advantage of any insolvency statute or debtor or creditor law or if his property or
affairs have been put in the hands of a receiver; (vi) the Contractor has failed to obtain
an approval required by the Contract; (vii) the Contractor has failed to provide the
required insurances; (viii) the Contractor has failed to provide "adequate assurance” as
required; or (ix) the Contractor is found to be non-responsible.

. Any excess in the cost of completing the Contract beyond the price for which it was
originally awarded shall be charged to and paid by the Contractor failing to perform the
work or by the Contractor's Surety, pursuant to the terms and conditions of Section 40
of the New York State Highway Law and the Faithful Performance Bond.

. Whenever the Authority determines to suspend, stop work, or terminate under this
provision of the Contract, the Contractor and Surety shall receive written notice
specifying the basis for such default (the “Default Notice”). Contractor shall have fifteen
(15) days from the date of the Default Notice to cure such default, except that, at
Authority’s sole discretion, the Authority may extend such fifteen (15) day period for such
additional period as the Authority shall deem appropriate without waiver of any of its
rights hereunder. The Default Notice shall specify the date the Contractor is to
discontinue all work if such default is not timely cured (the “Termination Date”). If the
Event of Default is not cured or arrangements satisfactory to the Authority are not made
(as evidenced in writing by the Authority) within the designated cure period, then
Contractor shall suspend work and/or the Contract shall terminate;-as the case may be,
upon the Termination Date.
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D. Upon occurrence of an Event of Default or a termination for cause pursuant to this
Article, the Authority has the remedies set forth in the Faithful Performance Bond, the
Contract, and all remedies at law or in equity.

E. Inthe event the termination for cause is determined to be improper, the termination shall
be deemed a Termination for Convenience as identified in Article 11. 3.

Article 11.3 Termination for Convenience.

A. The Authority, at any time, may terminate the Contract in whole or in part. Any such
termination shall be effected by delivering to the Contractor a written notice of termination
specifying the extent to which performance of work under the Contract is terminated and
the date upon which the termination becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to minimize the expenses resulting from the
termination.

B. The Authority shall pay the Contractor for work of the contract performed by the
Contractor and accepted by the Authority for the period extending from the end of the period
covered by the last approved Application for Payment up to the effective date of the
termination, an amount determined in accordance with the Contract Documents. In no event
shall the Contractor be entitled to compensation in excess of the total consideration of the
Contract. In no event shall the Contractor be entitled to overhead or profit on the work not
performed.

C. In the event of such termination, the Authority may take over the work and prosecute the
Contract to completion and may take possession of and may utilize such materials,
appliances, and equipment on the site and necessary or useful in completing the work. The
Authority also has the right to suspend the execution of the Work for convenience and/or to
terminate the Contract for convenience.

Whenever the New York State Thruway Authority determines to suspend or stop work under
the contract, a written notice sent by mail to the Contractor at its address and to the sureties at
their respective addresses, shall be sufficient notice of its action in the premises.

Article 11.4 Termination for Vendor Responsibility.

A. Contractor shall at all times during the Contract term remain responsible. Contractor
agrees, if requested by the Authority, to present evidence of its continuing legal
authority to do business in New York State, integrity, experience, ability, prior
performance, and organizational and financial capacity.

B. The Authority, in its sole discretion, reserves the right to suspend any or all activities
under this Contract, at any time, when it discovers information that calls in to question
the responsibility of Contractor. In the event of such suspension, Contractor will be
given written notice outlining the particulars of such suspension. Upon issuance of
such notice, Contractor shall comply with the terms of the suspension order. Contract
activity may resume at such time as the Authority issues a written notice authorizing
a resumption of performance under the Contract.

C. Notwithstanding any other provision of this Contract, if the Authority determines
Contractor to be non-responsible, the Authority shall have the right to terminate the
Contract for cause pursuant to the terms of Article 11.2 - Termination for Cause herein.
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In such event, the Authority shall have all rights and remedies set forth in Article 11.2,
including, without limitation, the right to complete Contractor's contractual
requirements in any manner the Authority may deem advisable and to pursueavailable
legal or equitable remedies for the breach.

D. In no event shall termination of the Contract by the Authority for reasons of
Contractor’'s non-responsibility be deemed a breach by the Authority, nor shall the
Authority be liable for any damages or lost profits or otherwise that Contractor may
incur as a result of such termination.

E. The Authority may require at any time the removal of a subcontractor to the Contractor
that the Authority determines is not responsible.

ARTICLE 12. DETERMINATION AS TO VARIANCES.

In any case of any ambiguity in the plans, specifications or maps, or between any of them, the
matter must be immediately submitted to the Chief Engineer, Department of Engineering, who
shall adjust the same, and his/her decision in relation thereto shall be final and conclusive upon
the parties.

ARTICLE 13. SUCCESSORS AND ASSIGNS.
This Agreement shall bind the successors, assigns and representatives of the parties hereto.

ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION.

In accordance with Chapter 406 of the Laws of 1981, the Contractor hereby promises, asserts
and represents that neither the Contractor nor any substantially owned or affiliated person,
firm, partnership or corporation has participated, is participating or shall participate in an
international boycott in violation of the provisions of the United States Export Administration
Act of 1969, as amended, or the United States Export Administration Act of 1979, or the
effective Regulations of the United States Department of Commerce promulgated under either
act.

It is understood further that the Authority in awarding a contract does so in material reliance
upon the promise and representation made by the Contractor in the foregoing paragraph and
that such contract shall be rendered forfeit and void by the State Comptroller if subsequent to
the bid execution date, the Contractor or such owned or affiliated person, firm, partnership or
corporation has been convicted of a violation of the aforesaid Acts or Regulations or has been
found upon final determination of the United States Commerce Department or any other
appropriate agency of the United States to have violated such Acts or Regulations.

The Contractor agrees to and shall notify the Chief Engineer, Department of Engineering and
the Director of the Office of Construction Management and the Director of State Expenditures
in the Office of the State Comptroller of any such conviction or final determination of violation
within five (5) days thereof.

ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-K.
By execution of this Agreement the Contractor certifies that all information provided with
respect to New York State Finance Law Section 139-j and Section 139-k is complete, true
and accurate. The Authority shall have a right to terminate this Agreement in the event the
Authority finds that the certification made by the Contractor in accordance with New York State
Finance Law Sections 139-j and 139-k was intentionally false or intentionally incomplete. This
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includes the Authority’s right to terminate this Agreement at any time in the event the Authority
finds that Contractor is non-responsible or has failed to accurately disclose vendor responsibility
information.

ARTICLE 16. WRITTEN NOTICES.
All notices permitted or required hereunder shall be in writing and transmitted by either:
a. certified or registered United States mail, return receipt requested,;
b. facsimile transmission;
c. personal delivery;
d. expedited delivery service; or
e. e-mail.

Such notices shall be addressed to the individuals or titles named in the contract documents,
or which are designated by the Contractor or the Authority at the pre-construction meeting,
or which are designated by the Authority or the Contractor from time to time during the
course of the Contract pursuant to the requirements herein.

Any such notice shall be deemed to have been given either at the time of personal delivery
or, in the case of expedited delivery service or certified or registered United States mail, as
of the date of first attempted delivery at the address and in the manner provided herein, or
in the case of facsimile transmission or email, upon receipt.

The parties may, from time to time, specify a new or different address in the United States
as their address for the purpose of receiving notice under this Agreement by giving fifteen
(15) days written notice to the other party sent in accordance herewith. The parties agree to
mutually designate individuals as their respective representatives for the purposes of
receiving notices under this Agreement. Additional individuals may be designated in writing
by the parties for purposes of implementation and administration/billing, resolving issues
and problems and/or for dispute resolution.

ARTICLE 17. SUBCONTRACTING.
Contractor agrees not to subcontract any of its services without the prior written approval
of the Authority.

Contractor retains ultimate responsibility for all services performed under the Agreement
and shall pay any subcontractors promptly for work performed under this Agreement.
Contractor shall be fully responsible to the Authority for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, just as
Contractor is fully responsible to the Authority for the acts and omissions of persons directly
employed by Contractor.

All subcontracts shall be in writing and shall contain provisions, which are functionally
identical to, and consistent with, the provisions of this Agreement including, but not limited
to, the body of this Agreement, Appendix A — Standard Clauses for New York State Thruway
Authority Contracts, and the Contract Documents. Unless expressly waived in writing by the
Authority, all subcontracts between the Contractor and its subcontractors shall expressly
name the Authority, as the sole intended third party beneficiary of such subcontract. The
Authority reserves the right to review and approve or reject any subcontract, as well as any
amendment to said subcontract(s), and this right shall not make the Authority a party to any
subcontract or create any right, claim, or interest in the subcontractor or proposed
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subcontractor against the Authority. The Authority shall have the right to withdraw its consent
to a subcontractor if, at the sole discretion of the Authority, it appears that the subcontract
will delay, prevent, or otherwise impair Contractor's performance of services under this
Agreement. Upon request, Contractor shall furnish to the Authority copies of all

Contracts between Contractor and its subcontractors used to perform services for this
Agreement.

The Authority reserves the right, at any time during the term of the Agreement, to verify that
the written subcontract between Contractor and its subcontractors is in compliance with all
of the provisions of this Article 17 and any subcontract provisions contained in this
Agreement.

Contractor shall give the Authority immediate notice in writing of the initiation of any legal
action or suit which relates in any way to a subcontract with a subcontractor or which may
affect the performance of the Contractor’s duties under the Agreement. Any subcontract
shall not relieve the Contractor in any way of any responsibility, duty and/or obligation of the
Agreement.

If at any time during performance under this Agreement total compensation to a
subcontractor exceeds or is expected to exceed $100,000, said subcontractor shall be
required to electronically submit and certify a new Vendor Responsibility Questionnaire
directly to the Office of the New York State Comptroller, or submit and certify all necessary
updated information thereof.

Nothing contained in this Agreement shall create any contractual relationship between a
subcontractor and the Authority.

ARTICLE 18. CONFIDENTIALITY AND NON-DISCLOSURE.

A. “Confidential Information” means any information not generally known to the public, or that
the Authority claims is confidential, whether oral, written, or electronic, that the Authority
discloses, directly or indirectly, through any means of communication, to Contractor.
Confidential Information includes, but is not limited to, operational and infrastructure
information relating to: bid documents, plans, drawings, specifications, reports, product
information and data; business and security processes and procedures; personnel and
organizational data; financial statements; information system IP addresses, passwords,
security controls, architectures and designs; and such other data, information and images
that the Authority deems confidential.

B. Confidential Information does not include information which, at the time of the Authority’s
disclosure to Contractor: (1) is already in the public domain or becomes publicly known
through no act of Contractor; or (2) is already known by Contractor free of any
confidentiality obligations.

If Contractor wants to disclose Confidential Information, it shall notify the Authority and
specify the Confidential Information it wants to disclose. Contractor may only disclose
such Confidential Information if the Authority approves such disclosure in writing, subject
to such other terms and conditions as the Authority may require. Such approval, if given,
shall only apply to the particular request and the specific Confidential Information for
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which it is given.

If Contractor is required to disclose or make available, directly or indirectly, Confidential
Information pursuant to statute, court or administrative order, subpoena, contractual
obligation, or otherwise by law, Contractor shall: (1) notify the Authority that it has
received such legal demand as soon as practicable, but in all events prior to any
disclosure; (2) permit the Authority to take the steps it deems necessary and appropriate
to protect the Confidential Information from disclosure; (3) cooperate to the fullest extent
possible under the law with the Authority’s efforts to protect the Confidential Information
from disclosure; and (4) disclose only such Confidential Information, and only such
portions thereof, as is required to satisfy the legal demand, and limit any such disclosure
of Confidential Information to the fullest extent permissible under the law.

C. Contractor may use Confidential Information solely for the purposes of providing services
to the Authority pursuant to this Agreement. Contractor may make copies of Confidential
Information but only to the extent necessary for the disclosures and uses permitted by
this Agreement. Contractor will make commercially reasonable efforts to ensure that any
copy of Confidential Information that is made is marked to show that it is or contains
Confidential Information. Contractor may share Confidential Information with third
parties: (i) that are required for Contractor’'s provision of services to the Authority
pursuant to this Agreement (e.g., Contractors and subcontractors); and (ii) that agree in
writing to be bound by the confidentiality provisions of this Agreement; however,
Contractor may share only that Confidential Information that is necessary to the third
party’s contribution to Contractor’s provision of services to the Authority pursuant to this
Agreement and Contractor must first obtain the Authority’s prior written consent.

The Authority’s disclosure of Confidential Information to Contractor shall not convey to
Contractor any right, title, or interest in or to such Confidential Information, and this
Agreement does not transfer ownership of Confidential Information or grant a license
thereto. The Authority shall retain all right, title, and interest in and to all such
Confidential Information at all times.

D. Contractor shall hold Confidential Information confidential to the maximum extent permitted
by law. Contractor shall safeguard Confidential Information with at least the same level of
care and security that Contractor uses to maintain and protect from disclosure its own
confidential information, using all reasonable and necessary security measures, devices,
and procedures that Contractor uses to maintain its own confidential information, but in all
events with not less than reasonable care.

Contractor shall take reasonable steps to prevent unauthorized access to, use of, or
disclosure of Confidential Information, including without limitation, by protecting its
passwords and other log-in information. Contractor shall notify the Authority immediately
of any known or suspected misuse or misappropriation of Confidential Information and
shall use its best efforts to stop said misuse or misappropriation.

E. Upon written request of the Authority, or upon expiration or termination of this Agreement,
Contractor shall return all Confidential Information to the Authority, or certify in writing that
it has been destroyed and no copies exist.

F. Contractor agrees that breach of this Article 18 would cause the Authority irreparable

Page 12 of 37 07/20
03/22, 01/23, 12/24



111

injury, for which monetary damages would not provide adequate compensation, and that
in addition to any other remedy, the Authority will be entitled to injunctive relief against
such breach or threatened breach, without proving actual damages or posting a bond or
other security.

G. Without limiting the foregoing, the obligations and assurances involving Confidential
Information pursuant to this Agreement shall survive termination or expiration of this
Agreement.

ARTICLE 19. NEW YORK STATE HUMAN RIGHTS LAW, ARTICLE 15 OF THE
EXECUTIVE LAW.

The New York State Human Rights Law, Article 15 of the Executive Law, prohibits
discrimination (including to refuse to hire or employ or to bar or to discharge from
employment an individual or to discriminate against such individual in compensation or in
terms, conditions or privileges of employment) and harassment based on age, race, creed,
color, national origin, sex, , sexual orientation, gender identity or expression, disability,
marital status, familial status, domestic violence victim status, prior arrest or conviction
record, military status or predisposing genetic characteristics, or because the individual has
opposed any practices forbidden under the Human Rights Law or because the individual
has filed a complaint, testified or assisted in any proceeding under the Human Rights Law,
regardless of whether such harassment would be considered severe or pervasive under
precedent applied to harassment claims. Harassment is an unlawful discriminatory practice
when it subjects an individual to inferior terms, conditions or privileges of employment
because of the individual’'s membership in one or more of these protected categories.

The Human Rights Law may also require reasonable accommodation for persons with
disabilities and pregnancy-related conditions. A reasonable accommodation is an
adjustment to a job or work environment that enables a person with a disability to perform
the essential functions of a job in a reasonable manner. The Human Rights Law may also
require reasonable accommodation in employment on the basis of Sabbath observance or
religious practices.

Generally, the Human Rights Law applies to:
e all employers of four or more people, employment agencies, labor organizations and
apprenticeship training programs in all instances of discrimination or harassment;
e employers with fewer than four employees in all cases involving sexual harassment;
and,
e any employer of domestic workers in cases involving sexual harassment or
harassment based on gender, race, religion or national origin.

In accordance with New York State Executive Order No. 177, by execution of this
Agreement, Contractor hereby certifies, that it does not have institutional policies or
practices that fail to address the harassment and discrimination of individuals on the basis
of their age, race, creed, color, national origin, sex, sexual orientation, gender identity,
disability, marital status, military status, or other protected status under the Human Rights
Law.

Executive Order No. 177 and the aforementioned certification do not affect institutional
policies or practices that are protected by existing law, including but not limited to the First
Amendment of the United States Constitution, Article 1, Section 3 of the New York State
Constitution, and Section 296(11) of the New York State Human Rights Law.
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ARTICLE 20. DEBARMENT CERTIFICATION.
A. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions by any
Federal department or agency;

2. Have not within a three-year period preceding this contract been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State, or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving
stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (A)(2) of this certification; and

4. Have not within a three-year period preceding this application/proposal/contract
had one or more public transactions (Federal, State or local) terminated for cause or
default.

ARTICLE 21. CONFLICTS OF INTEREST.

A.

Contractor has provided as Exhibit V (attached hereto and made a part of this
Agreement), the Vendor Assurance of No Conflict of Interest or Detrimental Effect
form, signed by an authorized executive or legal representative attesting that
Contractor’s performance of the services does not and will not create a conflict of
interest with, nor position Contractor to breach any other contract currently in force
with the Authority or the State of New York, that Contractor will not act in any manner
that is detrimental to any Authority or State of New York project for which Contractor
is rendering services.

Contractor hereby reaffirms the attestations made in its proposal and covenants and
represents that there is and shall be no actual or potential conflict of interest that
could prevent Contractor’s satisfactory or ethical performance of duties required to
be performed pursuant to the terms of this Agreement. Contractor hereby agrees it
shall have a continuing affirmative duty and obligation to notify the Authority
immediately of any actual or potential conflicts of interest.

In conjunction with any subcontract under this Agreement, Contractor shall obtain
and deliver to the Authority, prior to entering into a subcontract, a Vendor Assurance
of No Conflict of Interest or Detrimental Effect form, signed by an authorizedexecutive
or legal representative of the subcontractor. Contractor shall also require in any
subcontracting agreement that the subcontractor, in conjunction with any further
subcontracting agreement, obtain and deliver to the Authority a signed and completed
Vendor Assurance of No Conflict of Interest or Detrimental Effect form foreach of its
subcontractors prior to entering into a subcontract.

The Authority and Contractor recognize that conflicts may occur in the future because
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Contractor may have existing, or establish new, relationships. The Authority will
review the nature of any relationships and reserves the right to terminate this
Agreement for any reason, or for cause, if, in the judgment of the Authority, a real or
potential conflict of interest cannot be cured.

ARTICLE 22. ETHICS.

Contractor and subcontractors may hire former State agency or Authority employees.
However, as a general rule and in accordance with New York Public Officers Law, former
employees of the Authority may neither appear nor practice before the Authority, nor receive
compensation for services rendered on a matter before the Authority, for a period of two
years following their separation from Authority service. In addition, former Authority
employees are subject to a “lifetime bar” from appearing before the Authority or receiving
compensation for services regarding any transaction in which they personally participated
or which was under their active consideration during their tenure with the Authority.

During the term of the Agreement, Contractor and its subcontractors shall not engage any
person who is, or has been at any time, in the employ of the Authority or New York State to
perform services under the Agreement in violation of: the provisions of the Public Officers
Law (“POL"); the rules, regulations, opinions, guidelines, or policies promulgated or issued
by the New York State Joint Commission on Public Ethics (“*JCOPE Regulations”); and any
other laws applicable to the service of current or former Authority or New York State
employees (“Other Laws,” and, together with POL and JCOPE Regulations, collectively, the
“Ethics Provisions”). Contractor certifies that all of its employees and employees of any
subcontractor who are former employees of the Authority or New York State and who are
assigned to perform services under the Agreement shall be assigned in accordance with all
Ethics Provisions. Further, during the term of the Agreement, no person who is employed
by Contractor or its subcontractors and who is disqualified from providing services under the
Agreement pursuant to any Ethics Provisions may share in any net revenues Contractor or
its subcontractors derives from the Agreement.

Contractor shall identify and provide the Authority with notice of those employees of
Contractor or its subcontractors who are former employees of the Authority or New York
State and who will be assigned to perform services under the Agreement, and shall ensure
that such employees comply with all applicable laws and prohibitions. The Authority may,
request that Contractor provide it with whatever information the Authority deems appropriate
about each such person’s engagement, work cooperatively with the Authority to solicit
advice from the New York State Joint Commission on Public Ethics, and, if deemed
appropriate by the Authority, instruct any such person to seek the opinion of the Joint
Commission on Public Ethics. The Authority shall have the right to withdraw or withhold
approval of any subcontractor if utilizing such subcontractor for any work performed
hereunder would be in conflict with any of the Ethics Requirements. The Authority shall have
the right to cancel or terminate the Agreement at any time if any work performed underthe
Agreement is in conflict with any Ethics Provisions.

ARTICLE 23. MINORITY AND WOMEN BUSINESS ENTERPRISE GOALS AND
SERVICE DISABLED VETERANS OWNED BUSINESS GOALS.

This Contract is subject to State provisions (including State Executive Law 15-A and 5
NYCRR Parts 140-145) concerning the utilization of Minority-Owned Business Enterprises
(MBE) and Women-Owned Business Enterprises (WBE) (collectively M/WBE). All State
M/WBE requirements are applicable to this Contract. The approved overall combined MBE
and WBE participation goal for the project is established in the Contract Documents.
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This Contract is subject to State provisions (including State Executive Law 15-A and 5
NYCRR Parts 140-145) concerning the utilization of Service Disabled Veterans Owned
Business (SDVOB). All State SDVOB requirements are applicable to this Contract. The
approved overall SDVOB participation goal for the project is established in the Contract
Documents.

ARTICLE 24. IRAN DIVESTMENT ACT- SECTION 2879-C OF THE PUBLIC

AUTHORITIES LAW.

A. As used in this Article 24, “person” has the meaning set forth in paragraph (e) of
subdivision 1 of Section 165-a of the State Finance Law.

B. As used in this Article 24 “Contract” means this Agreement.

C. Contractor hereby provides the following certification: By signing this Contract, each
person and each person signing on behalf of any other party certifies, and in the case of
a joint bid or partnership each party thereto certifies as to its own organization, under
penalty of perjury, that to the best of its knowledge and belief, that each person is not on
the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State
Finance Law.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES.

Contractor warrants that it has not employed or retained any company or person, other than a
bona fide employee working for Contractor, to solicit or secure this Agreement, and has not
paid or agreed to pay any company or person, other than a bona fide employee, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or
resulting from the award or making of this Agreement. In the event Contractor violates this
warranty, Authority shall have the right to terminate this Agreement without liability, or, in its
discretion, to deduct from payments otherwise owed to the Contractor for services provided
pursuant to this Agreement the full amount of such fee, commission, percentage, brokerage
fee, gift or other consideration.

ARTICLE 26. COMPLIANCE MONITORING.

In the event that the Contractor, its affiliates or any subcontractor is or becomes subject to a
compliance monitoring requirement consequent to an agreement with a governmental entity at
any time prior to completion of the contract, the Contractor shall promptly notify the Authority
of the same. Compliance monitoring means any requirement imposed by a governmental entity
arising from an investigation of activities of the Contractor, its affiliates, or any subcontractor
concerning alleged compliance violations, pursuant to which the subject entity is obligated to
allow an independent third party to review, analyze, investigate or report on that entity’s future
compliance with governmental rules and/or contractual requirements arising from
governmental rules. Said notice shall be in writing and shall include (i) a copy of the order,
settlement or other document setting forth the requirement to implement a monitoring program
and (ii) the specific requirements and conditions of the required program. If the order,
settlement or other document is subject to confidentiality protection that cannot be unilaterally
waived by the Contractor or the entity that is subject to the requirement, the Contractor shall
cause the subject entity to confirm that it is subject to a compliance monitoring requirement

and to provide a confidential summary of the terms and conditions of the monitoring
requirement to the Contractor, with a copy to the Authority.
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The Contractor shall further cause the subject entity to promptly notify the Contractor, with
a copy to the Authority, of any violations of the monitoring program by the subject entity and
of any other concerns expressed by the monitor regarding compliance with the monitoring
program requirements. In such event, the Contractor shall provide to the Authority a detailed
written report as to whether and to what extent, if any, the violation or concerns expressed
by the monitor are relevant to the Contractor’s compliance with its Contract obligations, or
to the performance of work by the Contractor. The Authority shall at all times have the right
to independently investigate whether any matter raised by the monitor will have any effect
upon the Contractor’'s compliance with its Contract obligations or performance of work by
the Contractor and/or subject entity. If any such violation occurs or concerns expressed by
the monitor involve compliance requirements that are deemed by the Authority to be relevant
to the Contract, the Authority shall have the right to require the Contractor to institute, at
Contractor expense, additional data keeping, reporting, and/or other safeguard measures,
including permitting independent auditing and access to pertinent records of the Contractor
or the subject entity to mitigate risk that a similar violation will occur on the project or be a
cause for concern with respect to the Contractor’s performance of its obligations under the
Contract. The Authority’s audit rights under the Contract shall include the right to audit and
access pertinent records of the Contractor or the subject entity relating to compliance issues
described herein.

The Authority agrees to take all reasonable measures to maintain the confidentiality (to the
extent permitted by law) of any information provided by Contractor and/or the subject entity
pursuant to this Article 26 which the Contractor has reasonably designated as confidential,
and the provisions of Appendix A, Section 9 of the New York State Thruway Authority
Addendum to the Standard Specifications, of the Agreement shall apply with respect to
disclosure of any such Records under the Statute (as defined in such section). Any intra-
agency written materials prepared by the Authority, or any written inter-agency materials
that are in the possession or control of the Authority, to the extent based on information or
records designated as confidential or exempt from disclosure under the Statute as provided
in the preceding sentence, shall also be designated and treated as such by the Authority to
the fullest extent permitted by law. The Authority may disclose any of the aforementioned
information, records and materials to the New York State Department of Transportation,
provided that the Department agrees to treat such information, records and material in the
same manner as required of the Authority under this paragraph.

The rights and remedies granted to the Authority under this Article 26 are in addition to, and
not to the exclusion of, any and all of its rights and remedies under the Contract or at law or
in equity.

ARTICLE 27. INDEMNIFICATION.

The Contractor shall be responsible for all damage to life and property due to negligent or
otherwise tortious acts, errors or omissions of the Contractor in connection with its services
under the Contract Documents. To the fullest extent permitted by law: (a) the Contractor
shall indemnify, hold harmless, and release the Authority, the State of New York, any
municipality in which the Work is being performed; and/or any public benefit corporation,
railroad or public utility whose property or facilities are affected by the Work from suits,
claims, actions, damages, and costs of every name and description resulting from the Work
under this Contract and until the Final Acceptance thereof; (b) with respect to personal injury
or property damage occurring after Final Acceptance and not covered by the indemnity in
clause Article 27 (a), the Contractor shall indemnify, hold harmless, and release the
Authority, the State of New York, any municipality in which the Work is being performed;
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and/or any public benefit corporation, railroad or public utility from suits, claims, actions,
damages, and costs of every nhame and description resulting from negligent or otherwise
tortious acts, errors or omissions of the Contractor in connection with its services under the
Contract Documents; and (c) the Contractor shall indemnify, hold harmless, and release the
Authority’s Inspector from suits, claims, actions, damages, and costs involving personal
injury and property damage resulting from the Contractor’'s Work under the Contract during
its prosecution and until the Final Acceptance thereof. The Authority may retain such monies
from the amount due the Contractor as may be necessary to satisfy any claim for damages
recovered against the Authority, the State of New York. any municipality in which the Work
is being performed, any public benefit corporation, railroad, or public utility whose property
or facilities are affected by the Work, or the Authority’s Inspectors. The Contractor’s
obligation under this paragraph shall not be deemed waived by the failure of the Authority
to retain the whole or any part of such monies due the Contractor, or where such suit, action,
damages, and/or costs have not been resolved or determined prior to release of any monies
to the Contractor under the Contract. Such obligation shall not be deemed limited or
discharged by the enumeration or procurement of any insurance for liability for damages
imposed by law upon the Contractor, Subcontractors, the Authority, the State, any
municipality in which the Work is being performed, any public benefit corporation, railroad,
or public utility whose property or facilities are affected by the Work, or any Department
consultants or contractors working relative to the Project.

The Contractor has the obligation, at its own expense, for the defense of any action or
proceeding which may be brought against the parties specified in this Article. This obligation
shall include the cost of attorney fees, disbursements, costs, and other expenses incurred
in connection with such action or proceeding. The provisions of this Article shall survive the
expiration or termination of the Contract.

Without limiting the generality of the foregoing, Contractor’s obligation to indemnify, save
harmless and release the Persons identified in this article specifically includes any suits,
claims, actions, damages, and costs of every name and description resulting from any spill
or release or threatened spill or release of a Hazardous Material (i) attributable to the
negligence, willful misconduct or breach of contract by Contractor, its Subcontractors or
agents, or (ii) which was brought onto the Site by Contractor or any of its Subcontractors or
agents.

Notwithstanding the foregoing, the Authority reserves the right to join such action, at its sole
expense, when it determines there is an issue involving a significant public interest. Such
obligation does not extend to those suits, actions, damages, and costs of every name which
arise out of the sole negligence of the Authority, the State of New York, any municipality in
which the Work is being performed, any public benefit corporation, railroad, or public utility
whose property or facilities are affected by the Work of the Project, or any Authority
consultants or Contractors working relative to the Project, their agents, or their employees.

ARTICLE 28. NOTICES REGARDING CLAIMS, LITIGATION AND RULINGS.

The Contractor shall promptly provide written notice to the Authority of all claims, litigation
and governmental rulings pertaining to the work where such claims, litigation or rulings could
subject the Authority to liability or substantially impair the completion of the Contract work.
With such notice, the Contractor shall include a brief summary of the issue involved and the
Contractor’s position on such issue. Such written notice is additional to and not in place of
any other notices required by the Contract Documents. The Contractor shall cooperate and
provide, and shall require all subcontractors to cooperate and provide, such information or
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records as may be reasonably requested by the Authority concerning such claims, litigation
or rulings.

ARTICLE 29. COOPERATION AND FURTHER ASSURANCES.

Contractor shall cooperate and provide, and shall cause all subcontractors to cooperate and
provide, such information as is necessary or requested by the Authority to assist or facilitate
the submission by the Authority of any documentation, reports or analysis required by the
State, and/or any other governmental entity with jurisdiction over the work. The Contractor
shall promptly execute and deliver to the Authority all such instruments and other documents
and assurances as are reasonably requested by the Authority to further evidence the
obligations of the Contractor under the Contract.

ARTICLE 30. SEVERABILITY.

If any clause, provision, section, article or part of any of the Contract Documents is ruled
invalid by a court having proper jurisdiction, the invalidity or unenforceability of any such
clause, provision, section, article or part shall not affect the validity or enforceability of the
balance of the Contract Documents, which shall be construed and enforced as if the Contract
Documents did not contain such invalid or unenforceable clause, provision,section, article
or part.

ARTICLE 31. ENVIRONMENTAL REVIEW

Article 31.1 Lead Agency

The Authority reserves the right to be “lead agency” for any compliance with the New York
State Environmental Quality Review Act (SEQRA), and the appropriate federal agency shall
serve as “lead agency” for the National Environmental Policy Act (NEPA), as may be
required for this Agreement or any activity undertaken by Contractor pursuant to this
Agreement.

Article 31.2 Executive Order 22

Embodied Carbon Disclosure: For building materials covered by the GreenNY Council
Embodied Carbon Guidance, Contractors and designers shall disclose, at regular intervals
during the course of the contract period (and no less than once a year), the
exact materials/product type and estimated quantities used. For materials for which
Environmental Product Declarations (EPDs) exist that comply with the GreenNY Council
requirements, Contractors are also required to submit kgCO2 equivalent estimates by
material/product, and quantity used, on the project to date, with a .pdf copy of the EPD or a
link to the digital EPD. (Please see the EO22 Special Note contained in the Special Notes
section of this proposal).
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Contract Number:

In addition to the acceptance of this contract, | also
certify that original copies of this signature page will be
attached to all other exact copies of this contract.

IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the day and
year first above written.

By:

Chief Engineer

Date

Contractor

Approved as to form Approved:

Thomas P. DiNapoli
State Comptroller

By:

New York State Attorney General
Date:
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(ACKNOWLEDGMENT BY INDIVIDUAL CONTRACTOR)

STATE OF NEW YORK
COUNTY OF SS.:

On this day of , 202_,
before me personally came to me

known and known to me to be the person described in and who executed the foregoing instrument,

and acknowledged that he executed the same.

Notary Public

(ACKNOWLEDGMENT BY CO-PARTNERSHIP CONTRACTOR)

STATE OF NEW YORK
COUNTY OF SS.:

On this day of , 202
before me personally came and appeared to me known and known

to me to be the person who executed the above instrument, who, being sworn by me, did for himself

depose and say that he is a member of the firm of consisting of
himself and and that he executed the foregoing instrument in the
firm name of and that he had authority to sign same, and he did duly

acknowledge to me that he executed the same as the act and deed of said firm of
, for the uses and purposes mentioned therein.

Notary Public

Page 21 of 37 07/20
03/22, 01/23, 12/24



120

(ACKNOWLEDGEMENT OF A CORPORATION)

STATE OF NEW YORK }

}
COUNTY OF }
On this day of , 202,
before me personally came , to me known and known to me to

be the person who executed the above instrument, who being duly sworn by me, did depose and

say that he/she resides in , that he/she is the

of , the corporation

described in and which executed the above instrument, and that he/she signed his/her name thereto

on behalf of said Corporation by order of the Board of Directors of said Corporation.

Notary Public
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Exhibit vV

Vendor Assurance of No Conflict of Interest or Detrimental Effect

The undersigned entity (“Contractor”), offering to provide services pursuant to this Agreement, as a
contractor, joint venture contractor, subcontractor, or consultant, attests that its performance of the
services outlined in this Agreement does not and will not create a conflict of interest with nor position
the Contractor to breach any other contract currently in force with the New York State Thruway
Authority (“Authority”).

Furthermore, the Contractor attests that it will not act in any manner that is detrimental to any
Authority project on which the Contractor is rendering services. Specifically, the Contractor attests
and certifies that:

1. The fulfillment of obligations by the Contractor does not violate any existing contracts or
agreements between the Contractor and the Authority;

2. The fulfillment of obligations by the Contractor does not and will not create any conflict of interest,
or perception thereof, with any current role or responsibility that the Contractor has with regard to
any existing contracts or agreements between the Contractor and the Authority;

3. The fulfillment of obligations by the Contractor does not and will not compromise the Contractor’s
ability to carry out its obligations under any existing contracts between the Contractor and the
Authority;

4. The fulfillment of any other contractual obligations that the Contractor has with the Authority will
not affect or influence its ability to perform under the Agreement;

5. During the negotiation and execution of any contract, the Contractor will not knowingly take any
action or make any decision which creates a potential for conflict of interest or might cause a
detrimental impact to the Authority as a whole including, but not limited to, any action or decision to
divert resources from one Authority project to another;

6. In fulfilling obligations under each of its Authority contracts, including this Agreement, the
Contractor will act in accordance with the terms of each of its Authority contracts and will not
knowingly take any action or make any decision which might cause a detrimental impact to the
Authority as a whole including, but not limited to, any action or decision to divert resources from one
Authority project to another;

7. No former officer or employee of the Authority or State of New York (“State”) who is now
employed by the Contractor, nor any former officer or employee of the Contractor who is now
employed by the Authority or State, has played a role with regard to the administration of this contract
procurement in a manner that may violate section 73(8)(a) of the New York State Public Officers
Law; and

8. The Contractor has not and shall not offer to any employee, member or director of the Authority
any gift, whether in the form of money, service, loan, travel, entertainment, hospitality, thing or
promise, or in any other form, under circumstances in which it could reasonably be inferred that the
gift was intended to influence said employee, member or director, or could reasonably be expected to
influence said employee, member or director, in the performance of the official duty of said
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employee, member or director or was intended as a reward for any official action on the part of said
employee, member or director.

Contractor agrees that the Authority recognizes that conflicts may occur in the future because a
Contractor may have existing or new relationships. The Authority will review the nature of any such
new relationship and reserves the right to terminate the contract for cause if, in its judgment, a real or
potential conflict of interest cannot be cured.

This form must be signed by an authorized executive or legal representative.

Contractor Name

Name of Signatory

Title of Signatory

Signature:

Date:
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CONTRACT:

COUNTY:

FAITHFUL PERFORMANCE BOND
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BOND

Know all men by these presents, that we (hereinafter called the "Principal®)

and

of (hereinafter called the "Surety") are
held and firmly bound unto the New York State Thruway Authority, (hereinafter called the
“Authority”), in the full and just sum of good

and lawful money of the United States of America for the payment of which said sum of money,
well and truly to be made and done, the said Principal binds himself, his heirs, executors,
administrators or assignees and the said SURETY binds itself, its successors or assigns, jointly
and severally, firmly by these presents.

Signed, sealed and dated this of , 202 :

Whereas, said Principal has entered into a certain written contract bearing date of the
day of , 202 with the Authority for:

Now, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH that if the said Principal
shall well, truly and faithfully perform the work in accordance with the terms of the contract, and
with the plans and specifications, and will commence and complete the work within the time
prescribed in the contract, on his part to be kept and performed according to the terms and
tenor of said contract, and shall protect the said N.Y.S. Thruway Authority against, and pay
any excess of cost as provided in said contract, and all amounts, damages, costs and
judgments which may be recovered against said N.Y.S. Thruway Authority, N.Y.S. Dept. of
Transportation the Commissioner of Transportation and the State of N.Y. or its or any of their
officers or agents or which the said aforementioned may be called upon to pay to any person
or corporation by reason of any damages, direct or indirect, arising or growing out of the doing
of said work, or from the negligence, non-feasance, misfeasance, or malfeasance of any
officer, agent or employee of the aforementioned, or suffered or claimed on account of
aforesaid work during the time thereof and until the final completion and acceptance of the
work, or the manner of doing the same, or the neglect of the said Principal, or his agents, or
servants, or the improper performance of the said work by the said Principal, or his agents, or
servants, or from any other cause, then this obligation shall be null and void, otherwise to
remain in full force and virtue.
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In the event of a failure of performance of the contract by the Principal, which shall include, but
not be limited to, any breach or default of the contract by the Principal, or in case said contract
is forfeited by the Principal in the manner provided for in the contract and the said Surety, for
value received, hereby stipulates and agrees, if requested to do so by the Authority, has the
option to either remedy the default, or breach or forfeiture of the Principal or take charge and
fully perform and complete the work, mentioned and described in said contract and
specifications, pursuant to the terms, conditions and covenants thereof and as may be
amended, at its own expense. The procedure by which the surety undertakes to discharge its
obligations under the bond shall be subject to the advance written approval of the Authority. If
the Surety completes the contract, it shall be paid for the actual items of work performed in
accordance with the Principal’'s contract terms and prices. In the event the Surety assumes
the rights and obligations of the Principal.

It shall be the duty of the Surety to give unequivocal notice in writing to the Authority, within
forty-five (45) days after receipt of written notice from the Authority to the Surety, of the Surety’s
election to remedy default(s) or breach(es) or forfeiture(s) promptly or to perform and fully
complete the contract promptly as provided herein, time being of the essence of this bond. In
said notice of election, the Surety shall state the date on which the remedy or performance
shall commence. During the period between the Authority’s notice and Surety’s performance
of the contract or remedy of the default, breach or forfeiture, the Surety shall be liable for and
agrees to pay any and all reasonable and necessary costs as determined by the Authority to
maintain the project site safe and convenient to the public.

It shall also be the duty of the Surety to give prompt notice in writing to the Authority upon
completion of the remedy and/or correction of each breach or default or completion of the
contract. The surety shall not assert solvency of its Principal or its Principal’s denial of default
as justification for its failure to give notice of election or for its failure to promptly remedy the
breach or default or to complete the contract.

In the event the Surety shall fail to exercise either option or to act promptly then the Authority
shall give ten (10) days notice of such failure, both to the Principal and the Surety, and after
the expiration of the 10 days the Authority may cause the work to be completed in accordance
with the contract, and the Surety and the Principal shall be jointly and severally liable for the
amount of the excess cost of completing the contract work beyond the amounts remaining for
this contract adjusted for the work actually performed. When the cost of completion of
performance by the Obligee is estimated, the Principal and Surety shall pay, free from all liens
and encumbrances, the Authority determined estimated completion costs above funds
remaining for this contract, to the Authority within 30 days of receipt of the estimate.
Adjustment to the Authority’s estimated completion cost will be made upon the Authority’s final
acceptance of the work and appropriate refunds, if any, will be promptly made to the Surety.
Any actual costs in excess of the estimated price shall be paid to the Authority promptly on
demand. Additionally, Principal and Surety shall be liable for any applicable liquidated and/or
engineering costs or damages.
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In addition, the said Principal and Surety further agree, as part of this obligation, to pay all
damages of any kind to person or property that may result from a failure in any respect to
perform and complete said contract including, but not limited to costs necessary to protect the
traveling public or to avoid inconvenience to the traveling public, (liquidated

damages as provided above) all repair and replacement costs necessary to rectify construction
errors, architectural and engineering costs and fees, all Contractor fees, all testing and
laboratory fees, and all interest, legal fees and litigation costs incurred by the Authority.

And the said Surety hereby stipulates and agrees that no change, extension, alteration,
deduction of addition in or to the terms of the said contract or the plans or specification
accompanying the same shall in any wise affect the obligation of said Surety on its bond.

L.S.
(Corporate seal of L.S. Principal
principal if a corporation.) L.S.
(Corporate seal of L.S.
surety.)

L.S. Surety
STATE OF NEW YORK

OFFICE OF THE ATTORNEY GENERAL

| hereby approve the foregoing contract and bond as to form and manner of execution.

Dated

Attorney General
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(ACKNOWLEDGMENT BY PRINCIPAL, UNLESS IT BE A CORPORATION)

STATE OF NEW YORK,

COUNTY OF SS.:

On this day of , 202_, before me personally

came to me known, to be the person described in and who executed

the foregoing instrument and he acknowledged that he executed the same.

Notary Public

(Notary’s seal to be attached.)

(ACKNOWLEDGMENT BY PRINCIPAL, IF A CORPORATION)

STATE OF NEW YORK,

COUNTY OF SS.:

On this day of , 202__, before me
personally came to me known, who being by me duly sworn, did depose
and say that he resides in , that he is the of

, the corporation described in and which executed the foregoing instrument:

that he knew the seal of the said corporation: that the seal affixed to said instrument was such
corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and that

he signed his name thereto by like order.

Notary Public
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(ACKNOWLEDGED BY SURETY COMPANY)

STATE OF NEW YORK,

COUNTY OF SS.:

On this day of , 202_, before me personally
came to me known, who being by me duly sworn, did depose and
say that he resides in , that he is the of

, the corporation described in and which executed the foregoing

instrument: that he knew the seal of the said corporation: that the seal affixed to said instrument was
such corporate seal: that it was so affixed by order of the Board of Directors of said corporation,and

that he signed his name thereto by like order.

Notary Public

(Notary’s seal to be attached.)

(The Surety Company must append statement of its financial condition and a copy of the
resolution authorizing the execution of Bonds by officers of the Company.)

Page 30 of 37 07/20
03/22, 01/23, 12/24



129
NEW YORK STATE THRUWAY AUTHORITY

LABOR AND MATERIAL BOND

Know all men by these presents,

That,

(Name of Principal)
of

(hereinafter called the Principal, and

(Name of Surety Company)
a corporation of the State of , authorized to do business in the State of New York, as
Surety and whose principal office is located in the City of , State of
(hereinafter called the Surety), are held and firmly bound unto the NEW YORK STATE THRUWAY AUTHORITY,
(hereinafter called the Authority), in the full and just sum of

good and lawful money of the United
States of America, for the payment of which said sum of money, well and truly to be made and done, the said
Principal and Surety bind themselves, their and each of their heirs, administrators, executors, successors and
assigns, jointly and severally, firmly by these presents.

Whereas, said Principal has entered into a certain written contract, with the Authority bearing date
day of 202_, with the New York State Thruway Authority for:

Which contract is hereby referred to and made a part here of as fully and to the same extent as if copied at length
herein.

Now therefore, the condition of this obligation is such that if the said Principal shall promptly pay all moneys due
to all persons furnishing labor and materials to him or his subcontractors in the prosecution of work provided for
in said contract. Then this obligation shall be void, otherwise to remain in full force and effect;

Provided, however, that the Comptroller of the State of New York having required the said Principal to furnish
this bond in order to comply with the provisions of Section 137 of the State Finance Law, all rights and remedies
on this bond shall inure solely to such persons and shall be determined in accordance with the provisions,
conditions and limitations of said Section to the same extent as if they were copied at length herein; and

Further, provided, that the place of trial of any action on this bond shall be in the county in which the said contract
was to be performed, or if said contract was to be performed in more than one county, then in any such county,
and not elsewhere.

SIGNED, SEALED AND DELIVERED THIS day of , 202__
(Principal(s) Sign Here) (Surety Signs Here)
(Affix Corporate Seal If a Corporation) (Affix Corporate Seal of Surety Co.)

FOR PRINCIPAL'S USE ONLY (Use Only One

(The Surety Company must append statement of its financial condition and a copy of the resolution authorizing the
execution of Bonds by officers of the Company.) Page 31 of 37 07/20/03/22 /1 01/23 ] 12/24



130

(INDIVIDUAL ACKNOWLEDGMENT)
UNLESS A CORPORATION

STATE OF

COUNTY OF SS.:

On this day of , 202_, before me personally came
to me known and known to me to be the person mentioned and
described in and who executed in foregoing instrument and he duly acknowledged to me that he executed the
same.

Notary Public

(ACKNOWLEDGEMENT OF A CORPORATION)

STATE OF NEW YORK }

}
COUNTY OF }
On this day of , 202_, before me personally came
, to me known and known to me to be the person who executed the above
instrument, who being duly sworn by me, did depose and say that he/she resides in , that
he/she is the of , the corporation described in and which

executed the above instrument, and that he/she signed his/her name thereto on behalf of said Corporation by order
of the Board of Directors of said Corporation.

Notary Public
FOR SURETY'S USE ONLY
(SURETY ACKNOWLEDGMENT)
STATE OF
COUNTY OF SS.:
On this day of , 202_, before me personally came

that he is the of the
the corporation described in and which executed the above instruments; that he knows the seal of said
corporation, that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the
Board of Directors of Said corporation, and that he signed his name thereto by like order.

Notary Public
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APPENDIX A

Standard Clauses For New York State Thruway Authority Contracts

The parties to the attached contract, license, lease, amendment
or other agreement of any kind (“the contract” or “this
contract”) agree to be bound by the following clauses which are
hereby made a part of the contract (the word “Contractor”
herein refers to any party and its agents, successors and assigns,
other than the Thruway Authority (“Authority”), whether a
contractor, licensor, licensee, lessor, lessee or any other party):

1. NON-ASSIGNMENT CLAUSE. This contract may not
be assigned by the Contractor nor may its right, title or interest
therein be assigned, transferred, conveyed, subcontracted,
sublet or otherwise disposed of without the previous consent,
in writing, of the Authority and any attempts to assign the
contract without the Authority’s written consent are null and
void.

2. COMPTROLLER APPROVAL. Where required by
law, this contract may require approval of the State
Comptroller and shall not be valid until it has been approved
by the State Comptroller and filed in its office.

3. WORKERS’ COMPENSATION AND DISABILITY
BENEFITS. This contract shall be void and of no force and
effect unless the Contractor shall provide and maintain
coverage during the life of this contract for the benefit of such
employees as are required to be covered by the provisions of
the State Workers’ Compensation Law. If employees will be
working on, near or over navigable waters, a U.S. Longshore
and Harbor Workers’ Compensation Act endorsement must be
included.

4. NON-DISCRIMINATION REQUIREMENTS. To the
extent required by Article 15 of the State Executive Law (also
known as the Human Rights Law) and all other State and
Federal statutory and constitutional non-discrimination
provisions, the Contractor will not discriminate against any
employee or applicant for employment because of race, creed,
color, sex (including gender identity or expression), national
origin, sexual orientation, military status, age, disability,
predisposing genetic characteristics, marital status or domestic
violence victim status or because the individual has opposed
any practices forbidden under the Human Rights Law or has
filed a complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furthermore, in accordance with State
Labor Law §220-¢, if this is a contract for the construction,
alteration or repair of any public building or public work or for
the manufacture, sale or distribution of materials, equipment or
supplies, and to the extent that this contract shall be performed
within the State of New York, Contractor agrees that neither it
nor its subcontractors shall by reason of race, creed, color,
disability, sex or national origin: (a) discriminate in hiring
against any New York State citizen who is qualified and

available to perform the work; or (b) discriminate against or
intimidate any employee hired for the performance of work
under this contract. If this is a building service contract as
defined in State Labor Law §230, then, in accordance with
§239 thereof, the Contractor agrees that neither it nor its
subcontractors shall, by reason of race, creed, color, national
origin, age, sex or disability: (a) discriminate in hiring against
any New York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate any
employee hired for the performance of work under this
contract. The Contractor is subject to fines of $50 per person
per day for any violation of State Labor Law §§220-¢ or 239 as
well as possible termination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent violation.

5. WAGE AND HOURS PROVISIONS. If this is a public
work contract covered by Article 8 of the State Labor Law or a
building service contract covered by Article 9 thereof, neither
the Contractor’s employees nor the employees of its
subcontractors may be required or permitted to work more than
the number of hours or days stated in said statutes, except as
otherwise provided in the State Labor Law and as set forth in
prevailing wage and supplement schedules issued by the State
Labor Department. Furthermore, the Contractor and its
subcontractors must pay at least the prevailing wage rate and
pay or provide the prevailing supplements, including the
premium rates for overtime pay, as determined by the State
Labor Department in accordance with the State Labor Law.
Additionally, effective April 28, 2008, if this is a public work
contract covered by Article 8 of the New York State Labor
Law, the Contractor understands and agrees that the filing of
payrolls in a manner consistent with subdivision 3-a of §220 of
the New York State Labor Law shall be a condition precedent
to payment by the Authority of any Authority approved sums
due and owing for work done on the project.

6. NON-COLLUSIVE BIDDING CERTIFICATION. In
accordance with State Public Authorities Law §2878, if this
contract was awarded based upon the submission of bids, the
Contractor warrants, under penalty of perjury, that its bid was
arrived at independently and without collusion aimed at
restricting competition. The Contractor further warrants that, at
the time the Contractor submitted its bid, an authorized and
responsible person executed and delivered to the Authority a
non-collusive bidding certification on the Contractor’s behalf.

7. INTERNATIONAL BOYCOTT PROHIBITION. In
accordance with State Labor Law §220-f, if this contract
exceeds $5,000, the Contractor agrees, as a material condition
of this contract, that neither the Contractor nor any
substantially owned or affiliated person, firm, partnership, or
corporation has participated, is participating, or shall
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participate in an international boycott in violation of the
Federal Export Administration Act of 1979 (50 USC App.
§§2401 et seq.) or regulations thereunder. If such Contractor,
or any of the aforesaid affiliates of the Contractor, is convicted
or is otherwise found to have violated said laws or regulations
upon the final determination of the United States Commerce
Department or any other appropriate agency of the United
States subsequent to the contract’s execution, such contract,
amendment or modification thereto shall be rendered forfeit
and void. The Contractor shall so notify the Authority within
five (5) business days of such conviction, determination or
disposition of appeal.

8. SET-OFF RIGHTS. The Authority shall have rights of
set-off. These rights shall include, but not be limited to, the
Authority’s option to withhold for the purposes of set-off any
moneys due to the Contractor under this contract up to any
amounts due and owing by the Contractor to the Authority with
regard to this contract, or any other contract with the Authority,
including any contract for a term commencing prior to the term
of this contract, plus any amounts due and owing to the
Authority for any other reason including, without limitation,
monetary penalties, adjustments, fees, or claims for damages
by the Authority and third parties in connection therewith.

9. RECORDS. The Contractor shall establish and maintain
complete and accurate books, records, documents, accounts
and other evidence directly pertinent to performance under this
contract (collectively, “Records™) for a period of six (6) years
(or any other longer period required by law) following final
payment or the termination of this contract, whichever is later,
and any extensions thereto. The Authority, State Comptroller,
State Attorney General and any other person or entity
authorized to conduct an examination shall have access to the
Records during normal business hours at an office of the
Contractor within New York State, or, if no such office is
available, at a mutually agreeable and reasonable venue within
the State, during the contract term, any extensions thereof and
said six (6) year period thereafter, for purposes of inspection,
auditing and copying. As used in this clause, “termination of
this contract” shall mean the later of completion of the work of
the contract or the end date of the term stated in the contract.
The Authority will take reasonable steps to protect from public
disclosure those Records which are exempt from disclosure
under State Public Officers Law §87 (“Statute”) provided that:
(i) the Contractor shall timely inform an appropriate Authority
official, in writing, that said records should not be disclosed;
(i1) said records shall be sufficiently identified; and (iii)
designation of said records as exempt under the Statute is
reasonable. Nothing contained herein shall diminish, or in any
way adversely affect, the Authority’s right to discovery in any
pending or future litigation.

10. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. All invoices or New York State standard
vouchers submitted for payment for the sale of goods or
services or the lease of real or personal property to the
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Authority must include the payee’s identification number, i.e.,
the seller’s or lessor’s identification number. The number is
either the payee’s Federal employer identification number or
Federal social security number, or both such numbers when the
payee has both such numbers. Failure to include this number or
numbers may delay payment. Where the payee does not have
such number or numbers, the payee, on its invoice or New York
State standard voucher, must give the reason or reasons why
the payee does not have such number or numbers.

The authority to request the above personal information from a
seller of goods or services or a lessor of real or personal
property, and the authority to maintain such information, is
found in State Tax Law §5. Disclosure of this information by
the seller or lessor to the Authority is mandatory. The principal
purpose for which the information is collected is to enable the
State to identify individuals, businesses and others who have
been delinquent in filing tax returns or may have understated
their tax liabilities and to generally identify persons affected by
the taxes administered by the State Commissioner of Taxation
and Finance. The information will be used for tax
administration purposes and for any other purpose authorized
by law.

The above personal information is maintained at the New York
State Thruway Authority, Department of Finance and
Accounts, P.O. Box 189, Albany, New York 12201.

11. EQUAL EMPLOYMENT OPPORTUNITIES FOR
MINORITIES AND WOMEN. In accordance with State
Executive Law §312, if this contract is: (i) a written agreement
or purchase order instrument, providing for a total expenditure
in excess of $25,000, whereby the Authority is committed to
expend or does expend funds in return for labor, services,
supplies, equipment, materials or any combination of the
foregoing, to be performed for, or rendered or furnished to the
Authority; or (ii) a written agreement in excess of $100,000
whereby the Authority is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property and
improvements thereon; or (iii) a written agreement in excess of
$100,000 whereby the owner of a State assisted housing project
is committed to expend or does expend funds for the
acquisition, construction, demolition, replacement, or major
repair or renovation of real property and improvements thereon
for such project, then the following shall apply and by signing
this contract the Contractor certifies and affirms that it is
Contractor’s equal employment opportunity policy that:

(a) The Contractor will not discriminate against employees or
applicants for employment because of race, creed, color,
national origin, sex, age, disability, or marital status, and shall
make and document its conscientious and active efforts to
employ and utilize minority group members and women in its
work force on Authority contracts and will undertake or
continue existing programs of affirmative action to ensure that
minority group members and women are afforded equal

Page 2 of 5

Page 34 of 37



employment opportunities without discrimination. As used in
this clause, “affirmative action” shall mean recruitment,
employment, job assignment, promotion, upgrading, demotion,
transfer, lay-off or termination, and rates of pay or other forms
of compensation.

(b) At the request of the Authority, the Contractor shall request
each employment agency, labor union, or authorized
representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, labor union or
representative will not discriminate on the basis of race, creed,
color, national origin, sex, age, disability or marital status, and
that such union or representative will affirmatively cooperate
in the implementation of the Contractor’s obligations herein.

(c) The Contractor shall state, in all solicitations or
advertisements for employees, that in the performance of this
contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of
race, creed, color, national origin, sex, age, disability or marital
status.

The Contractor shall include the provisions of (a), (b) and (c)
above in every subcontract over $25,000 for the construction,
demolition, replacement, major repair, renovation, planning or
design of real property and improvements thereon except
where such work is for the beneficial use of the Contractor.
Section 312 does not apply to: (i) work, goods or services
unrelated to this contract; or (i) employment outside New Y ork
State. The Authority will consider compliance by a Contractor
or its subcontractor with the requirements of any Federal law
concerning equal employment opportunity which effectuates
the purpose of this section. The Authority shall determine
whether the imposition of the requirements of the provisions
hereof duplicate or conflict with any such Federal law, and if
such duplication or conflict exists, the Authority may waive the
applicability of §312 of the Executive Law to the extent of such
duplication or conflict. The Contractor shall comply with all
duly promulgated and lawful rules and regulations of the
Department of Economic Development’s Division of Minority
and Women’s Business Development pertaining thereto.

12. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the terms of
this Appendix A, the terms of this Appendix A shall control.

13. GOVERNING LAW. This contract shall be governed by
the laws of the State of New York except where the Federal
supremacy clause requires otherwise.

14. LATE PAYMENT. Timeliness of payment and any
interest to be paid to the Contractor for late payment shall be
governed by State Public Authorities Law §2880 and 21
NYCRR Part 109.
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15. NO ARBITRATION. Disputes involving this contract,
including the breach or alleged breach thereof, may not be
submitted to binding arbitration (except where statutorily
authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

16. SERVICE OF PROCESS. In addition to the methods of
service allowed by the State Civil Practice Law & Rules, the
Contractor hereby consents to service of process upon it by
registered or certified mail, return receipt requested. Service
hereunder shall be complete upon the Contractor’s actual
receipt of process or upon the Authority’s receipt of the return
thereof by the United States Postal Service as refused or
undeliverable. The Contractor must promptly notify the
Authority, in writing, of each and every change of address to
which service of process can be made. Service by the Authority
to the last known address shall be sufficient. The Contractor
will have thirty (30) calendar days after service hereunder is
complete in which to respond.

17. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants that all
wood products to be used under this contract will be in
accordance with, but not limited to, the specifications and
provisions of State Finance Law §165 (Use of Tropical
Hardwoods) which prohibits purchase and use of tropical
hardwoods, unless specifically exempted, by the State or any
governmental agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law will
be the responsibility of the Contractor to establish to meet with
the approval of the Authority.

In addition, when any portion of this contract involving the use
of woods, whether supply or installation, is to be performed by
any subcontractor, the prime Contractor will indicate and
certify in the submitted bid proposal that the subcontractor has
been informed and is in compliance with specifications and
provisions regarding use of tropical hardwoods as detailed in
State Finance Law §165. Any such use must meet with the
approval of the Authority; otherwise, the bid may not be
considered responsive. Under bidder certifications, proof of
qualification for exemption will be the responsibility of the
Contractor to meet with the approval of the Authority.

18. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In
accordance with the MacBride Fair Employment Principles
(Chapter 807 of the Laws of 1992), the Contractor hereby
stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in
good faith to conduct any business operations in Northern
Ireland in accordance with the MacBride Fair Employment
Principles (as described in State Finance Law §165), and shall
permit independent monitoring of compliance with such
principles.

19. OMNIBUS PROCUREMENT ACT OF 1992. 1t is the
policy of New York State to maximize opportunities for the
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participation of New York State business enterprises, including
minority and women-owned business enterprises as bidders,
subcontractors and suppliers on its procurement contracts.

Information on the availability of New York State
subcontractors and suppliers is available from:

NYS Department of Economic Development
Division for Small Business

30 South Pearl Street — 7th Floor

Albany, NY 12245

Phone: (518) 292-5220

Fax: (518) 292-5884

http://www.esd.ny.gov

A directory of certified minority and women-owned business
enterprises is available from:

NYS Department of Economic Development Minority and
Women’s Business Development Division

30 South Pearl Street — 2nd Floor

Albany, NY 12245

Phone: (518) 292-5250

Fax: (518) 292-5803

http://www.esd.ny.gov

The Omnibus Procurement Act of 1992 requires that by signing
this bid proposal or contract, as applicable, the Contractor
certifies that whenever the total bid amount is greater than $1
million:

(a) The Contractor has made reasonable efforts to encourage
the participation of New York State Business Enterprises as
suppliers and subcontractors, including certified minority and
women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon
request to the Authority;

(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide
notification to New York State residents of employment
opportunities on this project through listing any such positions
with the Job Service Division of the NY'S Department of Labor,
or providing such notification in such manner as is consistent
with existing collective bargaining contracts or agreements.
The Contractor agrees to document these efforts and to provide
said documentation to the Authority upon request; and

(d) The Contractor acknowledges notice that the Authority may
seek to obtain offset credits from foreign countries as a result
of this contract and agrees to cooperate with the Authority in
these efforts.

20. RECIPROCITY AND SANCTIONS PROVISIONS.
Bidders are hereby notified that if their principal place of
business is located in a country, nation, province, state or

political subdivision that penalizes New York State vendors,
and if the goods or services they offer will be substantially
produced or performed outside New York State, the Omnibus
Procurement Act 1994 and 2000 amendments (Chapters 684
and 383, respectively) require that they be denied contracts
which they would otherwise obtain. Contact the Department of
Economic Development, Division for Small Business, 30
South Pearl Street, Albany, New York 12245, for a current list
of jurisdictions subject to this provision. NOTE: As of
October 2019, the list of discriminatory jurisdictions subject to
this provision includes the states of South Carolina, Alaska,
West Virginia, Wyoming, Louisiana and Hawaii.

21. NON-PUBLIC PERSONAL INFORMATION. The
Contractor shall comply with the provisions of the New York
State Information Security Breach and Notification Act
(General Business Law §899-aa; State Technology Law §208).
In addition to any relief or damages that may be imposed
pursuant to the provisions of this Act, the Contractor shall be
liable for the costs imposed upon the Authority which are
associated with breach of the Act if caused by Contractor's
negligent or willful acts or omissions, or the negligent or willful
acts or omissions of the Contractor's agents, officers,
employees or subcontractors.

22. IRAN DIVESTMENT ACT. In accordance with State
Public Authorities Law §2879-c, if this is a contract for work
or services performed or to be performed, or goods sold or to
be sold, the Contractor subscribes and affirms, under penalty of
perjury, that: by signing this contract, each person and each
person signing on behalf of any other party certifies, and in the
case of a joint bid or partnership each party thereto certifies as
to its own organization, under penalty of perjury, that to the
best of its knowledge and belief that each person is not on the
list created pursuant to paragraph (b) of subdivision 3 of §165-
a of the State Finance Law, entitled “Entities Determined to be
Non-Responsive Bidders/Offerers pursuant to the New York
State Iran Divestment Act of 2012” (“Prohibited Entities List™)
posted at: https://ogs.ny.gov/list-entities-determined-be-non-
responsive-biddersofferers-pursuant-nys-iran-divestment-act-
2012.

For the purposes of this clause, the term “person” shall be as
defined in subdivision (1)(e) of §165-a of the State Finance
Law.

Contractor further certifies that it will not utilize on this
contract any subcontractor that is identified on the Prohibited
Entities List. Contractor agrees that should it seek to renew or
extend this contract, it must provide the same certification at
the time the contract is renewed or extended. Contractor also
agrees that any proposed Assignee of this contract will be
required to certify that it is not on the Prohibited Entities List
before the contract assignment will be approved by the
Authority.
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During the term of the contract, should the Authority receive
information that a person (as defined in State Finance Law
§ 165-a) is in violation of the above-referenced certifications,
the Authority will review such information and offer the person
an opportunity to respond. If the person fails to demonstrate
that it has ceased its engagement in the investment activity
which is in violation of the Act within 90 days after the
determination of such violation, then the Authority shall take
such action as may be appropriate and provided for by law,
rule, or contract, including, but not limited to, imposing
sanctions, seeking compliance, recovering damages, or
declaring the Contractor in default.

23. OBSERVANCE OF LAWS. The Contractor agrees to
observe all applicable Federal, State and local laws and
regulations, and to procure all necessary licenses and permits.

24. NO WAIVER OF PROVISIONS. The Authority’s
failure to exercise or delay in exercising any right or remedy
under this contract shall not constitute a waiver of such right or
remedy or any other right or remedy set forth therein. No
waiver by the Authority of any right or remedy under this
contract shall be effective unless made in a writing duly
executed by an authorized officer of the Authority, and such
waiver shall be limited to the specific instance so written and
shall not constitute a waiver of such right or remedy in the
future or of any other right or remedy under this contract.

25. ENTIRE AGREEMENT. This contract, together with
this Appendix A and any other appendices, attachments,
schedules or exhibits, constitutes the entire understanding
between the parties and there are no other oral or extrinsic
understandings of any kind between the parties. This contract
may not be changed or modified in any manner except by a
subsequent writing, duly executed by the parties thereto.

26. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT. Notwithstanding the best evidence rule or any
other legal principle or rule of evidence to the contrary, the
Contractor acknowledges and agrees that it waives any and all
objections to the admissibility into evidence at any court
proceeding or to the use at any examination before trial of an
electronic reproduction of this contract, in the form approved
by the State Comptroller, if such approval was required,
regardless of whether the original of said contract is in
existence.

27. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE TAX
BY CERTAIN STATE CONTRACTORS, AFFILIATES
AND SUBCONTRACTORS. To the extent this agreement is
a contract as defined by Tax Law § 5-a, if the Contractor fails
to make the certification required by Tax Law § 5-a or if during
the term of the contract, the Department of Taxation and
Finance or the Authority, as defined by Tax Law § 5-a,
discovers that the certification, made under penalty of perjury,
is false, then such failure to file or false certification shall be a
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material breach of this contract and this contract may be
terminated, by providing written notification to the Contractor
in accordance with the terms of the agreement, if the Authority
determines that such action is in the best interest of the
Authority.

28. CONTRACT INVOLVING STEEL PRODUCTS.
Contracts involving steel products are subject to Public
Authorities Law § 2603-a, and steel products to be provided or
incorporated by Contractor must be produced or made in whole
or substantial part in the United States as set forth therein.
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