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NOTICE 
TO 

BIDDERS 
 

In addition to the bid deposit requirement, this 
Proposal shall be accompanied by a Statement of 
Surety’s Consent on the form furnished by the 
Authority.  (See last page). 
 
BIDDERS ARE SUBJECT TO LOSS OF BID 
DEPOSIT FOR FAILURE TO OBTAIN PROPER 
BONDING. 



Thruway Authority  
Designated Contacts  

 
Pursuant to NYS Finance Law Sections 139-j and 139-k, the following people are the designated contacts 
for this procurement process: 
 
For all technical or engineering related questions: 
 
• Christina Kaneg, PE 

Project Manager 
Christina.Kaneg@thruway.ny.gov 

 
Or  
 
• Bob Cournoyer, PE 

Highway Design Bureau Director 
Robert.Cournoyer@thruway.ny.gov 

 
Or                                                                           
 
• Albert Mastroianni, PE 

Director, Office of Design 
      Albert.Mastroianni@thruway.ny.gov 
 
 
For all procurement contract process related questions: 

 
• Angelo Zullo 

Office of Procurement Services 
Angelo.Zullo@thruway.ny.gov 

 
Or 
 

Jonathan Hill 
Deputy Director of Capital and Contracts Management 
Office of Procurement Services 
Jonathan.Hill@thruway.ny.gov 

 
 
 
For more information about NYS Finance Law Sections 139-j and 139-k, please see the New York State 
Thruway Authority Guidelines for Lobbying included in this Proposal. 
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NEW YORK STATE 
THRUWAY AUTHORITY 

 
NOTICE TO BIDDERS 

 
 
The Thruway Authority conducts public bid openings.  Visitors who choose to hand deliver a bid and/or 
witness the bid opening are limited to one person.  The Thruway Authority also uses YouTube to broadcast 
its live bid openings.  The link to live streams are available from the Thruway website here: 
https://www.thruway.ny.gov/news/meetings/bid-openings.html  
or directly from YouTube at: 
https://www.youtube.com/@nysthruwayauthority6263/streams 
 
Sealed bids must be hand delivered, or delivered by first class mail, USPS Express or Priority Mail, or overnight 
delivery service (e.g., FedEx, UPS) to the New York State Thruway Authority Headquarters Building, at the following 
address only:  New York State Thruway Authority, 200 Southern Boulevard Albany, NY 12209.    
 
Sealed bids should not be sent or delivered to any other address or location, and the Authority is not responsible for 
any late deliveries or misdirected bids.  
 
Regardless of the delivery method selected, all sealed bids, whether paper or electronic form, must be delivered by 
10:30 A.M, on Wednesday, December 3, 2025, where they will be opened publicly and read aloud at 11:00 A.M.  Any 
bids sent or delivered to an address or location other than the one specified above, or received after this time, will not 
be accepted. 
 

Contract TANE 25-25 / D215047 New England Thruway, I-95, Resurfacing from 
Milepost NE 8.8 to Milepost NE 10.8 SB and Milepost NE 10.8 to Milepost NE 13.0 
NB and SB in Westchester County in accordance with the Plans and Specifications. 

 
Your bid must be secured with either a Bid Bond or a Bid Deposit.  A Bid Bond must be in the amount of 5% of 
the total bid and must be on the Authority’s Bid Bond Form (TA-44117) which is included in the Proposal.  A Bid 
Deposit must be a certified check or cashier’s check made payable to the New York State Thruway Authority in the 
amount of $2,750,000.00. 
 
Plans, proposals, and information on how to download Contract Bid Data are available on the Authority’s Website at 
www.thruway.ny.gov. 
 
 

SPECIAL NOTE 

 
The New York State Thruway Authority has discontinued the practice of reproducing and furnishing full-size 
and half-size plans to Contractors after contract award.  Contractors shall be responsible for their own hard 
copies of plans and proposals at no additional cost to the Authority.   
 
 

 

https://www.thruway.ny.gov/news/meetings/bid-openings.html
https://www.youtube.com/@nysthruwayauthority6263/streams
http://www.thruway.ny.gov/


New York State Can Help You Secure Surety Bonding 
 
 
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to help 
contractors secure surety bonding.  Contractors may be eligible to receive a guarantee of up to 30% to secure a 
surety bond line, bid bond or a performance and payment bond on State projects.  Training is also available to 
contractors requiring technical support on how to become bond-ready.  For more information and to fill out a 
NYSBAP application, visit http://esd.ny.gov/BusinessPrograms/BondingAssistance.html or contact Ms. Huey-
Min Chuang at Empire State Development at 212-803-3238 or BAP@esd.ny.gov.  

 

http://esd.ny.gov/BusinessPrograms/BondingAssistance.html
mailto:BAP@esd.ny.gov
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SPECIAL NOTE 
REQUEST FOR INFORMATION (RFI) 

 
 

A request for information (RFI) is a written process used to clarify a detail, specification, or note in the 
contract documents, provide notification of a possible error or omission, or request a minor modification 
due to possible unforeseen issues that may occur during construction.   
 
However, during the period between project advertisement and award of contract, the prospective 
Bidder/Contractor shall submit all RFIs to the appropriate “Designated Contact” via e-mail, as listed 
elsewhere in the Proposal.  The prospective Bidder’s/Contractor’s RFI shall be forwarded to the 
designated contact.  The Bidder Request for Information, Thruway Authority form TA-W44137, can 
now be found on the Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf 
 
This form should be filled out as completely and accurately as possible, numbered sequentially, as may 
be necessary, and saved in pdf format.  Any supporting information that may help describe the issue 
more clearly, as well as any suggestions or recommendations for possible resolution, should also be 
provided.  The form once complete shall be forwarded to the designated contact as instructed in the 
form. 
 
Responses by the Authority to RFI’s will be documented as Questions and Answers and posted for all 
bidders’ reference, under each respective project, on the Thruway Authority’s website at: 
http://www.thruway.ny.gov/business/contractors/documents/index.shtml  
 
Questions and Answers posted to the Authorities internet page may not be memorialized as 
amendments.  Thus, prospective bidders are advised to check the Thruway Authority’s website 
regularly before letting (or proposals are due), for Questions and Answers updates.  Please be advised 
that RFI’s submitted the week of the letting may not be answered.   
 
Any changes to the Contract documents that result from an RFI will be addressed via an amendment. 
 

http://www.thruway.ny.gov/business/contractors/documents/ta-w44137.pdf
http://www.thruway.ny.gov/business/contractors/documents/index.shtml
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TANE 25-25 
D215047 

NEW YORK STATE THRUWAY AUTHORITY 

DEPARTMENT OF ENGINEERING 

PROPOSAL ESTIMATE FOR 

NEW ENGLAND THRUWAY (I-95) RESURFACING 

FROM  

MILEPOST NE 8.8 TO MILEPOST NE 10.8 SB  

AND  

MILEPOST NE 10.8 TO MILEPOST NE 13.0 NB / SB 

IN THE 

NEW YORK DIVISION 

OF THE 

NEW YORK STATE THRUWAY 

IN 

 WESTCHESTER COUNTY 

TYPE        LIMITS 

Pavement Resurfacing (2” Mill and Inlay)   Work Limits: MP NE 8.740 SB to MP NE 10.795 SB 

Pavement Resurfacing (3.5” Overlay)        Work Limits: MP NE 10.782 NB / NE 10.795 SB to MP NE 13.2 

        Contract Limits: MP NE 7.6 to MP NE 14.2 Plus Advance Signing 

DEPOSIT REQUIRED $2,750,000.00 

COMPLETION DATE November 19, 2027 
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PRE-AWARD NOTICE 

A Pre-Award Meeting has not been scheduled for this project.  If a Pre-Award Meeting is deemed necessary, 
notice of the date and time will be provided. 

To assist the Authority in its award process, the successful low bidder must furnish the following items upon 
request: 

1. A current New York State Uniform Contracting Questionnaire (NYSUCQ) CCA-2 form must be on file;

2. A list of current contracts giving the firm or agency for which they are being performed, the name and
phone number of someone therein familiar with the contractor's work, the contract amount, and percent of
completion;

3. Pre-Award Project Schedule;

4. Documentation of the actions taken to comply with the Minority/Women’s Business Enterprise
Utilization goals (Non-Federal), or Disadvantaged Business Enterprise goals (Federal) as defined in the
Proposal;

5. A “Schedule of Participation of Minority/Women’s Business Enterprise” (Form TA-1022), or
Disadvantaged Business Enterprise" (Form TA-1022F);

6. AAPHC-89 Approval to Subcontract.

Contract Documents will be supplied with the Authority’s notice to the successful low bidder and must be 
executed and returned to the Authority within ten (10) days of receipt. 

If a Pre-Award Meeting is held, it is requested that the Project Superintendent be present.  The Contractor should 
be prepared to provide, upon request by the Authority, information regarding, among other things, the following: 

1. Use of subcontractors, including who they will be and what items of work they will perform;

2. Suppliers and manufacturers;

3. Traffic control and safety;

4. Any anticipated problems that could affect the progression of the project.

CONTRACT AWARD 

The award process cannot begin until the executed Contract Documents have been returned to the Authority and 
the successful Low Bidder has provided acceptable documentation with regard to his actions taken to comply with 
the M/WBE goals of this Contract or DBE Goals for Federally Aided Contracts. 

Rev. 10/12 
05/09 RBF 
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05/23

ALL BIDDERS 

PRE-BID INSPECTION 

The prospective bidder must have in its possession the Contract Plans/Proposal and a Work Permit for 
identification purposes when conducting a pre-bid inspection of the Thruway facility. 

The prospective bidder shall inform the appropriate Division Point of Contact (listed below) prior to visiting the 
site and shall strictly comply with all instructions and requirements. 

• The New York State Thruway Authority Permit Application (TA-W5124) and information on required
insurance documentation is available at http://www.thruway.ny.gov/business/realproperty/permits.html.  The
application along with insurance documentation shall be submitted to the appropriate Thruway Authority
Division Permit Coordinator as indicated on page 2 of the application.  The fee is waived for this Pre-Bid
Inspection.

Division Point of Contact Phone 
New York Timothy Mathew (845) 918-2510

Albany Michael Beaudet (518) 471-5940
Syracuse Jerrin George (315) 438-2391
Buffalo Nicholas Przybylski (716) 635-6253

Provisions of Section 107-05, Equipment Safety Procedures, contained in the Contract Proposal shall apply to all 
Pre-Bid Inspectors and shall be strictly adhered to while performing the pre-bid inspection.   

PRECONSTRUCTION MEETING 

A Pre-Construction Meeting will be held prior to the start of construction.  The time, date and location will be 
coordinated by the Division Construction Engineer who will provide this information to the successful low bidder 
as soon as it is available. 

WITHDRAWAL OF BID 

A Contractor may at any time, upon at least fifteen (15) days written notice, withdraw its bid on a date sixty (60) 
days after bid opening or thirty (30) days after the properly executed contract documents have all been received 
by the Authority, whichever is later.  The bid bond, bid deposit, and/or performance bond shall remain in effect 
until such period of written notice has expired provided the contract has not been approved by the Office of the 
State Comptroller in the interim. 

The Contractor and the Authority may agree in writing to extend the date upon which the bid may be withdrawn if 
the contract has not been approved by the Office of the State Comptroller. 
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WORK TO BE DONE 

The following is a general description of the work to be done under this Contract.  This list is intended to give the 
Contractor a general description of the work involved in this Contract and is not a complete listing of all work to be 
done.  All work shall be done in accordance with the Contract Documents even though not specifically mentioned in 
this list. 

1. Prepare the roadway for shifting traffic, including shoulders, as indicated on the plans.

2. Install and maintain the required stormwater pollution prevention and erosion control measures.

3. Clear, grub, and trim trees within the project site as shown in the contract plans.

4. Perform full depth pavement repairs as indicated on the contract plans and as directed by the Project
Engineer.

5. Mill and inlay travel lanes and shoulders, MP NE 8.8 – MP NE 10.8 Southbound.

6. Alter drainage structures to new top elevation of the proposed asphalt overlay and perform all frame and
grate work.

7. Clean and fill pavement cracks and joints, repair spalled pavement areas within the proposed asphalt
overlay limits, MP NE 10.8 – MP NE 13.0 Northbound and Southbound.

8. Install 3.5” asphalt overlay as shown in the contract plans.

9. Install precast concrete pavement slabs at locations shown in the contract plans.

10. Construct overhead cantilever sign structures at MP NE 10.9 NB and MP NE 11.3 NB.

11. Perform guide rail and concrete barrier work at locations shown in the contract plans.

12. Install new pavement markings.

13. Install mile markers, tenth mile markers, delineators, and snowplow markers.

14. Place topsoil and establish turf.

15. Maintain work zone traffic control at all times as required by the contract documents and as directed by
the Engineer.
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SCHEDULE AND SUSPENSION OF WORK 

1 of 4 

  The New York State Thruway is a limited access, high-speed, high-volume highway. Traffic shall be maintained 
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), the Work Zone Traffic Control 
Plans, the Standard Specifications Section 619 and the following provisions: 

A. WORK ZONE TRAFFIC CONTROL

1. Lane closures on the Thruway shall only be allowed in accordance with the traffic management table(s),
available on the Thruway Authority website at http://www.thruway.ny.gov/business/contractors/standard-
sheets/index.shtml, unless indicated otherwise in the contract documents.  If the traffic management
table(s) indicate there are no lanes available for closure within a certain time period, work in shoulder
closures (short-duration, mobile and short- or intermediate-term) will also be prohibited during this time.
If more than one table is applicable to a work zone location, the most restrictive requirements shall be
used. Traffic management tables do not guarantee lane closure availability; the requirements of Section B.
Work Restrictions shall supersede these tables, when applicable.

2. Lane closures on the Thruway will be permitted for work site access, delivery of materials and equipment,
and work operations. Personal vehicles will NOT be allowed to park along the Thruway or within lane
closures on the Thruway at any time. During non-working hours, all equipment and materials shall be
stored at least 30 feet from the edge of pavement (both mainline and ramps) or be protected by a physical
barrier approved by the Engineer.

3. Lane closures will NOT be permitted during holiday periods or when unforeseen circumstances arise, as
described in Section B. Work Restrictions, unless indicated otherwise in the contract documents.

4. Lane closures will NOT be permitted for the sole convenience of the Contractor. Lane closures will be
permitted in order to protect traffic from an actual hazard, as determined by the Engineer.

5. Permanent lane closures will NOT be permitted for the duration of the contract.

6. Simultaneous closure of right and left shoulders will NOT be permitted unless indicated otherwise in the
contract documents. Either right or left shoulder must remain clear and available through all work zones.
The open shoulder shall not be used for the storage of vehicles, equipment, supplies or any other
obstructions, or for any work activity.

7. Ramp closures will NOT be permitted, unless indicated otherwise in the contract documents. Access to
interchanges, service areas and parking areas shall be maintained at all times.

8. Traffic will NOT be permitted to drive on milled pavement, unless indicated otherwise in the contract
documents.

B. WORK RESTRICTIONS

1. HOLIDAY PERIODS. Lane closures will NOT be permitted during holiday periods, unless indicated
otherwise in the contract documents. The Authority may permit work on Thruway facilities only if
operations do not inhibit or distract traffic. Access to work sites from state and local roads will be
permitted provided the municipality having jurisdiction for the road gives written permission. Holiday
periods for this project shall be as follows:

5
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SCHEDULE AND SUSPENSION OF WORK 
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***NEW YORK DIVISION*** 

2025 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Christmas/New Year’s Day Noon Tuesday 12/23/2025 10:00 a.m. Monday 01/05/2026 

2026 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/16/2026 10:00 a.m. Tuesday 01/20/2026 
Presidents’ Day 6:00 a.m. Friday 02/13/2026 10:00 a.m. Tuesday 02/17/2026 
Passover/Easter Noon Wednesday 04/01/2026 6:00 p.m. Monday 04/06/2026 
Mother’s Day 6:00 a.m. Sunday 05/10/2026 Midnight Sunday 05/10/2026 
Memorial Day Noon Thursday 05/21/2026 10:00 a.m. Tuesday 05/26/2026 
Independence Day Noon Wednesday 07/01/2026 10:00 a.m. Monday 07/06/2026 
Labor Day Noon Thursday 09/03/2026 9:00 p.m. Tuesday 09/08/2026 

Rosh Hashanah 
Noon Friday 09/11/2026 9:00 p.m. Friday 09/11/2026 
Noon Saturday 09/12/2026 9:00 p.m. Saturday 09/12/2026 

Yom Kippur 
Noon Sunday 09/20/2026 9:00 p.m. Sunday 09/20/2026 
Noon Monday 09/21/2026 9:00 p.m. Monday 09/21/2026 

Columbus Day 6:00 a.m. Friday 10/09/2026 10:00 a.m. Tuesday 10/13/2026 
Veterans Day Noon Tuesday 11/10/2026 10:00 a.m. Thursday 11/12/2026 
Thanksgiving Noon Tuesday 11/24/2026 10:00 a.m. Monday 11/30/2026 
Christmas/New Year’s Day Noon Wednesday 12/23/2026 10:00 a.m. Monday 01/04/2027 

2027 

HOLIDAY 
FROM TO 

TIME DAY DATE TIME DAY DATE 
Dr. Martin Luther King, Jr. Day 6:00 a.m. Friday 01/15/2027 10:00 a.m. Tuesday 01/19/2027 
Presidents’ Day 6:00 a.m. Friday 02/12/2027 10:00 a.m. Tuesday 02/16/2027 
Easter Noon Thursday 03/25/2027 6:00 p.m. Monday 03/29/2027 
Passover Noon Wednesday 04/21/2027 9:00 p.m. Wednesday 04/21/2027 

Noon Thursday 04/22/2027 9:00 p.m. Thursday 04/22/2027 
Mother’s Day 6:00 a.m. Sunday 05/09/2027 Midnight Sunday 05/09/2027 
Memorial Day Noon Thursday 05/27/2027 10:00 a.m. Tuesday 06/01/2027 
Independence Day 6:00 a.m. Friday 07/02/2027 10:00 a.m. Tuesday 07/06/2027 
Labor Day Noon Thursday 09/02/2027 10:00 a.m. Tuesday 09/07/2027 
Rosh Hashanah Noon Friday 10/01/2027 9:00 p.m. Friday 10/01/2027 

Noon Saturday 10/02/2027 9:00 p.m. Saturday 10/02/2027 
Columbus Day/Yom Kippur 6:00 a.m. Friday 10/08/2027 10:00 a.m. Tuesday 10/12/2027 
Veterans Day Noon Wednesday 11/10/2027 10:00 a.m. Friday 11/12/2027 
Thanksgiving Noon Tuesday 11/23/2027 10:00 a.m. Monday 11/29/2027 
Christmas/New Year’s Day Noon Thursday 12/23/2027 10:00 a.m. Monday 01/03/2028 
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SCHEDULE AND SUSPENSION OF WORK 
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2. Proposed lane closure schedules shall be submitted to the Engineer for review and approval at least one
week in advance of the earliest closure.

3. The Contractor shall NOT be allowed to establish any lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accident, emergency, or if the lane closure is causing
excessive delay to the public. The Authority reserves the right to alter any lane closure and/or direct the
Contractor to immediately remove a lane closure during such circumstances.  The Authority shall be the
sole judge of when conditions warrant these lane closure restrictions, and such restrictions will not entitle
the Contractor to file a claim for additional compensation.

4. WINTER SHUTDOWN. A winter shutdown shall be in effect from 3:00 p.m. November 15 to
6:00 a.m. April 1.  During this period, the Contractor shall NOT be permitted to have lane closures. All
temporary tape lines shall be removed, temporary concrete barrier shall be set in its winter shutdown
location, and all traffic shall be re-established to its pre-construction configuration on permanent
alignment. Mobilization for the following construction season may begin prior to April 1 with permission
from the Authority.

5. The Contractor shall submit a Plan of Operations to the Engineer prior to working on any full-depth repair
area shown in the contract documents. The Plan of Operations shall list all full-depth repair areas and the
estimated duration to complete each location. The Contractor shall also identify any full-depth repair area
that may not be completed within the timeframes allowed by the traffic management table(s). For such
location(s), the Contractor may request a waiver of restrictions to complete the repair(s). The Authority
will review the request and determine whether or not a waiver will be granted. The Authority has the right
to divide repair areas into smaller sections in lieu of granting a waiver.

6. The Contractor shall have 45 calendar days to replace the Milled in Audible Roadway Delineators
(MIARDs; Formerly referred to as Shoulder Treatment for Accident Reduction (STAR) groove pattern)
where more than 1,500 contiguous feet have been removed by other contract work. The Contractor shall
also ensure that MIARDs are installed prior to the official shutdown period, regardless of the 45 calendar
day requirement or the length removed. Exceptions to this requirement are shoulders protected by
temporary traffic control devices installed as part of a work zone traffic control plan developed in the
contract documents or areas directly adjacent to detour pavement that will be used in subsequent phase(s)
of the project.

The Contractor shall consider these requirements when preparing bids and scheduling/sequencing the
work for this contract. Failure to comply with the time frames specified will be considered a substantial
deficiency in work zone traffic control and result in the non-payment for the Basic Work Zone Traffic
Control Item for each calendar day during which MIARDs (formerly referred to as STARs) remain
incomplete. Liquidated Damages will also be assessed at rates shown in Table 108-1 of the NYSDOT
Standard Specifications.

7. Work restrictions may be modified if:

a. The Contractor has received permission through the Engineer, from the Division Director or designee,
to progress construction operations contained entirely behind temporary concrete barrier. There shall
be no hauling of materials in or out of the work site during restricted periods, and open lane
availability requirements shall not be violated or compromised.

b. The Contractor has received permission through the Engineer, from the Division Director or designee,
for temporary modification of the lane availability restrictions for performance of specific
construction operations for a specific time period.
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NOTE: Such requests must be based on current traffic volumes which would permit the requested 
temporary modification with little probability of causing disruption or delay to the public. 

The Contractor shall include full explanation of the benefits to the Public and to the Authority, which 
would accrue in granting a temporary waiver for performance of the specific operations including 
calculations for any credit that may be offered. A contingency plan for action to be taken, should an 
unexpected traffic backup occur, shall accompany this presentation and will be one prime 
consideration in evaluating the request. 

c. The Contractor has received written authorization from the Division Director or designee to perform
specific construction operations, violating the lane availability restrictions or other work restrictions
during a specifically prohibited time period.

NOTE: The Contractor shall submit a written request to the Authority’s Division Director, with copy
to the Engineer, for permission to perform specific construction operations at specific locations and
times, including a detailed explanation of why the work cannot be performed in conformance with the
contract. Such requests must be received at the Division Office at least one full week before the date
of the requested variance, and at least two full weeks should granting the waiver require making
notice to the public regarding potential disruptions and delays.

If written authorization to work is granted by the Authority, the Contractor shall be strictly limited to 
those operations approved in the authorization.  In making application for a waiver, the Contractor agrees 
that any waiver of restrictions granted by the Authority is exclusively for the Authority’s benefit and 
purposes, and as such is subject to revocation without requirement for advance notice. Also, the 
disapproval of requests for waiver of contract requirements is not subject to administrative review or 
appeal under the contract. 

C. GENERAL CONDITIONS

The Contract is to be completed on or before the specified completion date. If, for any reason, the Contractor
fails to fulfill this obligation and requests an extension of time and the request is granted, the Authority, as a
condition for extending the time of completion, shall retain the right to limit the Contractor’s hours and/or
days of work and/or impose conditions under which the work shall be performed in order that the traffic may
not be unduly inconvenienced.

All the required liability and property damage insurance with the limits stated in this Proposal shall be
effective and shall be continued in force throughout the life of this Contract including the stated periods of the
suspension of the work.

The Contractor shall consider the foregoing requirement when preparing its “Schedule of Operations”.
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ADDITIONAL INSURED PARTIES 

The following is a list of additional insured parties:  

None 

NON-REVENUE CONTRACTOR TRAVEL 

NYS Thruway has converted to Cashless Tolling, Non-revenue pass plates will no longer be furnished to the 
Contractor. 

Contractors and Consultants must have a properly mounted E-Z Pass transponder and must submit their EZ-Pass 
information to the Thruway to avoid charges for contract related business on the Thruway.  The Project Engineer 
will provide the form used to record and submit EZ Pass information.  Initial information shall be submitted to the 
Project Engineer prior to the start of work on the project.  The initial form and any changes shall be submitted 5 
working days prior to intended travel. 

Non-revenue travel will be provided at the New Rochelle Toll Gantry.  Travel originating or ending outside of 
these limits will be subject to toll charges for the entire trip. 

The Contractor shall be responsible for any and all tolls charged to contractor owned vehicles with (or without) 
E-ZPass Transponders not registered with the Authority.

OTHER CONTRACTS 

The Contractor will be required to coordinate work with other contractors and NYSTA maintenance forces.  The 
following contracts have been let and may have work in progress during the duration of this contract: 

CONTRACT NO. DESCRIPTION COMPLETION DATE 

TANY 24-24 / D214982 On Demand Repairs to Thruway Infrastructure December 31, 2025 
in various Counties 

TANE 24-19 / D214945 New England Thruway, I-95 Resurfacing September 30, 2026 
From MP NE 4.0 to MP NE 8.8 

TANY 25-16 / D215039 New York Division On Demand  November 30, 2027 

The following contracts are anticipated to be let and may have work in progress during the duration of this 
contract:   

DESCRIPTION 

TANE 26-2B / D215058 I-95 Bridge Maintenance Cleaning September 25, 2026 
for Steel Preservation

TANY 25-34 / D215065 New York Division Pavement Safety Striping August 28, 2026 
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ENGINEER'S OFFICE AND CONTRACTOR'S FIELD OFFICE 
AND STAGING AREA 

There are NO locations within the Thruway right-of-way for the Engineer's Office, Contractor's Field Office and 
staging area.  The Contractor shall be required to find a suitable site, or sites, off Thruway right-of-way. 

U-TURNS/CROSSOVERS

The Contractor will not be permitted to make U-turns or crossovers at any location on the Thruway system.  All 
vehicles must exit the Thruway system and re-enter for all direction changes.  All applicable traffic laws must be 
followed. 

SPOIL AREA 

There is no identified spoil area within the Thruway Authority’s right-of-way for this contract. Therefore, the 
Contractor shall remove all surplus material and waste from Thruway Authority (Authority) property.   The Contractor 
shall bid accordingly for this condition. 

The Contractor shall provide the Authority a copy of all easements and/or access agreement letters received from 
landowner(s) of off-site disposal area(s) prior to disposal of any material. The easements and/or access agreement 
letters must include a statement by the Contractor and the landowner that the disposal of the material is in compliance 
with all applicable federal, state and local laws and regulations. 

Should a mutually approved spoil use area within the Authority’s right-of-way be identified for Contractor use after 
the project letting, a credit in the amount of 50% of the unclassified excavation unit bid price will be deducted for each 
cubic yard spoiled within the Authority right-of-way.  If the contract does not contain an unclassified excavation item, 
the credit will be determined using either 50% of the item generating the spoil or 50% of the Division/Regional 
weighted average bid price for unclassified excavation, whichever is less.  This credit may be waived, either wholly or 
in part, by the Division Director in writing if it is determined that permitting spoil on Authority right-of-way is in the 
best interest of the Authority (ie: slope flattening resulting in elimination of guide rail). 

SHOULDER MAINTENANCE 

During the course of the project, the Contractor may be required to repair shoulders that have deteriorated.  The 
Contractor shall remove the deteriorated shoulder surface and place new asphalt shoulders.  The Contractor shall 
be paid using the appropriate contract items for excavation and asphalt.  The exact limits for this work shall be as 

directed by the Engineer.   
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OVERHEAD GANTRY 

SIGNING 

Signs shall be installed within the project limits when any component of equipment will be operating above 14’-
6” in elevation and within 100 linear feet of an overhead gantry.  Overhead gantries may have electric powered 
wires and special equipment, therefore, vehicle and equipment operations must be planned and proposed 
equipment safety procedures included in a Project Safety and Health Plan.    

As mentioned in the Thruway Addendum to the Standard Specifications (TA), specifically in Section 107-05  
SAFETY AND HEALTH REQUIREMENTS, O. Equipment Safety Procedures. 6.  Work Operations.  d. 
Dump truck boxes may be raised only under the control of a spotter, unless the vehicle is in an area clearly 
marked to be free of overhead wires and safe for dumping.   

Refer to Thruway Standard Sheet TA 619-27 for additional information and signing requirements.  

OVERHEAD GANTRY 

TRAFFIC SHIFT RESTRICTIONS 

The Contractor shall not shift traffic at any toll gantry such that vehicles are traveling between lanes or between 
lanes/shoulders when passing under the gantry centerline (treadle).  Traffic shifts, for purposes of staging work, 
shall be done prior to or after the gantries, such that vehicles are traveling within a complete lane or shoulder 
when passing under the gantry centerline (treadle).   All work zone traffic control shall be provided in accordance 
with the 619 Standard Specifications and the Thruway Addendum to the 619 Standard Specifications, the 
National Manual on Uniform Traffic Control Devices and NYS Supplement, any provisions contained within the 
contract documents, and as ordered by the Engineer.   

OVERHEAD GANTRY 

PARKING RESTRICTIONS 

The Contractor shall not park any vehicle or construction equipment directly beneath overhead gantries, within a 
complete lane or between a lane/shoulder, unless it is required to perform project specific related work, as 
directed by the Engineer in Charge and after coordination with the Authority’s Intelligent Transportation System 
Management unit.   
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SUPPLEMENTAL INFORMATION FOR BIDDERS 

Supplemental information is available to bidders.  As indicated below, information is either available on the 
Thruway Authority’s website with the contract plans and proposal or available in electronic format from the 
Thruway Authority upon request prior to or after the letting date. 

The bidder’s signature on this proposal certifies that they have made themselves aware of the availability of the 
information indicated below prior to the letting date. 

INFORMATION NOT 
AVAILABLE 

AVAILABLE 
ON 

THRUWAY 
AUTHORITY 

WEBSITE 
Engineer Estimate Quantity Workups X 
Utility Estimate Sheets with Names of Utility Officials X 
Earthwork Cross Section Sheets X 
Earthwork Sheets X 
Drainage Estimate Sheets X 
Sign Face Layouts X 
Subsurface Exploration Logs (Geotechnical Design Report) X 
Rock Core Evaluation Logs and Photographs X 
Compression Test Data from Rock Samples X 
Pavement Core Logs and Photographs X 
Logs Showing Laboratory Description of Soil Samples X 
Laboratory Test Data from Soil Samples X 
Rock Outcrop Maps X 
Record Plans X 
Applicable Asbestos Blanket Variances X 
Storm Water Pollution Prevention Plan X 
Shop Drawings X 
CADD Files of Contract Plans 
(Unofficial - Not signed or stamped) X 

Special Reports or Other Information X 

Hard copies of the supplemental information indicated above are not available.  Contractors shall be responsible 
for their own hard copies of this information at no additional cost to the Authority. 
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REVISIONS TO 
NYSDOT 

 STANDARD 
SPECIFICATIONS 



NEW YORK STATE THRUWAY AUTHORITY ADDENDUM 

TO THE STANDARD SPECIFICATIONS 

The Standard Specifications published by the New York State Department of Transportation shall form a 

part of the agreement. The dated edition that applies to this contract is provided on the front cover of the 

Proposal. All work contemplated under this contract is to be covered by, and be in conformance with, the 

Standard Specifications as modified by The New York State Thruway Authority Addendum (TA) to the 

Standard Specification Books.   

The officially adopted Thruway Authority Addendum (TA) to the NYSDOT Standard Specification 

Books is available on the Thruway Authority website at: 

http://www.thruway.ny.gov/business/addendum/index.html 

The most recent version of the TA, prior to the project Letting Date, shall apply to this agreement.   

All special notes bound in this proposal shall be incorporated. If a conflict exists between the special 

specifications and/or provisions set forth in this proposal and the specifications and/or provisions set forth 

in the New York State Department of Transportation’s Standard Specifications, those in the Proposal 

shall govern. 
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SPECIAL 
SPECIFICATIONS 



SPECIAL NOTE 
SPECIAL SPECIFICATION PAY ITEM NUMBERS 

The Contractor’s attention is directed to the special specification pay item formats used in this contract.  Special 
specification pay items may be presented in two (2) different formats: 

Format 1: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Spaces may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Format 2: Pay items for a special specification will have three (3) digits to the left of the decimal point and 
up to eight (8) digits to the right of the decimal.  Dashes may appear in the third to sixth places 
after the decimal.  The 7th and 8th digits to the right of the decimal will represent the origin of the 
specification. 

Where items in this contract appear in multiple formats, the formats shall be equated to each other as illustrated 
below: 

FORMAT 1 FORMAT 2 
XXX.XX        XX XXX.XX--------XX
XXX.XXXX   XX XXX.XXXX----XX
XXX.XXXXXXX XXX.XXXXXXXX
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ITEM 203.24000025 ‒ SHOULDER BACKUP MATERIAL 

1 of 2 04/14 

1. DESCRIPTION:

1.01 This work shall consist of furnishing, placing, grading, compacting and trimming shoulder backup material
in conformance with payment lines, grades, thicknesses and typical sections specified in the contract 
documents or as directed by the Engineer. 

2. MATERIALS:

2.01 General.  Subsection 304-2 shall apply except as indicated below. Wherever the term “subbase course” is 
used, substitute “shoulder backup material.” 

Material does not need to be stockpiled. The Authority may sample and test for plasticity, soundness and 
gradation at its discretion. Material shall be uncontaminated and free of glass. 

Unless noted otherwise in the contract documents, the Contractor may choose the type(s) of material from 
the list given below. Intermixing types will be subject to the approval of the Engineer. 

Material deemed inappropriate or impractical by the Engineer for placing, grading, compacting and 
trimming shall not be used. 

A. Type A (Crusher run, crushed gravel, or crushed stone). Material shall consist of well-graded
crusher run from a stone quarry or gravel source, or crushed Portland cement concrete. The material
shall not have particles greater than 1 inch in maximum dimension. Material will be accepted on the
basis of a Magnesium Sulfate Soundness Loss of 20 percent or less after four cycles.

B. Type B (Subbase Course, Type 2). Material shall meet the requirements of Subbase Course, Type 2. 
The Engineer will examine each proposed source of material for compliance with the specification
requirements.

C. Type C (Subbase Course, Type 4). Material shall meet the requirements of Subbase Course, Type 4, 
except the material furnished shall consist of sand and gravel or a blend of sand, gravel and stone.
The Engineer will examine each proposed source of material for compliance with the specification
requirements.

D. Type D (Recycled Asphalt Concrete). Material shall consist of recycled asphalt concrete pavement
produced on the contract or from other sources approved by the Engineer. The recycled asphalt
concrete pavement shall not have particles greater than 1½ inches in maximum dimension.

E. Type E (Select Structural or Granular Fill). Material shall conform to the soundness, gradation and 
pH requirements for Select Structural Fill or Select Granular Fill, except the top size shall not exceed
that for Type C above.

3. CONSTRUCTION DETAILS:

3.01 The Contractor’s equipment, procedures and compaction method shall be approved by the Engineer.  The
material shall be placed on the grade so as to minimize segregation. Uncontrolled spreading resulting in 
segregation will not be permitted. The maximum loose lift thickness prior to compaction shall be 6 inches. 
After compaction, the finished surface shall not extend above, or be more than 0.4 inches below, the edge 
of shoulder. The maximum deviation from the specified depth shall otherwise not exceed 1½ inches. All 
surfaces shall be graded to drain. 

15



ITEM 203.24000025 ‒ SHOULDER BACKUP MATERIAL 

2 of 2 04/14 

 
3.02 The final grade of the material shall be in reasonable close conformity to the lines and grades shown in the 

contract documents, or to those directed by the Engineer. Additional material shall be placed to fill 
deficiencies and excess material (trimmings) shall be removed. Trimmings may be incorporated into 
shoulder backup work at other locations along the project provided the material remains in conformance 
with the gradation requirement for the selected option. If trimmings cannot be incorporated into shoulder 
backup work, the material shall become the Contractor’s property for disposal or other use in the contract 
as approved by the Engineer. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The quantity will be measured for payment as the number of tons of shoulder backup material placed, 
graded, compacted, and trimmed along the edge of shoulder in accordance with the contract documents or 
as directed by the Engineer. 

 
4.02 A delivery ticket indicating the total quantity in tons being delivered must accompany each delivery 

vehicle supplying shoulder backup material. When truck scales are not available within reasonable 
distance of the material source, as determined by the Engineer, the loose volume of shoulder backup 
material will be computed using dump truck body measurements and conversion factors. The trucks used 
for material delivery shall be approved by the Engineer. The trucks shall be uniformly loaded to the 
satisfaction of the Engineer. 

 
4.03 Additional material used to fill deficiencies will be measured for payment. Trimmings not incorporated 

into shoulder backup work at other locations along the project will not be measured for payment under this 
item. The Engineer will adjust the measured quantity accordingly. 

 
4.04 The conversion factor will be 0.05 tons per cubic foot, loose measure, unless otherwise noted in the 

contract documents.  
 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid per ton shall include the cost of all labor, equipment and material necessary to 
satisfactorily complete the work. 
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ITEM 402.25020018 - SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT 
OVERLAYS USING HOT APPLIED SEALANT 

EI 05-015 Rev. L 09/08/05 
EI 03-009 L 09/11/03 

Page 1 of  4

DESCRIPTION.
Saw cut, clean and seal transverse joints in new Hot Mix Asphalt (HMA) overlays and shoulders. 
Construct transverse HMA pavement joints over, and in line with, the existing underlying transverse 
Portland cement concrete joints contained in the contract documents and as directed by the Engineer. 

MATERIALS.
Sealant.  Use a sealant meeting the requirements of §705-02, Highway Joint Sealants, and ASTM D6690 
Type II; Joint and Crack Sealants, Hot Applied, for Concrete and Asphalt Pavements.  Deliver the sealant 
in the manufacturer's original sealed container legibly marked with the following information: 
• Manufacturer’s name.
• Trade name of sealant.
• Manufacturer’s batch or lot number.
• ASTM D6690, Type II.
• Minimum application temperature.
• Maximum (or Safe) heating temperature.

Provide the Engineer with a copy of the manufacturer's recommendations pertaining to heating and 
application of the sealant prior to commencing work.   

Bond Breaker Tape.  Use ordinary masking tape or a suitable bond breaker tape designed for use with 
hot poured sealants.  The width of the tape shall be equal to the width of the saw cut (-1/8 in., + 0 in.). 

CONSTRUCTION DETAILS.
General.  Saw cut, clean and seal transverse joints as a single operation within seven (7) days after 
placing the top course of the HMA pavement. Saw cut, clean and seal joints that are damaged by traffic at 
no additional cost to the State.  

If the top course is to be placed the following Spring, saw cut all underlying courses to provide a 1 inch 
deep by 1/8 inch wide channel to facilitate and control reflective cracking.  Provide a means of properly 
referencing the saw cut to be made in the top course.  Saw cut all underlying courses within seven (7) 
days after they are placed and before any evidence of reflective cracking has developed.  Do not seal 
these saw cuts.  Include saw cutting underlying courses in the unit bid price. 

Saw Cutting of Transverse Joints.  Saw cut transverse joints to the appropriate dimensions shown in 
Figure I and Figure II.  Locate saw cut joints directly over the existing Portland cement concrete 
pavement joints using a pins and stringline method.  The details of the method for locating the saw cuts 
are to be approved by the Engineer.Saw cutting blades shall be of such size and configuration that the 
desired dimensions of the saw cut can be made with one pass.  Either dry or wet cutting will be allowed. 
No spacers between blades will be allowed. 

Extend transverse saw cut joints the full width of the pavement and into the asphalt shoulder to a distance 
1 foot beyond the edge of the underlying Portland cement concrete pavement edge or as shown in the 
contract documents.  Transverse joints that are offset at the longitudinal joint by more than 1 inch 
measured between the centers of the joint cavities require separate saw cuts terminating at the 
longitudinal joints. 
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ITEM 402.25020018 - SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT 
OVERLAYS USING HOT APPLIED SEALANT 

 

 
EI 05-015           Rev. L 09/08/05 
EI 03-009  L 09/11/03 

Page 2 of  4

Joint Preparation.   Prepare joints for sealing on the same day that they are to be sealed.  
 
Wash wet saw cut joints with a water blast (50 psi minimum) after sawing to remove any sawing slurry, 
dirt, or deleterious matter adhering to the joint walls or remaining in the joint cavity.  Wash slurry from 
the pavement surface when the wet process is used. Blow or brush dry dust and material from the 
pavement surface when the dry saw cut process is used.   
 
Use a high pressure air lance or hot air lance to thoroughly clean and dry saw cut joints of dust, dirt, 
foreign material, sand and any other extraneous materials immediately prior to sealing joints.  Do not 
burn, scorch or ignite the adjoining pavement when using a hot air lance. 
 
Install suitable traps or devices on the compressed air equipment to prevent moisture and oil from 
contaminating the joint crack surfaces.  Maintain these devices and see that they are functioning properly.   
Protect the public from potentially objectionable and/or hazardous airborne debris.  
 
Bond Breaking.  Place bond breaker tape in the bottom of the saw cut joint after it is cleaned and dried. 
Sealant Melting.  Heat and melt the sealant in a melter constructed either as a double boiler filled with a 
heat-transfer medium between the inner and outer shells, or with internal tubes or coils carrying the 
sealant through a heated oil bath and into a heated double wall hopper. The melter will be equipped with 
separate thermometers to indicate the temperature of the heat transfer medium and the sealant material, 
positive temperature controls and with a mechanical agitator or a recirculating pump to assure a 
homogeneous blend of the sealant.   Maintain the sealant at the pouring temperature ±10º F  indicated on 
the material packaging.   
Check the discharge temperature of the sealant with a non-contact infrared thermometer.  Discharge the 
sealant at a temperature between the manufacturer's recommended pouring and safe heating temperatures 
indicated on the material packaging.  Submit an alternate method for measuring the discharge temperature 
to the Engineer for approval if desired. 
 
Sealing is not permitted if the melter and discharge temperatures do not meet the requirements described 
above. Equip the discharge hose with a thermostatically controlled heating apparatus or insulate it to 
maintain the proper sealant pouring temperature.  Holster the discharge hose to the melter if it is not 
thermostatically heat controlled.  Circulate the sealant from the discharge hose and the melter to maintain 
the proper sealant pouring temperature. 
 
Do not use sealant material heated beyond the safe heating temperature.   
 
If the manufacturer's recommendations allow the sealant to be reheated or heated in excess of six hours, 
recharge the melter with fresh material amounting to at least 20 percent of the volume of the material 
remaining in the melter.  
 
Sealing.  Sealing is to be done when ambient air temperature is at or above 40º F   
 
Seal the joint by placing the applicator wand in the recess and carefully discharge the sealant.  Strike-off 
the sealant flush with the pavement surface using a squeegee or sealing shoe pressed firmly against the 
pavement.  The level of the sealer will not be greater than 1/8 inch below the pavement or shoulder 
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ITEM 402.25020018 - SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT 
OVERLAYS USING HOT APPLIED SEALANT 

 

 
EI 05-015           Rev. L 09/08/05 
EI 03-009  L 09/11/03 

Page 3 of  4

surface after the sealant has cooled.  If the sealant sinks into the joint more than 1/8 inch below the 
pavement surface, clean it with high pressure air and fill it to 1/8 inch below the pavement surface.  
Properly sealed joints shall be watertight and present a neat fine line.  
 
Do not allow traffic on the sealed joint until the sealant has cured so as not to track.  Use a low pressure, 
light spray of water to accelerate cooling of the sealant.  Blotting the sealant with fine aggregate is not 
allowed.  
 
Remove and dispose sealant in excess of the amount depicted in Figure I or that has not bonded to both 
sides of the reservoir.  Clean sealed joints damaged from traffic with high pressure air and reseal them to 
meet the specified amount at no additional cost to the State. 
 
METHOD OF MEASUREMENT. 
The Engineer will measure the number of feet of joints properly saw cut and sealed in conformance with 
this specification. 
 
BASIS OF PAYMENT. 
In the unit bid price, include the cost of all material, equipment and labor necessary to complete the work. 
 
Item No.  Item        Pay Unit 
402.25020018  Sawing and Sealing Joints in New Hot Mix Asphalt  Feet 
    Overlays Using Hot Applied Sealant 
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ITEM 402.25020018 - SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT 
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ITEM 502.15PFXX25 ‒ PRE-CAST CONCRETE PAVEMENT SLABS 
 

 1 of 3 02/14 CGK 
  Rev. 01/18 SPM 

1. DESCRIPTION: 
 

1.01 Fabricate and install precast concrete pavement slabs in accordance with the contract documents. The 
precast slab system selected must appear on the NYS Department of Transportation’s Approved List 
entitled “Precast Concrete Pavement Slab Systems (704-15).” 

 
1.02 The work shall include fine grading, fabrication and installation of the approved system. 

 
2. MATERIALS: 
 

2.01 Precast Concrete Pavement Slab Systems……………………………… 704-15 
  
3. CONSTRUCTION DETAILS: 
 

3.01 Convene a pre-placement meeting 7 to 14 calendar days before the planned start of slab installation 
with the Engineer, manufacturer, supplier, system designer, and any relevant subcontractors to review 
and coordinate all aspects of placement and inspection including personnel requirements.  

 
3.02 Technical Assistance.  Several processes in this specification are performed in accordance with the 

system designer’s instructions. The system designer must supply on-site technical assistance at the 
beginning of the installation until the Engineer determines the assistance is no longer required. 
Provide approved system designer instructions to the Engineer at least 30 calendar days before 
starting work associated with slab installation. 

 
3.03 Weather Limitations.  Apply §502-3.01, Weather Limitations. 

 
3.04 Subbase Course.  Apply Section 304, Subbase Course, for new construction and add-on lanes.  For 

pavement repair, prepare the subbase course in accordance with the contract documents. Fine grade 
the subbase to achieve the required grading tolerance for maximum uniform support. Follow the 
system designer’s instruction for any final subbase preparation prior to slab installation. Do not 
disturb the prepared surface before installation. 

 
3.05     Slab Installation.  Install the slabs in accordance with the system designer’s instructions.  Set grade 

supported slabs to achieve maximum contact with the prepared subbase. Installed slabs shall match 
the slope of existing pavement and set vertically matching adjacent pavement from 0 in. to + ¼ in. 
only.  The slabs shall not be set lower than adjacent pavement. 

 
A. Joints.  Submit a proposed joint layout with the Fabricator Working Drawings, submitted in 

accordance with §704-15, Precast Concrete Pavement Slab Systems. Align joints both 
transversely and longitudinally between abutting precast slabs, i.e., do not stagger joints, except 
where approved on the joint layout. When tying precast slabs to existing concrete pavement, such 
as an add-on lane, joint alignment is not required.  

 
However, do not drill and anchor longitudinal joint ties when required within 24 in. of a 
transverse joint in the existing pavement.  

 
B. Joint Widths.  For pavements remaining concrete surfaced, install slabs such that joint widths are 

0 in – 1/2 in. for transverse joints and 0 in. – 3/4 in. for longitudinal joints. For pavements 
receiving hot mix asphalt (HMA) overlays, install slabs such that joint widths are 0 in – 3/4 in. 
These dimensions apply to joints between adjacent precast slabs or joints between precast slabs 
and existing pavement. 
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ITEM 502.15PFXX25 ‒ PRE-CAST CONCRETE PAVEMENT SLABS 
 

 2 of 3 02/14 CGK 
  Rev. 01/18 SPM 

 
C. Bed and Level Slabs.  Bed and level slabs in accordance with the system designer’s instructions.  

Bedding material thickness shall be in accordance with the contract details. Bedding material 
shall consist of the material required for the precast system. Fine grade the bedding material to 
the required tolerance. The vertical differential between the set slab and adjacent slabs shall be no 
greater than 1/4 inches.  

 
D. Backfill Pavement Hardware.  Backfill around pavement hardware in accordance with the system 

designer’s instructions and approved material.  
 

E. Bedding Grout.  Place bedding grout after the pavement hardware grout (Backfill material) is 
placed. 

 
F. Lifting Equipment.  Wheel loads need to be considered in choosing lifting equipment. The wheel 

loads of the equipment chosen shall be within the legal load limits and approved by the Engineer. 
 

G. The Contractor shall have selected personnel designated as Certified Installers that shall be 
present during the installation of the slabs. Training and certification is issued by the System 
Designer.  

 
3.06 Smoothness (Pavements Remaining Concrete Surfaced).  Apply §502-3.15, Hardened Surface 

Test, for nonprofilographed pavement or §502-3.16, Profilograph, for profilographed pavement.  No 
Smoothness Quality Adjustment is paid for precast slab pavement construction. 

 
3.07 Opening to Traffic (Grade-Supported Slabs).  Do not open precast slabs to traffic until after the 

backfill material around the pavement hardware obtains 2500 psi compressive strength. 
 

Slabs may be opened before backfill material and/or bedding grout is placed.  In this case, backfill 
material and bedding grouts must be placed as soon as possible, preferably during the next work shift 
after the first slab’s placement. Remove and reset any slabs having a vertical differential between 
adjacent slabs greater than ¼ in. across any joint. 

 
The longer slabs are opened to loads before backfilling and grouting, the greater the potential for slab 
movement.  Schedule work to minimize the amount and duration of ungrouted slabs open to traffic.  

 
3.08 Opening to Traffic (Grout-Supported Slabs).  Open precast slabs to traffic after the: 

 
• Backfill material around the pavement hardware obtains 2500 psi compressive strength. 
• Bedding and\or slab leveling materials obtains sufficient strength to support loads without   

deflection. 
•  Joints are addressed in accordance with §502-3.12, Sealing Joints. 

 
Slabs may be opened before backfill material around the pavement hardware has been placed.  In this 
case, backfill material must be placed within 24 hours of the first slab’s placement.  Remove and reset 
any slabs having a vertical differential between adjacent slabs greater than ¼ in. across any joint. 

 
The longer slabs are opened to loads before backfilling, the greater the potential for slab movement. 
Schedule work to minimize the amount and duration of ungrouted slabs open to traffic. 

 
3.08 Damaged or Defective Concrete.  Apply §502-3.14, Damaged or Defective Concrete. 
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ITEM 502.15PFXX25 ‒ PRE-CAST CONCRETE PAVEMENT SLABS 
 

 3 of 3 02/14 CGK 
  Rev. 01/18 SPM 

 
 
4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured for payment as the number of cubic yards of each fabricated precast                            
concrete pavement slab satisfactorily installed measured to the nearest 0.1 cubic yard of each                             
pavement slab. 

 
5. BASIS OF PAYMENT: 
 

5.01 Include the cost of all labor, material, bedding material, fine grading bedding material and                            
equipment necessary to satisfactorily perform the work, including technical assistance from the                           
system designer, in the unit price bid for Precast Concrete Pavement Slabs. 

 
5.02      Filler materials and fine grading of the material required below the bedding material shall be paid 

under separate items as noted in the contract plans. 
 

5.03 Re-grading existing subbase shall be included in the unit bid price for Precast Concrete Pavement                           
Slabs. 

 
 
Payment will be made under: 

                         
 Item Number Description Unit 
                       502.15PFXX25 Precast Concrete Pavement Slabs CY 
 
                       P – Profilograph F – Friction Type XX – Nominal Depth of Slab 
                       0 – Non-profilographed 1 – Type 1 09 – Nine inches 
                       1 – Level 1 2 – Type 2 10–Ten inches 
                      2 – Level 2 3 – Type 3 11 –Eleven inches 

 9 – Type 9 12 –Twelve inches 
  13 –Thirteen inches 
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1. DESCRIPTION: 
 

1.01 This work shall consist of marking out concrete pavement to be removed, sawcutting, lift-out and 
disposal of concrete pavement. Included in the removal shall be the following: 
 
 Portland Cement Concrete (PCC) Pavement 
 Permeable base 
 PCC patched with asphalt pavement 
 Full-depth asphalt pavement within the marked area 
 Existing asphalt pavement or thin overlays 
 Subbase 

                     
2. MATERIALS: 
 

2.01 Anchoring Material and Dispensing Equipment. Use a pourable, 2 component, 100% solids 
structural epoxy meeting §701-07, Anchoring Materials - Chemically Curing, dispensed: 

 
- From side-by-side cartridges by manual or pneumatically powered injection guns. 
- Through a static nozzle that homogeneously mixes the material without any hand mixing. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 Schedule all full-depth repair operations (from lift-out to concrete placement) to minimize the total 
time to complete any individual repair. As the time frame from saw cutting to placement increases, 
the potential for damage to the surrounding pavement scheduled to remain in place also increases, 
particularly in hot weather or as the temperature rises. No time frame to completion is specified in 
this item due to contract variability. 

 
3.02 Mark the boundaries of the area to be lifted out. Do not cut until the Engineer approves the marked 

boundaries. Saw cut full-depth around the removal area at the approved boundaries, including through 
the permeable base, if any.  

 
These cuts will become the transverse and longitudinal joints that define the removal area for the 
repair. Fabrication and joint width tolerances for precast slabs need to be considered in placing the cut 
locations.  

 
Use a diamond blade saw equipped with cutting guides, blade guards, water cooling systems, dust 
controls, and cut depth control. Set the cut depth to minimize subbase disturbance.  Make straight saw 
cuts around the repair perimeter that result in smooth faces that are perpendicular to the pavement 
surface. Make transverse cuts perpendicular to the longitudinal joint. 

 
3.03 Intersection Overcuts. Over cuts into adjacent concrete pavement to remain or previously placed 

new slabs shall not be allowed. Appropriate saw cutting equipment, such as a diamond tipped 
chainsaw, shall be used at the intersections to cut full depth including permeable base (if any) and 
avoid over cutting into the adjacent slabs.  

 
3.04 Additional saw cuts within the repair boundaries to facilitate lift-out without damaging the repair 

boundaries are permitted. Use any saw for these cuts. Set the cut depth to minimize subbase 
disturbance. Do not over cut into adjacent concrete that is not scheduled for removal. (Be advised that 
the longer partial-width cuts remain in place without removal and replacement, the greater the 
potential for damaging the surrounding concrete scheduled to remain in place, particularly in hot 
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weather or as temperatures are rising. Over cutting is allowed if the adjacent concrete is scheduled for 
removal. 

 
If traffic is to be maintained on the pavement after cutting, remove all debris from the pavement 
before traffic is restored. 

 
3.05 The method for lifting out the slabs shall be approved by the Engineer. Any method used must 

consider: 
 

 No damage to the surrounding pavement to remain in place; 
 Minimal disturbance to the subbase; 
 No damage to any adjacent curb, drainage structure or utility; 
 Regrade disturbed subbase. 

 
Pavement sections too deteriorated to lift-out as determined by the Engineer and full-depth asphalt 
pavement may be excavated rather than lifted. Excavate the pavement such that there is minimal 
disturbance to the subbase.  

 
Dispose of all material in accordance with §203-3.02B, Disposal of Surplus Excavated Material. 

 
4. METHOD OF MEASUREMENT: 
 

4.01 The work will be measured for payment as the number of square yards of pavement satisfactorily                            
lift-out or excavated, measured to the nearest 0.1 square yard based on the Engineer-approved marked 
boundaries on the pavement prior to saw cutting. 

 
5. BASIS OF PAYMENT: 
 

5.01 Include the cost of all labor, material removal and disposal, and equipment necessary to satisfactorily 
perform the work in the unit price bid for Full-Depth PCC Lift-Out. No additional payment will be 
made for: 

 
 Extra work required to repair damage to the adjacent pavement that occurred during any 

operation. 
 Additional saw cuts made inside the repair boundaries to facilitate lift-out. 

 
5.02 Additional payment will be made if the original repair area did not completely extend into sound 

concrete. 
  

5.03 Subbase removed for bedding material, as shown on the plans, shall be included in this item. 
   

 Payment will be made under: 
                         
 Item Number Description Unit 
                       502.3101XX25 Full-Depth Portland Cement Concrete (PCC) Lift-Out SY 
 
                       XX – Nominal Depth of Slab 
                          09 – Nine inches 
                          10 – Ten inches 
                          11 – Eleven inches 
                          12 – Twelve inches 
                          13 – Thirteen inches 
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DESCRIPTION. This work shall consist of removing and replacing full depth Portland Cement Concrete 

(PCC) pavement as detailed in the contract documents.  

MATERIALS. The Contractor shall use materials meeting the requirements specified in the following 

sections of the Standard Specifications: 

Portland Cement Concrete          501 

High-Early Strength (HES) Concrete             502-2.02 

Chemically Curing Adhesives for PCC Pavement Applications             701-14 

Premolded Resilient Joint Filler                 705-07 

Longitudinal Joint Ties                  705-14 

Transverse Joint Supports                 705-15 

Wire Fabric for Concrete Reinforcement                709-02 

Epoxy-Coated Bar Reinforcement Grade 60               709-04 

Quilted Covers (for Curing)                 711-02 

Plastic Coated Fiber Blankets (for Curing)               711-03 

Polyethylene Curing Cover (White Opaque)               711-04 

Membrane Curing Compound                 711-05 

Form Insulating Materials for Cold Weather Concreting               711-07 

Water                    712-01 

 

If requested, provide the Engineer with any appropriate manufacturer’s details and/or instructions for use 

of the listed materials before use of the product.  

In addition to meeting the requirements of §701-14, Chemically Curing Adhesives for PCC Pavement 

Applications, the material used for filling overcut saw cuts during PCC removal and for anchoring 

longitudinal ties, dowels, or other miscellaneous items into the hardened concrete shall be a pourable, 2 

component 100% solids structural epoxy meeting dispensed: 

• From side-by-side cartridges by manual or pneumatically powered injection guns.  

• Through static nozzle that homogenously mixes the material without any hand mixing.  

 

Performance Engineered Mixes (PEM) Provide a Performance Engineered Mix (PEM) in accordance 

with Section 501, Portland Cement Concrete -General. The PEM Concrete shall meet the design 

requirements of Materials Procedure MP502-01 Design and Approval of Performance Engineered 

Concrete Pavement for Section 502-Portland Cement Concrete Pavement or MP501-2 Mix Design and 

Approval Procedure for Performance Engineered Mixtures- Structural Concrete 579,582- Repair.  

 

Obtain approval of the mix design from the Regional Materials Engineer prior to placing any concrete. 

Any change in aggregate sources, major proportioning changes, cement type, supplementary cementitious 

material type or chemical admixture type/brand will require a new mix design. Minor changes in 
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admixture dosages based on environmental conditions will not constitute a new mix design. The Regional 

Materials Engineer will evaluate changes to determine if a new trial batch is required.  

Longitudinal Joint Ties For pavement less than 7 inches thick, use #4 Grade 60 Epoxy Coated Bar 

Reinforcement at locations where longitudinal joint ties are required. Provide Longitudinal Joint Ties 

meeting the requirements of §705-14 for pavements 7 inches or greater.  

Transverse Joint Supports Provide transverse joint hardware for pavements 7 inches or greater when the 

original pavement was constructed with dowels. In addition to meeting the requirements of §705-15, 

dowel bar diameters vary with pavement thickness as detailed in Standard Sheet 510-01. Use 14 inch long 

dowels for drilling and anchoring applications.  

Grout Retention Disks Use plastic grout retention disks, 1/8 inch thick, of sufficient diameter to prevent 

grout from entering the joint.  The hole in the center of the disk must have the same diameter as the 

dowel. 

Epoxy Repair Material Provide a spray-on epoxy repair material meeting the Coating Repair Materials 

requirements of ASTM D3963 and the Patching Material Requirements of ASTM A775. Provide the 

Engineer written documentation for the repair product at least 7 days prior to beginning work.  

CONSTRUCTION DETAILS.  

Hold a pre-pave meeting 7 to 14 days before the planned start of repair work with the Engineer, any PCC 

paving and saw cutting subcontractors, and concrete suppliers to coordinate all aspects of pavement repair 

and inspection, including equipment review, construction methods, and time and personnel requirements.  

Schedule all operations to minimize the total time to complete any individual repair. As the time frame 

from initial saw cutting of the concrete for removal to placement of new concrete increases, the potential 

for damage to pavement to remain in place increases, particularly in hot weather or as temperature 

increases.  

Equipment. Provide the Engineer with an equipment list and specifications a minimum of 14 days prior 

to the planned start of PCC repairs. Bring all equipment needed to remove, replace, consolidate, finish, 

texture, cure, saw cut, seal, and test the PCC pavement to the job site a minimum of 1 full workday before 

its use to allow examination by the Engineer. Repair or replace any equipment found to be defective 

before or during its use. Discontinue any operation if unsatisfactory results are being obtained. Use of 

equipment other than described below is subject to the approval of the Director, Materials Bureau. 

A. Forms. Provide forms meeting the requirements of §502-3.01B.1, forms. Repairs are considered 

irregular areas.  

B. Paving Equipment. Provide equipment capable of placing, spreading, consolidating, screeding, 

and finishing the concrete to the specified line, grade, and cross section.  
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C. Vibrators.  Use hand-held or machine mounted vibrators capable of operating through a 

frequency range of 6,000 – 10,000 vibrations per minute in any location.  

D. Saw Cutting Equipment. Provide saw cutting equipment meeting the requirements of §502-

3.01D.  

E. Curing Compound Applicators. Provide curing compound applicators meeting the requirements 

of 502-3.01E 

F. Drills. Provide drilling equipment meeting the requirements of §502-3.01F for drilling and 

anchoring joint ties and dowels. Hand-held drills may be used for drilling holes to insert lift pins 

into concrete to be removed.  

G. Air Blasting Equipment. Provide air blasting equipment meeting the requirements of §502-3.01H 

 

Weather Limitations. Apply §502-3.02 Weather Limitations.   

PCC Pavement Lift-Out: Mark the boundaries of the area to be lifted out. Do not sawcut until the 

Engineer approves the marked boundaries. Sawcut the pavement longitudinally along existing 

longitudinal joints and transversely such that the resulting cut is perpendicular to the longitudinal joint. 

Saw cuts shall be made to the full depth of the existing pavement, plus permeable base (if applicable) 

such that the resulting sawcut face is smooth, straight, and perpendicular to the pavement surface. Set the 

cut depth to minimize subbase disturbance.  

Overcut the saw cut intersections to a distance equal to the pavement thickness plus permeable base (if 

applicable). After removal of the existing concrete, and prior to placement of new concrete, fill the 

overcuts with anchoring material. Block the deepest portion of the overcut such that material does not 

enter the lift-out area. Finish the anchoring material flush with the pavement surface.  

When using new cartridges of anchoring material, ensure the initial material existing the nozzle appears 

uniformly mixed. If it is not uniformly mixed, waste the material until uniformly mixed material extrudes.  

The contractor may make additional saw cuts for their convenience within the repair boundaries to 

facilitate removal. Additional saw cuts made for the contractor’s convenience shall not extend into 

concrete to remain in place. Overcutting into adjacent concrete to be removed is permitted.  

If traffic is maintained on the pavement after saw cutting, all debris shall be removed from the pavement 

prior to restoring traffic.  

Drill holes and insert lift pins into the concrete to be removed. Lift and dispose of the concrete such that 

there is:  

• No damage to the surrounding pavement to remain in place.  

• Minimal disturbance to the existing subbase 

• No damage to any adjacent curb, drainage structure, or utility.  
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Pavement determined by the Engineer to be too deteriorated to lift-out may be excavated rather than 

lifted. Excavate the pavement such that there is minimal disturbance to the subbase.  

 

Dispose of all material in accordance with §203-3.02B, Disposal of Surplus Excavated Material. 

 

After removal, clean and coat cut transverse joint supports and longitudinal joint ties with the spray-on 

epoxy repair material.  

Joint Construction Submit a proposed joint layout for repair areas requiring transverse joints within the 

repair boundaries to meet the geometric requirements of the 502 standard sheets. Provide this layout to 

the Engineer at least 10 calendar days prior to beginning pavement repairs. Include proposed joint type 

reinforcement, and utilities/ drainage structures.  

Obtain the Engineer’s approval of the joint layout before paving. Base final joint layout on construction 

staging and the actual location of utilities, drainage structures, intersections, tapers, and other irregular 

areas.  

A. Transverse Joints  

1. Joints Within the Repair Construct transverse joints in accordance with §502-3.06A, 

Transverse Joints, except as modified herein, such that the panels created within the pavement 

repair location meet the geometric requirements of the 502 Standard Sheets.   

 

When longitudinally tying repair locations to existing PCC to remain in place, align new 

transverse contraction joints with transverse joints or transverse working cracks in existing 

PCC to remain in place.  Place hinge joints in accordance with §502-3.06A4 Transverse Hinge 

Joints where no transverse joint or crack exists in adjacent lanes of the existing pavement, but 

a transverse joint is required in the repair pavement to meet the geometric requirements of the 

502 standard sheets. 

 

2. Transverse Joints at Repair Boundaries At transverse sawcut faces defining the repair 

boundary, drill 4 holes per wheelpath (8 per lane).  Space holes 12 inches apart on center.  

Determine the location and length of longitudinal joint ties in the concrete to remain in place 

outside the repair area.  Use a pachometer or other device capable of locating steel embedded 

in concrete.  

 

If a longitudinal joint tie is within 12 inches of the surface being drilled, drill the outer holes 3 

– 4 inches from the end of the tie.  If no ties are within 12 inches of the surface being drilled, 

drill the outer holes 18 inches from a longitudinal joint between 2 travel lanes and 12 inches 

from a longitudinal joint between a travel lane and a shoulder.  

 

When the transverse repair boundary aligns with an existing transverse joint, center holes 

between the existing sawcut dowels.  
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For slabs with nonstandard widths, or pavements with longitudinal joints offset from permanent 

longitudinal pavement markings that define a travel lane, drill the outer holes 18 inches from 

the nearest edge of the permanent longitudinal marking between 2 travel lanes and 12 inches 

from the marking between a travel lane and a shoulder.  In any case, do not drill within 3 inches 

of the end a longitudinal joint tie. The Engineer may require additional holes in nonstandard 

slab widths to ensure 4 dowels are placed in each wheelpath. 

Drill holes such that: 

• The hole diameters are in accordance with the anchoring material Manufacturer’s written

recommendations.  Provide those recommendations to the Engineer before drilling any

holes.

• The hole depth is 7 inches (+3/8 inch/- 0 inch).

• When the dowels are anchored, the longitudinal axes of the protruding dowels are parallel

to the pavement centerline, the pavement surface, and each other, ±1/8, measured at the

saw cut face and the dowel end.

• When the dowels are anchored, they protrude 6½ - 7 inches from the saw cut face.

Extend the full depth repair boundaries if drilling cracks or damages pavement to remain in 

place.  Replace worn bits when necessary to ensure the proper hole diameter is drilled. Follow 

the anchoring material manufacturer’s written recommendations for cleaning the holes. As a 

minimum, clean the drilled holes with compressed air. Insert the nozzle to the back of the hole 

to force out all dust and debris.  

When using new cartridges of anchoring material, ensure the initial material exiting the 

nozzle appears uniformly mixed. If it is not uniformly mixed, waste the material until 

uniformly mixed material extrudes.  

Place the anchoring material in the back of the hole using a nozzle with sufficient reach.  Push 

the dowel into the hole while twisting such that the air pocket within the hole is heard to burst 

and the anchoring material is evenly distributed around the bar. Use enough anchoring material 

such that it slightly extrudes out the hole as the bar is inserted. Place a grout retention disk over 

the dowel and tight against the exposed concrete face such that the anchoring material does not 

enter the joint.   

B. Longitudinal Joint Ties

Include longitudinal joint ties in PCC pavement repairs when the original longitudinal pavement joint was 

constructed as a tied joint AND:  
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• The repair is longer than 22 feet, or 

• The repair is less than 22 feet in length, but full depth repairs are performed in adjacent lanes. In 

this case, ties are only required between adjacent repairs placed under the same contract.  

Do not install longitudinal joint ties within 16 inches of transverse joints or cracks in existing PCC to remain 

in place. Do not tie a repair across transverse joints or cracks in adjacent lanes.  

1. Joints Within the Repair Boundaries Construct longitudinal joints within the repair boundaries 

in accordance with §502-3.06B, Longitudinal Joints. Longitudinal joints with concrete on both 

sides placed under the current contract are considered joints within the repair boundaries. 

 

2.  Longitudinal Joints that Define the Repair Boundary At longitudinal sawcut faces defining the 

boundary with concrete placed under a previous contract, drill and anchor one-piece or multiple 

piece ties into the hardened concrete.  

 

Drill holes such that:  

• The end ties in a repair are placed 14 – 18 inches from the transverse joints.  

• The ties between the end ties are placed 36 inches apart, maximum. Decrease tie spacing 

to 24 inches for longitudinal joints placed in vehicle wheel paths (generally the area 12 to 

48 inches offset from permanent lane lines).  

• 8 inches of tie is embedded in the existing concrete and 12 inches of tie protrudes from the 

drilled concrete face.  

• The hole diameters are in accordance with the anchoring material Manufacturer’s written 

recommendations. Provide those recommendations to the Engineer before drilling any 

holes.  

Extend the full depth repair boundaries as indicated in the contract documents if drilling cracks or 

damages the pavement to remain in place. Replace worn bits when necessary to ensure the proper 

hole diameter is drilled. Follow the anchoring material manufacturer’s written recommendations 

for cleaning the holes. As a minimum, clean the drilled holes with compressed air. Insert the nozzle 

to the back of the hole to force out all dust and debris. 

When using new cartridges of anchoring material, ensure the initial material exiting the nozzle 

appears uniformly mixed. If it is not uniformly mixed, waste the material until uniformly mixed 

material extrudes.  

Place the anchoring material in the back of the hole using a nozzle with sufficient reach.  Push the 

tie into the hole while twisting such that the air pocket within the hole is heard to burst and the 

anchoring material is evenly distributed around the bar. Use enough anchoring material such that 

it slightly extrudes out the hole as the bar is inserted. 

Finishing. Apply the requirements of §502-3.09 Finishing. Ensure joints that define the repair boundaries 

can be clearly located. This may be accomplished with a small radius (1/4 inch) edger.  
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Surface Tolerance. Immediately after finishing the concrete, prior to texturing, test each repair area with 

straight edges laid both longitudinally and transversely. Immediately correct any longitudinal surface 

irregularity exceeding ¼ inch in 15 feet, and transverse deviations exceeding ¼ inch in 10 feet.  

 

Pavement to be diamond ground or overlaid as part of the contract, shoulders and other areas not routinely 

exposed to traffic shall meet a surface tolerance of 3/8 inch in 10 feet both longitudinally and transversely.  

 

Texturing Apply a surface texture to the plastic concrete surface matching the surface texture of the 

surrounding existing PCC pavement.  

If the repair location will be diamond ground or overlaid as part of the contract, texture using an artificial 

turf drag as per §502-3.10B Artificial Turf Drag or apply a broom finish.  

Curing. Apply §502-3.11 Curing. Do not use curing compound on pavement which will be overlaid.  

Damaged or Defective Concrete. Apply §502-3.14 Damaged or Defective Concrete.  

Opening to Traffic. Apply §502-3.16 Opening to Traffic.  

METHOD OF MEASUREMENT.  

Portland Cement Concrete, Unreinforced, All Classes. The work will be measured for payment as the 

number of cubic yards of concrete satisfactorily placed, including first stage sawcuts at new joints, 

measured to the nearest 0.1 yard3 based on the Engineer-approved repair area marked on the pavement 

prior to repair and the thickness of the concrete placed. Deductions will be made for catch basins, 

manholes, or other similar pavement obstructions requiring either mesh or heavily reinforced placements.  

Portland Cement Concrete, Mesh or Heavily Reinforced, All Classes. The work will be measured for 

payment as the number of cubic yards of concrete satisfactorily placed, measured to the nearest 0.1 yard3, 

based on the Engineer-approved repair area marked on the pavement prior to repair and the thickness of 

concrete placed. No deductions will be made for drainage and utility structures, or other similar pavement 

obstructions being isolated from the surrounding pavement.  

Portland Cement Concrete Lift-Out. The work will be measured for payment as the number of square 

yards of pavement satisfactorily lifted or excavated, measured to the nearest 0.1 yard2 based on the 

Engineer-approved removal areas marked on the pavement prior to saw cutting.  

Drill and Anchor Dowels for PCC Pavement Repairs. The work will be measured for payment as the 

number of dowels satisfactorily drilled and anchored into concrete placed under a previous contract.  

Drill and Anchor Ties for PCC Pavement Repairs. The work will be measured for payment as the 

number of longitudinal joint ties satisfactorily drilled and anchored into concrete placed under a previous 

contract.  
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Transverse Joints for PCC Pavement Repairs. The work will be measured for payment as the number 

of feet of transverse joint supports satisfactorily installed within the repair boundary. Separate 

measurement will be made for drilling and anchoring dowels into concrete placed under a previous 

contract.   

Longitudinal Joints for PCC Pavement Repairs. The work will be measured for payment as the 

number of feet of longitudinal joint ties satisfactorily installed between concrete placed under this 

contract. Separate measurement will be made for drilling and anchoring ties into concrete placed under a 

previous contract.  

BASIS OF PAYMENT.  

Portland Cement Concrete, Unreinforced, All Classes. The unit bid price shall include the cost of all 

labor, material, and equipment necessary to satisfactorily perform the work for Portland Cement 

Concrete, Unreinforced. No additional payment will be made for contractor requested mix substitutions or 

extra work required to repair damage to the adjacent pavement that occurred during any operation.   

Portland Cement Concrete, Mesh or Heavily Reinforced, All Classes. The unit bid price shall include 

the cost of all labor, material, and equipment necessary to satisfactorily perform the work for Portland 

Cement Concrete, Mesh or Heavily Reinforced. No additional payment will be made for contractor 

requested mix substitutions or extra work required to repair damage to the adjacent pavement that 

occurred during any operation. 

Portland Cement Concrete Lift-Out.  The unit bid price shall include the cost of all labor, material, and 

equipment necessary to satisfactorily perform the work for Portland Cement Concrete Lift-Out. No 

additional payment will be made for extra work required to repair damage to the adjacent pavement that 

occurred during any operation or for additional saw cuts made inside the repair boundaries to facilitate 

lift-out. Additional payment will be made if the original repair area did not completely extend into sound 

concrete. Subbase removal and replacement or drainage enhancement are paid under separate items.  

Drill and Anchor Dowels for PCC Pavement Repairs.  The unit bid price shall include the cost of all 

labor, material, and equipment necessary to satisfactorily perform the work for Drill and Anchor Dowels 

for PCC Pavement Repairs.  No additional payment will be made for extra work required to repair 

damage to the adjacent pavement that occurred during drilling.    

Drill and Anchor Ties for PCC Pavement Repairs.  The unit bid price shall include the cost of all 

labor, material, and equipment necessary to satisfactorily perform the work for Drill and Anchor Ties for 

PCC Pavement Repairs.  No additional payment will be made for extra work required to repair damage to 

the adjacent pavement that occurred during drilling. 

Transverse Joints for PCC Pavement Repairs. The unit bid price shall include the cost of all labor, 

material, and equipment necessary to satisfactorily perform the work for Transverse Joints for PCC 

Pavement Repairs. Drilling and anchoring dowels and joint sealing or filling will be paid under separate 

items. 
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510.0RCF0018 –Portland Cement Concrete for Full-Depth Pavement Repairs 

510.20000018- Portland Cement Concrete Lift-Out 

510.81000018 – Drill and Anchor Dowels for PCC Pavement Repairs 

510.81100018- Drill and Anchor Ties for PCC Pavement Repairs  

510.91000018- Transverse Joints for PCC Pavement Repairs 

510.91100018- Longitudinal Joints for PCC Pavement Repairs 
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Longitudinal Joints for PCC Pavement Repairs. The unit bid price shall include the cost of all labor, 

material, and equipment necessary to satisfactorily perform the work for Longitudinal Joints for PCC 

Pavement Repairs. Drilling and anchoring ties and joint sealing or filling will be paid under separate 

items. 

Payment Will Be Made Under:  

Item No.  Item Pay Unit 

510.0RCF0018 Portland Cement Concrete (PCC) for Full-Depth Pavement Repairs Cubic Yard 

 R-Reinforcement C-Concrete Class F- Friction  

 0-Unreinforced 1-PEM 1-Type 1  

 1-Mesh Reinforced 2-HES 2-Type 2  

 2-Heavily Reinforced  3-Type 3  

   9- Type 9  

510.20000018 Portland Cement Concrete (PCC) Pavement Lift Out Square Yard 

510.81000018 Drill and Anchor Dowels for PCC Pavement Repairs Each 

510.81100018 Drill and Anchor Ties for PCC Pavement Repairs Each 

510.91000018 Transverse Joints for PCC Pavement Repairs Feet 

510.91100018 Longitudinal Joints for PCC Pavement Repairs Feet 
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STRUCTURES 
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DESCRIPTION 
 

This work shall consist of setting new drainage frames, complete with grates or covers, to grade on 

existing drainage structures and shall include removing, storing, and/or disposing of the existing frames, 

grates, covers, and appurtenances. 

 

This item shall also include the setting of new drainage frames on existing drainage structures modified 

under the item, "Rebuilding Top of Existing Drainage Structures." 

 

MATERIALS 
 

The new drainage frames, grates, and covers will be furnished under separate items. 

Materials shall meet the requirements of the following subsections of Section 700: 

Concrete Repair Material 701-04 

Concrete Grouting Material 701-05 
Precast Concrete Pavers 704-13 

 

Concrete shall meet the requirements of Section 501 and the 604 Drainage Element  mix per Materials 

Procedure MP 501-2, Mix Design and Approval Procedure for Performance Engineered Mixtures – 

Structural Concrete: Table 2, Concrete Mixtures. 

 

CONSTRUCTION DETAILS. 
 

The existing frames, grates, covers, and appurtenances shall be removed and, as indicated in the plans 

or directed by the Engineer, stored for pick up by others, used elsewhere on the contract, or disposed of 

off the work site. 

 

The existing masonry adjustment collar, or a portion of it, shall be removed where necessary for setting 

of the new frame. The new frames shall be set to the line and grade as indicated in the plans or as 

directed by the Engineer, using precast concrete pavers and concrete grouting material and/or 

concrete. The frames shall be set in a concrete grouting bed on the existing structure. 

 

Any asphalt pavement and shoulder courses, subcourses, curbs, sidewalks, lawns and other top surfaces 

removed or damaged during the work of removing the existing frames and setting the new frames, shall 

be replaced in kind, unless otherwise directed by the Engineer. This shall include all sawcutting 

necessary for this removal. 

 

Existing concrete/composite pavement shall be removed and restored as per the details given in the 

plans. 
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METHOD OF MEASUREMENT 
 

This work will be measured by the number of new drainage frames complete with grates or covers, set to 

grade on existing drainage structures or on existing drainage structures modified under the item, 

"Rebuilding Top of Existing Drainage Structures." 

 

 
BASIS OF PAYMENT 

 

The unit price bid for setting each drainage frame shall include the cost of all labor, materials, and 

equipment necessary to complete the work including any necessary sawcutting, removal and 

replacement of pavement and shoulder courses, subcourses, curbs, sidewalks, lawns and other top 

surfaces, unless otherwise indicated in the plans or proposal. Removal and restoration of 

concrete/composite pavement will be paid for separately. 

 

New drainage frames, grates, and covers will be paid for under the appropriate items. Any frames, 

grates, covers or appurtenances broken thru carelessness on the part of the Contractor shall be replaced 

at the Contractor's expense. 
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ITEM 604.07210110 - RESETTING EXISTING DRAINAGE FRAMES ON 
EXISTING DRAINAGE STRUCTURES 

DESCRIPTION 

This work shall consist of removing, storing, and resetting existing drainage frames, complete 
with grates, covers, and appurtenances, to grade on existing structures or on existing drainage 
structures modified under the item, "Rebuilding Top of Existing Drainage Structures." 

MATERIALS 

Materials shall meet the requirements of the following subsections of Section 700: 
 

Concrete Repair Material 701-04 

Concrete Grouting Material 701-05 

Precast Concrete Pavers 704-13 

 

Concrete shall meet the requirements of Section 501 and the 604 Drainage Element mix per 

Materials Procedure MP 501-2, Mix Design and Approval Procedure for Performance Engineered 

Mixtures – Structural Concrete: Table 2, Concrete Mixtures. 

CONSTRUCTION DETAILS 

The existing frames, grates, covers and appurtenances shall be removed, stored if necessary, 
cleaned and reset to the line and grade indicated in the Plans or as directed by the Engineer. 

 
The existing masonry adjustment collar, or a portion of it, shall be removed where necessary for 
resetting of the existing frame. The existing frames shall be set to grade using precast concrete 
pavers and concrete grouting material and/or concrete. The frames shall be set in a concrete 
grouting bed on the existing structure. If an adjustment frame or ring was removed from the 
structure, the collar shall be set at such grade that no adjustment frame or ring is needed. 

 

Any asphalt pavement and shoulder courses, subcourses, curbs, sidewalks, lawns and other top 
surfaces removed or damaged during the work of removing the existing frames and setting the 
new frames, shall be replaced in kind, unless otherwise directed by the Engineer. This shall 
include all sawcutting necessary for this removal. 

 

Existing concrete/composite pavement shall be removed and restored as per the details given in 

the plans. 

 
METHOD OF MEASUREMENT 

 

This work shall be measured by the number of existing drainage frames, complete with grates 
or covers, reset to grade on existing drainage structures or on existing drainage structures 
modified under the item, "Rebuilding Top of Existing Drainage Structures." 

BASIS OF PAYMENT 
 

The unit price bid for resetting each drainage frame shall include the cost of all labor, materials 
and equipment necessary to complete the work including any necessary sawcutting, removal 
and replacement of pavement and shoulder courses, subcourses, curbs, sidewalks, lawns and 
other top surfaces, unless otherwise indicated in the plans or proposal. Removal and restoration 
of concrete/composite pavement will be paid for separately. 

Any frames, grates and covers broken through carelessness on the part of the Contractor shall 

be replaced at the Contractor's expense. 

Page 1 of 1    Rev Dec. 2024 
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ITEM 604.07600008 - REBUILDING DRAINAGE STRUCTURES TOP 3.0 FEET 

ITEM 604.07610008 - REBUILDING DRAINAGE STRUCTURES TOP 5.0’ FEET 

REV DEC 2024 Page 1 of 3 

DESCRIPTION: 

This work shall consist of rebuilding drainage structures as shown on the plans or proposal or as 

directed by the Engineer. 

MATERIALS: 

Mortar for Concrete Masonry – material meeting requirements of Section 701-04 

Cast-in-place Concrete – Item 604 concrete per Materials Procedure MP 501-2, Mix 

Design and Approval Procedure for Performance Engineered Mixtures – 

Structural Concrete: Table 2,Concrete Mixtures 

Concrete Drainage Units meeting the requirements of Section 706-04 of the Standard 

Specifications. 

Bar Reinforcement shall meet the requirements of Section 709-01 of the Standard Specifications. 

CONSTRUCTION DETAILS: 

The existing structure walls shall be inspected to determine which of the following means and 

methods will be required to repair basin. 

- Cast-in-place wall reconstruction

- Precast concrete wall installation

Excavation shall be performed in accordance with the requirements of Section 206-3 of the 

Standard Specifications. 

Existing wall material shall be removed to the depths as shown on the plan/proposal or as directed 

by the Engineer. All walls of each individual drainage structure shall be removed to the same 

elevation, which shall be the lowest elevation of deterioration of any one wall as determined by the 

Engineer. Dimensions of each repaired drainage structure shall be the same as the existing 

drainage structure unless otherwise shown on the plan/proposal or directed by the Engineer. 

If reconstruction is accomplished using cast-in-place concrete, the concrete construction shall 

conform to the requirements of Section 555 of the Standard Specifications. The wall shall be 

formed and poured full depth in one operation. Depending on soil conditions, and when approved 

by the Engineer, the contractor will be allowed to pour against the undisturbed soil. 

If reconstruction is accomplished using approved Pre-cast Units, work shall involve disturbing 

only the amount of soil needed to complete the work as shown on plan/proposal or directed by the 

Engineer. Pre-cast units shall conform to the requirements of Section 604 of the Standard 

Specifications. 
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Anchoring/fastening pre-cast units to be performed as shown on plan/proposal or directed by the 

Engineer. 

 
Backfill material shall be as shown on the plans/proposal and conform to Section 604 of the 

Standard Specifications. 

 
Frames, covers or grates shall be cleaned and reset unless otherwise shown on the plan/proposal or 

directed by the Engineer. Frames, covers or grates to be reused that are broken by the Contractor’s 

operations shall be replaced at the Contractor’s expense. 

 
Existing access ladder steps (if any) shall be cleaned and reset as shown on plans/proposal or 

directed by Engineer. 

 
Any pavement replacement shall be as shown on the plan/proposal. 

 
Upon completion, each structure shall be cleaned of any accumulation of silt, debris or foreign 

matter of any kind and shall be kept clear of such accumulation until final acceptance of the work. 

The cost of this work shall be included in the bid price of Rebuilding Drainage Structures Item. 

 

METHOD OF MEASUREMENT: 
 

This work will be an EACH item, measured by the number of structures rebuilt. 
 

BASIS OF PAYMENT: 
 

The unit price bid shall include the cost of all labor, equipment, and materials necessary to 

complete the work including all necessary excavation, bar reinforcement, replacement of top slab, 

and other surfaces (pavers, concrete sidewalk). Also included will be cleaning and resetting 

ladders, frames, covers and grates as shown on plan/proposal, except as follows: 
 

A. Initial cleaning of the structure will be paid for under Cleaning Existing Basins, Manholes, 

Field Inlets and Drop Inlets item as shown on plan/proposal. 

 

B. Necessary sawcutting of pavement will be paid for under the sawcutting item as shown on 

plan/proposal. 

 

C. Necessary backfill material will be paid to the pay limit as shown on the plan/proposal. 

However, due to soil conditions, excavation beyond the pay limit may be necessary. 

Payment for the additional backfill shall be subject to the approval of the Engineer. 
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D. Existing frames, grates and top slab shall be used unless ordered by the Engineer. If 

replacement is required, the new frame and grates will be paid for under the appropriate 

payment items listed in Section 655 of the Standard Specifications, and the cost of any new 

top slab shall be included under Rebuilding Drainage Structures. 

 

E. Necessary pavement course replacement will be paid under the item(s) as shown on the 

plan/proposal. 

40



ITEM 606.26500005 - BOX BEAM GUIDE RAILING ATTACHED TO CONCRETE BARRIER 
 

Page 1 of 1    SEPTEMBER 16, 1998 

DESCRIPTION:  
 
This work shall consist of installing box beam guide railings on concrete barrier as shown in the contract documents 
in accordance with these specifications and/or as directed by the Engineer.   
 
MATERIALS: 
 
Subsection 606-2 of the Standard Specifications shall apply.   
 
CONSTRUCTION DETAILS: 
  
Railing shall be erected and attached to the concrete barrier as shown in the contract documents and/or as directed by 
the Engineer. All required holes in the concrete barrier shall be as shown in the contract Documents and shall be core 
drilled if installation is on existing barrier. For installation on new concrete barrier, holes may be preformed or core 
drilled, or anchor bolts may be employed. 
  
Any damage to concrete barrier shall be repaired at the Contractor's expense and in a manner approved by the 
Engineer.   
 
METHOD OF MEASUREMENT:   
 
The quantity shall be measured as the number of feet of box beam guide railing attached to concrete barrier within 
payment limits shown in the contract documents and/or as directed by the Engineer.   
 
BASIS OF PAYMENT:   
 
The price bid shall include the cost of all labor, material and equipment including: Field work necessary to adjust 
railing, repair galvanizing after drilling, bolting or other operations that might damage the galvanizing; and all other 
incidental expenses necessary to complete the work.   
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ITEM 627.50140008 - CUTTING PAVEMENT 
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DESCRIPTION: 

 
The contractor shall cut existing asphalt pavement, concrete pavement, asphalt surface course, or asphalt 
concrete overlay on concrete pavement at the locations indicated and detailed on the plans and as directed 
by the Engineer. 

 
MATERIALS: 

 
None specified. 

 
CONSTRUCTION DETAILS: 

 
Existing pavement and overlay shall be cut perpendicular to the roadway surface along neat lines, and to 
the depth indicated on the plans and typical sections, using appropriate equipment.  After the pavement 
has been cut through, the Contractor may use pry bars, pneumatic tools or other methods, to pry loose the 
pavement to be removed from the pavement that is to remain. A pavement breaker may be used to break 
up the pavement to be removed after the pavement has been completely cut through and completely free 
from the pavement to remain. 

 
When pavement cutting is called for in the Contract documents, if a neat vertical face with minimal 
shatter is obtained by performing an adjacent operation (such as milling) which eliminates the need to 
perform a separate pavement cutting operation, payment will be made for both the pavement cutting item 
and the item for the adjacent operation. 

 
Any existing pavements and curbs not indicated to be removed that are damaged by the contractor's 
operations, shall be repaired at no additional cost to the State. Pavement cutting that the contractor 
chooses to do for his/her own convenience shall not receive any additional payment from the State. 

 
METHOD OF MEASUREMENT: 

 
The quantity to be measured will be the number of linear feet of pavement cutting satisfactorily 
completed. 

 
BASIS OF PAYMENT: 

 
The unit price bid per linear foot of pavement cutting shall include the cost of all labor, materials, 
and equipment necessary to satisfactorily complete the work. 

 
Payment for prying, breaking, removal and disposal of cut pavement shall be made through other 
appropriate items. 
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ITEM 635.04030225 - RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS 
 

 1 of 1 07/14 SAV 
  Rev. 06/16 

 
1. DESCRIPTION: 
 

1.01 This work shall consist of grinding bituminous or portland cement concrete pavement surfaces for 
recessing pavement markings.  

 
2. MATERIALS: 
 

2.01 None specified. 
 
3. EQUIPMENT: 
 

3.01 Grinding equipment shall have free-floating cutting heads to provide a consistent groove slot depth over 
irregular pavement surfaces. The cutting heads shall have diamond saw blades only; no other type will be 
permitted. Grinding equipment shall be capable of producing a final pavement surface that has 
perpendicular vertical sides and a smooth, flat bottom free of ridges. 

 
4. CONSTRUCTION DETAILS: 
 

4.01 The work required to grind pavement surfaces for inlaid pavement surfaces shall be performed in 
accordance with these specifications, the contract documents and to the satisfaction of the Engineer. 

 
4.02 Areas receiving pavement markings shall be ground to a depth of 80± mils. The grinding width shall 

exceed the pavement marking width by a total of 1 inch.   
 
4.03 Line segments in broken lines and dotted lines shall be ground to provide the ±80-mil depth along the 

entire specified length of the marking. 
 
4.04 Wet Saw Blade Operation. If grinding is done with water, the groove shall be immediately flushed with 

high pressure water to avoid build-up and hardening of slurry. The pavement surface shall be dry prior to 
application of the pavement markings. 

 
4.05 Dry Saw Blade Operation.  If grinding is done with dry saw blades, dust and debris shall be 

immediately removed by vacuuming. 
  
4.06 The pavement shall be returned to a debris-free condition prior to re-opening to traffic. 
 
4.07 Disposal of Material.  Millings and/or grinding slurry shall be removed and disposed as 

non-hazardous industrial waste according to Section 107-10. 
 

5. METHOD OF MEASUREMENT: 
 

5.01 Recess diamond grinding will be measured in feet along the centerline of the prepared surface and will be 
based on a 7-inch-wide groove (6-inch-wide stripe plus ½ inch each side). 
 

6. BASIS OF PAYMENT: 
 

6.01 The unit price bid shall include the cost of all labor, materials, and equipment necessary to complete the 
work. The cost of maintaining and protecting traffic during recess diamond grinding operations and 
cleaning and drying the grooved surfaces shall be included in the price bid. 

 
6.02 No payment will be made for grinding beyond the specified length of the line segments in broken lines 

and dotted lines. 
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1. DESCRIPTION.  This work shall consist of providing, for the Engineer’s use a building, or a portion thereof, or 
a modular trailer of a specified type erected at a location approved by the Engineer.  In addition, all computer 
hardware, software and internet communications described in this specification shall be provided for the duration 
of the contract. 

 
2. MATERIALS: 
 

2.01 Engineer’s Field Office.  The Engineer’s Field Office shall be within a secured, weatherproof building 
or mobile trailer.  If two (2) or more mobile trailer units are provided, they shall be joined with 
weatherproof connections.  Mobile trailers shall be in new or like new condition.  The Contractor may 
furnish equivalent facilities in an existing building, provided that the building is located to provide 
convenient service.  The Contractor shall supply the Engineer with a copy of the Certificate of Occupancy 
for the existing building.  
  
The Engineer’s Field Office shall be in accordance with the requirements of the New York State Uniform 
Fire Prevention and Building Code, 19 NYCRR, and any applicable local codes.  
 
The Engineer’s Field Office shall be in a location with access to high-speed broadband (non-
satellite) Internet service, as determined by the Engineer.    
  
The electrical system shall be able to continuously operate all equipment and be provided with adequate 
receptacles.  To accommodate computer equipment, the field office shall be provided with a dedicated 
20 amp electrical service and a vacant floor-to-ceiling area with a 39 inch by 39 inch footprint along a 
wall for the installation of a computer hardware rack/cabinet.  Electric light shall be provided by non-
glare type luminaires to provide a minimum illumination level of 1,000 lux at desk-height level.  An 
ambient air temperature of 70 °F ±10 °F shall be maintained.  
  
Fire extinguishers and smoke and carbon monoxide detectors shall be provided and installed. 
  
The Engineer’s Field Office shall be partitioned to provide separate rooms, defined as either “small” or 
“large”, with adjoining doors.  Table 637-1 contains the minimum area requirements for each of the office 
types.  

 

TABLE 637-1 ENGINEER’S FIELD OFFICE AREA REQUIREMENTS 

Physical Requirement 
Engineer’s Field Office Type 

1 2 3 4 5 

Min. total floor area (ft2) 540 860 1300 2475 2700 

Min. number of small rooms 2 3 2 3 6 

Min. floor area of each small room (ft2) 100 100 120 150 175 

Min. number of large rooms 1 1 2 2 2 

Min. floor area of each large room (ft2) 200 200 240 300 350 

 
A. Potable Water. From a local municipal water supply, certified well or bottled with a 

heating/refrigerator unit to provide hot and cold water.  An exterior frost-free hose bib shall be 
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provided in a location adjacent to the Engineer’s Field Office.  The hose bib need not be installed on 
a potable water line, and if the water in the line is not potable, it shall be clearly marked as such.  

 
B. Restroom.  A separately enclosed room, lockable from the inside, that is properly ventilated and in 

compliance with applicable sanitary codes.  The Contractor shall provide all lavatory amenities, 
necessary paper and soap products, hot and cold running water and a toilet.  The toilet shall be flush 
type where sanitary facilities are available, and a type approved by the Engineer prior to installation 
where sanitary facilities are not available.  The minimum required number of restrooms to be 
provided is specified in Table 637-2.  

 
C. Parking Area.  The Contractor shall provide and/or construct paved or hard surfaced (gravel or 

bankrun material) secure parking area with dedicated parking spaces adjacent to the Engineer’s Field 
Office.  Each parking space shall be 9 feet by 18 feet, and the minimum required number of spaces to 
be provided is specified in Table 637-2. 
 

D. Field Office Signs.  The sign panel material shall be aluminum, fiberglass, plywood or lightweight 
plastic.  The sign sheeting shall be ASTM Type III.  The sign panel shall be 36 inches high by 48 
inches wide with white legend on green background with the phrases as positioned and described 
below.  If erected at a location where the sign might be struck by an errant vehicle, the sign support 
shall be a breakaway type.  

  
The letters in the phrase ”FIELD OFFICE” shall be 6 inch C series with the top of the letters 6 inches 
below the top of the panel.  The letters in the phrase “ENGINEER-IN-CHARGE” shall be 6 inch B 
series with the top of the letters 18 inches below the top of the panel.  The letters in the phrase 
“N.Y.S. THRUWAY AUTHORITY” shall be 1½ inch E series with the top of the letters 30 inches 
below the top of the panel.  All phrases shall be centered horizontally on the panel.  

  
If the Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) 
additional signs shall be displayed conspicuously within the contract limits.  The signs shall be 
similar to the above description, except that they shall be 48 inches high by 64 inches wide and have 
an additional bottom line of text containing the street address of the Engineer’s Field Office.  The 
letters in the street address shall be 6 inch B series with the top of the letters 36 inches below the top 
of the panel and centered horizontally on the panel.  

 
E. Mailbox.  Standard mailbox (with post if necessary) or post office box meeting the requirements of 

the U.S. Postal Service.  
 

F. Telephone and Answering System.  A separate telephone and digital answering system for the 
exclusive use of the inspection staff.  The minimum required number of telephone voice lines to be 
provided is specified in Table 637-2 (these lines are in addition to the separate lines to be provided 
for the dial-up computer access if high speed internet access is not available where the field office is 
located, as determined by the Engineer).  The telephone and answering system shall provide the 
ability to answer all voice lines from each voice line, transfer calls to all voice lines and be equipped 
with a single, dedicated answering system.   

  
A minimum of one (1) telephone shall be cordless and a minimum of one (1) telephone shall be 
equipped with speaker and conference call capability.  The remaining telephones, at least one (1) per 
required voice line, shall be extension telephones with minimum 25 foot long cords. The digital 
answering system shall be capable of recording outgoing messages up to 60 seconds long and 
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receiving a minimum of 40 incoming messages of 60 seconds duration.  The system must include 
automated voice marking of time and day of each message received and provide a message mark so 
that new messages may be played back without erasing old messages.  The system shall include 
remote programming of playback, backspace, and outgoing message re-record and allow for the 
retrieval of messages without a remote control unit.  

 
G. Photocopier.  Heavy duty, electric, dry-process photocopying machine.  The machine shall be an all-

in-one copy machine with black & white and color copying, black & white and color printing and 
black & white and color scanning capabilities.  Machine shall have at least three paper bins 
(8½ x 11 inches, 8½ x 14 inches and 11 x 17 inches), enlarging and reducing capabilities, and 
collating, sorting stapling and double-sided copying.  Set-up, printer drivers, software and networking 
are required.  All on-site staff email addresses shall be set up and programmed for ease of scanning.  
Maintenance shall be provided, as required, including repairs and all necessary toner cartridges and 
staples for the life of the contract and until final completion.  One (1) case (5,000 sheets, 20 lb, white) 
of each paper size shall be provided as initial stock.   

 
H. Paper Shredder.  Automatic start, heavy duty cross-cut paper shredder.  The shredder shall be able 

to receive 8½ inch wide paper and shred a minimum of 15 sheets simultaneously along with CDs and 
staples.  

 
I. Pencil Sharpener.  Manual or electric pencil sharpener, minimum of 1, throughout duration of the 

project.   
 

J. Interior Bulletin Board.  An installed, wall-mounted 4 foot by 6 foot bulletin board made of cork or 
similar material in a large room, and one (1) 2 foot by 4 foot wall mounted bulletin board installed 
per room.  

 
K. Dry Erase Board. Installed, wall-mounted 2 foot by 4 foot dry erase boards, minimum one (1) per 

room.  
 

L. Storage Locker.  Metal or wood storage locker with shelves, a tumbler lock and two (2) keys for the 
storage of survey, GPS and testing equipment.  The total locker space footprint provided shall be a 
minimum of 9 square feet with a minimum height of 6 feet.  

 
M. Fire Resistant Cabinet.  Fire resistant, legal size filing cabinet with locks and two (2) keys each, 

meeting the requirements of ANSI/UL Standard 72 for Insulated Filing Devices, Class 350-1 hour.  
Each office shall be provided with two (2) 2-drawer cabinets, and the required number of additional 
4-drawer cabinets as specified in Table 637-2.  

 
N.  Bookcase.  Self-standing, 3-shelf metal or wood bookcase, approximately 4 feet high, 4 feet wide and 

1 foot deep.  The minimum required number of bookcases to be provided is specified in Table 637-2.  
 

O.  Wastebasket.  Minimum 7 gallon wastebasket, minimum one (1) per desk.  
 

P. Refrigerator.  Electric, top-freezer type providing a minimum storage space of 15 cubic feet for 
Engineer’s Field Office Types 1 and 2, and a minimum storage space of 21 cubic feet for Types 3, 4 
and 5.  
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Q. Kitchenette.  To include a minimum 1 cubic foot, 1,300 watt microwave oven, a sink with hot and 
cold running water with minimum dimensions of 15 inch by 15 inch by 6 inch deep, usable counter 
space with minimum dimensions of 5 feet long by 2 feet deep and cabinet space with minimum 
dimensions of 5 feet long by 1½ feet deep by 2½ feet high.  If the water in the sink is not potable, it 
shall be clearly marked as such.  

 
R.   First Aid Kit.  A Type III kit in accordance with ANSI Z308.1 Minimum Requirements for 

Workplace First Aid Kits.  The minimum number of first aid kits to be provided is specified in Table 
637-2.  

 
S.   Thermometer.  A minimum-maximum thermometer displaying in degrees Fahrenheit and mounted 

with an external probe to give the temperature both indoors and outdoors.  
 

T. Coat Rack.  A metal or wood coat rack or closet capable of holding at least 4 coats.  The minimum 
required number of coat racks to be provided is specified in Table 637-2.  A single coat rack may be 
provided as long as it holds the minimum number of coats as per Table 637-2.  

 
U. Office Desk and Chair.  Fully assembled freestanding office desks and chairs.  Each desk shall have 

a 5 foot long by 2½ foot wide work surface and a height of 30 inches, at least 2 lockable drawers and 
include an adjustable shelf approximately 1 foot wide and no less than 2½ feet long.  Each desk shall 
also be provided with an adjustable chair with arms, 5 legs with casters and be adjustable from 
approximately 16 inches to 24 inches in height.  Each desk shall have a dedicated electrical outlet 
receptacle. The required number of office desks and chairs to be provided is specified in Table 637-2.  

 

TABLE 637-2 ENGINEER’S FIELD OFFICE FURNISHING REQUIREMENTS 

Furnishing Description 
Required Number per 

 Engineer’s Field Office Type 

1 2 3 4 5 

Restrooms  1 1 2 2 3 

Parking Spaces  6 8 12 18 22 

Telephone Voice Lines  2 3 4 4 5 

Telephone Line for Computers (when high speed internet is unavailable) 1 1 1 1 1 

Fire Resistant Cabinets (4-drawer)  2 3 4 6 8 

Bookcases  5 7 10 12 16 

First Aid Kits  1 1 1 2 2 

Coat Racks  1 2 3 4 5 

Office Desks and Chairs  4 8 12 18 22 

Office/Conference Tables  2 2 3 4 5 

Folding Chairs  8 10 10 12 15 

Flatbed Scanner 1 1 1 1 1 

Personal Computer (Hardware and Software) 2 4 6 8 8 

LaserJet printer   1 2 3 3 3 

Additional Software 1 1 2 2 3 
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V.  Office/Conference Table.  Commercial-grade rectangular table with weather/spill resistant top a 
minimum of 8 feet long by 2½ feet wide by 30 inches high.  The minimum required number of 
office/conference tables to be provided is specified in Table 637-2.  

 
W.  Folding Chair.  Commercial-grade, folding steel chair with approximate overall dimensions of 

30 inches by 19 inches wide by 21 inches deep.  The minimum required number of folding chairs to 
be provided is specified in Table 637-2.  

 
2.02 Information Technology. The minimum required number of personal computers to be provided is 

specified in Table 637-2.  The minimum requirements for each personal computer are: 
 

A. Hardware (Note: Information in yellow highlight below has been updated from previous version 
of special specification.)  

 
 CPU to operate Windows 10 for Business (64-bit edition) and all other software listed in this 

specification; 
 Optical Drive – CD-RW/DVD-RW; 
 1 TB (terabyte) minimum hard drive; 
 8 GB (gigabytes) minimum RAM; 
 USB Port(s); 
 24” LCD monitor (1920 x 1080 resolution minimum); 
 One (1) 1 TB (terabyte) External Hard Drive; 
 Locking cabinet(s) which encloses all computer hardware; 
 Surge protection device;  
 External 3 button optical scroll mouse; 
 External Speakers;  
 Modem with separate phone line for computer (if high speed internet service is unavailable, 

as determined by the Engineer), (minimum 56K baud rate). 
 USB Microphone and web camera for online tele-conferencing. 

 
B. Software.  Substitutions for the specified software shall not be permitted unless noted otherwise.  All 

manuals shall be provided. 
  

 Windows 10 for Business (64-bit edition); 
 Microsoft Word (2016 version or later); 
 Microsoft Excel (2016 version or later); 
 7-ZIP; 
 Norton Internet Security (latest version for Windows 10) set up to run in Auto-Protect Mode and 

Auto Update Mode (monthly), or McAfee Internet Security Suite (latest version); 
 

Note:  Microsoft Office 2016 Standard Edition, or later version, may be used in lieu of Word 
2016 and Excel 2016. 

 
C. Additional Software.  The following software shall also be provided on the number of personal 

computers specified in Table 637-2: 
  

 Microsoft Photo Editor (latest version); 
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 Adobe Acrobat XI Professional (latest version); 
 

D. Internet Communication. 
 

 Cable Internet Service.  10/100 Ethernet cable network card and high-speed cable modem 
capable of transferring data at a minimum of 50 megabits per second;  
 

 Subscription to an Internet Service Provider capable of providing high-speed Internet service; 
 Network/Wireless – Ethernet or wireless card to be compatible with the selected internet and       

office network connections. 
 
3. CONSTRUCTION DETAILS.  The Contractor shall be responsible, until use and occupancy is relinquished by 

the Authority, for any and all damage, direct or indirect, of whatever nature, occurring to the property of the 
Authority and property of the inspection staff which is kept in the Engineer's Field Office.  The Engineer will 
provide the Contractor with a detailed list of items kept in the office, with corresponding dollar values, and will 
provide the Contractor with updates when something on the list changes.  Non-Authority-owned property shall 
only be those items used in the performance of contract-related work activities.  Such property shall be replaced 
within 30 days of the reported damages and would include any loss caused by, but not limited to, fire, theft, 
vandalism or malicious mischief.  The Contractor shall not be responsible for items kept in the Engineer's Field 
Office that are not on this list.  

 
The Contractor shall install the Engineer’s Field Office sign at a location approved by the Engineer.  If the 
Engineer’s Field Office is not located within or adjacent to the contract limits, two (2) additional signs shall be 
displayed conspicuously within the contract limits in locations directed by the Engineer. 
  
The Engineer’s Field Office shall be fully equipped and made available for use and occupancy by the inspection 
staff prior to the start of any contract work, and shall be made available after contract final acceptance as directed 
in writing by the Division Construction Engineer. 
 
All furniture and equipment shall be fully assembled, operational, clean and serviceable. The Engineer’s Field 
Office shall be cleaned weekly or more often if required, and the timing of the cleaning operations shall be 
coordinated with the Engineer.  The Contractor shall remove and dispose of all rubbish generated in the office and 
shall keep the office free from pests. The Contractor shall remove snow from all areas subject to vehicular 
circulation and parking. 
 
After completion, all portable buildings or trailers, fencing, surfacing and utilities shall be removed from the 
location and the areas cleaned, loamed and restored as required.  The Contractor shall be responsible for providing 
all necessary computer hardware, software and peripheral devices as well as high-speed Internet service to the 
Engineer’s Field Office until use and occupancy of the Engineer’s Field Office is relinquished by the Authority.  
Only internet services that can provide a minimum data transfer rate of 50 megabits per second will be considered 
acceptable.   The Contractor shall be responsible for providing all necessary service connections to the Engineer’s 
Field Office and Engineer’s Field Office computer(s).  In addition, the Contractor shall provide a cable or DSL 
modem and any other equipment necessary to provide the minimum specified data transfer rate. 

 
 
4. METHOD OF MEASUREMENT.  The Engineer’s Field Office will be measured for payment as the number of 

months satisfactorily provided, measured to the nearest 0.25 months. 
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5. BASIS OF PAYMENT.  The unit price bid per month for the Engineer’s Field Office shall include the cost of all 
labor, materials and equipment necessary to complete the work including property rental, utility charges and 
incidental expenses.  Payment will be made for each month of availability for occupancy by the Engineer and 
inspection field staff.  

 
No payment will be made under Engineer's Field Office when deficiencies in compliance with these requirements 
are not promptly addressed by the Contractor after notification by the Engineer.  Should the aggregate of non-
compliance days exceed 3 days in any one month, no payment shall be made for the entire month in which 
deficiencies were cited.  
  
Monthly payments may be terminated prior to contract final acceptance by written notification by the Division 
Construction Engineer that such office will no longer be required on the contract.  Payment for each month's 
occupancy of the Engineer’s Field Office after the date of contract final acceptance will be made as part of the 
final contract payment.  Failure of the Contractor to supply documentation required to complete the final estimate 
may result in nonpayment during this delaying period.  
  
During periods of contract extension of time where Engineering Charges are assessed, no payment will 
be made for occupancy and services, except that payment for each month's occupancy after the date of 
final acceptance will be made as part of the final estimate.  
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ITEM 646.0603--25 - INSTALL DELINEATOR OR TENTH MILE MARKER ON POST 

ITEM 646.0604--25 - INSTALL DELINEATOR OR TENTH MILE MARKER, BACK-TO-BACK ON 

POST 

ITEM 646.0610--25 - INSTALL DELINEATOR OR TENTH MILE MARKER, BAND OR BRACKET 

MOUNTED 

ITEM 646.0612--25 - INSTALL DELINEATOR OR TENTH MILE MARKER, BACK-TO-BACK, BAND 

OR BRACKET MOUNTED 

ITEM 646.0801--25 - INSTALL SNOWPLOW MARKER, SINGLE UNIT 

ITEM 646.0802--25 - INSTALL SNOWPLOW MARKER, DOUBLE UNIT 

1 of 1 10/03 WC 

Rev. 09/11 

1. DESCRIPTION:

1.01 The work shall consist of furnishing and installing delineator and/or snowplow marker posts, bands, 

brackets and all necessary hardware for mounting delineators or snowplow markers as shown on the 

plans. 

2. MATERIALS:

2.01 The posts shall conform to the requirements of Section 646-2 of the Standard Specifications and as 

shown on the plans. 

3. CONSTRUCTION DETAILS:

3.01 The Contractor shall install the delineators or snowplow markers in accordance with Section 646-3 of 

the Standard Specifications and as shown on the plans. 

4. METHOD OF MEASUREMENT:

4.01 The work shall be measured as the number of complete delineators or snowplow markers installed. 

5. BASIS OF PAYMENT:

5.01 The unit price bid for each delineator or snowplow marker shall include the cost of all equipment, 

labor and materials including posts, bands, brackets and hardware necessary to satisfactorily mount 

and install the delineator or snowplow marker.  Also included is the cost to pick up the delineator or 

snowplow marker panels from the Authority. 
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ITEM 646.0626--25 - INSTALL MILE MARKERS 

1 of 1 
Rev. 10/04 

1. DESCRIPTION:

1.01 The work shall consist of furnishing and installing mile marker posts and hardware for mounting mile 
markers as shown on the plans.  The mile marker panels will be furnished to the Contractor by the 
Authority. 

2. MATERIALS:

2.01 The posts shall conform to the requirements of Section 646-2 of the Standard Specifications. 

3. CONSTRUCTION DETAILS:

3.01 The Contractor shall install the posts in accordance with Section 646-3 of the Standard Specifications 
at locations shown on the plans and as directed by the Engineer. 

4. METHOD OF MEASUREMENT:

4.01 The work shall be measured on an each basis for installation of the markers. 

5. BASIS OF PAYMENT:

5.01 The unit bid price for each mile marker installed shall include the cost of all equipment, labor, and 
materials including posts and mounting hardware necessary to mount the panel and install the marker. 
Also included is the cost to pick up the marker panels from the Authority. 
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ITEM 646.50----25 - REMOVE AND DISPOSE DELINEATORS AND MARKERS 

1 of 1 10/04 RBF 
Rev. 1/17 

1. DESCRIPTION:

1.01 This work shall consist of removing and disposing delineators, mile markers, tenth-mile markers and
snowplow markers, including posts, in accordance with the contract documents and as directed by 
the Engineer. 

2. MATERIALS:

2.01 None specified. 

3. CONSTRUCTION DETAILS:

3.01 The Contractor shall remove and dispose delineators, mile markers, tenth-mile markers and 
snowplow markers, including posts, in a manner satisfactory to the Engineer.  

4. METHOD OF MEASUREMENT:

4.01 The quantity to be measured for payment will be the number of delineators and/or markers removed 
and disposed. 

5. BASIS OF PAYMENT:

5.01 The unit price bid for removal and disposal of each delineator and/or mile marker shall include the 
cost of all labor and equipment necessary to complete the work. 
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ITEM 655.0528  25 – REPLACEMENT OF EXISTING DRAINAGE GRATES 
 

                                                              1 of 1                                                      10/11 AM 

 1.  DESCRIPTION: 
 
 1.01   This work shall consist of removing and disposing of existing drainage grates  
  and furnishing and installing replacement grates of the same type and size as  
  the grates being replaced. 

 
 1.02   Existing grates that are removed for the purpose of cleaning culverts,   
  drainage structures, or any drainage related work, and determined by the   
  Engineer to be unsatisfactory for re-use shall be replaced in-kind and paid for  
  under this Item. 
 
2.  MATERIALS: 
 
 2.01    Subsection 655-2.02 shall apply. 
 
3.  CONSTRUCTION DETAILS: 
 
 3.01    The Contractor shall remove the existing drainage grates and dispose of them  
            off the project site.  The new grates shall be installed in the existing frames in  
            accordance with Subsection 655-3.01. Proper precautions shall be taken to  
            protect traffic at all times. 

 
4.  METHOD OF MEASUREMENT: 
 

4.01    This work shall be measured by the number of drainage grates and appurtenant 
           materials furnished and placed in accordance with the specifications and as 
           directed by the Engineer. 

 
5.  BASIS OF PAYMENT: 
 
 5.01    The unit price bid for each drainage grate shall include the cost of furnishing    
            all labor, materials, and equipment necessary to satisfactorily complete the   
            work. Work required to make adjustments to the existing frame so that it  
                        accepts the replacement grate shall be included in this Item.  
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ITEM 670.14480010 - RESETTING ELECTRIC PULLBOX COVERS AND FRAMES 

 
Page 1 of 1 

Rev: Dec. 2024  
 

 
 
 

DESCRIPTION. 

 

Under this item the Contractor will be required to raise or lower existing electric pullbox covers 

and frames complete to the grade as furnished by the Engineer. 

 
 

MATERIALS. 

 

Concrete shall meet the requirements of Section 501. Other materials shall meet the 

requirements specified in the following subsections of Section 700 of the Standard 

Specifications: 

Common Brick 704-01 

Masonry Mortar 705-21 

 
 

CONSTRUCTION DETAILS. 

 

All adjustments shall be made with concrete and/or common brick. 

 

Where ordered, the covers and frames shall be set in a mortar bed on the existing structures. 

 

If any part of the pullbox, cover or frame is broken through carelessness on the part of the 

Contractor, it shall be replaced by the Contractor. 

 
 

METHOD OF MEASUREMENT. 

 

This work will be measured as the number of pullbox covers and frames reset. 

 
 

BASIS OF PAYMENT. 

 

The unit price bid for each pullbox cover and frame reset shall include the cost of all labor, 

materials, including cement, equipment and incidentals necessary to complete the work. No 

extra payment will be made for the replacement of the pullbox, cover or frame broken through 

carelessness on the part of the Contractor. 
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ITEM 680.52080225  -  ¾ NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
ITEM 680.52080325  -  1 NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
ITEM 680.52080525  -  1 ½ NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
ITEM 680.52080625  -  2 NPS CONDUIT, FLEXIBLE, LIQUIDTIGHT PVC 
 

 1 of 1 07/10 SPM 
Rev. 10/18 

1. DESCRIPTION: 
 

1.01 This work shall consist of furnishing and installing new flexible, liquidtight PVC conduit as indicated on 
the Plans or as directed by the Engineer. 

 
2. MATERIALS: 
 

2.01 Flexible, liquidtight PVC conduit shall meet the National Electrical Code, Article 356, Type LFNC-B. 
 
2.02 Conduit shall be Carflex Liquidtight conduit, Ultratite Type NM, Thomas & Betts, Liquatite Type-NM, 

Ameritite, or an approved equal. 
 
2.03 Fittings shall be liquidtight. One piece PVC fittings are prohibited. 

 
3. CONSTRUCTION DETAILS: 
 

3.01 All of the provisions of Section 680-3.13 of the NYS Standard Specifications shall apply. 
 
4. METHOD OF MEASUREMENT: 
 

4.01 This work shall be measured as the number of linear feet of conduit installed in accordance with the 
Plans, specifications and/or A.O.B.E. Measurement shall be along the centerline of the conduit. 

 
5. BASIS OF PAYMENT: 
 

5.01 The unit price bid for each foot of conduit installed shall include the cost of all labor, material (including 
fittings) and equipment necessary to complete the work. 

 
5.02 Excavation and backfill for buried conduit shall be paid for under Item 206.03. 
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ITEM 685.XX06--25 - EPOXY REFLECTORIZED PAVEMENT STRIPES, 6 INCH WIDTH 
 

 
 02/09 RBF 1 of 1 

1. DESCRIPTION: 
 

1.01 Under this work the Contractor shall furnish and apply epoxy reflectorized pavement markings in 
accordance with these specifications, the Contract Documents, the Manual on Uniform Traffic Control 
Devices (MUTCD) with the NYS Supplement, or as ordered by the Engineer.  Unless otherwise 
indicated, payment will be for increments of 6 inches of strip width. 

 
1.02 The epoxy marking material shall be hot applied by spray methods onto bituminous and Portland 

cement concrete pavement surfaces at the thickness and width shown on the Contract Documents 
and/or as indicated by the Pay Item Number.  Following an application of glass beads, the cured epoxy 
marking shall be an adherent reflectorized stripe. 

 
1.03 The EPOXY REFLECTORIZED PAVEMENT STRIPE, 6 INCH WIDTH Work Item shown in the 

plans will be the appropriate Item number for stripe color and application at a 15± 1 mil wet thickness 
on concrete and aged asphalt, or at a 20± 1 mil wet thickness on new asphalt cement. 

 
ALL PROVISIONS OF SECTION 685 - EPOXY REFLECTORIZED PAVEMENT MARKINGS SHALL 
APPLY EXCEPT AS MODIFIED BY ADDENDA AND BELOW: 
 
4. METHOD OF MEASUREMENT: 
 

4.01 Shall be as in Section 685 except: 
 

Pavement striping will be measured in linear feet along the centerline of the pavement stripe, and will 
be based on a 6 inch wide stripe.  Measurement for striping with a width greater or lesser than the 
basic 6 inches, as shown on the plans or directed by the Engineer, will be made by calculating 
payment length using the following method: 

 
Plan Width of Striping (inches) X Linear Feet Measured 

   6 inches 
 
5. BASIS OF PAYMENT: 
 

5.01 Shall be as in Section 685 except: 
 

Payment will be made under: 
 

ITEM NO.   ITEM    PAY UNIT 
685.0106----25  White Epoxy Reflectorized Pavement      LF 

Stripes, 6" x 15Mils 
685.0206----25  Yellow Epoxy Reflectorized Pavement      LF 

Stripes, 6" x 15Mils 
685.1106----25  White Epoxy Reflectorized Pavement      LF 

Stripes, 6" x 20Mils 
685.1206----25  Yellow Epoxy Reflectorized Pavement      LF 

Stripes, 6" x 20Mils 
685.1306----25  White Epoxy Reflectorized Pavement      EA 

Letters 
685.1406----25  White Epoxy Reflectorized Pavement      EA 

Symbols 
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ITEM 685.17XX--25 - HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES, 
6 INCH WIDTH 

 

 1 of 2 01/12 SAV 
Rev. 01/17, 02/18, 01/19, 11/19 

1. DESCRIPTION: 
 

1.01 Under this work, the Contractor shall furnish and apply highly reflectorized epoxy pavement markings in 
accordance with the contract documents or as ordered by the Engineer, and in conformance with the 
MUTCD and these specifications.  
 
The epoxy marking material shall be hot-applied by spray methods onto bituminous or portland cement 
concrete pavement surfaces at a 6-inch width and a 20-mil wet thickness as indicated in the contract 
documents. The cured epoxy marking shall be an adherent, highly reflectorized stripe. 
 

1.02 The triple drop system shall consist of a combination of highly reflective composite optics, defined as a 
structural center core surrounded by high index microcrystalline ceramic beads or glass spheres, wet/night 
visibility beads, and standard glass beads. 

 
2. MATERIALS: 
 

2.01 All provisions of Section 727-03 Epoxy Paint shall apply. 
 
2.02 The highly reflective composite optics, as defined in Section 1.02, shall contain high index beads with a 

refractive index (R.I.) between 1.8 and 2.4.   
 
2.03 When the highly reflective composite optics are tested in accordance with ASTM E2177 Bucket method, 

the test method for measuring wet recovery under the standard conditions for wetness, the minimum test 
results shall be 275 mcd/m²/lux for white and 225 mcd/m²/lux for yellow. 

 
2.04 The glass spheres of the highly reflectorized triple drop shall consist of Wet/Night Visibility Beads and 

Standard Glass Beads as defined in Section 727-05 Glass Beads for Pavement Markings. 
  
2.05 The highly reflective composite optics shall match the color of the line they are being dropped in, so to not 

significantly alter the color appearance of the line and shall be either 3M Connected Roads ALL Weather 
Elements, Potters VISIMAX, or approve equal. 

 
2.06 Wet/Night Visibility Beads shall be Visibead Plus, or approved equal.   
 

3. CONSTRUCTION DETAILS: 
 

3.01 All provisions of Standard Specification §685-3 shall apply. 
 
3.02 Beads shall be applied as follows: 
 

A. 6 inch by 20 mil applications. The first drop shall be highly reflective composite optics at a rate per 
manufacturer’s recommendation; the second drop shall be Wet/Night Visibility Beads at a rate of 5 
pounds per gallon; and the third drop shall be Standard Glass Beads at a rate of 8 pounds per gallon. 
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ITEM 685.17XX--25 - HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES, 
6 INCH WIDTH 

 

 2 of 2 01/12 SAV 
Rev. 01/17, 02/18, 01/19, 11/19 

4. METHOD OF MEASUREMENT: 
 

4.01 Pavement striping will be measured in feet along the centerline of the pavement stripe and will be based on 
a 6-inch wide stripe.  Measurement for striping with a plan width greater or lesser than the 6 inches as 
shown on the plans or directed by the Engineer, will be made by the following method: 

 
Plan Width of Striping (inches) x Feet 

6 inches 
 
5. BASIS OF PAYMENT: 
 

5.01 All provisions of Standard Specification §685-5 shall apply. 
 
 Payment will be made under: 

 
 Item Number Item Pay Unit 
   
 685.1707--25 White Highly Reflectorized Triple Drop Epoxy LF 
 Pavement Stripes – 6 in x 20 mils 
 
 685.1708--25 Yellow Highly Reflectorized Triple Drop Epoxy LF 
 Pavement Stripes – 6 in x 20 mils 
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ITEM 699.04----25 - MOBILIZATION 

1 of 1 03/09 RBF 
Rev. 06/17 

1. DESCRIPTION:

1.01 Under this work the Contractor shall provide the following:

A. Necessary bonds, insurance, and prefinancing and set-up of necessary general plant, including shops,
storage areas, Engineer’s and Contractor’s offices and such sanitary and other facilities as are required 
by local or state law or regulation.

B. Critical path method (CPM) schedule of operations as described in §108-01 of the TA Addendum.

C. M/WBE participation program meeting the M/WBE goals of the contract as described in
§109-06 Contract Payments and in accordance with §102-12 D/M/WBE Utilization.

2. MATERIALS:

2.01 Unless otherwise specified, such materials as required for mobilization and are not to be part of the
completed contract shall be as determined by the Contractor, except that they shall conform to any 
pertinent local or state law, regulation or code. 

3. CONSTRUCTION DETAILS:

3.01 The work required to provide the above facilities and service for mobilization shall be done in a safe and
workmanlike manner and shall conform with any pertinent local or state law, regulation or code. Good 
housekeeping consistent with safety and other requirements of this contract shall be maintained. 

4. METHOD OF MEASUREMENT:

4.01 Payment for mobilization will be made on a lump sum basis.

5. BASIS OF PAYMENT:

5.01 The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price
excluding the bid price for mobilization. Should the bidder exceed the foregoing four percent (4%), the 
Authority will make the necessary adjustment to determine the total amount bid based on the arithmetically 
correct proposal.  

The amount bid shall include the furnishing and maintaining of services and facilities noted under 
Section 1.01 to the extent and at the time the Contractor deems them necessary for its operations, 
consistent with the requirements of this work and the contract. 

The amount bid shall be payable to the Contractor with the first contract payment made for other contract 
work following acceptable completion of all requirements noted under Section 1.01. 

Payment will be made under: 

Item Number Item Pay Unit 

699.04----25 Mobilization Lump Sum 
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NOTES 
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CONFIDENTIAL INFORMATION 

1. Confidential Information:  “Confidential Information” means any information not generally known to
the public, whether oral or written, that the Authority claims is confidential and discloses to Contractor
for the purposes of performing work on the Project.  Confidential Information may include, but is not
limited to, operational and infrastructure information relating to:  bid documents, plans, drawings,
specifications, reports, product information and data, business and security processes and procedures;
personnel and organizational data, and financial statements; information system IP addresses, passwords,
security controls, architectures and designs; and such other data, information and images that the authority
deems confidential.  The Authority will identify written Confidential Information by marking it with the
word “Confidential” and will identify oral Confidential Information as confidential at the time of
disclosure to the Contractor.

2. Exempt Materials:  Confidential Information does not include information which, at the time of the
Authority disclosure to Contractor; (a) is already in the public domain or becomes publicly known
through no act of Contractor; (b) is already known by Contractor free of any confidentiality obligations;
(c) is information that the Authority has approved in writing for disclosure; or (d) is required to be
disclosed by Contractor pursuant to law so long as Contractor provides the Authority with notice of such
disclosure requirement and an opportunity to defend prior to any such disclosure.

3. Permitted Use:  Contractor may use Confidential Information solely for the purposes of performing work
on the Project.  Contractor may share Confidential Information with its employees, consultants, sub-
consultants, sub-contractors, suppliers, and agents that are necessary to perform work on the Project
(“Authorized Personnel”), but must ensure that such Authorized Personnel execute a Confidentiality and
Non-Disclosure Agreement as set forth in the Minimum requirements for the Handling and Treatment of
Confidential Information.  The Authority’s disclosure of Confidential Information to Contractor shall not
convey to Contractor any right to or interest in such Confidential Information and the Authority shall
retain all right and title to such Confidential Information at all times.

4. Protections:  Contractor shall hold Confidential Information confidential to the maximum extent
permitted by law.  Contractor shall safeguard Confidential Information in accordance with the Minimum
Requirements for the Handling and Treatment of Confidential Information.

5. Return of Confidential Information:  Upon the written request of the Authority, Contractor shall return
all written Confidential Information to the Authority.

EXTERNAL CONNECTIONS 

If in order to perform work on the Project, Contractor must make an external connection to the Authority’s data 
communications infrastructure and/or access Authority information systems, Contractor shall in all respects 
comply with all Authority policies and procedures regarding such connections and information systems access 
and undertake whatever actions are necessary in the discretion of the Authority to ensure such compliance. 
Contractor shall be responsible for all costs associated with ensuring that its own network security measures 
comply with all Authority policies and procedures regarding external connections. 
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MINIMUM REQUIREMENTS FOR THE 
HANDLING AND TREATMENT OF CONFIDENTIAL INFORMATION 

Contractor shall meet the following minimum requirements relative to project information that is identified as 
CONFIDENTIAL. 

Authorized Personnel: 

Contractor shall require that all authorized individuals or entities (e.g., employees, consultants, sub-consultants, 
sub-contractors, suppliers and agents) (“Authorized Personnel”) to which it discloses CONFIDENTIAL 
information sign a Confidentiality and Nondisclosure Agreement (“Agreement”).  Such Agreement shall provide 
that Authorized Personnel:  are personally responsible at all times for protecting CONFIDENTIAL information 
that is in their possession or control; must always use proper precautions to safeguard against the unauthorized 
access and disclosure of CONFIDENTIAL information; must notify Contractor of any known or suspected 
instances of loss or theft of, or unauthorized access to, CONFIDENTIAL information; and must return all 
CONFIDENTIAL information to Contractor upon completion of the project.  Contractor shall be responsible for 
enforcing the provisions of such Agreement through personal observation and supervision of Authorized 
Personnel and utilization of appropriate processes. 

Contractor shall maintain a list of all Authorized Personnel which have access to CONFIDENTIAL information 
and must provide the Authority with such list upon the Authority’s request.  Contractor shall update such list 
monthly and notify the Authority of any changes in such list. 

Inventory Control: 

Contractor shall create and maintain an inventory of all CONFIDENTIAL information that it provides to 
Authorized Personnel.  Upon completion of the project, Contractor shall check all CONFIDENTIAL information 
returned from Authorized Personnel against the inventory.  Contractor shall provide a copy of the checked 
inventory to the Authority. 

Use and Storage: 

Contractor shall implement reasonable processes during normal working hours to prohibit unauthorized 
individuals from gaining access to CONFIDENTIAL information that is within the Contractor’s custody and 
control.  At times other than normal working hours, Contractor shall store CONFIDENTIAL information in a 
secure area, such as a fire-proof safe, locked desk, cabinet or other secure storage facility, where access can be 
controlled.  Contractor shall control the access that Authorized Personnel have to CONFIDENTIAL information 
stored in such secure areas through the use of manual or automated locks and keys.  Contractor shall maintain a 
list of Authorized Personnel who have access to such secure areas and the specific CONFIDENTIAL 
information therein. 

Reproduction: 

Contractor may reproduce CONFIDENTIAL information only to the extent necessary to carry out contract 
performance.  Contractor must stamp/mark all CONFIDENTIAL information that is reproduced with the word 
CONFIDENTIAL and protect it in the same manner as the original. 

Transportation: 

To the extent feasible and reasonable, Contractor shall hand deliver CONFIDENTIAL information with 
instructions that only the addressee is allowed to open or view it.  Contractor may send CONFIDENTIAL 
information that cannot be hand delivered via the U.S. Postal Service or express mail services (e.g., FEDEX) 
provided: it is packaged and sealed in a way that does not disclose its contents or the fact that it is 
CONFIDENTIAL information, and a signature from the recipient is required. 
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Under no circumstances shall a transportation method be used that cannot guarantee that CONFIDENTIAL 
information is accessed only by the intended recipient. 

Disposal: 

Contractor shall dispose of all CONFIDENTIAL information, regardless of its form or format, using a 
destruction method that prevents its unauthorized retrieval (e.g., crosscut or micro shredding, degaussing). 

Loss, Theft or Unauthorized Access: 

Contractor shall provide timely notice to the Authority upon discovery of any incident involving the loss or theft 
of, or unauthorized access to, CONFIDENTIAL information. 
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SPECIAL NOTE: 
CONTROL OF MATERIALS 

The Contractor’s attention is directed to the TA Addendum, Section 106 – CONTROL OF MATERIAL, available 
from the Authority’s website at: http://www.thruway.ny.gov/business/addendum/index.html.  The Contractor 
understands and agrees that some or all of the off-site inspection and approval of material such as precast concrete 
items, structural steel, bridge bearings, concrete structural elements and/or their components to be used on this 
project will be done by the New York State Department of Transportation (NYSDOT) as the Authority’s agent. 

The Contractor agrees to the following conditions: 

1. Whenever the Contractor receives direction from the NYSDOT regarding the approval/rejection of
material that direction constitutes direction by the Authority under the contract and, shall be final and
accepted as such by the Contractor.

2. The Contractor will not allow off-site materials subject to inspection and approval of NYSDOT to be
shipped to the project site without direct authorization from the NYSDOT.

3. At the Pre-Award Meeting or as soon as practicable, but in any case, before the Pre-Construction
Conference, the Contractor will provide the following information to the Thruway Authority’s Director,
Office of Construction Management, for transmittal to NYSDOT to arrange off-site inspections:

A. The name and address of each Manufacturer of all materials, and portions thereof, requiring off-
site quality assurance to be incorporated into this highway project.

B. The name and address of each Fabricator fabricating each steel item or any portion thereof to be
incorporated into this highway project.

C. The name and address of each Fabricator manufacturing structural pre-cast/pre-stressed items or
any portion thereof to be incorporated into this highway project.

4. The Contractor agrees that it and its Subcontractors and Suppliers will acquire all materials to be
incorporated into this Thruway project only through Manufacturing, Batching and Fabrication facilities
approved by NYSDOT.
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AVAILABILITY OF ELECTRONIC BID DATA 

1 of 1 11/21 

1. SUMMARY:

The New York State Thruway Authority (NYSTA) uses Project Bids Software for electronic bidding.  Project
Bids is a product of the American Association of State Highway and Transportation Officials (AASHTO) that
is currently used by the majority of State Departments of Transportation.  It is provided free of charge and can
be used on almost any Windows-compatible PC.  It integrates with many existing electronic bid preparation
software and has import/export capability for use with database and spreadsheet systems.
Project Bids allows bidders to receive electronic proposal bid item information from the NYSTA’s internet
web site and to produce both an electronic and a paper-based bid.

For additional information and downloads, see the NYSTA website at:  
http://www.nysthruway.gov/business/contractors/expedite/index.html.  

2. PARTICIPATION AND RELATIONSHIP TO PAPER DOCUMENTS:

The Authority’s adoption of electronic bidding does not force any Contractor to bid electronically.  Rather,
participation is voluntary.  If submitting a bid using infotech’s Bid Express internet bidding service, no paper
is required.  If submitting an electronic bid on a CD, DVD or USB device delivered to the Authority in person
or via a courier service, bidders must also submit print outs that match the electronic file.  Project Bids
prints a check code on every bid page that must match the check code in the computer file.  As the check code
changes every time the electronic file is modified, matching the codes verifies that the data on the printed bid
is the same as in the electronic file.  In case of discrepancy, the printouts always prevail and are the
primary legal document.  Therefore, the printouts can be used to make any last-minute changes.

3. THIRD-PARTY SOFTWARE:

The NYSTA endorses no particular product but expects all such vendors and individuals to voluntarily keep
pace with changes in NYSTA specifications.

4. PROPOSAL NOTES AND CHANGES BY AMENDMENT:

Contractors are solely responsible for recognizing and properly responding to any and all special notes
and circumstances printed in the Contract Proposal and any and all changes by amendment from the
amendment documents and/or notices communicated to them by the NYSTA’s Contracts Unit.

Amendments are posted online at: www.thruway.ny.gov/business/contractors/documents/index.shtml.
Whenever an amendment is issued, a Project Bids amendment file will also be issued and must be applied to

your electronic bid.  Do not bid without carefully reviewing the printed proposal and any and all changes by
amendment.  Proposal notes and circumstances include, but are not limited to, printed information on
alternate, fixed and/or limited cost items and/or special circumstances regarding item placement and use.
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SPECIAL NOTE: 

REQUIREMENTS FOR CONTRACTOR’S UTILIZATION OF AREAS 
OUTSIDE OF THE RIGHT-OF-WAY 

1 of 1 1/17 

1. Before the contractor can utilize any area outside of the NYS Thruway Authority (NYSTA) Right of Way (or
outside of a temporary easement obtained for the project by the NYSTA), for any work associated with this
project, written approval to do so shall be obtained from the NYS Thruway Authority through the Project
Engineer.  The contractor’s request for approval shall be in writing and the Authority shall be allowed 2
weeks to review the request and respond.

2. This requirement applies to areas such as, but not limited to: borrow areas, spoil areas, equipment and/or
material storage areas, haul roads, batching areas, water points, shop areas, and all similar areas.  This
requirement does not apply to the Contractor’s established and permanent headquarters, commercial borrow
sources, commercial gravel pits, commercial quarries, and all similar areas.

3. The contractor’s written request for approval shall include a letter report prepared by an Environmental
Professional, acceptable to the Authority, documenting the investigation of the proposed site.  The
expectation is that an Environmental Professional visits the site, performs an assessment of the proposed use
against all applicable environmental requirements, and then documents their findings and recommendations.
The letter report shall include the following unless otherwise authorized by the Authority:

a) A written description of the activities the contractor wishes to perform at the proposed site, including
timeframes.

b) Maps showing Federal and State regulated wetlands.  The area proposed for use shall be depicted on each
map.

c) A site location map which accurately shows the area proposed for use, adjacent property
boundaries/owners, the location of all wetland boundaries observed, and any required erosion and
sediment control measures.  If present, wetlands shall be delineated in the field by the Environmental
Professional with stakes and ribbon, and wetland delineation data forms shall be completed.

d) A written statement prepared by the Environmental Professional regarding the presence of any rare
animals or plants or significant natural communities.  The Environmental Professional shall use the
NYSDEC Environmental Resource Mapper to make this determination.  If any rare species are identified,
then determine if the rare species are listed as endangered or threatened and whether the NYSDEC
determines the proposed use may be harmful to the species or their habitat.  If so, address to the
satisfaction of the NYSDEC.

e) A copy of the applicable SPDES permit and any local municipal permits related to use of the site.

f) A listing of other Environmental Permits which were obtained by the Authority for the project.  These are
referenced in the contract proposal.

g) A completed NYSTA Property Release form.  The form is available through the Project Engineer.

h) A plan showing all restoration work.  This includes, but is not limited to, plans for grading, surface
restoration details, and erosion and sediment control.

4. This requirement does not waive other provisions of the contract related to use of lands outside the Right of
Way.  Rather, it shall be viewed as supplementary.  The following contract provisions still remain in effect:

§107-08 Protection and Restoration of Property and Landscape, Subsection B. Outside the Right of Way
§107-10 Managing Surplus Material and Waste
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03/2020 

COMPLIANCE WITH SPDES REGULATIONS 

The Contractor is advised that the NYS Thruway Authority has evaluated Stormwater requirements for this 
project and has determined that coverage is not warranted under NYS Department of Environmental 
Conservation’s SPDES General Permit for Stormwater Discharges from Construction Activity (GP-0-20-001).  
The Contractor shall read and understand the requirements of GP-0-20-001. In the event the Contractor’s 
operations, e.g., clearing and grubbing, expanded staging area; will cause an increase in ground disturbance 
beyond the amount identified in the Contract Documents, coverage under GP-0-20-001 may be required. Prior to 
commencing these operations, the Contractor should immediately advise the Project Engineer, who will in turn 
discuss the request with the Project Designer and Division Environmental Specialist or Environmental Point of 
Contact.   

• In the event coverage is required under GP-0-20-001 as a result of these operations, the Contractor will be
required to prepare a Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI)
with the NYS Department of Environmental Conservation.

• In the event coverage is required under GP-0-20-001 as a result of changes made by the Authority, the
Authority will be required to prepare a SWPPP and submit a NOI.

In either case, the Contractor will not be allowed to proceed until verification of coverage under GP-0-20-001 has 
been provided to the Project Engineer. The Contractor shall make no claim against the Authority for delays 
resulting from preparing a SWPPP, filing a NOI, and seeking verification of permit coverage. 
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SPECIAL NOTE 
EMBODIED CARBON REPORTING and ENVIRONMENTAL PRODUCT DECLARATIONS (EPDs) 

Projects must comply with all applicable New York State (NYS) laws and policies to reduce 
the embodied carbon in building and infrastructure projects, including New York State Executive 
Order 22 (2022). 

These laws and policies require Contractors to submit Environmental Product Declarations (EPDs) 
for certain building and construction materials supplied to State contracts. EPDs must be Product-
specific Type III (Third Party Reviewed), in adherence with ISO 14025 Environmental Labels and 
Declarations, ISO 14044 Environmental Management – Life Cycle Assessment, and ISO 21930 
Core Rules for Environmental Product Declarations of Construction Products and Services. Supply 
Chain-specific data should be used when available. 

For permanently incorporated and temporary use construction materials manufactured and 
supplied for projects let after December 18, 2024, the Contractor shall ensure that all available 
EPDs are collected and submitted for asphalt mixtures, concrete mixtures (excluding precast), 
glass, and steel items when the quantity supplied to the project exceeds the values listed below. 
Units that are given in this document may differ from units listed in pay items and therefore, the 
Contractor must perform the necessary quantity conversion(s). 

Construction Material Minimum Quantity for Reporting 
(for Transportation Projects) 

Concrete mixes 200 cubic yards or more (per mix design) 
Asphalt mixes 8,000 short tons or more (per mix design) 

Steel 
i. Rebar
ii. Hollow Structural Sections
iii. Fabricated Steel Plate
iv. Hot-Rolled Sections
v. Cold-Formed & Galvanized

20,000 pounds or more for rebar (category i.), 
per fabrication location 

15,000 pounds or more for all others 
(categories ii – v), per fabrication location 

Glass 
i. Flat Glass
ii. Processed Glass
iii. Insulated Glazing Units

2,000 square feet or more 

The Contractor is not required to develop an EPD if one has not been developed by or for the 
manufacturer or supplier. 

For projects that are active during the State Fiscal Year (April 1 - March 31) and are expected or 
known to meet the minimum quantities for reporting over the duration of the entire project, the 
Contractor shall complete and submit a “Contractor EPD Material Reporting Form” (Excel .xlsx 
format). The form is available on the Thruway Authority website at 
https://www.thruway.ny.gov/business/contractors/forms/index.html#contractor. The Contractor 
must submit the Contractor EPD Material Reporting form and all EPD(s) collected for the project to 
the Authority by emailing them to CarbonReports@thruway.ny.gov, with the Contract D number in 
the subject line of all e-mails. Questions about completing the form can be directed to the same e-
mail address. 
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SPECIAL NOTE 

DIESEL EMISSION REDUCTION ACT (DERA) REGULATORY COMPLIANCE 

1 of 1  10/15 TPES 
   Rev. 1/17, 04/20 

All New York State Thruway Authority (NYSTA) Contractors are made aware that Environmental Conservation 
Law (ECL) 19-0323 and the New York State Department of Environmental Conservation (NYSDEC) regulation 6 
NYCRR Part 248 Use of Ultra Low Sulfur Diesel (ULSD) Fuel and Best Available Retrofit Technology (BART) for 
Heavy Duty Vehicles requires 100% compliance as of December 31, 2019 of all regulated heavy duty diesel vehicles 
working on all State awarded contracts. A link to NYSDEC’s Part 248 Annual Reporting Requirements which states 
the current deadlines is located at: https://dec.ny.gov/regulatory/regulations/chapter-iii. NYSTA and its 
Contractors are responsible for annual reporting. 

All NYSTA Contractors shall make determinations of regulatory applicability for vehicles in their inventory used 
on active NYSTA contracts during each reporting year.  These determinations shall be based on the definition of 
Heavy Duty Vehicle (HDV) including on and off road diesel vehicles having gross vehicle weights in excess of 
8,500 pounds, excluding vehicles that are exempt as defined in 6 NYCRR 248-1.1(b)(14).  Contractors shall also 
quantify ULSD fuel used by regulated vehicles in active contract work during the reporting year. 

An electronic copy of 6 NYCRR Part 248 can be accessed at http://www.dec.ny.gov/regs/2492.html.  Electronic 
copies of the Regulated Entity Vehicle Inventory Form and the Regulated Entity and Contractors Annual Report 
Form can be accessed under Part 248 – Use of Ultra Low Sulfur Diesel Fuel and Best Available Retrofit 
Technology for Heavy Duty Vehicles at the following link: 
https://www.dec.ny.gov/fs/docs/spreadsheets/248annrptfrm.xlsx.  

To allow for required reports to be submitted to NYSDEC by the regulatory deadline of November 1, each year, 
NYSTA Contractors shall submit DERA annual reports to NYSTA by October 1, of every year reporting the 
required information from the previous reporting year (i.e., all 2019/2020 information to NYSTA by October 1, 
2020, etc.). The following numbered information shall be submitted: 

1. Inclusion of “DERA” and calendar year being reported in subject line of email
2. Contact information including firm name, contact person, phone number and e-mail
3. Estimated annual total quantity of ULSD fuel used by covered vehicles on NYSTA contracts
4. Required Fleet information for covered vehicles on NYSTA contracts

Electronic mail submissions can be sent to dieselreport@thruway.ny.gov 
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 1 of 3 EI 09-009 
L09/03/09 

ULTRA LOW SULFUR DIESEL FUEL 

In order to reduce diesel emissions, the Contractor shall use Ultra Low Sulfur Diesel (ULSD) fuel to operate all 
diesel engines used to complete the work that will operate for 10 hours or more on the contract site.  ULSD fuel 
requirements shall apply to: 

• All diesel engines/equipment.

• Stationary and mobile equipment.

• Owned, leased and rented equipment.

The hours the piece of equipment is used to complete the work is defined as the actual time the engine is running. 
The time may be continuous or discontinuous and includes warm-up periods idling, in traffic periods, etc. 

The Contractor shall repair deficiencies when any diesel powered construction equipment is in non-compliance.  
When non-compliance items are identified by NYSTA/CC, the Contractor will be notified for correction within
a 24-hour period. 

TWY Rev. 09/12
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 2 of 3 EI 09-009 
L09/03/09 

CONTROLLING EXPOSURE TO DIESEL EXHAUST 

The Contractor shall exercise measures to protect “Sensitive Receptors” from the impacts of diesel exhaust fumes.  
Sensitive Receptors include, but are not limited to: hospitals, schools, daycare facilities, building fresh air or 
ventilation intakes, elderly housing or convalescent facilities.  The Contractor shall ensure that diesel powered 
engines are located away from building air conditioners and windows.  

The goal is to minimize exposure of Sensitive Receptors in close proximity to diesel exhaust, in terms of both 
concentration and time.  In general, close proximity is defined as within 15 meters of a Sensitive Receptor. 
Mitigation techniques include positioning stationary equipment exhausts greater than 15 meters from Sensitive 
Receptors, extension of equipment exhausts through the use of flexible tubing; protecting building air intakes; and 
the use of moving operations.   

Idling time for diesel powered equipment shall be limited to three consecutive minutes for delivery and dump 
trucks and all other diesel powered equipment except as follows: 

• When a “mobile source” (vehicle) is forced to remain motionless because of traffic conditions or
mechanical difficulties over which the operator has no control.

• When it is necessary to operate a loading, unloading or processing device.

• When the outdoor temperature is less than - 3°C (27°F).

• When the “mobile source” is being repaired.

Arrow panels and portable variable message signs shall be solar powered wherever possible or practical. 

Whenever possible and practicable, the Contractor shall establish staging areas for diesel powered vehicles waiting 
to load or unload materials at the work site.  Such areas shall be located where diesel emissions have the least 
impact on Sensitive Receptors and the general public.   
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SPECIAL NOTES 

GREEN CONSTRUCTION REQUIREMENTS 

03411=Special Notes Page 3 of 3 EI 09-009 
L09/03/09 

DUST CONTROL 

The Contractor shall minimize dust from disturbed soil surfaces or other materials that can cause off-site damage, 
health hazards and traffic safety problems.  Dusty conditions resulting from the Contractor's operations shall be 
corrected at no additional cost to the State. Buffer areas of vegetation should be left where practical.  Water quality 
shall be considered when selecting materials for dust control. An approved dust palliative may be used in 
conformance with applicable conditions placed on its use.  A list of acceptable dust palliatives is available at: 
www.nysdot.gov/divisions/engineering/technical-services/geotechnical-engineering-bureau/dust-palliatives . 

For areas not subject to traffic, products and materials may be applied or placed on soil surfaces to prevent airborne 
migration of soil particles, including: 

• Vegetative Cover –provides the most practical method of dust control.

• Mulch (including rolled erosion control products) –provides a fast, effective method of dust control.

• Spray Adhesives –Generally composed of polymers in a liquid or solid form mixed with water to form an
emulsion that is sprayed on the soil surface.  The mixing ratios and application rates will be in accordance
with the manufacturer’s recommendations for the specific soils on the site.  Adhesives shall not be applied
to wet soils or if there is a probability of precipitation within 48 hours.

For areas subject to traffic (traveling public or construction traffic) products and materials may be applied or placed 
on soil surfaces to prevent airborne migration of soil particles, including: 

• Water Sprinkling – The site may be sprayed with water until the surface is wet.  This is especially effective
on haul roads and access routes.

• Polymer Additives –Polymers shall be mixed with water and applied to the driving surface using mixing
ratios and application rates in accordance with the manufacturer’s recommendations.  No application of the
polymer will be made if there is a probability of precipitation within 48 hours of its proposed use.  Any
polymers must be used in accordance with the NYSDEC issued “Conditions for Use” and “Application
Instructions.”  This information can be obtained from the NYSDEC website.

• Barriers – Woven geotextiles or stone can be placed on the driving surface to effectively reduce dust throw
and particle migration on haul roads.

• Windbreak – A silt fence or similar barrier can control air currents at horizontal intervals equal to ten times
the barrier height.  Preserve existing vegetation that acts as a wind barrier as much as practical.

• Wheel Washing – Mechanical or manual wet-method cleaning of on-road construction vehicle tires prior to
leaving site.
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SPECIAL NOTE 

GENERATOR KNOWLEDGE FOR DISPOSAL OF TREATED WOOD 

1 of 1 10/15 TPES 

The U.S. Environmental Protection Agency (EPA) and New York State Department of Environmental 
Conservation (NYSDEC) technique for evaluating whether a material is hazardous for toxicity is the Toxicity 
Characteristic Leaching Procedure (TCLP). TCLP testing of pentachlorophenol (“penta”) and creosote treated 
wood by the Electric Power Research Institute, Association of American Railroads, and others has conclusively 
demonstrated that treated wood products are not a hazardous waste. Under EPA’s and NYSDEC’s rules, such 
“generator knowledge” can be utilized in place of testing to determine that a waste is not hazardous. This 
information can be used as evidence that treated wood products can be disposed as non-hazardous waste, based on 
generator knowledge, in lieu of physical testing. 

Generator knowledge information, obtained from the American Wood Preservers Institute (AWPI) can be viewed 
at their web site located at www.awpi.org . AWPI’s information comes from studies conducted by the Electric 
Power Research Institute (EPRI), the Washington Public Ports Association (WPPA), and the Association of 
American Railroads (AAR). EPRI test results are for both penta-treated and creosote-treated wood. WPPA and 
AAR test results are for creosote-treated wood. 

NOTE: Arsenically-treated (e.g., chromated copper arsenate [CCA]) wood products disposed by the end user are 
exempt from classification as a federal hazardous waste regardless of the TCLP results for specified constituents 
from any individual sample. Also, wood products treated with preservatives that contain no TCLP constituents 
(e.g., Kodiak Preserved Wood containing Copper Dimethyldithiocarbamate) are not hazardous waste. 
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

1 of 2 10/15 TPES 
    Rev. 1/17 

MOVEMENT OF WOOD MATERIALS FROM PROJECT SITES 

Pursuant to New York State Department of Environmental Conservation (NYSDEC) Regulations, 6NYCRR, part 
192.5, Firewood Restrictions to Protect Forests from Invasive Species, it is unlawful to transport any firewood 
material more than 50 miles from its point of origin to limit the spread of invasive insect species.  “Firewood” 
shall mean all wood of any species, cut or not cut, split or not split, regardless of length which is (a) in a form and 
size appropriate for use as a fuel, or (b) which is destined for use as a fuel.  Firewood shall not include kiln-dried 
dimensional lumber, wood that has been chipped to a maximum piece size that is no greater than 1-inch in two 
dimensions, or logs or wood being transported to sawmills or other manufacturing facilities for use in their 
primary operations.  All Thruway Authority (TA) projects are subject to this requirement.  Additional information 
can be found at the following link: http://www.dec.ny.gov/regs/4079.html  

If firewood is to be moved within 50 miles of its point of origin a “Self-Issued Certificate of Origin for Transport 
and Possession of Untreated Firewood” must be completed.  This form can be found at the following link: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf 

INVASIVE SPECIES AND QUARANTINE MATERIALS MOVEMENT 

NYSDEC Regulations, 6NYCRR, part 192.6, Quarantine Orders, No person shall fail to comply with the 
provisions of any quarantine order issued by the Department pursuant to Environmental Conservation Law (ECL) 
section 9-1303.  To the extent the provisions of section 192.5 Firewood Restrictions to Protect Forests from 
Invasive Species and such quarantine order are in conflict, the more restrictive provision shall apply.  TA is under 
New York State and Federal ash quarantines where it is unlawful to transport any ash material outside of several 
counties (see quarantine maps at http://www.agriculture.ny.gov/PI/eab/emerald_ash_borer_quarantine.pdf and 
http://www.dec.ny.gov/animals/47761.html). Therefore, any parts of ash trees, including leaves, bark, stumps, 
limbs, branches, roots, and ash logs of any length, and firewood (see above for definition of firewood) from ANY 
tree species, are all considered regulated articles and must be handled properly. Tree-felling, clearing and 
grubbing operations at project sites may result in the contractor’s need to handle materials from ash tree species 
and/or firewood or chips from ANY tree species.  To the greatest extent possible in areas of clearing and grubbing, 
ash trees should be pre-identified and marked prior to commencement of construction to promote the proper 
handling of these materials. 

Un-infested ash materials in any form may be moved offsite, but only within the quarantine zone.  Firewood from 
ANY tree species may never be moved more than 50 miles and never from the quarantine area, into non-
quarantine areas. Transport of any wood needs the required transport certificate: 
http://www.dec.ny.gov/docs/lands_forests_pdf/selfisscert.pdf  

Note: According to the quarantine maps, several parts of the Thruway are the boundary between the quarantine 
area (south) and the non-quarantine area (north).  Therefore, transport of any wood material would be prohibited 
across the roadway from south to north, but acceptable from north to south.  

Note:  Any ash materials that are known or suspected to be infested with live emerald ash borer pests in any life 
stage must be reported immediately to the EIC and/or designee for further appropriate action and coordination 
with regulatory agencies.  
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SPECIAL NOTES 
FOREST INSECT DISEASE CONTROL 

2 of 2 10/15 TPES 
    Rev. 1/17 

Any ash materials chipped to a size no greater than 1-inch in at least two dimensions is considered safe to be 
transported outside the quarantine zone, but only in accordance with a Chip/Mulch Agreement and Transport 
Agreement received from the NYS Department of Agriculture and Markets (NYSDAM).  If any regulated ash 
materials must be moved outside of the currently quarantined area, a certification from the NYS Department of 
Agriculture and Markets (NYSDAM) or USDA Animal & Plant Health Inspection Service (APHIS) 
must be obtained.  For further information see the following links:   
http://www.dec.ny.gov/animals/47761.html 
http://www.agriculture.ny.gov/PI/eab.html 
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09/09 

MARKER RELOCATION DURING CONSTRUCTION 
EXISTING MILE MARKERS AND TENTH-MILE MARKERS AND DELINEATORS 

All mile markers and tenth-mile markers are to be maintained during construction of this project. The Contractor 
will be allowed to temporarily relocate them to avoid damage to them or for constructability purposes. The mile 
markers and tenth-mile markers may be moved but the new location must be visible to traffic and be reasonably 
close to their original location. The mile markers must be returned to their original location upon completion of 
construction at that location. Cost for this work shall be included in the bid price for the various pay items in the 
contract, unless the work is specifically called for in the contract documents. 

If the contract calls for replacement of existing mile markers and/or tenth-mile markers, they shall remain in 
place, or reset to a location reasonably close to their original location, until the new markers are installed.   
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SPECIAL NOTE 

BIRD / BAT WASTE AWARENESS 

1 of 1 10/15 TPES 

The Contractor should be aware that there may be bird/bat waste in the work area.  The waste may contain trace 
amounts of metals and the fungus Histoplasma capsulatum.  Exposure to this fungus can result in the disease 
histoplasmosis.  Proper health and safety precautions shall be identified in the contractor’s health and safety plan 
in accordance with section 107-05. The disposal facility that accepts the bird/bat waste may need documentation 
as to its composition to determine that it is non-hazardous and/or otherwise suitable for disposal at that location. 
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BRIDGE (BIN) PLATE 

02150 08-23-95
L 9-6-07 06-12-07Page 1 of 2

One Bridge Identification Number (BIN) plate will be required for each bridge in this contract.  For each 
bridge there may, or may not, be an existing BIN plate. 

Therefore, one of the following conditions will exist with regard to BIN plates for any particular 
structure: 

Condition No. 1.  A BIN plate is attached to the structure but the nature of the work to be done does not 
require its removal. 

Condition No. 2.  A BIN plate is attached to the structure and the nature of the work to be done requires 
its removal.  

Condition No. 3.  A BIN plate is attached to the structure and is defaced, or otherwise damaged. 

Condition No. 4.  A BIN plate is not attached to the structure. 

Under Condition No. 1. the Contractor's sole obligation shall be to protect the plate from damage during 
the course of the work. 

Under Condition No. 2. the Contractor shall be required to remove and store the BIN plate until such time 
as the BIN plate may be reinstalled without danger of damage.  This requirement shall also apply if the 
BIN plate is being transferred from an existing abandoned bridge to a new in-service bridge.  The 
Contractor shall furnish all necessary expansion anchors. 

Under Condition No. 3. the Contractor shall be required to furnish and install a new BIN plate, and 
remove the damaged BIN plate.  The Contractor shall furnish the panel with reflective background, 
numerals and expansion anchors.  IF the BIN number cannot be deciphered the Engineer will supply the 
number. 

Under Condition No. 4. the Contractor shall be required to furnish and install a BIN plate on the 
completed structure.  The Engineer will supply the Bridge Identification Number.  The Contractor shall 
furnish the panel with reflective background, numerals and expansion anchors. 

Regardless of which condition governs the BIN plate installation, should damage occur to the BIN plate 
and the Engineer determines it cannot be repaired, the Contractor shall furnish a new plate consisting of 
the panel with reflective background, numerals, and expansion anchors at no expense to the State.  If the 
Engineer determines the BIN plate may be repaired, repair shall be done at no expense to the State.  This 
requirement applies to all four conditions. 

The material requirements for the three parts of the BIN plate are: 

Panel with reflective background.  The aluminum panel and reflective background shall conform to the 
material and fabrication requirements of Material Specification 730-01,  Aluminum Sign Panels.  The 
background material shall be green reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting).  The size of the panels shall be 1/8 inch thick by 3 inch by 12 inch.  The panels shall 
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BRIDGE (BIN) PLATE 

02150 08-23-95
L 9-6-07 06-12-07Page 2 of 2

have two 5/16 inch drilled or punched holes for mounting, located 1/2 inch from the ends of the panel and 
1 1/2 inch from the top or bottom of the panel.  The reflective sheeting used to form the background shall 
be a minimum of 3 inches wide by 10 inches long, or may be a full 12 inches long. 

Numbers.  The numbers shall be reflective sheeting conforming to Materials Specification 730-05.01 
(Class A Sheeting), except that the adhesive shall be pressure-sensitive such that the numbers can be 
applied to the background in the field.  The numbers shall be 2 inches high and silver-white in color 
conforming to FHWA series C dimensions. 

Prior to placing the cutout numbers on the panel, the reflective background shall be clean and free of dirt 
and oil which may adversely affect proper adhesion.  The numbers shall be placed on the reflective 
background, perpendicular to the longitudinal axis of the panel, and vertically centered.  The reflective 
background and numbers shall be coated and/or edge sealed in accordance with the recommendations of 
the sheeting manufacturer. 

Expansion Anchors.  1/4 inch diameter by 1 1/2 inch long stainless steel nail drive expansion anchors 
meeting GSA Specification FF-S-325, #3.2.5.2 shall be used to attach the BIN plates to concrete and 
masonry surfaces. 

The BIN plates shall be attached to the beginning abutment of the bridge using expansions anchors.  The 
plate shall be placed high on the abutment, near the fascia of the bridge. 

The cost of this work shall be included in the various items of the contract. 
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MATERIAL TRANSFER VEHICLE (MTV)  

 Rev. 01/24 REB   

 
The Contractor is required to use a self-propelled Material Transfer Vehicle (MTV) to transfer asphalt pavement 
from the hauling units to the paving equipment when placing asphalt for mainline paving.   
 
The MTV system shall be specifically designed and constructed for the purpose of unloading delivery vehicles, 
storing, and remixing asphalt materials, and transferring materials to the paver. No substitutes such as pick-up 
machines will be allowed. The MTV shall have a storage bin and a conveyor system to deliver the asphalt mixture 
to the paving equipment. In addition to the MTV, the asphalt paver shall be equipped with a paver hopper insert. 
The paver hopper insert, or MTV shall have a remixing auger system capable of continuously blending the asphalt 
for the purposes of eliminating segregation in the finished mat. The combined minimum storage capacity of the 
MTV and paver hopper insert shall be 30 tons. The Engineer shall approve all equipment prior to commencement 
of paving.  
 
Use of the MTV system for paving on bridge structures is not required. The MTV system shall not exceed 
maximum legal loadings when crossing structures. 
 
An MTV will not be required when placing Truing and Leveling pavement courses. 
 
Operation of the MTV shall be non-contact with the paver and controlled by an auto tracking mechanism that 
synchronizes the machine’s forward speed with the paver. The MTV shall provide continuous flow of asphalt to 
the paver during daily paving operations. If a discontinuous flow of asphalt occurs or if excessive segregation is 
evident in the finished surface, paving shall be halted and the Contractor must take necessary corrective actions 
prior to the resumption of paving.   
 
General operation and cleaning restrictions of the MTV shall meet the requirements of Section 404 for Pavers. 
 
The cost for the MTV and paver hopper insert shall be included under the appropriate asphalt pavement items.   
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SPECIAL NOTE 
 

PG BINDER AND MIX DESIGN LEVEL 
 
Requirements of this note apply to all Section 404 Asphalt Pavement items in this 
contract, except for shim, permeable base, temporary pavements, and miscellaneous, 
which may use non-modified PG binders such as PG 64S-22 and PG 64H-22. 

 
PG BINDER 

 
Use polymer or Terminal Blend Crumb Rubber modified PG 64E-22 (Extreme) meeting 
the requirements of AASHTO M 332, Standard Specification for Performance Graded 
Asphalt Binder using Multiple Stress Creep Recovery (MSCR), for the production of 
asphalt mixtures for this project. In addition, the binder grade must also meet the 
elastomeric properties as indicated by one of the following equations for %R3.2: 

 
1. For Jnr3.2 ≥ 0.1, %R3.2 >29.371 * Jnr3.2-0.2633 
2. For Jnr3.2 <0.1, %R3.2 > 55 

 
Where: 
R3.2 is % recovery at 3.2 kPa 
Jnr 3.2 is the average non-recoverable creep compliance at 3.2 kPa 

 
When terminal blend CRM PG binder is used, the following shall apply: 

• Crumb rubber particles shall be finer than #30 sieve size. 
• The CRM PG binder shall be storage-stable and homogeneous. 
• The Dynamic Shear Rheometer (DSR) shall be set at 2-mm gap. 
• The CRM PG binder shall be 99% free of particles retained on the 600 µm sieve 

as tested in accordance with Section 5.4 of M 332. 
 
Use of poly-phosphoric acid (PPA) to modify the PG binder properties is prohibited for 
mixtures containing limestone, limestone as an aggregate blend component, limestone 
as a constituent in crushed gravel aggregate, or recycled asphalt pavement (RAP) that 
includes any limestone. This prohibition also applies to the use of PPA as a cross- 
linking agent for polymer modification. 

 
MIX DESIGN 

 
The mixture designs must be developed in accordance with the criteria specified in the 
asphalt pavement items that are appropriate for the Mixture Design Level of 100 
Gyrations. 

 
Note: The PG binder for this project will be modified with polymer or CRM 
additives to meet the requirements stated above. Handling of the asphalt mixture 
shall be  discussed at pre-construction and pre-paving meetings. 
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3440 

L07/11/02 

L07/11/02, L09/06/07, L09/01/15 

Page 1 of 1 

ASPHALT WITH CRUSHED GLASS 

SCOPE. This specification covers the requirements for the addition of crushed glass to asphalt 

mixtures. The provisions of Section 404 - Asphalt Pavements 406 – Asphalt Pavements with Fibers 

applies except that the Contractor has the option of blending of the crushed glass in the following 

mixes: 

If the Contractor chooses the crushed glass option, the following modifications to the Standard 

Specifications shall apply: 

MATERIAL REQUIREMENTS 

Crushed glass shall be subject to the approval of the Regional Materials Engineer prior to its use. The 

crushed glass shall contain no more than 1% (by weight) contaminants and shall meet the following 

gradation: 

Sieve Size Percent Passing 

3/8 inch 100 

1/4 inch 90 - 100 

No. 30 0 - 20 

Note: The gradation requirements may be modified upon approval by the Regional Materials Engineer. 

Crushed glass may be included in the mixture up to 5%, maximum, of the total aggregate weight. The 

crushed glass, aggregate, and Performance-Graded Binder (PGB) shall meet the requirements specified in 

the Standard Specification §401-2.01 Asphalt Mixture Designs and §401-2.04 Performance-Graded 

Binder. 

CONSTRUCTION DETAILS 

The crushed glass shall be proportioned from a separate feed bin approved by the Regional Materials 

Engineer. In addition, all requirements pertaining to aggregate shall apply to crushed glass including the 

equipment requirements for automatic proportioning and recording as stipulated for aggregate in §401- 

3.08 Asphalt Mixing Plant. 

METHOD OF MEASUREMENT. The provisions of §401-4 and §404-4, Method of Measurement, 

shall apply. 

BASIS OF PAYMENT. The provisions of §404-5 and 406-5, Basis of Payment, shall apply. 

1 1/2 inch  Nominal Max. Size 
1 inch   Nominal Max. Size 
3/4 inch  Nominal Max. Size 
Truing and Leveling Course 
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USE OF RECLAIMED ASPHALT SHINGLES (RAS) IN THE PRODUCTION OF 
ASPHALT MIXTURES 

DESCRIPTION.  The provisions below cover the use of Reclaimed Asphalt Shingles (RAS) in 
the production of asphalt mixtures. Sections 401 and 402 of the NYS Standard Specifications 
apply except as modified herein.  

MATERIAL REQUIREMENTS  

The Contractor has the option of using the following: 

• Manufactured Waste (MW) RAS may be used in shim, base, binder, and top courses
(excluding 6.3 HMA Top Course, Waterproofing Bridge Deck Overlay, and Ice Retardant
mixtures).

• Post Consumer Waste (PCW) RAS and may be used in shim, base and binder courses.

The RAS must be stockpiled at the plant facility and shall be subject to the approval of the 
Regional Materials Engineer (RME) prior to its use. RAS shall meet the following 
requirements: 

• Shall be from a source that has obtained a beneficial use determination (BUD) from the
NYS Department of Environmental Conservation (DEC) as specified in 6 NYCRR 360-
1.15.

• Shall be certified to be asbestos free.
• Shall be completely free of nails. In addition, it shall contain no more than 1% by weight

of other deleterious materials such as glass, wood, plastic, etc.
• Shall meet the following gradation:

Sieve Size Percent Passing 
Min. Max. 

¼ inch (6.3 mm) 100 - 
#4 (4.75 mm) 90 100 
#8 (2.36 mm) 75 90 
#16 (1.18 mm) 50 70 

#30 (0.600 mm) 30 55 
#50 (0.300 mm) 15 40 
#100 (0.150 mm) 5 25 
#200 (0.075 mm) - 15 

The maximum RAS allowed in the mixture is 2% by weight of the total mixture.  A Control 
Plan for using shingles in HMA shall be developed and submitted to the Regional Materials 
Engineer detailing the control and testing of the stockpiles. RAS shall be uniformly blended with 
RAP to reduce clumping and must be stockpiled separate from other stockpiles. Other methods 
of reducing RAS clumping can be utilized with the approval of the RME. 

Rejuvenator.  A rejuvenator shall be added to PCW RAS using a pugmill or similar equipment 
to pre-blend and stockpile the rejuvenated PCW RAS. Alternatively, a spray system may be used 
to spray the rejuvenator onto the PCW RAS prior to its introduction into the plant mixer. The 

EI 15-007 Page 1 of 2 L 09/10/2015 
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USE OF RECLAIMED ASPHALT SHINGLES (RAS) IN THE PRODUCTION OF 
ASPHALT MIXTURES 

EI 15-007 Page 2 of 2 

rejuvenator shall meet the requirements of ASTM D 4552, Standard Practice for Classifying 
Hot-Mix Recycling Agents. Other liquid products or methods which facilitate softening of the 
PCW RAS binder may be used with the approval of the Regional Materials Engineer. The 
application rate shall be as recommended by the rejuvenator supplier. 

Mixture Design. Prior to production of the HMA, the mixture design shall be developed to meet 
all the requirements in the latest Materials Method (MM) 5.16, Hot Mix Asphalt (HMA) Mixture 
Design and Mixture Verification Procedures, available on the Department’s website. The 
mixture design shall also meet the performance test criteria listed in the table below. The testing 
must be performed by an AASHTO Materials Reference Laboratory (AMRL) approved 
laboratory that has the capability of performing these tests. When RAS is used in conjunction 
with RAP, the total percentage of reclaimed material shall not exceed the maximum of 20% for 
Top Course and Binder Course, and 30% for Base Course currently allowed under the 
specifications during the production of HMA.  

Mixture Performance Test Requirements 
Tests Specification Criteria

Dynamic Modulus, AASHTO TP 79 Report 
Flow Number, AASHTO TP 79 200, min. 
Flexural Beam Fatigue, AASHTO T 321, 750µ-Strains 10,000 cycles, min. 
Overlay Tester, TxDOT TEX-248F 300 cycles, min.

Reclaimed PG Binder Ratio: The ratio of reclaimed PG binder from the RAP and RAS to the 
total PG binder content shall not exceed 0.2. 

CONSTRUCTION DETAILS 

The provisions of Section 401 and Section 402 apply except that the RAP/RAS stockpile shall be 
tested at a frequency of at least once per day of production to determine the asphalt content and 
the gradation of the combined reclaimed material.  

L 09/10/2015 
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11/17/14 

REINFORCEMENT FOR CEMENT CONCRETE 

Bar reinforcement and wire fabric reinforcement specified in the Contract Documents shall be in accordance with 
the following: 

Bar Reinforcement used on this project shall meet the requirements of Section 709-01 Bar Reinforcement, 
Grade 60, or Section 709-14 Bar Reinforcement, Grade 75, as detailed on the plans. No substitutions will be 
allowed.  Bar reinforcement for the items listed below shall be galvanized and fabricated in accordance with 
ASTM A767 and meet the requirements of Section 709-11 Galvanized Bar Reinforcement.  The requirements 
of ASTM A767 Section 4.3 (Chromating) will not be waived. 

Wire Fabric Reinforcement used on this project shall meet the requirements of Section 709-02 Wire Fabric 
for Concrete Reinforcement.  No substitutions will be allowed.  Where wire fabric reinforcement is required 
for any of the items listed below, it shall be galvanized in accordance with Section 719-01 Galvanized 
Coatings and Repair Methods, Type I.  Galvanized wire fabric reinforcement shall be fabricated and 
galvanized in accordance with ASTM A123 and ASTM A767.  The requirements of ASTM A767 Section 4.3 
(Chromating) will not be waived. 

Item Numbers that require the use of Galvanized Bar Reinforcement and/or Galvanized Wire Fabric 
Reinforcement on this project are as follows: 

606.3042 
644.11 
644.20 
644.421120 

Reinforcement for Reinforced Concrete Pipe and Related Drainage Structures shall meet the requirements of 
Section 706 – Concrete, Clay, and Plastic Pipe. 
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SPECIAL NOTE: 
SECTION 644 – DRILLED SHAFT FOUNDATIONS FOR OVERHEAD SIGN STRUCTURES 

1. The drilled shaft foundations for these structures derive some or all of their capacity from side friction along
the length of the shaft.  The development of side friction is dependent upon fluid concrete being placed
directly against soil along the length of the shaft.  Under no circumstances shall temporary casings be left in
place.  All temporary casings shall be removed as the concrete is placed.

2. Due to the presence of groundwater and loose cohesionless soil at the base of the drilled shaft, it may not be
possible to dewater the shaft and place Class A concrete in the dry, as specified in Subsection 644-3.05 A.
For these situations, the shaft excavation shall not be dewatered and shall be concreted with Class G tremie
concrete in accordance with Subsection 555-3.05 Depositing Structural Concrete Under Water.  The bottom
of the shaft excavation shall be cleaned of loose material to the satisfaction of the Engineer immediately prior
to concreting.  The cost of this work shall be included in the unit price bid for Drilled Shaft for Overhead Sign
Structures.
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Anchor Rod Installation and Nut Tightening 

and Re-tightening Procedure for Sign 
Structures and High Mast Lighting 

(Excerpted & Modified from FHWA NHI 05-036) 

Page 1 of 6 

Installation of Anchor Rods: 
Proper installation of the anchor rods is the responsibility of the foundation contractor, and 
inspection and testing is to be performed by the foundation contractor. Records shall be kept of 
the dates and results of testing and inspection, and these records shall be available for the 
Design Engineer or their representative to review. The Design Engineer may require that their 
representative witness the inspection and testing. 

Prior to placing the anchor rods in the concrete, an anchor rod rotation capacity test shall be run 
with at least one anchor rod from every lot. This test shall be run in a Skidmore-Wilhelm device. 
The test consists of Steps 2 through 14 of the tightening procedures (presented later), adapted 
as necessary because there is no post or crane, and there is only one anchor rod.  NCHRP 
Report 469 recommends that the nut be rotated at least to the required rotation given in Table 1. 
After the test, the nuts shall be removed and inspected for damage to their threads. 

Then the anchor rod is removed from the test plate and restrained while the nuts are turned 
onto the bolts well past the location of the leveling nut and top nut in the test and backed off by 
one worker using an ordinary wrench (without a cheater bar). The threads are considered 
damaged if more than minimal effort is required to turn the nut. If there is no damage to the 
anchor rod or nut during this test, they may be used in the foundation. If there is damage to the 
threads or an inability to attain at least the verification torque, the lot of anchor rods shall be 
rejected. 

TABLE 1 

Nut Rotation for Turn-Of-Nut Pretensioning 

Anchor Rod Diameter, in. 
Nut Rotation from Snug-Tight Condition a, b, c 

F1554 Grade 36 F1554 Grades 55 and 105 
A615 and A706 Grade 60 

≤1 1/2 1/6 Turn 1/3 Turn 

>1 1/2 1/12 Turn 1/6 Turn 
a. Nut rotation is relative to anchor rod. The tolerance is plus 20 degrees.
b. Applicable only to double-nut-moment joints.
c. Beveled washer shall be used if: The faying surface of the base plate is sloped more than 1:20

(2.86°).

The recommended procedure for installing anchor rods in the foundation is as follows: 

1. Anchor rods shall be installed as a group and shall be secured against relative
movement and misalignment, such as with a template set composed of rings with
nuts on both sides at two locations along the length of the anchor rods. One of the
plates or rings is usually above the top of concrete and is reused as a template,
see Figures 1 and 2. Where Structures require two posts, such as quad-truss
span sign structures and cashless tolling gantries, a template shall also be
required to verify the locations of the two anchor rod assemblies in the two
separate foundations.

2. The template set with anchor rods shall be secured in its correct position in
accordance with the drawings.
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Anchor Rod Installation and Nut Tightening 

and Re-tightening Procedure for Sign 
Structures and High Mast Lighting 
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3. The concrete shall be placed and cured.

Figure 1. Four Anchor Rod Group in a Template. 

Figure 2. Template Secured to the Forms to Ensure Proper Alignment. 
Note Anchor Rod Threads Taped to Prevent Contamination by Concrete. 

4. If a top template is above the concrete surface, it may be removed 24 hours after
placing the concrete.

5. The exposed part of the anchor rods shall be cleaned with a wire brush or
equivalent and lubricated with beeswax or toilet-ring wax.
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Anchor Rod Installation and Nut Tightening 

and Re-tightening Procedure for Sign 
Structures and High Mast Lighting 

(Excerpted & Modified from FHWA NHI 05-036) 
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6. After at least 24 hours, the anchor rods shall be inspected visually to verify that
there is no visible damage to the threads and that their position, elevation, and
projected length is within the tolerances of the AISC Code of Standard Practice
for Steel Buildings and Bridges; and that the misalignment from vertical is no
more than 1:40. It is good practice to use a steel or wood template with the hole
pattern to check the base of the post and the anchor rods. The nuts shall be
turned onto the rods well past the elevation of the bottom of the leveling nut and
backed off by one worker using an ordinary wrench without a cheater bar.

7. Once the concrete has reached required strength, anchor rods are ready to be
subjected to erection loads.

 Procedure for Anchor Rod Nut Tightening and Follow-Up Re-tightening: 
Anchor rod connections require some level of pretensioning.  Only installation of double-nut- 
moment joints (the “double-nut” in this connection is the Lower Top Nut and the Leveling Nut as 
shown on the contract drawings) is covered in this section since single-nut joints are not 
permitted for these types of structures. Requirements for fatigue-loaded, threaded-shear-and-
uplift joints may be derived from the installation requirements of double-nut-moment joints. 

The "turn-of-the-nut" method is primarily relied upon to achieve a certain pretension between 
the double nuts of the anchor rods. Although torque is a poor way to install bolts and anchor 
rods, it is the only alternative for defining snug-tight conditions, inspection, and retightening. 
Lubrication of the threads of the anchor rod, the threads of the nut, and the bearing surface of 
the nut is required for proper installation.  Beeswax and toilet-ring wax have been shown to 
provide good lubrication. In this document, the snug-tight condition for anchor rods is defined as 
nuts tightened to a torque between 20 and 30 percent of the verification torque computed using 
the following equation: 

Tv = 0.12dbFI 

Where 

Tv = verification torque (inch-kips) 
db = nominal body diameter of the anchor rod (inches) 
FI = installation pretension (kips) equal to 50 percent of the specified minimum 

tensile strength of F1554 Grade 36 rods, and 60 percent for the rest of 
threaded fasteners. 

Research by Till and Lefke has shown that a value of 0.12 in this relationship is adequate for 
common sizes and coatings of anchor rods. (Note: the torque in "in-kips" can be multiplied by 
83.3 to get ft-lb). 
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Very large torque may be required to properly tighten anchor rods greater than 1 inch in 
diameter. A “cheater bar” such as a pipe or extension handle as much as 10 feet long may be 
required for the torque wrench. For snugging the leveling nuts, an open-end wrench with a 10-
foot-long pipe or extension handle will typically suffice. Tightening the Lower Top Nuts for 
anchor rods greater than 1 inch in diameter may require either of the following: 

• A hydraulic torque wrench (Figure 3) or
• A box end "slug" or "knocker" wrench with a 10-foot-long pipe or extension handle.

Figure 3. A Hydraulic Torque Wrench Tightening Anchor 
Rod Nuts to Achieve Needed Rotation. 

The box end wrench may be moved by impact with a sledgehammer or by the efforts of several 
workers. Inadequately tightened bolts can lead to fatigue failures and further loosening of the 
nuts under cyclic loading. A less likely outcome of failure to follow the tightening procedure is 
over-tightened rods and associated plastic deformation and stripping of the threads, which may 
require removal and replacement. 

The following steps provide a recommended anchor rod-nut installation tightening and re- 
tightening procedure: 

1. The proper position of the anchor rods and the proper hole pattern on the post
are verified (with a template).

2. It shall be verified that the nuts can be turned onto the rods well past the
elevation of the bottom of the leveling nut and backed off by one worker using an
ordinary wrench without a cheater bar.

3. If the threads of anchor rods were lubricated more than 24 hours before placing
the leveling nut or have been wet since they were lubricated, the exposed
threads of the anchor rods shall be re-lubricated. Leveling nuts shall be cleaned,
threads and bearing surfaces lubricated.

90



 
Anchor Rod Installation and Nut Tightening 

and Re-tightening Procedure for Sign 
Structures and High Mast Lighting 

(Excerpted & Modified from FHWA NHI 05-036) 

Page 5 of 6 

4. The leveling nuts are placed on the anchor rods and made level.

5. Leveling nut washers shall be placed.

6. Next, the post or end frame is brought in and positioned with a crane.
7. The post or end frame is set plumb and base plate leveled (or as shown on the

erection drawings) and the nuts are tightened. The following is the installation
sequence for double-nut-moment joints using the "turn-of-the-nut" method of
pretensioning.

8. Lower Top Nut washers shall be placed.

9. Threads and bearing surfaces of the Lower Top Nuts shall be lubricated, placed,
and tightened to the snug-tight condition in the star pattern as indicated on the
erection drawings.

10. Leveling nuts shall be tightened to the snug-tight condition in the same star pattern.

11. At this point, the installation crew shall verify if beveled washers are necessary.
Beveled washers are necessary under the leveling and Lower Top Nuts if the
faying surfaces of the base plate have a slope greater than 1:20 (2.86°) and/or
any nut could not be brought into firm contact with the flat washer/base plate due
to anchor rod vertical misalignment. If any beveled washer is required, the
installation crew shall disassemble the joint as necessary, add the beveled
washer(s) and retighten (in a star pattern) to the snug-tight condition, the Lower
Top Nuts and leveling nuts.

12. Before tensioning the anchor rods, the reference position of the Lower Top Nuts
in the snug-tight condition shall be marked with a suitable marking on one flat
location on the top of the nut, with a corresponding reference mark on the base
plate at each rod. Lower Top Nuts shall be turned in increments in a star pattern
(at least two full tightening cycles) to the nut rotation specified in Table 1. After
tightening, the nut rotation shall be verified by verifying the angle between the
mark on the Lower Top Nuts and the base plate marks. For cantilever
structures, this tensioning shall not be performed until the entire structure
is erected. Refer to plan sheet notes for more erection information
regarding cantilever structures.

13. The load may be released from the crane.

14. A torque wrench shall be used to verify that a torque at least equal to the
computed verification torque, Tv, has been achieved, or requires additional
tightening of the leveling nuts and Lower Top Nuts. An inability to achieve this
torque shall be interpreted to indicate that the threads have stripped and shall be
reported to the Design Engineer.
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15. After at least 48 hours, the torque wrench shall be used to verify that a torque of
at least 110 percent of the verification torque, Tv, has been achieved, or requires
additional tightening of the leveling nuts and Lower Top Nuts. An inability to
achieve this torque shall be interpreted to indicate that the threads have stripped
and shall be reported to the Design Engineer.

16. The nuts on the anchor rods shall be prevented from loosening.  Upper Top Nuts
shall be installed "Snug Tight" against the Lower Top Nuts after full tensioning
and re-tightening as described in #15 above to prevent nut loosening. Refer to
contract drawings for details. Tack welding in lieu of installation of the Upper Top
Nut will not be permitted.
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DELIVERY AND PICK-UP 
OF 

SIGN PANELS, MILE MARKERS, DELINEATORS AND SNOWPLOW MARKERS 

Overhead and ground-mounted sign panels, mile markers, delineators and/or snowplow markers included in the 
project will be supplied by the Thruway Authority and delivered to the Larchmont Section Maintenance facility 
located at 629 Fifth Avenue, Larchmont, NY 10538 (near Milepost NE 7.2, Southbound) for pick-up by the 
Contractor.  The Contractor shall request the signs from the Engineer a minimum of 45 days prior to the 
scheduled installation. The Contractor shall inspect the condition of the signs and notify the Engineer of any 
defects prior to pick-up. 
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3530 

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2 

Bituminous Stabilized Course 0.065 t PGB/yd3 302.01 

Asphalt Treated Permeable Base, 
Type 2 0.035 t PGB/t 404.0289 

Shim Course 0.0825 t PGB/t 404.0589 

6.3 Top Course 0.067 t PGB/t 404.068X, 406.068X 

9.5 Top Course, T&L, Shoulder Course 0.062 t PGB/t 404.09XX, 404.4189, 406.09XX 

9.5 Stone Matrix Asphalt 0.067 t PGB/t 421.095Z01RR 

12.5 Top Course, T&L, Shoulder Course, 
Binder Course 

0.055 t PGB/t 404.12XX, 404.4289, 406.12XX 

12.5 Stone Matrix Asphalt 0.060 t PGB/t 421.125Z01RR 

19 Binder Course 0.049 t PGB/t 404.19X9, 404.4389, 406.19X9 

19 Stone Matrix Asphalt 0.054 t PGB/t 421.195Z01RR 

25 Binder Course 0.045 t PGB/t 404.25X9, 404.4489, 406.25X9 

37.5 Base Course, Binder Course 0.040 t PGB/t 404.37X9, 404.4589, 406.37X9 
Paver Placed Surface Treatment, 
Types A, B, and C 0.064 t PGB/t 415.0X0F0118 

Micro-Surfacing, Quick-Set Slurry 0.078 t PGB/t   413.0X0F0118, 414.0X0F0118 
Straight Tack Coat 0.0026 t PGB/gal 407.0103 

Asphaltic Sealants (ASTM 6690) 0.0027 t PGB/gal 402.75XXXX18, 402.76XX0018 

Chip Seal 0.0027 t PGB/gal 410.30, 410.02030006 

Asphalt Emulsion for Cold Recycling 0.0027 t PGB/gal 416.02XX00RR, 416.20XX00RR, 416.2X, 
416.21XX00RR 

Fog Seal and Dilute Tack Coat 0.0016 t PGB/gal 407.0102, 407.01XXXXRR, 410.40, 416.30, 
416.040000RR, 416.300000RR 

PG Binder for Cold Recycling 0.0043 t PGB/gal 416.22, 416.030000RR, 416.22000018 

Asphaltic Sealant – Clean & Seal 0.00004 t PGB/LF 
0.225 t PGB/LNMI 

402.76XX0008, 412.76XX0001 

Asphaltic Sealant – Treating Cracks 0.240 t PGB/LNMI 412.76040001 

Asphaltic Sealant – Rout & Seal 0.00005 t PGB/LF 
0.270 t PGB/LNMI 

402.760100RR, 412.760100RR, 
412.760300RR 

Repair of Asphalt Pavement, 
Temporary Asphalt 

See Note 4 633.14, 633.15, 633.16, 619.06XX 

Truing and Leveling, Asphalt Sidewalks, 
Driveways, Bike Paths, Gutters 

See Note 5 404.0179, 404.0189, 406.0179, 406.0189, 
608.020102, 624.02XXXX 

Waterproof Bridge Deck Overlay 0.0725 t PGB/t 402.907X0X18 
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Notes: 
1. In accordance with Standard Specification §698-3.01, the index value for the asphalt price adjustment is

the average posted price of Performance Graded Binder (PGB) for the month of bid letting.
2. Item Number - This is the contract pay item number under which these materials are most frequently

paid. Unless indicated otherwise, materials similar to those indicated under the column entitled
“Material Description” are also eligible for adjustment using the factor listed for a similar material with
the same pay unit regardless of the actual contract pay item number.

3. Quality Adjustment Items (404/406/608/624) are not eligible for asphalt price adjustment.
4. Asphalt Price Adjustment Conversion Factor based on unit of TON of asphalt placed, not the pay unit of

this item. The conversion factor for Asphalt Pavement Repair and Temporary Asphalt will be based on the
actual asphalt mixture used.

5. The conversion factor for Truing and Leveling, Driveways, and other items that allow asphalt mix
options, will be based on the actual asphalt mixtures used.

6. A two-digit suffix (RR) at the end of a contract pay item indicates a special specification.
7. The conversion factors for Asphalt Mixtures with slag shall be increased by 25%.
8. t = ton; LF = linear feet; LNMI = lane miles

ASPHALT PRICE ADJUSTMENT1 CONVERSION FACTORS 
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FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 

MATERIAL DESCRIPTION    CONVERSION FACTOR ITEM NUMBER2,7

Unclassified Excavation 0.35 gal/yd3 203.02 

Embankment 0.10 gal/yd3 203.03, 620.XX 

Fill 0.45 gal/yd3 203.05, 203.06, 203.07, 203.08XX, 203.20, 
203.21, 203.25 

Controlled Low Strength Material 1.00 gal/yd3 204.01, 204.02, 204.03, 204.04 

Trench / Culvert / Structure Excavation 0.50 gal/yd3 206.01, 206.0201 

Bituminous Stabilized Course 1.40 gal/yd3 302.01, 307.01 

Subbase Course 1.00 gal/yd3 304 Items 

Asphalt Mixtures 2.50 gal/ton 404 Items3, 405.01, 406 Items3, 421 Items3, 
608.0201023, 619.06014, 624.02XXXX3,4, 
633.143,4, 633.153,4, 633.163,4 

Diamond Grinding 0.13 gal/yd2 505 Items3 

Milling 0.10 gal/yd2 490 Items 

Cold Recycling Asphalt Concrete 0.08 gal/yd2 416.XXXXXXRR

Portland Cement Concrete Pavement 1.00 gal/yd3 502 Item3, 503.1010, 603.1011, 503.1012 
Fill Type Retaining Walls 0.45 gal/yd3 554.30XX5, 554.315, 554.4X5 
Footing Concrete & Concrete for Structures 
– All classes

1.00 gal/yd3 555.0104, 555.0105, 555.05, 555.06, 
555.07, 555.08, 555.09, 555.10, 555.11, 
555.0011, 555.0012, 555.0021, 555.0022, 
555.0031, 555.0032 

Structural Approach Slabs 0.33 gal/yd2 557.2001, 557.2002, 557.2003, 557.2009, 
557.22, 557.1011, 557.1012, 557.1013, 
557.1019, 557.2019 

Superstructure Slabs with bottom 
formwork 

0.25 gal/yd2 557.01XX, 557.07, 557.30, 557.41XX, 
557.1111, 557.1112, 557.1113, 557.1119, 
557.13, 557.2119 

Superstructure Slabs - no bottom formwork 0.15 gal/yd2 557.05XX, 557.09, 557.43XX, 557.1211, 
557.1212, 557.1213, 557.1219, 557.2219 

Overlay Concrete 0.05 gal/yd2 584.3001nn, 584.3002nn, 584.3009nn, 
584.3101nn, 584.3102nn, 584.3103nn, 
584.3109nn, 584.3200nn, 584.0301nn, 
584.0302nn, 584.0303nn, 584.0309nn, 
584.0320nn 

Concrete Barrier, Type A 0.16 gal/ft 606.3001, 606.3021, 606.3031 

Concrete Barrier, Type B 0.19 gal/ft 569.01, 606.3002, 606.3022, 606.3032 

Concrete Barrier, Type C 0.22 gal/ft 606.3003, 606.3023, 606.3033 

Concrete Barrier, Half Section 0.11 gal/ft 569.02, 569.06, 606.3004, 606.3024, 
606.3034 

Concrete Barrier, Single Slope 0.23 gal/ft 569.05, 569.07, 606.3041, 606.3043, 
606.3044 
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FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 
MATERIAL DESCRIPTION CONVERSION FACTOR ITEM NUMBER2,7 

Concrete Barrier Texas & Wide, 
Single Slope 

0.28 gal/ft 569.08, 606.3051, 606.3053, 606.3054 

Concrete Barrier Half Section, Single Slope 0.17 gal/ft 569.04, 606.3061, 606.3063, 606.3064 
Vertical Faced Concrete Parapet 0.10 gal/ft 569.03 

Removal and Replacement of Structural 
Concrete 

1.00 gal/yd3 582.05, 582.0051 

Gravel, Stone, Slag 1.00 gal/yd3 411.01, 411.02, 411.03, 623.1X 

Concrete Sidewalks and Driveways 1.00 gal/yd3 608.01XX 

Concrete Curb 0.10 gal/ft 609.04XX, 609.05XX 

Topsoil 0.45 gal/yd3 610.10, 610.11XX, 610.14XX 

Turf Establishment - Performance 0.05 gal/yd3 610.16010020 

Notes: 
1. In accordance with Standard Specification §698-3.02, the index value for the fuel price adjustment is the

posted price for the month of bid letting.
2. Item Number - This is the contract pay item number under which these materials are most frequently paid.

Unless indicated otherwise, materials similar to those indicated under the column entitled “Material
Description” are also eligible for adjustment using the factor listed for a similar material with the same pay
units regardless of the actual contract pay item number.

3. Quality Adjustment Items (404/406/502/505/555/557/569/582/584/608/624) are not eligible for fuel price
adjustment.

4. Fuel Price Adjustment Conversion Factor based on units of TONS of asphalt placed, not the pay units of this
item.

5. Fuel Price Adjustment Conversion Factor based on units of CY of backfill paid under this item, not the pay
units of this item.

  

FUEL PRICE ADJUSTMENT1 CONVERSION FACTORS 
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   10/05 

SPECIAL NOTE: 
CONCRETE BARRIER TO GUIDE RAIL AND MEDIAN BARRIER 

Concrete barrier sections that connect to other types of guide rail or median barrier (box beam, corrugated beam, 
thrie beam, etc.) shall be pre-cast in accordance with Section 704-05. 
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CONTRACT GOALS FOR DBE/MWBE/SDVOB PARTICIPATION 

The New York State Thruway Authority herein after, (“Authority”) is committed to providing and 
ensuring Minority-owned Business Enterprises (MBE), Women-owned Business Enterprises, 
(WBE) Service-Disabled Veteran-owned Business Enterprises (SDVOB) and Disadvantaged 
Business Enterprises (DBE) with opportunities to participate in the Authority’s contracting and 
procurement processes in accordance with Title 49, Part 26 of the United States Code of Federal 
Regulations (CFR), New York State Executive Law, Articles 15-A, 17-B, and all applicable 
federal and state laws, rules, regulations and Executive Orders, including but not limited to 
Executive Order 177 - Prohibiting State Contracts with Entities that Support Discrimination, as 
incorporated herein and/or contained in the NYS Department of Transportation Standard 
Specifications Section 102, “Bidding Requirements and Conditions” to the extent applicable to the 
contract. 

Goal(s) have been established for this Contract/Agreement, expressed as a percentage of the total 
Contract/Agreement amount as follows: 

Disadvantaged Business Enterprise - DBE (Federal-Aid)  

Disadvantaged Business Enterprise (DBE) Participation Goal:            % 

Directories and/or Information related to the current certification status of Disadvantaged Business 
Enterprises can be obtained from the New York State Certified DBEs website at:  
https://nysucp.newnycontracts.com 

Minority/Women-Owned Business Enterprise - MWBEs (Non Federal-Aid) 

Minority Business Enterprise (MBE) Participation Goal     2.5   % 

Women's Business Enterprise (WBE) Participation Goal      2.5   % 

Directories and/or information related to the current certification status of Minority/Women Business 
Enterprises can be obtained from the New York State Certified MWBE website at:  ny.newnycontracts.com 

Service-Disabled Veteran-Owned Business Enterprise (SDVOB) 

Service-Disabled Veteran-Owned Business Participation Goal      3    % 

Directories and/or information related to the current certification status of Service-Disabled Veteran 
Business Enterprises can be obtained from the New York State Certified SDVOB website at: 
ogs.nv.gov/veterans/ 

Equal Employment Opportunity 

Minority      0     % 

Female       0     % 

For more information about the development of the goals, see Federal Register, Vol. 45, No. 194, at 65976-65991 
(October 3, 1980) (minorities) and Federal Register, Vol. 45, No. 251 at 85750-85751 (December 30, 1980) 
(females). The text of these Federal Register notices can be found: • Federal Register Notice: Vol. 45, No. 194, at 
65976-65991 (October 3, 1980) 

Training Special Provisions Yes      √     No 

Training/Special Provision supplements each of the foregoing prescribed specific Equal Employment Opportunity 
percentage goals for utilization of minorities and women in the performance of work for the geographic location of 
the contract, included in this Proposal entitled “Equal Employment Opportunity (EEO) Requirements.” 
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CHART A 

GOALS FOR MINORITY PARTICIPATION 

County  %  County           %  County     % 

Albany …..……………..3.2  Herkimer ………………2.1  * Richmond
Allegany……..…………6.3  Jefferson ……………….2.5  Rockland ……….……...22.6  
Broome ……..………….1.1 * Kings St. Lawrence ….……….2.5  
* Bronx Lewis …………………..2.5 Saratoga ……….………3.2  
Cattaraugus …..………...6.3  Livingston ……………..5.3  Schenectady ….………..3.2  
Cayuga ………..………..2.5  Madison ……………….3.8 Schoharie …….………..2.6  
Chautauqua …..………...6.3 Monroe ………………...5.3  Schuyler ……….………1.2  
Chemung ……….............2.2 Montgomery …………...3.2  Seneca ……….………...5.9  
Chenango ……………….1.2 Nassau …………………5.8 Steuben …….………….1.2  
Clinton ……..…………. 2.6  * New York Suffolk ……….………..5.8  
Columbia …...….………2.6 Niagara ………………...7.7  Sullivan ……….…….....17.0  
Cortland ……..….……...2.5 Oneida …………………2.1 Tioga ………….……….1.1  
Delaware ……..………..1.2 Onondaga ……………...3.8 Tompkins ……….……..1.2  
Dutchess ……...………..6.4 Ontario ………………...5.3  Ulster ………………….17.0  
Erie ……….…..………..7.7 Orange ………………..17.0  Warren ………………...2.6  
Essex ………...………...2.6 Orleans ………………...5.3  Washington ……………2.6  
Franklin ……...………...2.5  Oswego ………………..3.8 Wayne …………………5.3  
Fulton ………...………..2.6 Otsego …………………1.2 Westchester …..……….22.6  
Genesee ……...………...5.9 Putnam ……………….22.6  Wyoming …...…………6.3  
Greene ………...……….2.6  * Queens Yates ……...…………...5.9  
Hamilton ……..………..2.6 Rensselaer ……………..3.2  

* The following goal ranges are applicable to the indicated trades in the Counties of Bronx,
Kings, New York, Queens and Richmond.

Electricians................................... 9.0 to 10.2 Bricklayers..................................13.4 to 15.5  
Carpenters .................................. 27.6 to 32.0 Asbestos workers........................22.8 to 28.0  
Steam fitters ............................... 12.2 to 13.5 Roofers ...........................................6.3 to 7.5  
Metal lathers............................... 24.6 to 25.6  Iron workers (ornamental)..........22.4 to 23.0  
Painters....................................... 26.0 to 28.6  Cement masons...........................23.0 to 27.0  
Operating engineers ................... 25.6 to 26.0  Glaziers.......................................16.0 to 20.0  
Plumbers .................................... 12.0 to 14.5 Plasterers ....................................15.8 to 18.0  
Iron workers (structural) ............ 25.9 to 32.0  Teamsters....................................22.0 to 22.5  
Elevator constructors ..................... 5.5 to 6.5  Boilermakers ..............................13.0 to 15.5  

All others ………………………..16.4 to 17.5 

GOALS FOR FEMALE PARTICIPATION 
Goal_____________________________________________________6.9% 
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COMPLIANCE REQUIREMENTS AND PROCEDURES 

It is the policy of the New York State Thruway Authority (“Authority”) to comply with the 
provisions of Article 15-A of the New York State Executive Law, which requires that every 
contract over $25,000 will afford equality of economic opportunities for minority group members 
and women, the facilitation of participation by minority-owned business enterprises and women-
owned business enterprises.  The Authority shall establish separate goals for participation of 
certified minority-owned business enterprises and women-owned business enterprises on all 
Authority contracts where applicable.   

In addition, it is the policy of the Authority to ensure participation of DBEs on Federal-Aid 
contracts, pursuant to the provisions of Title 49, Part 26 of the United States Code of Federal 
Regulations. 

Article 17-B of the New York State Executive Law provides for more meaningful participation in 
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises 
(“SDVOBs”); thereby further integrating such businesses into New York State’s economy. The 
Authority recognizes the need to promote the employment of service-disabled veterans and to 
ensure that certified SDVOBs have opportunities for maximum feasible participation in the 
performance of Authority contracts.  

The Authority is further committed to providing equal training and employment opportunities to 
minorities and women to participate in the Authority’s contracting and procurement processes, and 
by ensuring nondiscrimination in accordance with Appendix A - Standard Clauses for New York 
State Thruway Authority Contracts, including Clause 4 – Non-Discrimination Requirements, 
Clause 11 - Equal Employment Opportunities for Minorities and Women, Executive Order 11246, 
Executive Order 177, Training/Special Provisions and/or all applicable, federal, state, laws, rules, 
regulations and Executive Orders. 

1. GENERAL PROVISIONS

A. The Contractor and/or all subcontractors/subconsultants, shall comply with the applicable
laws, rules, regulations and provisions governed by this Contract/Agreement, in addition
to any nondiscrimination or diversity practices and provisions of the Contract/Agreement
at no additional cost to Authority.

B. These provisions and requirements shall be included in all subcontracting/subconsultant
contracts/agreements so that these requirements and provisions shall be binding upon all
subcontractors/subconsultants, performing work under this Contract/Agreement.

C. The Contractor/Consultant represents and warrants that, as a condition for award of the Contract,
the Contractor/Consultant has submitted a Statewide Utilization Management Plan (“SUMP”) via
the NYS Contract System (NYSCS) if required by Authority, which lists all proposed
Subcontractors/ subconsultants including an identification of the NYS certified
DBE/MWBE/SDVOB subcontractors/subconsultants/ suppliers the Contractor/Consultant intends
to use to perform the Work of the Contract and to achieve the DBE/MWBE/SDVOB Contract
Goals established in the Contract Documents. In addition, or alternatively, Contractor/Consultant
may have submitted a request for a waiver. Prior to award of the Contract, the Authority approved
Contractor’s/Consultant’s plan to achieve the DBE/MWBE/SDVOB Contract Goals established in
the Contract Documents (DBE/MWBE/SDVOB Utilization Plan) to the extent the Authority did
not approve Contractor’s/Consultant’s request for a waiver of part or all of the
DBE/MWBE/SDVOB Contract Goals.  The Authority approval of the DBE/MWBE/SDVOB
Utilization Plan approves a Subcontractor/Subconsultant only for the purpose of the
DBE/MWBE/SDVOB Utilization Plan.
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MBE PROVISIONS FOR NON-FEDERAL AID CONTRACTS AND AGREEMENTS 

2. MINORITY/WOMEN-OWNED BUSINESS ENTERPRISES (MWBEs)

In accordance with Article 15-A of the Executive Law, including regulations promulgated 
thereunder, the Authority has established the Minority-Owned Business Enterprise (“MBE”) 
and/or Women-Owned Business Enterprise (“WBE”) participation goals for this 
Contract/Agreement.. Contractor shall facilitate MWBE participation for the scopes of work to be 
performed under this Contract/Agreement, to satisfy the participation goals, or document good 
faith efforts taken to fulfill the goals in a manner prescribed by the Authority in accordance with 
the Compliance Requirements and Procedures specified herein. 

The goals are applicable to the total amount payable under any Contract/Agreement awarded from 
this procurement and any changes made to the Contract/Agreement.   

1. The Authority establishes MWBE goals for all applicable contracts.  The MWBE goals for
this Contract/Agreement are located on the “Contract Goals” page of this document and
can also be found in the contractors/consultants documents for this Contract/Agreement.

2. For purposes of providing meaningful participation to certified MWBEs on this
Contract/Agreement and in an effort to attain the certified MWBEs contract goals
identified for this Contract/Agreement, the Contractor should reference the directory of
MWBEs at the following internet address:  ny.newnycontracts.com.

3. The Contractor understands that only sums paid to MWBEs for the performance of a
Commercially Useful Function, as that term is defined in 5 NYCRR § 140.1, may be
applied towards the achievement of the applicable MWBE participation goal.

In the performance of this Contract/Agreement, the monetary value of fees, or markup
percentage, charged by the MWBE shall be deemed to represent the Commercially Useful
Function of the MWBE serving as a broker.

4. The Contractor agrees to provide, upon request by the Authority, documentation and/or
evidence of actions taken to demonstrate “Good Faith Efforts,” in accordance with 5
NYCRR § 142.8, to provide meaningful participation by MWBEs as subcontractors and
suppliers in the performance of this Contract/Agreement.

3. MWBE UTILIZATION REQUIREMENTS

The Contract’s/Agreement’s MWBE goals have been established by the Authority based on 
certified MWBE availability, job assignments, services to be performed and/or type of work to be 
performed under the Contract/Agreement.  

In the performance of this Contract/Agreement, 60% of the total participation value shall be 
deemed to represent the Commercially Useful Function of the MWBE serving as a supplier and 
the mark up and/or broker’s fee shall represent the Commercially Useful Function of the MWBE 
serving as a broker. 

A. The Contractor shall certify that the Utilization Plan identifies all
subcontractors/subconsultants reflected on Exhibit D of the Contract/Agreement.

B. The Contractor agrees to adhere to the approved MWBE Utilization Plan in the
performance of the Contract/Agreement.
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C. The Contractor further agrees that failure to submit and/or adhere to such MWBE
Utilization Plan shall constitute a material breach of the terms of the Contract/Agreement.
Upon the occurrence of such a material breach, the Authority shall be entitled to any
remedy provided herein, including but not limited to, a finding that the Contractor is non-
responsible.

Utilization Plan - All Subcontractors (TA-W1022)

4. REPORTING

The Contractor is required to submit forms TA-1023 or TA-W1059 on or before the 10th of each 
month, following the month being reported.  Monthly reports must be submitted via email, to 
Compliance@thruway.ny.gov, however, during the term of the contract, the Contractor may 
arrange to provide such reports via a non-electronic method to the Authority by the 10th day 
following the end of each month during the term of the Contract/Agreement.  

TA-W1023 Payments to DBE/MWBE Subcontractor Firms 

5. COMPLIANCE

The Contractor will comply with any procedures and guidelines established by the Director of the 
Division of Minority and Women-Owned Business Enterprise (hereinafter the Director) under the 
authority of New York State Governor’s Executive Order 8, issued August 3, 1983 (hereinafter 
Executive Order 8) and will comply with any rules, regulations and orders of the Director as may 
be promulgated pursuant to or under the authority of Executive Order 8, or other applicable law or 
order. 

6. MWBE WAIVERS

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak to
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 5 NYCRR § 142.7, a Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth herein, may submit a request
for a partial or total waiver on Form TA-W1077, accompanied by supporting
documentation. A Contractor may submit the request for waiver at the same time it
submits its MWBE Utilization Plan.

Supporting documentation of good faith efforts shall include, but not be limited to: 

1. Evidence of targeted and specific outreach to MWBEs;

2. Logs, written correspondence, records of telephone contacts and other
information to document responses from MWBEs to the Contractor outreach;

3. Copies of advertisements for participation by MWBEs in appropriate general
circulation, trade, and minority or women-oriented publications;

4. The dates of attendance at any pre-bid, pre-award, or other meetings, if any,
scheduled by the Authority with MWBEs; and,
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5. Information describing specific steps undertaken by the Contractor to reasonably
structure the Agreement’s scope of work to maximize opportunities for MWBE
participation.

C. If a request for waiver is submitted with the MWBE Utilization Plan and is not
approved by the Authority at that time, the provisions of clauses (C - H) will apply.

If the documentation included with the Contractor waiver request is complete, the
Authority shall evaluate the request and issue a written notice of acceptance or denial
within 20 business days of receipt.

D. Contractor shall attempt to utilize, in good faith, certified MWBEs, during the
performance of the Contract/Agreement. Requests for a partial or total waiver of
established goal requirements may be made to the Authority, at time of bid/proposal
submission, subsequent to award of the Contract/Agreement or at any time during the
term of the Contract/Agreement, but must be made no later than prior to the
submission of a request for final payment on the Contract/Agreement.

E. If the Authority, upon review of the MWBE Utilization Plan and Monthly MWBE
Form TA-1023 – Payments to DBE/MWBE/SDVOBs, determines that Contractor is
failing or refusing to comply with the Contract’s/Agreement’s MWBE goals and no
waiver has been granted in regards to such noncompliance, the Authority may issue a
notice of deficiency to the Contractor.

F. The Contractor must respond to the notice of deficiency within seven business days
of receipt. Such response may include a request for partial or total waiver of the
Contract’s/Agreement’s MWBE goals.

G. If the Contractor, after making good faith efforts, is unable to achieve the MWBE goals
stated herein, the Contractor may submit a request for a waiver to the Office of
Compliance.  Such waiver request must be supported by evidence of the good faith
efforts by the Contractor to achieve the maximum feasible MWBE participation
towards the applicable MWBE goals.  If the documentation included with the waiver
request is complete, the Authority shall evaluate the request and issue a written notice
of approval or denial within twenty (20) business days of receipt.

H. If the Authority, upon review of the MWBE Utilization Plan and the forms TA-W1023
or TA-W1059  as described in Section 4, or any other relevant information, determines
that the Contractor is noncompliant, deficient or failing to document the good faith
efforts to meet the Contract’s/Agreement’s MWBE goals or requirements and no
waiver has been issued in regards to such non-compliance, the Authority may issue a
notice of deficiency to the Contractor.  The Contractor must respond to the notice of
deficiency letter within seven (7) business days of receipt.  Such response may include
a request for partial or total waiver of the Contract’s/Agreement’s MWBE goals.

Waiver requests shall be sent to the Authority’s Office of Compliance at 
Compliance@thruway.ny.gov.
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Contractor Forms: 

Forms are located at:  thruway.ny.gov/business/contractors/forms/index.html  

Questions regarding compliance with MWBE participation goals, requirements and provisions 
should be directed to the Authority’s Office of Compliance.  

7. NON-COMPLIANCE

A. Where the Authority determines that the Contractor is not in compliance with the
requirements specified herein and/or other contract requirements, refuses to comply with
such requirements, or if the Contractor is found to have willfully and intentionally failed
to comply with the MWBE participation goals, the Contractor  may be found in breach of
the contract, which may result in withholding of any mobilization pay item and monthly
estimates, a delay in award of the Contract/Agreement, a finding that the Contractor is non-
responsible, and/or the Authority may impose liquidated damages.

B. Such liquidated damages shall be calculated as an amount equaling the difference between:

1. All sums identified for payment to MWBEs had the Contractor achieved the
contractual MWBE goals; and

2. All sums actually paid to MWBEs for work performed or materials supplied
under the Contract/Agreement.

C. In the event a determination has been made by the Authority, after Contractor has been
afforded due process, which requires the payment of liquidated damages, Contractor shall
pay such liquidated damages to the Authority within sixty (60) days after such
determination or the Authority shall have the ability to withhold such amount from
Contractor unless prior to the expiration of such sixtieth day, the Contractor has filed a
complaint with the Director of the Division of Minority and Women’s Business
Development pursuant to 5 NYCRR § 142.12, in which event the liquidated damages shall
be payable or withheld from the Contractor only in the event of a determination adverse to
the Contractor following the complaint process.
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SERVICE-DISABLED VETERAN-OWNED BUSINESS ENTERPRISES (SDVOB) 

Article 17-B of the New York State Executive Law provides for meaningful participation in 
public procurement by certified Service-Disabled Veteran-Owned Business Enterprises 
("SDVOB"), thereby further integrating such businesses into New York State's economy. The 
Authority recognizes the need to ensure that certified SDVOBs have opportunities for maximum 
feasible participation in the performance of Authority contracts. In recognition of the service and 
sacrifices made by service-disabled veterans and in recognition of their economic activity in 
doing business in New York State, Contractor is required to foster participation of SDVOBs in 
the fulfillment of the requirements of the Contract/Agreement.  

In accordance with Article 17-b of the Executive Law, including regulations promulgated 
thereunder, the Authority has established the SDVOB participation goals for this 
Contract/Agreement, set forth in the “Contract Goals” page of this agreement.  

Contractor shall facilitate SDVOB participation for the scopes of work to be performed under this 
Contract/Agreement, and/or document good faith efforts taken to achieve the goals in a manner 
prescribed by the Authority in accordance with the Compliance Requirements and Procedures 
specified herein. 

1. SDVOB GOALS

The goals are applicable to the total amount payable under this Contract/Agreement and any 
changes made to the Contract/Agreement.  

1. The Authority establishes SDVOB goals for all applicable contracts/agreements.  The
SDVOB goals for this Contract/Agreement are located on the “Contract Goals” page of
this document and can also be found in the procurement documents pertaining to this
Contract/Agreement.

2. For purposes of providing meaningful participation to certified SDVOBs on this
Contract/Agreement and in an effort to attain the certified SDVOB goals for this
Contract/Agreement, the Contractor should reference the directory of SDVOBs at the
following internet address:  online.ogs.ny.gov/SDVOB/search

3. Contractor must document "Good Faith Efforts" to provide meaningful participation by
SDVOBs as subcontractors or suppliers in the performance of the Contract/Agreement
(see clause 4 below).

2. SDVOB UTILIZATION PLANS

A. In accordance with 9 NYCRR § 252.2(i), Bidders/Proposers are required to submit a
completed SDVOB Utilization Plan on Form TA-W1022 within 10  business days of letting.

B. The Utilization Plan shall list the certified SDVOBs that the Contractor intends to use to
perform work on the Contract/Agreement, a description of the work that the Contractor intends
the SDVOB to perform to meet the goals on the Contract/Agreement, the estimated dollar
amounts to be paid to a certified SDVOB, or, if not known, an estimate of the percentage of
Contract/Agreement work the SDVOB will perform. By signing the Utilization Plan, the
Contractor acknowledges that making false representations or providing information that shows
a lack of good faith as part of, or in conjunction with, the submission of a Utilization Plan is
prohibited by law and may result in penalties including, but not limited to, termination of a
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contract for cause, loss of eligibility to submit future bids, and/or withholding of payments. Any 
modifications or changes to the agreed participation by SDVOBs after the award of the 
Contract/Agreement and during the term of the Contract/Agreement must be reported on a 
revised Utilization Plan and submitted to the Authority’s Chief Compliance Officer for approval. 

C. The Authority will review the submitted SDVOB Utilization Plan and advise the
Contractor of the Authority’s acceptance or issue a notice of deficiency within 20 business days
of receipt.

D. If a notice of deficiency is issued, Contractor agrees that it shall respond to the notice of
deficiency, within seven business days of receipt, by submitting to the Authority a written
remedy in response to the notice of deficiency. If the written remedy that is submitted is not
timely or is found by the Authority to be inadequate, the Authority shall notify the Contractor
and direct the Contractor to submit, within five business days of notification by the Authority, a
request for a partial or total waiver of SDVOB participation goals on Form TA-W1077
Contractor/Consultant Waiver Request. Failure to file the waiver request form in a timely
manner may be grounds for disqualification of the bid or proposal.

E. The Authority may disqualify a Contractor’s bid/proposal/letter of interest as being non
responsive under the following circumstances:

(a) If a Contractor fails to submit a SDVOB Utilization Plan;

(b) If a Contractor fails to submit a written remedy to a notice of deficiency;

(c) If a Contractor fails to submit a request for waiver; or 

(d) If the Authority determines that the Contractor has failed to document and/or demonstrate
good faith efforts.

F. If Contractor is awarded a Contract/Agreement, Contractor certifies that it will follow the
submitted SDVOB Utilization Plan for the performance of SDVOBs on the Contract/Agreement
in accordance with the prescribed SDVOB compliance requirements and procedures for the
Contract/Agreement goals set forth in this agreement.

G. Contractor further agrees that failure to use SDVOBs as agreed in the Utilization Plan
shall constitute a material breach of the terms of the Contract/Agreement. Upon the occurrence
of such a material breach, the Authority shall be entitled to any remedy provided herein,
including but not limited to, a finding of Contractor non-responsibility.

3. SDVOB WAIVER

A. Prior to submission of a request for a partial or total waiver, Contractor shall speak with
someone from the Authority’s Office of Compliance for guidance.

B. In accordance with 9 NYCRR § 252.2(m), a Contractor that is able to document good faith
efforts to meet the goal requirements, as set forth herein, may submit a request for a partial or
total waiver on Form TA-W1077, accompanied by supporting documentation. A Contractor may
submit the request for waiver at the same time it submits its SDVOB Utilization Plan.

If a request for waiver is submitted with the SDVOB Utilization Plan and is not approved by the 
Authority at that time, the provisions of clauses 2 (C), (D) & (E) will apply. If the documentation 
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included with the Contractor's waiver request is complete, the Authority shall evaluate the 
request and issue a written notice of acceptance or denial within 20 days of receipt. 

C. Contractor shall attempt to utilize, in good faith, certified SDVOBs, during the performance
of the Contract/Agreement. Requests for a partial or total waiver of established goal
requirements may be made to the Authority, at time of bid submission, subsequent to
Contract/Agreement award or at any time during the term of the Contract/Agreement, but must
be made no later than prior to the submission of a request for final payment on the
Contract/Agreement.

D. If the Authority, upon review of the SDVOB Utilization Plan and Monthly SDVOB Form
TA-1023 Payments to DBE/MWBE/SDVOBs determines that Contractor is failing or refusing to
comply with the contract goals and no waiver has been granted in regards to such
noncompliance, the Authority may issue a notice of deficiency to the Contractor.

The Contractor must respond to the notice of deficiency within seven business days of receipt. 
Such response may include a request for partial or total waiver of the Contract/Agreement 
SDVOB goals.   

Waiver requests shall be sent to the Authority’s Office of Compliance at 
Compliance@thruway.ny.gov.

4. GOOD FAITH EFFORTS

In accordance with 9 NYCRR § 252.2(n), Contractor must document their good faith efforts 
toward utilizing SDVOBs on the Contract/Agreement. Evidence of required good faith efforts 
shall include, but not be limited to, the following: 

(1) Copies of solicitations to SDVOBs and any responses thereto.

(2) Explanation of the specific reasons each SDVOB that responded to Contractor’s solicitation
was not selected.

(3) Dates of any pre-bid, pre-award or other meetings attended by Contractor, if any, scheduled
by the Authority with certified SDVOBs which the Authority determined were capable of
fulfilling the SDVOB goals set in the Contract/Agreement.

(4) Information describing the specific steps undertaken to reasonably structure the
Contract/Agreement scope of work for the purpose of subcontracting with, or obtaining supplies
from, certified SDVOBs.

(5) Other information deemed relevant to the waiver request.

5. MONTHLY SDVOB CONTRACTOR COMPLIANCE REPORT

In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB 
Contractor Compliance to the Authority during the term of the Contract/Agreement for the 
preceding month's activity, documenting progress made towards achieving the 
Contract/Agreement SDVOB goals.  

This information must be submitted by the Contractor, using Form TA-1023 Payments to 
DBE/MWBE/SDVOBs available on the Authority’s website, reflecting the preceding month's 
activities. Timely, complete and accurate forms must be submitted to 
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Compliance@thruway.ny.gov, by the 10th day of each month, with a courtesy copy to Thruway 
Project Engineer (TPE)/Engineer in Charge (EIC).  

6. NON-COMPLIANCE

Where the Authority determines that the Contractor is not in compliance with the requirements 
specified herein and/or other contract requirements, refuses to comply with such requirements, or 
if the Contractor is found to have willfully and intentionally failed to comply with the SDVOB 
participation goals, the Contractor  may be found in breach of the contract, which may result in 
withholding of any mobilization pay item and monthly estimates, a delay in award of the 
Contract/Agreement, a finding that the Contractor is non-responsible, and/or the Authority may 
impose other breach of contract damages. 

7. BREACH OF CONTRACT AND DAMAGES

In accordance with 9 NYCRR § 252.2(s), any Contractor found to have willfully and 
intentionally failed to comply with the SDVOB participation goals set forth in the 
Contract/Agreement, shall be found to have breached the Contract/Agreement and Contractor 
shall pay damages equivalent to the Authority’s expenses for personnel, supplies and overhead 
related to establishing, monitoring, and reviewing certified Service-Disabled Veteran-Owned 
Business Enterprise programmatic goals for the specific Contract/Agreement.   

Questions regarding compliance with SDVOB participation goals should be directed to the 
Authority’s Office of Compliance. 

All forms are available at: 

For Contractors: thruway.ny.gov/business/contractors/forms/index.html  
For Consultants: thruway.ny.gov/business/consultants/forms/index.html 
For Purchasers: thruway.ny.gov/business/consultants/forms/index.html 

EQUAL EMPLOYMENT OPPORTUNITY AND REMOVAL OF INSTITUTIONAL 
POLICIES OR PRACTICES THAT FAIL TO ADDRESS THE HARASSMENT AND 
DISCRIMINATION OF INDIVIDUALS 

Contractor agrees to comply with all Authority Compliance Requirements and Procedures, in 
accordance with the terms and conditions of Appendix A – Standard Clauses for New York State 
Thruway Authority Contracts including Clause 4 – Non-Discrimination Requirements and Clause 
11 - Equal Employment Opportunities for Minorities and Women.  

Equal Employment Opportunities for minority group members and women (“EEO”) and related 
provisions shall be deemed supplementary to, and not in lieu of, the nondiscrimination provisions 
required by New York State Executive Law Article 15 (the “Human Rights Law”) and other 
applicable federal, state, and local laws. 

In the performance of this Contract/Agreement, Contractor shall demonstrate compliance with 
the Work Force Diversity Requirements and Procedures Regarding Equal Employment 
Opportunities for Minority Group Members and Women, pursuant to 5 NYCRR § 143, 
Executive Order 177, and all other applicable federal, state and local laws, rules and regulations.  
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The Contractor will be required to submit its written Policy Statement ensuring “Equal 
Employment Opportunity and Removal of Institutional Policies or Practices That Fail to Address 
the Harassment and Discrimination of Individuals,” to the Authority within 10 business days after 
the letting/bid opening.  

During the performance of this contract, the Contractor agrees to comply with the Equal 
Employment Opportunity (EEO) requirements specified herein. 

1. DEFINITIONS – As used in these requirements, the following definitions will apply:

A. “Covered Area” means the geographical area described in the solicitation from which this
contract resulted or the geographic area within which this contract will be performed.

B. “Authority” means the New York State Thruway Authority.

C. “Executive Director” means the Executive Director of the New York State Thruway
Authority, or his/her duly authorized representative.

D. “Office of Compliance” means the Thruway Authority’s Office of Compliance or his/her duly
authorized representative.

E. “Employer Identification Number” means the Federal Social Security Number used on the
Employer’s Quarterly Federal Tax Return, U.S. Treasury Department form 941.

F. “Minority” includes:

(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);

(ii) Hispanic (a person of Mexican, Puerto Rican, Dominican, Cuban, Central or South
American descent of either Indian or Hispanic origin, regardless of race;

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast, Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of North America and maintaining identifiable tribal affiliations through
membership and participation or community identification. Identification may be made
by any suitable authority in the community such as an educational institution, religious
organization, or a state agency).

2. NON-DISCRIMINATION CLAUSE

The Contractor will ensure equal employment opportunity by not discriminating against any 
applicant for employment because of race, color, religion, sex, national origin, age, disability, or 
marital status, regarding, (among other things) the following: upgrading, demotion, transfer, 
recruitment, recruitment advertising, layoff, termination, rates of pay or other forms of 
compensation and selection for training, including apprenticeship. 

3. MINORITY AND WOMEN EMPLOYMENT GOALS

The Contractor shall make a good faith effort to ensure equal employment opportunity by taking 
the affirmative action’s set forth in paragraph 5A through P of these requirements. The 
Bidder’s/Proposer’s/Contractor’s/Consultant’s/Engineer’s success in achieving or bettering the 
goals set forth on the contract goals page, shall be a substantial factor in any determination of 
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whether the Contractor has complied with its obligation to ensure equal employment opportunity 
in the performance of this Contract/Agreement. The goals are expressed as percentages of the 
total hours of employment and training that the Contractor should reasonably be able to give to 
female or minority employees in a certain covered area. The hours of minority and female 
employment and training must be substantially uniform throughout the length of the 
Contract/Agreement, and in each trade. These goals were established from materials published 
by the NYS Department of Economic Development based on appropriate workforce, 
demographic or other relevant data or labor force developed by the Division of Minority & 
Women’s Business Development utilizing the 1990 Census Data. 

4. AFFIRMATIVE ACTION STEPS AND NON-FEDERAL TRAINING
REQUIREMENTS

The Contractor shall implement affirmative action steps at least as extensive as the following: 

A. Ensure and maintain a working environment free of harassment, intimidation, and coercion at
all sites, and in all facilities at which the Contractor’s employees are assigned to work. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a
working environment, with specific attention to minority and female individuals working at such
sites or in such facilities.

B. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations’ responses.

C. Maintain a current file of the name, address, and telephone number of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source,
or community organization and of the action which was taken with respect to each such
individual.

If such individual was sent to the union hiring hall for referral and was not referred back to the 
Contractor by the union, or if referred, not employed by the Contractor, this shall be documented 
in writing to the Office of Compliance and noted in the file with the reasons therefore, along with 
whatever additional actions the Contractor may have taken. 

D. Provide immediate written notification to the Office of Compliance when the Contractor has
information that the union referral process has impeded the Contractor’s efforts to meet its
obligation.

E. Develop on-the-job training opportunities and/or participation in training programs which
expressly include minorities and women, including upgrading programs and apprenticeships and
trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the United States Department of Labor, the New York State Department
of Labor, or the New York State Thruway Authority and appropriate for utilization on New York
State Thruway Authority projects. The Contractor shall provide notice of these programs to the
sources compiled under 5B. above. If the Contractor fails to develop or participate in such
apprentice or training programs, its failure to meet the goal set forth herein will be presumed to
be noncompliance with these requirements.

F. Disseminate the Contractor’s equal employment opportunity policy by providing notice of the
policy to unions and training programs and requesting their cooperation in assisting the
Contractor in meeting its equal employment opportunity obligations, by including it in any

111



Page 15 of 24 

policy, annual and collective bargaining agreement, by publicizing it in the company newspaper, 
annual report, and other similar items, by specific review of the policy with all management 
personnel and with all minority and female at least once a year, and by posting the Contractor’s 
equal employment opportunity policy on bulletin boards accessible to all employees at each 
location where work under this contract is performed. 

G. Review, at least annually, the Contractor’s equal employment opportunity policy and
affirmative action obligations under this requirement with all employees having any
responsibility for hiring, assignment, layoff, termination, or other employment decision,
including specific review of these items with on-site supervisory personnel such as
superintendents, general forepersons, etc., prior to the initiation of work at any job site.

A written record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

H. Disseminate the Contractor’s equal employment opportunity policy externally by including it
in any advertising in the news media, specifically including minority and female news media,
and providing written notification to, and discussing the Contractor’s equal employment
opportunity policy with, other Contractors and subcontractors with whom the Contractor does or
anticipates doing business.

I. Direct its recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female students,
and to minority and female recruitment and training organizations serving the Contractor’s
recruitment area and employment needs. Not later than one month prior to the date for the
acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing the
openings, screening procedures, and tests to be used in the selection process.

J. Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer, and vacation employment to
minority and female youth both on the site and in other areas of the Contractor’s workforce.

K. State in all solicitations or advertisements for employees placed by or on behalf of the
Contractor that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, national origin, age, disability, or marital status.

L. Conduct, at least annually, an inventory and evaluation of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for such
opportunities through appropriate training or other similar activities.

M. Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the equal employment opportunity policy and the
Contractor’s obligations under this requirement are being carried out.

N. Ensure that all facilities and company activities are non-segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy between
the sexes.

O. Send to each labor union or representative of workers with which the Contractor has a
collective bargaining agreement or other contract or understanding, a notice advising the said
labor union or workers’ representative of the Contractor’s commitments under this requirement
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and post copies of the notice in conspicuous places available to employees and applicants for 
employment. 

P. Conduct a review, at least annually, of all supervisors’ adherence to, and performance under,
the Contractor’s equal employment opportunity policies and affirmative action obligations.

5. CONTRACTOR/CONSULTANT ASSOCIATIONS

Contractor is encouraged to participate in voluntary associations which assist in fulfilling one or 
more of their affirmative action obligations. The efforts of a contractor association, joint 
contractor union, contractor community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling one or more of its obligations under this 
requirement provided that the Contractor actively participates in the group, makes every effort to 
ensure that the group has a positive impact on the employment of minorities and women in the 
industry, ensures that the concrete benefits of the program are reflected in the Contractor’s 
minority and female workforce participation, makes a good faith effort to meet its individual 
goals, and can provide access to documentation which demonstrates the effectiveness of actions 
taken on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and 
failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s 
noncompliance. 

6. TRANSFER OF MINORITY OR FEMALE EMPLOYEES

Through implementing the affirmative action’s set forth above and the Contractor’s other efforts 
to ensure equal employment opportunity, the Contractor must have made a commitment to 
employ minorities and women throughout the life of the contract. The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor’s goals shall be violation of the contract.  

7. CREDITING NON-WORKING TRAINING HOURS TOWARD EMPLOYMENT
GOALS

In order for the non-working training hours of apprentices and trainees to be counted in meeting 
the goals, such apprentices and trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to employ the apprentices and trainees 
at the completion of their training, subject to the availability of employment opportunities. 
Trainees must be trained pursuant to training programs approved by the United States 
Department of Labor, the New York State Department of Labor or the New York State Thruway 
Authority and appropriate for utilization on the New York State Thruway Authority projects. 

8. REQUIRED RECORDS

A. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the Contractor’s equal employment opportunity policy is being carried out
and to keep records. The records shall include the names, address, telephone number,
construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper or laborer),
dates of changes in status, hours worked per week in the indicated trade, rate of pay and
locations at which the work was performed for each employee.

Records shall be maintained in an understandable and retrievable form. To the extent that records 
kept by the Contractor for other purposes satisfy the requirements of this paragraph, the 
Contractor need not maintain separate records. 
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B. Contractor shall submit on a monthly basis “Monthly Workforce Utilization Composite”
(Form TA-W1017) to the TPE/EIC for approval and submitted electronically upon approval to
Compliance@thruway.ny.gov. The report shall reflect a monthly composite of the total
cumulative hours of work for the entire project workforce (including all subcontractors) from the
start of the contract through the contract ending date. For the purpose of composite reporting, the
employment and training hours for females and minorities shall be calculated separately. Female
utilization hours (minority and non-minority) shall be counted towards female utilization and
minority female utilization hours shall also be counted towards minority utilization hours.

C. All records required by this Section must be retained for a period of six years following
completion of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the Authority or the Office of Compliance.

9. GOALS NOT TO BE USED TO DISCRIMINATE

The Contractor shall not use the goals or affirmative action requirements to discriminate against 
any person because of race, color, religion, sex, national origin, age disability, or marital status. 

10. AVAILABILITY OF CONTRACTOR’S RECORDS

The Contractor will furnish all information and reports as may be required by the Authority or by 
rules, regulations and orders incorporated herein by the Authority and will permit access to its 
books, records and accounts by the Authority’s Office of Compliance for purposes of monitoring 
and investigating compliance with these requirements and such rules, regulations, orders, 
procedures and guidelines. 

11. ENFORCEMENT

In order to determine whether the Contractor has complied with the requirements, the Authority 
may proceed by order to show cause, compliance conference, hearing or any other lawful 
procedure upon due notice in writing to the Contractor. In the event the Authority finds that the 
Contractor has failed to comply with these requirements, this contract may be canceled, 
terminated, or suspended in whole or in part or liquidated damages may be imposed in  
accordance with the procedures authorized in Section 312 of Executive Law 15-A, Section 40 of 
the Highway Law, provisions of this Contract/Agreement, relevant laws and statutes as deemed 
appropriate by the Authority, at no cost or liability to the Authority. 

In accordance with EO 177 entitled “Prohibiting State Contracts with Entities that Support 
Discrimination”, provisions of this Contract/Agreement and Section 40 of the Highway Law, the 
Contractor may be declared ineligible for further New York State government contract or 
construction contracts, and such other sanctions may be imposed and remedies invoked as 
deemed appropriate by the Authority by rule, regulation, or order of the Authority, or as 
otherwise provided by law. 

12. CONTRACTOR’S RESPONSIBILITY REGARDING COLLECTIVE BARGAINING
AGREEMENT

Neither the provisions of any collective bargaining agreement, nor the failure by a union with 
whom the Contractor has a collective bargaining agreement to refer either minorities or women 
shall excuse the Contractor’s obligations under these requirements, any rules, regulations, 
procedures and guidelines promulgated or established pursuant to Executive Order 21. 
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13. APPLICABILITY TO SUBCONTRACT

As per Section 312 of Executive Law 15-A the Contractor will physically include the document 
Equal Employment Opportunity Requirements as part of every subcontract or purchase order 
unless exempted by rules, regulations, or orders of the Director, pursuant to the Executive Order 
8, and such requirements shall be binding upon each subcontractor, service provider, or vendor. 
The Contractor will take such action with respect to any subcontract or purchase order as the 
Authority may direct as a means of enforcing such provisions, including sanctions for  

noncompliance; provided, however that in the event the Contractor becomes involved in or is 
threatened with litigation by a subcontractor or vendor as a result of any provision or direction 
issued pursuant to these requirements or by the Authority, the Contractor may request the State 
of New York to enter into such litigation or dispute to protect the interests of the State of New 
York. 

14. EQUAL EMPLOYMENT OPPORTUNITY OFFICER

The Contractor will designate and make known to the Office of Compliance who will have the 
responsibility for and must be capable of effectively administering and promoting an active 
Contractor  program of equal employment opportunity and who must be assigned adequate 
authority and responsibility to do so. 

15. COMPLAINTS OF ALLEGED DISCRIMINATION/SEXUAL HARASSMENT

The Contractor will promptly investigate all complaints of alleged discrimination/sexual 
harassment made to the Contractor in connection with his/her obligations under this contract, 
will attempt to resolve such complaints, and will take appropriate corrective action within a 
reasonable time. If the investigation indicates that the discrimination/sexual harassment may 
affect persons other that the complainant, such corrective action shall include such other persons. 
Upon completion of each investigation, the Contractor will inform every complainant of all of 
his or her avenues of appeal, including the New York State Division of Human Rights and Equal 
Employment Opportunity Commission. 

The Contractor shall inform the Office of Compliance (within 24 hours) in writing of any formal 
or informal complaint, incident or any issue of discrimination/sexual harassment. Results of 
investigation must be submitted to the Office of Compliance within ten (10) days of the 
complaint. 

TRAINING SPECIAL PROVISIONS 

TA-1041 – Training Report 
TA-1046 – Monthly Training Report 

This work shall consist of the employment and meaningful and effective training of minority and 
women in New York State Thruway Authority approved training programs leading to their 
qualification as journeyworkers in the skilled trades required in highway construction. This 
Training/Special Provision supplements the Equal Employment Opportunity requirements 
included elsewhere in this Proposal entitled “Equal Employment Opportunity (EEO) 
Requirements”. Each of the foregoing prescribed specific percentage goals for utilization of 
minorities and women in the performance of work for the geographic location of the contract. 

GENERAL: The primary objective of this Training/Special Provision is to provide training 
opportunities to minorities and women in construction trades for two purposes: 
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1. To maintain a pool of qualified minorities and women to replace those journeyworkers who,
in the natural course of events, will leave the workforce; and

2. To provide minorities and women as indentured apprentices or trainees in those geographic
areas where shortages in minorities and women journeyworkers are recognized because of the
Contractor’s inability to meet the EEO goals set forth in this contract.

Each contract which contains this Training/Special Provision shall require the training of at least 
one minority or woman indentured apprentice or trainee. Such individual shall be approved by 
the Authority. Other than this initial training obligation, to be undertaken and provided by the 
Contractor, no additional training obligations will exist under this Training/Special Provision 
unless the goals for minority and women employment and training in the skilled workforce 
are not continuously met on the contract and generally distributed amongst the trades. In the five 
counties of New York City, the goals specified for each trade are applicable and must be met. 
Whenever the goals are not met, additional minorities and/or women indentured apprentices and/
or trainees will be assigned or approved in numbers necessary to meet the goals. Data necessary 
to determine if goals are being met will be provided on Contractor and Subcontractor 
Employment Utilization Reports (Form TA-1017-9). The data will be verified by the visual 
observance of the Project Engineer, or designated project inspectors, and hours of employment 
reported on Contractor or Subcontractor certified weekly payrolls. 

The number of minorities and women indentured apprentices and trainees required to be trained 
under this item shall not exceed 12% of the total journeyworker workforce on the contract, i.e. 
no more than 1 in 8 of the skilled workforce is required to be a minority or woman indentured 
apprentice or trainee. This limitation applies regardless of minority and women representation in 
the trades. However, this limit on required training in no way absolves the Contractor of the 
responsibility to comply with the EEO requirements. 

PRE-AWARD MEETING: Before the Contractor will be allowed to begin work, the 
Contractor shall attend a Pre-award Meeting and shall submit for Authority use and acceptance, a 
Workforce and Training Utilization Schedule (Form TA-1024) which shall be correlated to the 
Contractor’s contract work schedule. The Schedule shall include at least the following 
information: 

1. A work schedule for the entire contract,

2. An estimate of the work force required to conform to the work schedule on a monthly
basis including an estimate of the workforce in each trade and/or work classification
projected to be used including Subcontractors,

3. Separate estimates of the number of minorities and women indentured apprentices or
trainees that would be required in each skilled trade to meet the contract EEO
employment goals for that trade assuming no minorities or women journeyworkers in the
workforce,

4. The proposed training programs to be used and the starting dates for training in each
trade and/or work classification,

5. An estimate of the availability of minorities and women journeyworkers in numbers
sufficient to meet the EEO contract goals, and
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6. Any proposal by the Contractor to use trainees or indentured apprentices to make up for
anticipated EEO goal shortfalls. Such proposals shall include the name and craft of any
individual proposed by the Contractor as the required trainee or indentured apprentice. In
the case of an indentured apprentice, evidence of indentureship and registration of the
approved apprenticeship program must be included.

No contract work may be undertaken until the Authority has accepted the Workforce and 
Training Utilization Schedule. The Contractor shall submit a revised Workforce and Training 
Utilization Schedule at such times as major changes in the contract work schedule occur which 
substantially affect the previously submitted schedule. 

RECRUITMENT: Although the training requirements of this Training/Special Provision are 
not intended, and shall not be used to discriminate against any applicant for training, whether a 
member of a protected class or not, it is recognized that non-minority males have traditionally 
been and continue to be trained, either formally or on-the-job in an informal manner, for work in 
the trades utilized in construction work. Therefore, until such time that representative numbers of 
minorities and women complete training and their utilization as journeyworkers is demonstrated 
to the extent of the participation goals as set forth in the Authority’s construction contract, 
training required under this Training/Special Provisions will be primarily limited to minorities 
and women. 

Thus, the Contractor shall demonstrate compliance with the intent of this Training/ 
Special Provision by affording the Authority the opportunity to: 

1. First, approve the use of a minority or woman indentured apprentice known to the Contractor
through an existing Joint Apprenticeship Training program, or

2. Second, provide a partially trained minority or woman trainee who is currently enrolled in a
New York State Department of Labor approved training program, or

3. Third, work cooperatively with the Contractor in recruitment of new minorities or women
trainees, when needed.

In conformance with the foregoing, the Authority’s Form TA-1018 (Request for Personnel), 
should be submitted to the TPE/EIC for submission to the Authority’s Office of Compliance. 
The Contractor shall allow reasonable time for the Authority’s Office of Compliance to ensure 
on-the-job orientation for approved apprentices or assigned trainees within their first month of 
employment. 

WORK HISTORY: No individual shall be employed as a trainee in any trade and/or work 
classification in which such person has successfully completed a training course providing 
journeyworker status in the same trade or work classification, or in which such person has been 
gainfully employed as a journeyworker by virtue of informal on-the-job training. Detection of 
individuals in the above categories may be accomplished by including appropriate questions on 
employee application forms, inquiries to the Authority’s Office of Compliance, checking 
personal references, or by other suitable means. Regardless of the method used, the Contractor 
shall document the finding for each indentured apprentice or trainee provided training under this 
requirement. A copy of the finding shall be given to the Authority’s Office of Compliance. In 
the case of indentured apprentices, evidence of indentureship in a registered approved 
apprenticeship program shall also be submitted. 
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SUBCONTRACTING: In the event the Contractor subcontracts a portion of the contract work, 
the Contractor shall ensure the requirements of this Training/Special Provision are physically 
incorporated in such subcontracts to ensure the workforce utilization by the Subcontractor meets 
the goals for minorities and women employment and training, either independently or in 
combination with the prime Contractor’s workforce. The Contractor must determine the hours of 
training, if any, and in which trade or work classification, minorities or women indentured 
apprentices or trainees are to be trained by the Subcontractor(s). However, the Contractor shall 
retain the primary responsibility for meeting the training requirements of this Training/Special 
Provision. Subcontractors are herewith advised that disregard of these requirements may result in 
the Authority either rescinding approval for work on this contract or disapproving their use on 
subsequent Authority contracts. 

TRAINING PROGRAMS: The minimum length, type of training, and rate of pay for the trade 
or the work classification of the trade will be specified in the training program approved or 
sanctioned by the New York State Department of Labor. 

Where training is to be provided under this Training/Special Provision, the Contractor shall 
obtain acceptance and/or approval of the training program to be used, and the starting time for 
training, prior to commencing training. The Contractor shall provide on-the-job training directed 
toward developing journeyworkers in the trade, or work classification(s) of the trade involved. 
To the extent the work involved on the contract permits, such training should include all phases 
and facets of a trade, or work classification of a trade, to satisfy usual construction industry 
requirements for continued or future employment therein. 

It is the intent of this Training/Special Provision that training will be provided in construction 
trades rather than clerical type positions. Training may be permitted, in unique circumstances, in 
lower level management positions such as office engineers, where the training is oriented toward 
construction related activities. Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of an 
overall training program. Both off-site and lower level management training are subject to the 
Authority’s approval. 

TRAINEE WAGES: An employee on any New York State Public Works Contract must be 
paid the full journeyperson prevailing wage unless such employee is individually registered in an 
approved and registered New York State Department of Labor Apprenticeship Program. 
It is the responsibility of the Contractor to ascertain the status of any employee utilized to satisfy 
the trainee requirements under this contract, and to ensure that all New York State Department of 
Labor apprenticeship requirements are met. 

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable 
classification. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyworker wage rate on the wage determination which provides for less 
than full benefits for apprentices. 

DURATION OF TRAINING: Once an indentured apprentice is approved or a trainee is 
assigned to the contract under the Training/Special Provision, that individual shall be trained in 
the designed trade throughout the duration of the contract whenever such trade is in use on the  
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contract until the trainee or apprentice has completed the approved training program. Where 
training is provided under a multiphase apprenticeship or training program, it is expected that 
training will be provided continually through all phases to the extent that opportunities for such 
training exist in the work under contract. Upon satisfactory completion of a phase of training 
under a multiphase training program, if further appropriate and required training is not available 
and work in the work classification of the completed phase is available, the minority or woman 
indentured apprentice or trainee shall continue employment, and be compensated at the 
prevailing journeyworker wage rate for such work. Hours of employment as a journeyworker  
described above will not be credited toward training hours required by the approved training or 
apprenticeship program. 

If an indentured apprentice or trainee is terminated before completion of the contract for any 
reason other than seasonal lay-off or completion of work in that trade, the Contractor shall hold a 
counseling session with the Authority's Chief Compliance Officer and the individual to explain 
the reasons for termination. Documentation that the counseling session was held and the reasons 
for termination shall be given to the Authority's Chief Compliance Officer. 

REQUIRED RECORDS: The Contractor shall provide each minority or woman trained under 
this provision with a certification showing the type and length of training satisfactorily 
completed. In addition, the Contractor shall keep records on the job site indicating the nature and 
hours of training provided to each trainee or indentured apprentice and furnish weekly reports 
documenting performance under this Training/Special Provision to the Project Engineer. 
No measurement will be made of training provided to indentured apprentices or trainees for 
whom no work history has been provided to the Project Engineer. In addition, no measurement 
will be made of training provided to apprentices for whom no evidence of indentureship in a 
registered apprenticeship program has been provided to the Project Engineer. 

NO PAYMENT FOR TRAINING: No payment will be made for the training required of the 
Contractor under this Training/Special Provision. The required training is a labor cost which is 
included in the lump sum bid by the Contractor for the items of work comprising the contract. 

(1) Journeyworker means a person who is capable of performing all the duties
within a trade or a given work classification of a trade. 

WORKFORCE UTILIZATION/GROSS WAGES REPORTING 

In accordance with the requirements pursuant to Executive Order (EO) 162, Contractors must 
report employee workforce utilization on a monthly basis and gross wages on a quarterly basis 
for its company and all subcontractors in accordance with EO 162, as follows:   

A. EO 162 (Monthly/Quarterly) Workforce Utilization/Gross Wages Reporting

Construction Contractors/Subcontractors are required to submit (Monthly) Workforce
Utilization and (Quarterly) Workforce Utilization/Gross Wages Reports for their firm and all
subcontractors.

(Monthly)Workforce Utilization/ (Quarterly) Gross Wages Reports are required to be
electronically submitted to WorkforceUtilizationReportConstruction@thruway.ny.gov.

(Monthly) Workforce Utilization report for the preceding month must be submitted by the
10th of each month, for the Contractor and all subcontractors.
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The (Monthly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the 
Thruway website @ thruway.ny.gov/business/dmwbe/eo-162-monthly-construction.xls 

(Quarterly) - Workforce Utilization, including Gross Wages Reports for quarterly reporting 
must be submitted by 10th of April, July, October and January, for the Contractor and all 
subcontractors.    

The (Quarterly) EO 162 Workforce Utilization/Gross Wages Reporting are located on the 
Thruway website @ thruway.ny.gov/business/dmwbe/eo-162-quarterly-construction.xls 

B. Form TA-1017 Monthly Workforce Utilization Composite Report

Form TA–1017 (Monthly) Workforce Utilization Composite report must be completed for
each calendar month by the Contractor reflecting the cumulative total work hours of
employment to date for the entire workforce.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report, must be approved by
the TPE/EIC and electronically submitted prior to the 10th of the month to
Compliance@thruway.ny.gov.

Form TA-1017 (Monthly) - Workforce Utilization Composite Report is located on the
Thruway website @ thruway.ny.gov/business/dmwbe/ta-w1017.xls

NONDISCRIMINATION 

The Contractor shall comply with the provisions of the Human Rights Law, and all other state and 
federal statutory and constitutional non-discrimination provisions.  The Contractor and its 
subcontractors shall not discriminate against any employee or applicant for employment because 
of race, creed (religion), color, sex, national origin, sexual orientation, military status, age, 
disability, predisposing genetic characteristic, marital status or domestic violence victim status, 
and shall also follow the requirements of the Human Rights Law with regard to non-discrimination 
on the basis of prior criminal conviction and prior arrest. 

Questions regarding compliance with Workforce Utilization/Gross Wages Reporting should be 
directed to the Authority’s Office of Compliance. 

MOBILIZATION AND PAYMENT OF ESTIMATES/INVOICES 

Processing of mobilization, estimates and/or invoices is contingent upon Contractor 
demonstration and/or documentation of compliance with all of the Authority’s Disadvantaged 
Business/Equal Employment Opportunity/Minority/Women and Service-Disabled Veteran 
Owned-Business Enterprise Contract/Agreement requirements and provisions. 

Forms listed herein may be revised, updated, at the Authority’s sole discretion and are required 
during the covered period, under the reporting schedules established by the Authority.  

DBE/EEO/MWBE/SDVOB forms, requirements and reporting schedules will be discussed 
during the pre-award meeting or by contacting the Authority’s Office of Compliance. 
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REPORTING AND SUBMISSION SCHEDULES 

Contractors are required to submit the following forms or reports by the 10th of each month, for 
the preceding month’s activities to:  Compliance@thruway.ny.gov 

TA-W1017 Monthly Workforce Utilization Composite 
TA-W1023 Payments to D/M/WBE Subcontracting Firms 
TA-1024 Workforce and Training Utilization Schedule 
TA-W1046-9 Weekly Training Progress Report 

The above forms or reports must accurately reflect the information reported on the following 
forms:   

TA-W1022-9 Utilization Plan 
TA-W1024-9 Workforce and Training Utilization Schedule 
TA-W1041-9 Training Report 
TA-W1064-9 Construction Contractors Annual EEO Report 

Contractors are also required to submit the following forms or reports by the 10th of each month, 
for the preceding month’s activities to: 
WorkforceUtilizationReportConstruction@thruway.ny.gov 

EO 162 - Monthly Workforce Utilization/Gross Wage Report 
EO 162 - Workforce Utilization/Quarterly Gross Wage Report 

All Authority Forms are available at:  

http://www.thruway.ny.gov/business/contractors/forms/index.html 

Timely, complete and accurate reports shall be submitted as required and/or upon request. 

121

mailto:Compliance@thruway.ny.gov
mailto:WorkforceUtilizationReportConstruction@thruway.ny.gov
http://www.thruway.ny.gov/business/contractors/forms/index.html


STATE 
WAGE RATE 

INFORMATION 



1 of 1  

WAGE RATES 

The New York State Thruway Authority does not represent or warrant that the accompanying schedule of 
wages with the classification of workmen, mechanics and laborers, as required by Section 220 of the Labor 
Law, is complete and it reserves the right to revise such schedule when required.   

In the event that revisions are made before the letting date, an amendment will be issued by the Department 
of purchasers of plans.  In the event that the current wage rate schedule should expire before the contract 
for this project becomes effective the said wage rate schedule will be recertified and the Contractor will be 
bound by such revised schedule as recertified.  

Labor classifications not appearing on this rate sheet can be used only with the consent of the Chief 
Engineer of the Authority and then the rate to be paid will be given by the Chief Engineer of the Authority 
after consulting with the State Department of Labor.  

All requests for minimum wage rates for additional occupations shall be directed through the Chief 
Engineer, Thruway Authority.  

By legislation effective August 9, 1975, if the prevailing rate of wages or the prevailing practices for 
supplements as determined by the State Labor Department changes after the contract is let, the Thruway 
Authority shall request of the State Labor Department a redetermination of the schedules of wages and 
supplements and such revised wage rates and supplements shall be annexed to and form a part of the 
contract for the work.  The prevailing wage rates and supplemental benefits to be paid are those in effect at 
the time the work is being performed.  The bidder shall take into account in his bid prices all changes in 
wage rates and supplements that may be forthcoming during the time the contract is in force.   

The bidder shall take into account in his bid prices all changes in wage rates and supplements that may be 
forthcoming during the time the contract is in force.  

Pursuant to Section 220-A of the New York State Labor law, the prime Contractor must provide each 
approved subcontractor with a copy of the schedule of wages and any supplements as specified in this 
Contract.   

The prime Contractor must immediately obtain from each approved subcontractor a certification (TA-
44105) of their receipt of, and agreement to pay the applicable prevailing wages as specified in this 
contract.  The prime Contractor shall retain all Subcontractor certifications and provide these certifications 
to the Authority prior to the processing of the final payment.   

The prime Contractor must submit an affidavit (TA-44115) verifying the proper payment of wages to its 
own employees prior to the processing of the final payment.  All completed certifications and affidavits 
must be originals and be properly signed and notarized.   

SPECIAL NOTICE TO BIDDERS  
IN RELATION TO OVERTIME DISPENSATION 

All bidders, in submitting their bids, should base their bids and work progression on the assumption that 
Overtime Dispensation pursuant to Article 8 of the New York State Labor Law, for any workmen, laborers 
and mechanics to work more than 8 hours in any one calendar day or more than five days in any one week 
will not be granted for any operation for the contract duration.  Subsequent to award, where the contract 
documents have imposed specific scheduling and/or phasing requirements or where it is determined by the 
Authority to be in the best interest of the public, the Authority may process, for approval by the New York 
State Department of Labor, requests for Overtime Dispensation on certain specific operations and, in the 
event approval is granted, there shall be no adjustments therefore in any bid prices.  
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SPECIAL NOTE 
STATE PREVAILING WAGE RATES 

The Contractor shall ensure that workers are paid the appropriate wages and 
supplemental (fringe) benefits. Throughout the contract, the Contractor shall obtain and 
pay workers in accordance with periodic wage rate schedule updates from the NYS 
Department of Labor (NYSDOL). Wage rate amendments and supplements are available 
on the NYSDOL web site at https://dol.ny.gov/bureau-public-work-and-prevailing-wage-
enforcement. All changes or clarification of labor classification(s) and applicability of 
prevailing wage rates shall be obtained in writing from the Office of the Director, NYSDOL 
Bureau of Public Work. 

The NYSDOL prevailing wage rate schedule for this contract has been determined and is 
available on the internet. The prevailing wage rate schedule is accessed by visiting the 
NYSDOL web site, navigating to the appropriate web page, and entering the Prevailing 
Rate Case No. (PRC#). The PRC# is provided on NYSDOL Form PW-200 included in 
this contract Proposal. 

A copy of the project specific prevailing wage rate schedule will be provided to the 
successful bidder upon award of the contract. Upon written request, the schedule will be 
provided by the Thruway Authority to prospective bidders without internet access. 

The Thruway Authority is providing information regarding the new Public Work Contractor 
and Subcontractor Registry requirement recently enacted by New York State.  

Starting December 30, 2024, all contractors and subcontractors submitting bids or 
performing construction work on public work projects or private projects covered by 
Article 8 of the Labor Law are required to register with the New York State Department of 
Labor (NYSDOL) under Labor Law Section 220-i.  

Private projects subject to Article 8 of the Labor Law include those covered by Labor Law 
Sections 224-a (public subsidy funded projects), 224-d (renewable energy systems), 224-e 
(broadband projects), 224-f (climate risk-related and energy transition projects and roadway 
excavations.)  

The law defines a “contractor” as any entity entering into a contract to perform 
construction, demolition, reconstruction, excavation, rehabilitation, repair, installation, 
renovation, alteration or custom fabrication. The law defines “subcontractor” as any entity 
subcontracting with a contractor to perform construction, demolition, reconstruction, 
excavation, rehabilitation, repair, installation, renovation, alteration or custom fabrication, 
which is subject to Article 8 of the Labor Law. Contractors are responsible for verifying 
that any subcontractors they work with are registered.  
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Contractors need to register before submitting any new bids or commencing new 
work on a covered project on or after December 30, 2024. Subcontractors also need to 
register before commencing new work on a covered project on or after December 30, 
2024. The Thruway Authority encourages all contractors and subcontractors to register as 
soon as possible and obtain a Certificate of Registration to avoid negatively impacting a 
bidding period or project schedule.  

Information required to register from the New York State Department of Labor’s website 
for this process can be found here: https://dol.ny.gov/contractor-and-subcontractor-landing. 
For any further questions you can also contact the Bureau of Public Work and Prevailing 
Wage at 518-457-5589. 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2025 through June 2026. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority
 
Antonio Melendez, Professional Engineer 1
200 Southern Boulevard
Albany    NY 12209

Schedule Year 2025 through 2026
Date Requested 10/22/2025
PRC# 2025013103

Location NE 8.8-10.8 SB, NE10.8-13 N/S
Project ID# D215047
Project Type New England Thruway (I-95) Resurfacing from MP NE 8.8 to MP NE 10.8 SB and MP NE 10.8 to MP NE

13.0 NB/SB
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts

Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Contractor Registry

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL’s Contractor Registry portal which is available through the agency’s Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login. 

For additional information, please visit online. 

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.

Both the PW 16 and  PW 200 forms are available for completion online. 

Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
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Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
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Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties

In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
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Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:

Address:

aaa

City: State: Zip:

Contract Type:
[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :

Amount of Contract: $

Approximate Starting Date: - - - - /- - - - /

Approximate Completion Date: - - - - /- - - - /

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Kathy Hochul, Governor Roberta Reardon, Commissioner

NYS Thruway Authority

Antonio Melendez, Professional Engineer 1
200 Southern Boulevard
Albany    NY 12209

Schedule Year 2025 through 2026
Date Requested 10/22/2025
PRC# 2025013103

Location NE 8.8-10.8 SB, NE10.8-13 N/S
Project ID# D215047
Project Type New England Thruway (I-95) Resurfacing from MP NE 8.8 to MP NE 10.8 SB and MP NE 10.8 to MP NE

13.0 NB/SB
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Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  

 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

 

Effective June 23, 2020 

 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 

131



To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations   
  IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12226

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Required Notice under Article 25-B of the Labor Law 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless:

• You are free from direction and control in performing your job, and

• You perform work that is not part of the usual work done by the business that hired you, and

• You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

Employee Rights: If you are an employee, you are entitled to state and federal worker protections. 
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,

• Workers’ compensation benefits for on-the-job injuries,
• Payment for wages earned, minimum wage, and overtime (under certain conditions),
• Prevailing wages on public work projects,
• The provisions of the National Labor Relations Act, and
• A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law. 

Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

• Civil Penalty First offense: Up to $2,500 per employee 

Subsequent offense(s): Up to $5,000 per employee 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year. 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name: 
IA 999 (09/16) 
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 New York State Department of Labor 
 Bureau of Public Work 

Attention Employees 
THIS IS A: PUBLIC WORK 

PROJECT 
If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at  
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

Chapter 629 of 
the Labor Laws 
of 2007:

These wages are set by law and must be posted at the 
work site.  They can also be found at: 
https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

  Albany 
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
 Newburgh 

(518) 457-2744
(607) 721-8005
(716) 847-7159
(516) 228-3915
(212) 932-2419
(845) 568-5287

Patchogue 
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505
(315) 428-4056
(315) 793-2314
(914) 997-9507

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov – click on Bureau of Labor Law.

Contractor Name: 

Project Location: 

PW 101 (08/23) 
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Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

(07.19)
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Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis.
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
*Contractor Registry (LL 220-I): Effective December 30th, 2024
Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from
commencing work on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their
Certificate of Registration with their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide
proof of registration, as required by Labor Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-
responsive. There is a public database of registered contractors and subcontractors available online at data.ny.gov to confirm registration
validity. For additional information on how to register and the requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-
registry-landing
 
*Electronic Certified Payroll (LL 220-J): Effective December 31st, 2025
Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailing
wage, will be required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional
information about the electronic certified payroll submission system will be made available on the Department's Website at
https://dol.ny.gov/Electronic-Payroll

Payrolls and Payroll Records
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury.
Payrolls must be maintained for at least three (3) years from the projects date of completion.  Additionally, as per Article 6 of the Labor Law,
contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records. 
 
At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or
provided, and Daily and weekly number of hours worked in each classification.   
 
Payroll records and transcripts are required to be kept on site during all the time that work under that contract is being performed. 
 
NOTE: For more detailed information regarding Article 9 prevailing wage contracts, please refer to "General Provisions of Laws Covering
Workers on Article 9 Public Work Building Service Contracts".

If you have any questions concerning the attached schedule or would like additional information, please write to:

                   New York State Department of Labor
                   Bureau of Public Work

                   State Office Campus, Bldg. 12
                   Albany, NY 12240

                   OR

                   Contact the nearest BUREAU of PUBLIC WORK District Office

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Page 18

Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Oct 01 2025 PRC Number 2025013103
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Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.

All  contractors and subcontractors are required to pay the current prevailing rates of wages and supplements. If you have any questions
please contact the Bureau of Public Work or visit the New York State Department of Labor website (www.labor.ny.gov) for current wage rate
information.

Shift Work

If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on the project whether or not shift work is specifically addressed in the contract.

Paid Prenatal Leave

Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy or
related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a healthcare
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid prenatal personal leave
shall be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum
wage established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios

The following are the allowable ratios of registered Apprentices to Journey-workers. 

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12
Albany, NY 12226

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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NEW YORK STATE THRUWAY AUTHORITY 

AGREEMENT 

CONTRACT NO: 

This AGREEMENT, entered into this day of                               , by the NEW YORK STATE 
THRUWAY AUTHORITY (hereinafter referred to as the "AUTHORITY") having its principal 
office at 200 Southern Blvd. (P. O. Box 189, Albany, NY 12201) in the County of Albany 
and State of New York and hereinafter called the "CONTRACTOR", 

a corporation organized and existing under the laws of the State of 

a partnership, consisting of 

an individual conducting business as 

the location of whose principal office is 

WITNESSETH: That the Authority and the Contractor for the consideration hereinafter 
named agree as follows: 

ARTICLE 1. WORK TO BE DONE. 
The Contractor shall (a) furnish all the materials, appliances, tools and labor of every kind 
required, and construct and complete in the most substantial and skillful manner, the 
construction, improvement or reconstruction of the project on or before the completion date 
of the as further described in ARTICLE 4, and as generally identified and shown on the plans 
entitled: 

in accordance with the "Standard Specifications" of the New York State Department of 
Transportation, which contain the information for bidders; form of proposal, agreement, and 
bonds; general specifications and conditions or contract; materials of construction; and 
payment Items; and (b) do everything required by the Contract (Contract Documents) as 
defined herein. 
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The Contractor agrees that its proposal contained herein is based upon performing all the 
work of the Contract in accordance with a schedule that will result in the completion of the 
total works by the Date of Completion of the Contract and all intermediate stage and phase 
completion requirements of the contract, while adhering to all restrictions set forth in the 
Schedule and Suspension of Work, the Thruway Traffic Plan, and the General and Special 
Notes, and that the work will be performed at the unit bid prices, as shown on the contract 
documents and as detailed in the specifications and notes, utilizing the Labor Force, 
Qualified Disadvantaged, Women Owned and Minority Owned Subcontractor Entrepreneurs 
and Methods and Materials of Construction as described in the Contract Documents and any 
incorporated Addenda thereto, and conduct its operations in accordance with the Vehicle 
and Traffic Law, the Rules and Regulations of the NYS Thruway Authority, and the Thruway 
Operating Rules and General and Special Notes that are part of this proposal. The 
Contractor further agrees its proposal is not based upon the assumption that any 
specifications, traffic restrictions, scheduling or phasing/staging requirements will be waived, 
an extension of Contract Completion Date will be granted, a labor dispensation will be 
granted, substitution of non-approved products, alternatives or claimed functional 
equivalents for Specified Construction Materials and Methods will be allowed, or any Value 
Engineering Proposals will be entertained and approved by the New York State Thruway 
Authority, and any requests for a substitution, equivalent or alternate, which it proposes, will 
be accompanied by an agreed price analysis establishing an applicable credit or illustrating 
cost equal to or greater than the bid amount. 

ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. 
The Contract (and Contract Documents) shall be deemed to include the advertisement for 
proposals; the contractor's proposal; the Schedule for Participation By Disadvantaged 
Business Enterprise Participation goals; the agreement; the "Standard Specifications" 
including all addenda thereto referred to above; the plans; any addenda and/or amendments 
to specifications if the same are issued prior to date of receipt of proposal and all provisions 
required by law to be inserted in the contract whether actually inserted or not. Appendix A, 
standard clauses for all N.Y State contracts, is attached hereto and is hereby made a part of 
this agreement as if set forth fully herein. 

ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. 
The Contractor agrees that before making its proposal it carefully examined the contract 
documents, together with the site of the proposed work, as well as its surrounding territory,  and 
is informed regarding all of the conditions affecting the work to be done and labor and materials 
to be furnished for the completion of this contract, including the existence of poles, wires, pipes, 
and other facilities and structures of municipal and other public service corporations on, over 
or under the site, except latent conditions that meet the requirements of §104-04 and §109- 
05, and that its information was secured by personal investigation and research. 

ARTICLE 4. DATE OF COMPLETION. 
The Contractor further agrees that it will begin the work herein embraced within ten days of the 
effective date hereof, unless the consent of the Authority, in writing, is given to begin at a  later 
date, and that it will prosecute the same so that it shall be entirely completed and performed 
on or before the completion date shown in Article 1. 
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No extension beyond the date of completion fixed by the terms of this contract shall be 
effective unless in writing signed by the Authority. Such extension shall be for such time 
and upon such terms and conditions as shall be fixed by the Authority, which may include 
the assessment of liquidated damages and a charge for engineering and inspection 
expenses actually incurred upon the work, including engineering and inspection expenses 
incurred upon the work by railroad companies on contracts for grade crossing elimination. 
Notice of application for such extension shall be filed with the Chief Engineer, Department 
of Engineering of the Authority at least fifteen days prior to the date of completion fixed by 
the terms of this agreement. 

 
ARTICLE 5. ALTERATIONS AND OMISSIONS. 
The said work shall be performed in accordance with the true intent and meaning of the 
contract documents without any further expense of any nature whatsoever to the Authority 
other than the consideration named in this agreement. 
 
The Authority reserves the right at any time during the progress of the work, to alter the 
plans or omit any portion of the work as it may deem reasonably necessary for the public 
interest; making allowances for additions and deductions with compensation made in 
accordance with the Standard Specifications, for this work without constituting grounds for 
any claim by the contractor for allowance for damages or for loss of anticipated profits, or 
for any variations between the approximate quantities and the quantities of the work as 
done. 
 
ARTICLE 6. NO COLLUSION OR FRAUD. 
The Contractor hereby agrees that the only person or persons interested as principal or 
principals in the bid or proposal submitted by the Contractor for this contract are named  
therein, and that no person other than those mentioned therein has any interest in the          
above-mentioned proposal or in securing of the award, and that this contract has been 
secured without any connection with any person or persons other than those named, and 
that the proposal is in all respects fair and was prepared and the contract was secured 
without collusion or fraud and that neither any officer nor employee of the New York State 
Thruway Authority or the State Department of Transportation or either of them has or shall 
have a financial interest in the performance of the contract or in the supplies, work or 
business to which it relates, or in any portion of the profits thereof. (See also Section 139-
a and 139-b of the State Finance Law referred to in the Standard Specifications, which are 
made a part of this contract.) 
 
ARTICLE 7. CONTRACT PAYMENTS. 
As the work progresses in accordance with the contract and in a manner that is satisfactory 
to the Authority, the Authority hereby agrees to make payments to the Contractor therefore, 
based upon the proposal attached hereto and made a part hereof, as follows: The Authority 
shall, once in each month and on such days as it may fix, make an estimate of the quantity 
of work done and of material which has actually been put in place in accordance with the 
terms and conditions of the contract, during the preceding month, and compute the value 
thereof and pay to the Contractor the moneys due in accordance with Public Authorities Law 
Section 2880, as detailed in 21 NYCRR Part 109 (Prompt Payment). No monthly estimate 
shall be rendered unless the Contractor has provided acceptable documentation with regard 
to actions taken to comply with the M/WBE goals of the contract (see also §109-06 Contract 
Payments) and the value of the work done equals 5% of the contract amount or $1,000, 
whichever is the lesser. Semi-monthly estimates may be rendered provided (a) the value of 
the work performed in two successive weeks is more than $100,000 or (b) the Chairman of 
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the Authority deems it to be for the best interest of the Authority to do so. 

Contractor understands and agrees that payments will only be rendered electronically 
unless payment by paper check is expressly authorized by the Authority, in its sole 
discretion, due to extenuating circumstances. Contractor shall comply with the Authority’s 
procedures to authorize electronic payments. Authorization forms are available at 
http://www.thruway.ny.gov/business/purchasing/epayments/index.html, by e-mail at 
suppliermgmt@thruway.ny.gov, or by telephone at (518) 436-2859. Contractor 
acknowledges that it will not receive payment of any estimates submitted under this 
Agreement if it does not comply with the Authority’s electronic payment procedures, except 
where the Authority has expressly authorized payment by paper check as set forth above. 

ARTICLE 8. PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. 
It is further agreed that so long as any lawful or proper direction concerning the work or material 
given by the Chief Engineer, Department of Engineering of the New York State Thruway 
Authority, or his/her representative, shall remain uncomplied with, the Contractor shall not be 
entitled to have any estimate made for the purpose of payment, nor shall any estimate be 
rendered on account of work done or material furnished until such lawful or proper direction 
aforesaid has been fully and satisfactorily complied with. 

ARTICLE 9. FINAL ACCEPTANCE OF WORK. 
When in the opinion of the Thruway Division Director, a Contractor has fully performed the 
work under the contract, the Thruway Division Director shall recommend to the Chief 
Engineer, Department of Engineering of the New York State Thruway Authority, the 
acceptance of the work so completed. If the Chief Engineer, Department of Engineering 
accepts the recommendation of the Thruway Division Director, he/she shall thereupon by 
letter notify the Contractor of such acceptance.  Copies of such acceptance shall be sent to 
other interested parties. Prior to the final acceptance of the work by the Chief Engineer, 
Department of Engineering of the New York State Thruway Authority or a designee, the 
contract work may be inspected, accepted and approved by other agencies and/or 
municipalities who will have jurisdiction of the work after final acceptance.   

Final acceptance shall be final and conclusive except for defects not readily ascertainable 
by the New York State Thruway Authority, actual or constructive, fraud, gross mistakes 
amounting to fraud or other errors which the Contractor knew or should have known about 
as well as the New York State Thruway Authority's rights under any warranty or guarantee. 
Final acceptance may be revoked by the New York State Thruway Authority at any time prior 
to the issuance of the final check, upon the New York State Thruway Authority's discovery 
of such defects, mistakes, fraud or errors in the work. 

ARTICLE 10. FINAL PAYMENT. 
After the final acceptance of the work, the Engineer shall prepare a final agreement of the 
work performed and the materials placed and shall compute the value of such work and 
materials under and according to the terms of the contract.  

This agreement shall be certified, as to its correctness, by the Engineer. Upon approval of 
such final agreement by the Director, Office of Construction Management, it shall be 
submitted to the Chief Engineer, 
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Department of Engineering for final approval. The right, however, is hereby reserved to the 
Chief Engineer, Department of Engineering to reject the whole or any portion of the final 
agreement, should the said certificate of the Engineer be found or known to be inconsistent 
with the terms of the agreement or otherwise improperly given. All certificates, upon which 
partial payments may have been made being merely estimates, shall be subject to correction 
in the final certificate or final agreement. 

ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT. 

Article 11.1 General Right to Suspend and Cancel Contract. 
It is further mutually agreed that if at any time during the prosecution of the work the Authority 
shall determine that the work is not being performed in accordance with the Contract or for 
the best interest of the Authority, the Chief Engineer, Department of Engineering, may 
proceed in any of the following ways: 

1) Temporarily suspend the execution of the work by the Contractor, and the Chief Engineer
of the Authority may then proceed with the work under his/her own direction in such manner
as will accord with the Contract Documents and be for the best interests of the Authority; or

2) Terminate the Contract while it is in progress, and thereupon proceed with the work by a
new contract negotiated or publicly advertised, by the use of his/her own forces, by calling
upon the Surety to complete the Work in accordance with the Contract Documents, or by a
combination of any such methods; or

3) Cancel the Contract and re-advertise and re-procure in accordance with applicable law;
or

4) Complete the Work under the Authority’s direction in such a manner as will accord with
the Contract Documents and be for the best interests of the Authority.

Any excess in the cost of completing the Contract beyond the Contract Price for which it was 
originally awarded shall be charged to and paid by the Contractor failing to perform the Work 
or its Surety, all pursuant to the provisions of Section 40 of the New York State Highway 
Law. 

In the event of suspension or termination, the Contractor shall be paid its costs, including 
contract close-out costs, and profit on work satisfactorily performed and project design costs 
actually incurred up to the time of termination, less an amount necessary to satisfy any 
claims, liens or judgments against the Contractor. The Contractor shall promptly submit its 
termination claim. The Contractor will only be paid the contract price for materials delivered 
and accepted, or services performed in accordance with the manner or performance set 
forth in this contract, less an amount necessary to satisfy any claims, liens or judgments 
against the Contractor. 

Whenever the Authority determines to suspend or stop Work under this Contract, a written 
notice sent by mail to the Contractor at its address and to its Sureties at their respective 
addresses shall be sufficient notice of its action in the premises. 

Article 11.2 Termination for Cause. 
A. If at any time during the prosecution of the work the Chief Engineer shall determine that

the work under the Contract is not being performed according to the Contract or any
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provision of the Contract is violated by the Contractor or by any subcontractor or that 
an Event of Default (as defined below) has occurred hereunder, the Chief Engineer, in 
his or her sole and absolute discretion, may proceed in any of the following ways: 

(1) Suspend or stop work by the Contractor, and the Chief Engineer may then complete
the Work under his/her own direction in such manner as further described in the
Contract Documents and as determined by the Chief Engineer to be in the best
interests of the Authority; or

(2) Terminate the Contract while it is in progress, and thereupon complete the work
by: a new contract negotiated or publicly advertised; use of the Authority’s own
forces; calling upon the Surety to complete the Work in accordance with the
Contract; or a combination of any such methods; or

(3) Terminate the Contract and re-advertise as provided in law or if applicable, demand
upon the Surety to complete any and all remaining work pursuant to the terms of the
Contract and the Faithful Performance Bond.

As used herein, an “Event of Default” shall mean a material breach of the Contract by
the Contractor which, without limitation, the following has occurred: (i) the Contractor
has failed to begin the work in accordance with the Contract requirements; (ii)
performance of this Contract has been unnecessarily or unreasonably delayed, (iii) the
Contractor has willfully violated any of the provisions of the Contract or has not executed
the same in good faith and in accordance with this Contract; (iv) the Contractor has
abandoned the work; (v) the Contractor has become insolvent (other than as a
bankrupt), or has assigned the proceeds of this Contract for the benefit of creditors, or
taken advantage of any insolvency statute or debtor or creditor law or if his property or
affairs have been put in the hands of a receiver; (vi) the Contractor has failed to obtain
an approval required by the Contract; (vii) the Contractor has failed to provide the
required insurances; (viii) the Contractor has failed to provide "adequate assurance" as
required; or (ix) the Contractor is found to be non-responsible.

B. Any excess in the cost of completing the Contract beyond the price for which it was
originally awarded shall be charged to and paid by the Contractor failing to perform the
work or by the Contractor's Surety, pursuant to the terms and conditions of Section 40
of the New York State Highway Law and the Faithful Performance Bond.

C. Whenever the Authority determines to suspend, stop work, or terminate under this
provision of the Contract, the Contractor and Surety shall receive written notice
specifying the basis for such default (the “Default Notice”). Contractor shall have fifteen
(15) days from the date of the Default Notice to cure such default, except that, at
Authority’s sole discretion, the Authority may extend such fifteen (15) day period for such
additional period as the Authority shall deem appropriate without waiver of any of its
rights hereunder. The Default Notice shall specify the date the Contractor is to
discontinue all work if such default is not timely cured (the “Termination Date”). If the
Event of Default is not cured or arrangements satisfactory to the Authority are not made
(as evidenced in writing by the Authority) within the designated cure period, then
Contractor shall suspend work and/or the Contract shall terminate, as the case may be,
upon the Termination Date.
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D. Upon occurrence of an Event of Default or a termination for cause pursuant to this
Article, the Authority has the remedies set forth in the Faithful Performance Bond, the
Contract, and all remedies at law or in equity.

E. In the event the termination for cause is determined to be improper, the termination shall
be deemed a Termination for Convenience as identified in Article 11. 3 .

Article 11.3 Termination for Convenience. 
A. The Authority, at any time, may terminate the Contract in whole or in part. Any such
termination shall be effected by delivering to the Contractor a written notice of termination
specifying the extent to which performance of work under the Contract is terminated and
the date upon which the termination becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to minimize the expenses resulting from the
termination.

B. The Authority shall pay the Contractor for work of the contract performed by the
Contractor and accepted by the Authority for the period extending from the end of the period
covered by the last approved Application for Payment up to the effective date of the
termination, an amount determined in accordance with the Contract Documents. In no event
shall the Contractor be entitled to compensation in excess of the total consideration of the
Contract. In no event shall the Contractor be entitled to overhead or profit on the work not
performed.

C. In the event of such termination, the Authority may take over the work and prosecute the
Contract to completion and may take possession of and may utilize such materials,
appliances, and equipment on the site and necessary or useful in completing the work. The
Authority also has the right to suspend the execution of the Work for convenience and/or to
terminate the Contract for convenience.

Whenever the New York State Thruway Authority determines to suspend or stop work under 
the contract, a written notice sent by mail to the Contractor at its address and to the sureties at 
their respective addresses, shall be sufficient notice of its action in the premises. 

Article 11.4 Termination for Vendor Responsibility. 

A. Contractor shall at all times during the Contract term remain responsible. Contractor
agrees, if requested by the Authority, to present evidence of its continuing legal
authority to do business in New York State, integrity, experience, ability, prior
performance, and organizational and financial capacity.

B. The Authority, in its sole discretion, reserves the right to suspend any or all activities
under this Contract, at any time, when it discovers information that calls in to question
the responsibility of Contractor. In the event of such suspension, Contractor will be
given written notice outlining the particulars of such suspension. Upon issuance of
such notice, Contractor shall comply with the terms of the suspension order. Contract
activity may resume at such time as the Authority issues a written notice authorizing
a resumption of performance under the Contract.

C. Notwithstanding any other provision of this Contract, if the Authority determines
Contractor to be non-responsible, the Authority shall have the right to terminate the
Contract for cause pursuant to the terms of Article 11.2 - Termination for Cause herein.
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In such event, the Authority shall have all rights and remedies set forth in Article 11.2, 
including, without limitation, the right to complete Contractor’s contractual 
requirements in any manner the Authority may deem advisable and to pursue available 
legal or equitable remedies for the breach. 

D. In no event shall termination of the Contract by the Authority for reasons of
Contractor’s non-responsibility be deemed a breach by the Authority, nor shall the
Authority be liable for any damages or lost profits or otherwise that Contractor may
incur as a result of such termination.

E. The Authority may require at any time the removal of a subcontractor to the Contractor
that the Authority determines is not responsible.

ARTICLE 12. DETERMINATION AS TO VARIANCES. 
In any case of any ambiguity in the plans, specifications or maps, or between any of them, the 
matter must be immediately submitted to the Chief Engineer, Department of Engineering, who 
shall adjust the same, and his/her decision in relation thereto shall be final and conclusive upon 
the parties. 

ARTICLE 13. SUCCESSORS AND ASSIGNS. 
This Agreement shall bind the successors, assigns and representatives of the parties hereto. 

ARTICLE 14. INTERNATIONAL BOYCOTT PROHIBITION. 
In accordance with Chapter 406 of the Laws of 1981, the Contractor hereby promises, asserts 
and represents that neither the Contractor nor any substantially owned or affiliated person, 
firm, partnership or corporation has participated, is participating or shall participate in an 
international boycott in violation of the provisions of the United States Export Administration 
Act of 1969, as amended, or the United States Export Administration Act of 1979, or the 
effective Regulations of the United States Department of Commerce promulgated under either 
act. 

It is understood further that the Authority in awarding a contract does so in material reliance 
upon the promise and representation made by the Contractor in the foregoing paragraph and 
that such contract shall be rendered forfeit and void by the State Comptroller if subsequent to 
the bid execution date, the Contractor or such owned or affiliated person, firm, partnership or 
corporation has been convicted of a violation of the aforesaid Acts or Regulations or has been 
found upon final determination of the United States Commerce Department or any other 
appropriate agency of the United States to have violated such Acts or Regulations. 

The Contractor agrees to and shall notify the Chief Engineer, Department of Engineering and 
the Director of the Office of Construction Management and the Director of State Expenditures 
in the Office of the State Comptroller of any such conviction or final determination of violation 
within five (5) days thereof. 

ARTICLE 15. CERTIFICATION OF STATE FINANCE LAW SECTIONS 139-J AND 139-K. 
By execution of this Agreement the Contractor certifies that all information provided with 
respect to New York State Finance Law Section 139-j and Section 139-k is complete, true 
and accurate. The Authority shall have a right to terminate this Agreement in the event the 
Authority finds that the certification made by the Contractor in accordance with New York State 
Finance Law Sections 139-j and 139-k was intentionally false or intentionally incomplete. This 
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includes the Authority’s right to terminate this Agreement at any time in the event the Authority 
finds that Contractor is non-responsible or has failed to accurately disclose vendor responsibility 
information. 

ARTICLE 16. WRITTEN NOTICES. 
All notices permitted or required hereunder shall be in writing and transmitted by either: 

a. certified or registered United States mail, return receipt requested;
b. facsimile transmission;
c. personal delivery;
d. expedited delivery service; or
e. e-mail.

Such notices shall be addressed to the individuals or titles named in the contract documents, 
or which are designated by the Contractor or the Authority at the pre-construction meeting, 
or which are designated by the Authority or the Contractor from time to time during the 
course of the Contract pursuant to the requirements herein. 

Any such notice shall be deemed to have been given either at the time of personal delivery 
or, in the case of expedited delivery service or certified or registered United States mail, as 
of the date of first attempted delivery at the address and in the manner provided herein, or 
in the case of facsimile transmission or email, upon receipt. 

The parties may, from time to time, specify a new or different address in the United States 
as their address for the purpose of receiving notice under this Agreement by giving fifteen 
(15) days written notice to the other party sent in accordance herewith. The parties agree to
mutually designate individuals as their respective representatives for the purposes of
receiving notices under this Agreement. Additional individuals may be designated in writing
by the parties for purposes of implementation and administration/billing, resolving issues
and problems and/or for dispute resolution.

ARTICLE 17. SUBCONTRACTING. 
Contractor agrees not to subcontract any of its services without the prior written approval 
of the Authority. 

Contractor retains ultimate responsibility for all services performed under the Agreement 
and shall pay any subcontractors promptly for work performed under this Agreement. 
Contractor shall be fully responsible to the Authority for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, just as 
Contractor is fully responsible to the Authority for the acts and omissions of persons directly 
employed by Contractor. 

All subcontracts shall be in writing and shall contain provisions, which are functionally 
identical to, and consistent with, the provisions of this Agreement including, but not limited 
to, the body of this Agreement, Appendix A – Standard Clauses for New York State Thruway 
Authority Contracts, and the Contract Documents. Unless expressly waived in writing by the 
Authority, all subcontracts between the Contractor and its subcontractors shall expressly 
name the Authority, as the sole intended third party beneficiary of such subcontract. The 
Authority reserves the right to review and approve or reject any subcontract, as well as any 
amendment to said subcontract(s), and this right shall not make the Authority a party to any 
subcontract or create any right, claim, or interest in the subcontractor or proposed 
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subcontractor against the Authority. The Authority shall have the right to withdraw its consent 
to a subcontractor if, at the sole discretion of the Authority, it appears that the subcontract 
will delay, prevent, or otherwise impair Contractor’s performance of services under this 
Agreement. Upon request, Contractor shall furnish to the Authority copies of all 
Contracts between Contractor and its subcontractors used to perform services for this 
Agreement. 

The Authority reserves the right, at any time during the term of the Agreement, to verify that 
the written subcontract between Contractor and its subcontractors is in compliance with all 
of the provisions of this Article 17 and any subcontract provisions contained in this 
Agreement. 

Contractor shall give the Authority immediate notice in writing of the initiation of any legal 
action or suit which relates in any way to a subcontract with a subcontractor or which may 
affect the performance of the Contractor’s duties under the Agreement. Any subcontract 
shall not relieve the Contractor in any way of any responsibility, duty and/or obligation of the 
Agreement. 

If at any time during performance under this Agreement total compensation to a 
subcontractor exceeds or is expected to exceed $100,000, said subcontractor shall be 
required to electronically submit and certify a new Vendor Responsibility Questionnaire 
directly to the Office of the New York State Comptroller, or submit and certify all necessary 
updated information thereof. 

Nothing contained in this Agreement shall create any contractual relationship between a 
subcontractor and the Authority. 

ARTICLE 18. CONFIDENTIALITY AND NON-DISCLOSURE. 
A. “Confidential Information” means any information not generally known to the public, or that

the Authority claims is confidential, whether oral, written, or electronic, that the Authority
discloses, directly or indirectly, through any means of communication, to Contractor.
Confidential Information includes, but is not limited to, operational and infrastructure
information relating to: bid documents, plans, drawings, specifications, reports, product
information and data; business and security processes and procedures; personnel and
organizational data; financial statements; information system IP addresses, passwords,
security controls, architectures and designs; and such other data, information and images
that the Authority deems confidential.

B. Confidential Information does not include information which, at the time of the Authority’s
disclosure to Contractor: (1) is already in the public domain or becomes publicly known
through no act of Contractor; or (2) is already known by Contractor free of any
confidentiality obligations.

If Contractor wants to disclose Confidential Information, it shall notify the Authority and
specify the Confidential Information it wants to disclose. Contractor may only disclose
such Confidential Information if the Authority approves such disclosure in writing, subject
to such other terms and conditions as the Authority may require. Such approval, if given,
shall only apply to the particular request and the specific Confidential Information for
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which it is given. 

If Contractor is required to disclose or make available, directly or indirectly, Confidential 
Information pursuant to statute, court or administrative order, subpoena, contractual 
obligation, or otherwise by law, Contractor shall: (1) notify the Authority that it has 
received such legal demand as soon as practicable, but in all events prior to any 
disclosure; (2) permit the Authority to take the steps it deems necessary and appropriate 
to protect the Confidential Information from disclosure; (3) cooperate to the fullest extent 
possible under the law with the Authority’s efforts to protect the Confidential Information 
from disclosure; and (4) disclose only such Confidential Information, and only such 
portions thereof, as is required to satisfy the legal demand, and limit any such disclosure 
of Confidential Information to the fullest extent permissible under the law. 

C. Contractor may use Confidential Information solely for the purposes of providing services
to the Authority pursuant to this Agreement. Contractor may make copies of Confidential
Information but only to the extent necessary for the disclosures and uses permitted by
this Agreement. Contractor will make commercially reasonable efforts to ensure that any
copy of Confidential Information that is made is marked to show that it is or contains
Confidential Information. Contractor may share Confidential Information with third
parties: (i) that are required for Contractor’s provision of services to the Authority
pursuant to this Agreement (e.g., Contractors and subcontractors); and (ii) that agree in
writing to be bound by the confidentiality provisions of this Agreement; however,
Contractor may share only that Confidential Information that is necessary to the third
party’s contribution to Contractor’s provision of services to the Authority pursuant to this
Agreement and Contractor must first obtain the Authority’s prior written consent.

The Authority’s disclosure of Confidential Information to Contractor shall not convey to
Contractor any right, title, or interest in or to such Confidential Information, and this
Agreement does not transfer ownership of Confidential Information or grant a license
thereto. The Authority shall retain all right, title, and interest in and to all such
Confidential Information at all times.

D. Contractor shall hold Confidential Information confidential to the maximum extent permitted
by law. Contractor shall safeguard Confidential Information with at least the same level of
care and security that Contractor uses to maintain and protect from disclosure its own
confidential information, using all reasonable and necessary security measures, devices,
and procedures that Contractor uses to maintain its own confidential information, but in all
events with not less than reasonable care.

Contractor shall take reasonable steps to prevent unauthorized access to, use of, or
disclosure of Confidential Information, including without limitation, by protecting its
passwords and other log-in information. Contractor shall notify the Authority immediately
of any known or suspected misuse or misappropriation of Confidential Information and
shall use its best efforts to stop said misuse or misappropriation.

E. Upon written request of the Authority, or upon expiration or termination of this Agreement,
Contractor shall return all Confidential Information to the Authority, or certify in writing that
it has been destroyed and no copies exist.

F. Contractor agrees that breach of this Article 18 would cause the Authority irreparable
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injury, for which monetary damages would not provide adequate compensation, and that 
in addition to any other remedy, the Authority will be entitled to injunctive relief against 
such breach or threatened breach, without proving actual damages or posting a bond or 
other security. 

G. Without limiting the foregoing, the obligations and assurances involving Confidential
Information pursuant to this Agreement shall survive termination or expiration of this
Agreement.

ARTICLE 19. NEW YORK STATE HUMAN RIGHTS LAW, ARTICLE 15 OF THE 
EXECUTIVE LAW. 
The New York State Human Rights Law, Article 15 of the Executive Law, prohibits 
discrimination (including to refuse to hire or employ or to bar or to discharge from 
employment an individual or to discriminate against such individual in compensation or in 
terms, conditions or privileges of employment) and harassment based on age, race, creed, 
color, national origin, sex, , sexual orientation, gender identity or expression, disability, 
marital status, familial status, domestic violence victim status, prior arrest or conviction 
record, military status or predisposing genetic characteristics, or because the individual has 
opposed any practices forbidden under the Human Rights Law or because the individual 
has filed a complaint, testified or assisted in any proceeding under the Human Rights Law, 
regardless of whether such harassment would be considered severe or pervasive under 
precedent applied to harassment claims. Harassment is an unlawful discriminatory practice 
when it subjects an individual to inferior terms, conditions or privileges of employment 
because of the individual’s membership in one or more of these protected categories. 

The Human Rights Law may also require reasonable accommodation for persons with 
disabilities and pregnancy-related conditions. A reasonable accommodation is an 
adjustment to a job or work environment that enables a person with a disability to perform 
the essential functions of a job in a reasonable manner. The Human Rights Law may also 
require reasonable accommodation in employment on the basis of Sabbath observance or 
religious practices. 

Generally, the Human Rights Law applies to: 
• all employers of four or more people, employment agencies, labor organizations and

apprenticeship training programs in all instances of discrimination or harassment;
• employers with fewer than four employees in all cases involving sexual harassment;

and,
• any employer of domestic workers in cases involving sexual harassment or

harassment based on gender, race, religion or national origin.

In accordance with New York State Executive Order No. 177, by execution of this 
Agreement, Contractor hereby certifies, that it does not have institutional policies or 
practices that fail to address the harassment and discrimination of individuals on the basis 
of their age, race, creed, color, national origin, sex, sexual orientation, gender identity, 
disability, marital status, military status, or other protected status under the Human Rights 
Law. 

Executive Order No. 177 and the aforementioned certification do not affect institutional 
policies or practices that are protected by existing law, including but not limited to the First 
Amendment of the United States Constitution, Article 1, Section 3 of the New York State 
Constitution, and Section 296(11) of the New York State Human Rights Law. 
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ARTICLE 20. DEBARMENT CERTIFICATION. 
A. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions by any
Federal department or agency;

2. Have not within a three-year period preceding this contract been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State, or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or receiving
stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (A)(2) of this certification; and

4. Have not within a three-year period preceding this application/proposal/contract
had one or more public transactions (Federal, State or local) terminated for cause or
default.

ARTICLE 21. CONFLICTS OF INTEREST. 
A. Contractor has provided as Exhibit V (attached hereto and made a part of this

Agreement), the Vendor Assurance of No Conflict of Interest or Detrimental Effect
form, signed by an authorized executive or legal representative attesting that
Contractor’s performance of the services does not and will not create a conflict of
interest with, nor position Contractor to breach any other contract currently in force
with the Authority or the State of New York, that Contractor will not act in any manner
that is detrimental to any Authority or State of New York project for which Contractor
is rendering services.

B. Contractor hereby reaffirms the attestations made in its proposal and covenants and
represents that there is and shall be no actual or potential conflict of interest that
could prevent Contractor’s satisfactory or ethical performance of duties required to
be performed pursuant to the terms of this Agreement. Contractor hereby agrees it
shall have a continuing affirmative duty and obligation to notify the Authority
immediately of any actual or potential conflicts of interest.

C. In conjunction with any subcontract under this Agreement, Contractor shall obtain
and deliver to the Authority, prior to entering into a subcontract, a Vendor Assurance
of No Conflict of Interest or Detrimental Effect form, signed by an authorized executive
or legal representative of the subcontractor. Contractor shall also require in any
subcontracting agreement that the subcontractor, in conjunction with any further
subcontracting agreement, obtain and deliver to the Authority a signed and completed
Vendor Assurance of No Conflict of Interest or Detrimental Effect form for each of its
subcontractors prior to entering into a subcontract.

D. The Authority and Contractor recognize that conflicts may occur in the future because
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Contractor may have existing, or establish new, relationships. The Authority will 
review the nature of any relationships and reserves the right to terminate this 
Agreement for any reason, or for cause, if, in the judgment of the Authority, a real or 
potential conflict of interest cannot be cured. 

ARTICLE 22. ETHICS. 
Contractor and subcontractors may hire former State agency or Authority employees. 
However, as a general rule and in accordance with New York Public Officers Law, former 
employees of the Authority may neither appear nor practice before the Authority, nor receive 
compensation for services rendered on a matter before the Authority, for a period of two 
years following their separation from Authority service. In addition, former Authority 
employees are subject to a “lifetime bar” from appearing before the Authority or receiving 
compensation for services regarding any transaction in which they personally participated 
or which was under their active consideration during their tenure with the Authority. 

During the term of the Agreement, Contractor and its subcontractors shall not engage any 
person who is, or has been at any time, in the employ of the Authority or New York State to 
perform services under the Agreement in violation of: the provisions of the Public Officers 
Law (“POL”); the rules, regulations, opinions, guidelines, or policies promulgated or issued 
by the New York State Joint Commission on Public Ethics (“JCOPE Regulations”); and any 
other laws applicable to the service of current or former Authority or New York State 
employees (“Other Laws,” and, together with POL and JCOPE Regulations, collectively, the 
“Ethics Provisions”). Contractor certifies that all of its employees and employees of any 
subcontractor who are former employees of the Authority or New York State and who are 
assigned to perform services under the Agreement shall be assigned in accordance with all 
Ethics Provisions. Further, during the term of the Agreement, no person who is employed 
by Contractor or its subcontractors and who is disqualified from providing services under the 
Agreement pursuant to any Ethics Provisions may share in any net revenues Contractor or 
its subcontractors derives from the Agreement. 

Contractor shall identify and provide the Authority with notice of those employees of 
Contractor or its subcontractors who are former employees of the Authority or New York 
State and who will be assigned to perform services under the Agreement, and shall ensure 
that such employees comply with all applicable laws and prohibitions. The Authority may, 
request that Contractor provide it with whatever information the Authority deems appropriate 
about each such person’s engagement, work cooperatively with the Authority to solicit 
advice from the New York State Joint Commission on Public Ethics, and, if deemed 
appropriate by the Authority, instruct any such person to seek the opinion of the Joint 
Commission on Public Ethics. The Authority shall have the right to withdraw or withhold 
approval of any subcontractor if utilizing such subcontractor for any work performed 
hereunder would be in conflict with any of the Ethics Requirements. The Authority shall have 
the right to cancel or terminate the Agreement at any time if any work performed under the 
Agreement is in conflict with any Ethics Provisions. 

ARTICLE 23. MINORITY AND WOMEN BUSINESS ENTERPRISE GOALS AND 
SERVICE DISABLED VETERANS OWNED BUSINESS GOALS. 
This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Minority-Owned Business Enterprises 
(MBE) and Women-Owned Business Enterprises (WBE) (collectively M/WBE). All State 
M/WBE requirements are applicable to this Contract. The approved overall combined MBE 
and WBE participation goal for the project is established in the Contract Documents. 
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This Contract is subject to State provisions (including State Executive Law 15-A and 5 
NYCRR Parts 140-145) concerning the utilization of Service Disabled Veterans Owned 
Business (SDVOB). All State SDVOB requirements are applicable to this Contract. The 
approved overall SDVOB participation goal for the project is established in the Contract 
Documents. 

ARTICLE 24. IRAN DIVESTMENT ACT- SECTION 2879-C OF THE PUBLIC 
AUTHORITIES LAW. 
A. As used in this Article 24, “person” has the meaning set forth in paragraph (e) of

subdivision 1 of Section 165-a of the State Finance Law.

B. As used in this Article 24 “Contract” means this Agreement.

C. Contractor hereby provides the following certification: By signing this Contract, each
person and each person signing on behalf of any other party certifies, and in the case of
a joint bid or partnership each party thereto certifies as to its own organization, under
penalty of perjury, that to the best of its knowledge and belief, that each person is not on
the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the State
Finance Law.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES. 
Contractor warrants that it has not employed or retained any company or person, other than a 
bona fide employee working for Contractor, to solicit or secure this Agreement, and has not 
paid or agreed to pay any company or person, other than a bona fide employee, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or 
resulting from the award or making of this Agreement. In the event Contractor violates this 
warranty, Authority shall have the right to terminate this Agreement without liability, or, in its 
discretion, to deduct from payments otherwise owed to the Contractor for services provided 
pursuant to this Agreement the full amount of such fee, commission, percentage, brokerage 
fee, gift or other consideration. 

ARTICLE 26. COMPLIANCE MONITORING. 
In the event that the Contractor, its affiliates or any subcontractor is or becomes subject to a 
compliance monitoring requirement consequent to an agreement with a governmental entity at 
any time prior to completion of the contract, the Contractor shall promptly notify the Authority 
of the same. Compliance monitoring means any requirement imposed by a governmental entity 
arising from an investigation of activities of the Contractor, its affiliates, or any subcontractor 
concerning alleged compliance violations, pursuant to which the subject entity is obligated to 
allow an independent third party to review, analyze, investigate or report on that entity’s future 
compliance with governmental rules and/or contractual requirements arising from 
governmental rules. Said notice shall be in writing and shall include (i) a copy of the order, 
settlement or other document setting forth the requirement to implement a monitoring program 
and (ii) the specific requirements and conditions of the required program. If the order, 
settlement or other document is subject to confidentiality protection that cannot be unilaterally 
waived by the Contractor or the entity that is subject to the requirement, the Contractor shall 
cause the subject entity to confirm that it is subject to a compliance monitoring requirement 

and to provide a confidential summary of the terms and conditions of the monitoring 
requirement to the Contractor, with a copy to the Authority. 

155



Page 17 of 37 07/20 
03/22, 01/23, 12/24, 10/25 

 

The Contractor shall further cause the subject entity to promptly notify the Contractor, with 
a copy to the Authority, of any violations of the monitoring program by the subject entity and 
of any other concerns expressed by the monitor regarding compliance with the monitoring 
program requirements. In such event, the Contractor shall provide to the Authority a detailed 
written report as to whether and to what extent, if any, the violation or concerns expressed 
by the monitor are relevant to the Contractor’s compliance with its Contract obligations, or 
to the performance of work by the Contractor. The Authority shall at all times have the right 
to independently investigate whether any matter raised by the monitor will have any effect 
upon the Contractor’s compliance with its Contract obligations or performance of work by 
the Contractor and/or subject entity. If any such violation occurs or concerns expressed by 
the monitor involve compliance requirements that are deemed by the Authority to be relevant 
to the Contract, the Authority shall have the right to require the Contractor to institute, at 
Contractor expense, additional data keeping, reporting, and/or other safeguard measures, 
including permitting independent auditing and access to pertinent records of the Contractor 
or the subject entity to mitigate risk that a similar violation will occur on the project or be a 
cause for concern with respect to the Contractor’s performance of its obligations under the 
Contract. The Authority’s audit rights under the Contract shall include the right to audit and 
access pertinent records of the Contractor or the subject entity relating to compliance issues 
described herein. 

 
The Authority agrees to take all reasonable measures to maintain the confidentiality (to the 
extent permitted by law) of any information provided by Contractor and/or the subject entity 
pursuant to this Article 26 which the Contractor has reasonably designated as confidential, 
and the provisions of Appendix A, Section 9 of the New York State Thruway Authority 
Addendum to the Standard Specifications, of the Agreement shall apply with respect to 
disclosure of any such Records under the Statute (as defined in such section). Any intra- 
agency written materials prepared by the Authority, or any written inter-agency materials 
that are in the possession or control of the Authority, to the extent based on information or 
records designated as confidential or exempt from disclosure under the Statute as provided 
in the preceding sentence, shall also be designated and treated as such by the Authority to 
the fullest extent permitted by law. The Authority may disclose any of the aforementioned 
information, records and materials to the New York State Department of Transportation, 
provided that the Department agrees to treat such information, records and material in the 
same manner as required of the Authority under this paragraph. 

 
The rights and remedies granted to the Authority under this Article 26 are in addition to, and 
not to the exclusion of, any and all of its rights and remedies under the Contract or at law or 
in equity. 

 
ARTICLE 27. INDEMNIFICATION. 
The Contractor shall be responsible for all damage to life and property due to negligent or 
otherwise tortious acts, errors or omissions of the Contractor in connection with its services 
under the Contract Documents. To the fullest extent permitted by law: (a) the Contractor 
shall indemnify, hold harmless, and release the Authority, the State of New York, any 
municipality in which the Work is being performed; and/or any public benefit corporation, 
railroad or public utility whose property or facilities are affected by the Work from suits, 
claims, actions, damages, and costs of every name and description resulting from the Work 
under this Contract and until the Final Acceptance thereof; (b) with respect to personal injury 
or property damage occurring after Final Acceptance and not covered by the indemnity in 
clause Article 27 (a), the Contractor shall indemnify, hold harmless, and release the 
Authority, the State of New York, any municipality in which the Work is being performed; 
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and/or any public benefit corporation, railroad or public utility from suits, claims, actions, 
damages, and costs of every name and description resulting from negligent or otherwise 
tortious acts, errors or omissions of the Contractor in connection with its services under the 
Contract Documents; and (c) the Contractor shall indemnify, hold harmless, and release the 
Authority’s Inspector from suits, claims, actions, damages, and costs involving personal 
injury and property damage resulting from the Contractor’s Work under the Contract during 
its prosecution and until the Final Acceptance thereof. The Authority may retain such monies 
from the amount due the Contractor as may be necessary to satisfy any claim for damages 
recovered against the Authority, the State of New York. any municipality in which the Work 
is being performed, any public benefit corporation, railroad, or public utility whose property 
or facilities are affected by the Work, or the Authority’s Inspectors. The Contractor’s 
obligation under this paragraph shall not be deemed waived by the failure of the Authority 
to retain the whole or any part of such monies due the Contractor, or where such suit, action, 
damages, and/or costs have not been resolved or determined prior to release of any monies 
to the Contractor under the Contract. Such obligation shall not be deemed limited or 
discharged by the enumeration or procurement of any insurance for liability for damages 
imposed by law upon the Contractor, Subcontractors, the Authority, the State, any 
municipality in which the Work is being performed, any public benefit corporation, railroad, 
or public utility whose property or facilities are affected by the Work, or any Department 
consultants or contractors working relative to the Project.  

The Contractor has the obligation, at its own expense, for the defense of any action or 
proceeding which may be brought against the parties specified in this Article. This obligation 
shall include the cost of attorney fees, disbursements, costs, and other expenses incurred 
in connection with such action or proceeding. The provisions of this Article shall survive the 
expiration or termination of the Contract.  

Without limiting the generality of the foregoing, Contractor’s obligation to indemnify, save 
harmless and release the Persons identified in this article specifically includes any suits, 
claims, actions, damages, and costs of every name and description resulting from any spill 
or release or threatened spill or release of a Hazardous Material (i) attributable to the 
negligence, willful misconduct or breach of contract by Contractor, its Subcontractors or 
agents, or (ii) which was brought onto the Site by Contractor or any of its Subcontractors or 
agents.  

Notwithstanding the foregoing, the Authority reserves the right to join such action, at its sole 
expense, when it determines there is an issue involving a significant public interest. Such 
obligation does not extend to those suits, actions, damages, and costs of every name which 
arise out of the sole negligence of the Authority, the State of New York, any municipality in 
which the Work is being performed, any public benefit corporation, railroad, or public utility 
whose property or facilities are affected by the Work of the Project, or any Authority 
consultants or Contractors working relative to the Project, their agents, or their employees.  

ARTICLE 28. NOTICES REGARDING CLAIMS, LITIGATION AND RULINGS. 
The Contractor shall promptly provide written notice to the Authority of all claims, litigation 
and governmental rulings pertaining to the work where such claims, litigation or rulings could 
subject the Authority to liability or substantially impair the completion of the Contract work. 
With such notice, the Contractor shall include a brief summary of the issue involved and the 
Contractor’s position on such issue. Such written notice is additional to and not in place of 
any other notices required by the Contract Documents. The Contractor shall cooperate and 
provide, and shall require all subcontractors to cooperate and provide, such information or 
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records as may be reasonably requested by the Authority concerning such claims, litigation 
or rulings. 

 
ARTICLE 29. COOPERATION AND FURTHER ASSURANCES. 
Contractor shall cooperate and provide, and shall cause all subcontractors to cooperate and 
provide, such information as is necessary or requested by the Authority to assist or facilitate 
the submission by the Authority of any documentation, reports or analysis required by the 
State, and/or any other governmental entity with jurisdiction over the work. The Contractor 
shall promptly execute and deliver to the Authority all such instruments and other documents 
and assurances as are reasonably requested by the Authority to further evidence the 
obligations of the Contractor under the Contract. 

 
ARTICLE 30. SEVERABILITY. 
If any clause, provision, section, article or part of any of the Contract Documents is ruled 
invalid by a court having proper jurisdiction, the invalidity or unenforceability of any such 
clause, provision, section, article or part shall not affect the validity or enforceability of the 
balance of the Contract Documents, which shall be construed and enforced as if the Contract 
Documents did not contain such invalid or unenforceable clause, provision, section, article 
or part. 
 
ARTICLE 31. ENVIRONMENTAL REVIEW 
 
Article 31.1 Lead Agency 
The Authority reserves the right to be “lead agency” for any compliance with the New York 
State Environmental Quality Review Act (SEQRA), and the appropriate federal agency shall 
serve as “lead agency” for the National Environmental Policy Act (NEPA), as may be 
required for this Agreement or any activity undertaken by Contractor pursuant to this 
Agreement.  
 
Article 31.2 Executive Order 22 
Embodied Carbon Disclosure: For building materials covered by the GreenNY Council 
Embodied Carbon Guidance, Contractors and designers shall disclose, at regular intervals 
during the course of the contract period (and no less than once a year), the 
exact materials/product type and estimated quantities used. For materials for which 
Environmental Product Declarations (EPDs) exist that comply with the GreenNY Council 
requirements, Contractors are also required to submit kgCO2 equivalent estimates by 
material/product, and quantity used, on the project to date, with a .pdf copy of the EPD or a 
link to the digital EPD. (Please see the EO22 Special Note contained in the Special Notes 
section of this proposal). 
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Contract Number: 

In addition to the acceptance of this contract, I also 
certify that original copies of this signature page will               be 
attached to all other exact copies of this contract. 

IN-WITNESS WHEREOF, the parties hereto have executed this agreement on the day and 
year first above written. 

NEW YORK STATE 
THRUWAY AUTHORITY 

By 
Chief Engineer 

Date 

Contractor 

NEW YORK STATE 
THRUWAY AUTHORITY 
Recommended as to Availability of Funds: 

By 
Chief Financial Officer 

Date 
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(ACKNOWLEDGMENT BY INDIVIDUAL CONTRACTOR) 

STATE OF NEW YORK 

COUNTY OF ss.: 

On this day of , 202 , 

before me personally came to me 

known and known to me to be the person described in and who executed the foregoing instrument, 

and acknowledged that he executed the same. 

Notary Public 

(ACKNOWLEDGMENT BY CO-PARTNERSHIP CONTRACTOR) 

STATE OF NEW YORK 

COUNTY OF ss.: 

On this day of   , 202 

before me personally came and appeared   to me known and known 

to me to be the person who executed the above instrument, who, being sworn by me, did for himself 

depose and say that he is a member of the firm of consisting of 

himself and  and that he executed the foregoing instrument in the 

firm name of and that he had authority to sign same, and he did duly 

acknowledge to me that he executed the same as the act and deed of said firm of 
, for the uses and purposes mentioned therein. 

Notary Public 
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(ACKNOWLEDGEMENT OF A CORPORATION) 

STATE OF NEW YORK } 
} 

COUNTY OF } 

On this    day of     , 202 , 

before me personally came    , to me known and known to me to 

be the person who executed the above instrument, who being duly sworn by me, did depose and 

say that he/she resides in     , that he/she  is the 

   of , the corporation 

described in and which executed the above instrument, and that he/she signed his/her name thereto 

on behalf of said Corporation by order of the Board of Directors of said Corporation. 

Notary Public 
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Exhibit V 

Vendor Assurance of No Conflict of Interest or Detrimental Effect 

The undersigned entity (“Contractor”), offering to provide services pursuant to this Agreement, as a 
contractor, joint venture contractor, subcontractor, or consultant, attests that its performance of the 
services outlined in this Agreement does not and will not create a conflict of interest with nor position 
the Contractor to breach any other contract currently in force with the New York State Thruway 
Authority (“Authority”). 

Furthermore, the Contractor attests that it will not act in any manner that is detrimental to any 
Authority project on which the Contractor is rendering services. Specifically, the Contractor attests 
and certifies that: 

1. The fulfillment of obligations by the Contractor does not violate any existing contracts or
agreements between the Contractor and the Authority;

2. The fulfillment of obligations by the Contractor does not and will not create any conflict of interest,
or perception thereof, with any current role or responsibility that the Contractor has with regard to
any existing contracts or agreements between the Contractor and the Authority;

3. The fulfillment of obligations by the Contractor does not and will not compromise the Contractor’s
ability to carry out its obligations under any existing contracts between the Contractor and the
Authority;

4. The fulfillment of any other contractual obligations that the Contractor has with the Authority will
not affect or influence its ability to perform under the Agreement;

5. During the negotiation and execution of any contract, the Contractor will not knowingly take any
action or make any decision which creates a potential for conflict of interest or might cause a
detrimental impact to the Authority as a whole including, but not limited to, any action or decision to
divert resources from one Authority project to another;

6. In fulfilling obligations under each of its Authority contracts, including this Agreement, the
Contractor will act in accordance with the terms of each of its Authority contracts and will not
knowingly take any action or make any decision which might cause a detrimental impact to the
Authority as a whole including, but not limited to, any action or decision to divert resources from one
Authority project to another;

7. No former officer or employee of the Authority or State of New York (“State”) who is now
employed by the Contractor, nor any former officer or employee of the Contractor who is now
employed by the Authority or State, has played a role with regard to the administration of this contract
procurement in a manner that may violate section 73(8)(a) of the New York State Public Officers
Law; and

8. The Contractor has not and shall not offer to any employee, member or director of the Authority
any gift, whether in the form of money, service, loan, travel, entertainment, hospitality, thing or
promise, or in any other form, under circumstances in which it could reasonably be inferred that the
gift was intended to influence said employee, member or director, or could reasonably be expected to
influence said employee, member or director, in the performance of the official duty of said
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employee, member or director or was intended as a reward for any official action on the part of said 
employee, member or director. 

Contractor agrees that the Authority recognizes that conflicts may occur in the future because a 
Contractor may have existing or new relationships. The Authority will review the nature of any such 
new relationship and reserves the right to terminate the contract for cause if, in its judgment, a real or 
potential conflict of interest cannot be cured. 

This form must be signed by an authorized executive or legal representative. 

Contractor Name 

Name of Signatory 

Title of Signatory 

Signature: 

Date: 
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CONTRACT: 

COUNTY: 

FAITHFUL PERFORMANCE BOND 
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BOND 

Know all men by these presents, that we (hereinafter called the "Principal") 

and 

of (hereinafter called the "Surety") are 
held and firmly bound unto the New York State Thruway Authority, (hereinafter called the 
“Authority”), in the full and just sum of  good 
and lawful money of the United States of America for the payment of which said sum of money, 
well and truly to be made and done, the said Principal binds himself, his heirs, executors, 
administrators or assignees and the said SURETY binds itself, its successors or assigns, jointly 
and severally, firmly by these presents. 

Signed, sealed and dated this of _, 202  , 

Whereas, said Principal has entered into a certain written contract bearing date of the 
 day of , 202 with the Authority for: 

Now, therefore, THE CONDITION OF THIS OBLIGATION IS SUCH that if the said Principal 
shall well, truly and faithfully perform the work in accordance with the terms of the contract, and 
with the plans and specifications, and will commence and complete the work within the time 
prescribed in the contract, on his part to be kept and performed according to the terms and 
tenor of said contract, and shall protect the said N.Y.S. Thruway Authority against, and pay 
any excess of cost as provided in said contract, and all amounts, damages, costs and 
judgments which may be recovered against said N.Y.S. Thruway Authority, N.Y.S. Dept. of 
Transportation the Commissioner of Transportation and the State of N.Y. or its or any of their 
officers or agents or which the said aforementioned may be called upon to pay to any person 
or corporation by reason of any damages, direct or indirect, arising or growing out of the doing 
of said work, or from the negligence, non-feasance, misfeasance, or malfeasance of any 
officer, agent or employee of the aforementioned, or suffered or claimed on account of 
aforesaid work during the time thereof and until the final completion and acceptance of the 
work, or the manner of doing the same, or the neglect of the said Principal, or his agents, or 
servants, or the improper performance of the said work by the said Principal, or his agents, or 
servants, or from any other cause, then this obligation shall be null and void, otherwise to 
remain in full force and virtue. 
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In the event of a failure of performance of the contract by the Principal, which shall include, but 
not be limited to, any breach or default of the contract by the Principal, or in case said contract 
is forfeited by the Principal in the manner provided for in the contract and the said Surety, for 
value received, hereby stipulates and agrees, if requested to do so by the Authority, has the 
option to either remedy the default, or breach or forfeiture of the Principal or take charge and 
fully perform and complete the work, mentioned and described in said contract and 
specifications, pursuant to the terms, conditions and covenants thereof and as may be 
amended, at its own expense. The procedure by which the surety undertakes to discharge its 
obligations under the bond shall be subject to the advance written approval of the Authority. If 
the Surety completes the contract, it shall be paid for the actual items of work performed in 
accordance with the Principal’s contract terms and prices. In the event the Surety assumes 
the rights and obligations of the Principal. 

It shall be the duty of the Surety to give unequivocal notice in writing to the Authority, within 
forty-five (45) days after receipt of written notice from the Authority to the Surety, of the Surety’s 
election to remedy default(s) or breach(es) or forfeiture(s) promptly or to perform and fully 
complete the contract promptly as provided herein, time being of the essence of this bond. In 
said notice of election, the Surety shall state the date on which the remedy or performance 
shall commence. During the period between the Authority’s notice and Surety’s performance 
of the contract or remedy of the default, breach or forfeiture, the Surety shall be liable for and 
agrees to pay any and all reasonable and necessary costs as determined by the Authority to 
maintain the project site safe and convenient to the public. 

It shall also be the duty of the Surety to give prompt notice in writing to the Authority upon 
completion of the remedy and/or correction of each breach or default or completion of the 
contract. The surety shall not assert solvency of its Principal or its Principal’s denial of default 
as justification for its failure to give notice of election or for its failure to promptly remedy the 
breach or default or to complete the contract. 

In the event the Surety shall fail to exercise either option or to act promptly then the Authority 
shall give ten (10) days notice of such failure, both to the Principal and the Surety, and after 
the expiration of the 10 days the Authority may cause the work to be completed in accordance 
with the contract, and the Surety and the Principal shall be jointly and severally liable for the 
amount of the excess cost of completing the contract work beyond the amounts remaining for 
this contract adjusted for the work actually performed. When the cost of completion of 
performance by the Obligee is estimated, the Principal and Surety shall pay, free from all liens 
and encumbrances, the Authority determined estimated completion costs above funds 
remaining for this contract, to the Authority within 30 days of receipt of the estimate. 
Adjustment to the Authority’s estimated completion cost will be made upon the Authority’s final 
acceptance of the work and appropriate refunds, if any, will be promptly made to the Surety. 
Any actual costs in excess of the estimated price shall be paid to the Authority promptly on 
demand. Additionally, Principal and Surety shall be liable for any applicable liquidated and/or 
engineering costs or damages. 
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In addition, the said Principal and Surety further agree, as part of this obligation, to pay all 
damages of any kind to person or property that may result from a failure in any respect to 
perform and complete said contract including, but not limited to costs necessary to protect the 
traveling public or to avoid inconvenience to the traveling public, (liquidated 
damages as provided above) all repair and replacement costs necessary to rectify construction 
errors, architectural and engineering costs and fees, all Contractor fees, all testing and 
laboratory fees, and all interest, legal fees and litigation costs incurred by the Authority. 

And the said Surety hereby stipulates and agrees that no change, extension, alteration, 
deduction of addition in or to the terms of the said contract or the plans or specification 
accompanying the same shall in any wise affect the obligation of said Surety on its bond. 

Contractor Name L.S.

(Corporate seal of L.S. Principal

principal if a corporation.) L.S.

(Corporate seal of L.S. 
surety.) 

L.S. Surety

STATE OF NEW YORK 
OFFICE OF THE ATTORNEY GENERAL 

I hereby approve the foregoing contract and bond as to form and manner of execution. 

Dated 
Attorney General 
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(ACKNOWLEDGMENT BY PRINCIPAL, UNLESS IT BE A CORPORATION) 

STATE OF NEW YORK, 

COUNTY OF  ss.: 

On this  day of , 202 , before me personally 

came to me known, to be the person described in and who executed 

the foregoing instrument and he acknowledged that he executed the same. 

Notary Public 

(Notary’s seal to be attached.) 

(ACKNOWLEDGMENT BY PRINCIPAL, IF A CORPORATION) 

STATE OF NEW YORK, 

COUNTY OF ss.: 

On this day of , 202   , before me 

personally came to me known, who being by me duly sworn, did depose 

and say that he resides in , that he is the of 

, the corporation described in and which executed the foregoing instrument: 

that he knew the seal of the said corporation: that the seal affixed to said instrument was such 

corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and that 

he signed his name thereto by like order. 

Notary Public 
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(ACKNOWLEDGED BY SURETY COMPANY) 

STATE OF NEW YORK, 

COUNTY OF  ss.: 

On this  day of , 202 , before me personally 

came to me known, who being by me duly sworn, did depose and 
say that he resides in , that he is the of 

, the corporation described in and which executed the foregoing 

instrument: that he knew the seal of the said corporation: that the seal affixed to said instrument was 

such corporate seal: that it was so affixed by order of the Board of Directors of said corporation, and 

that he signed his name thereto by like order. 

Notary Public 

(Notary’s seal to be attached.) 

(The Surety Company must append statement of its financial condition and a copy of the 
resolution authorizing the execution of Bonds by officers of the Company.) 
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NEW YORK STATE THRUWAY AUTHORITY 

LABOR AND MATERIAL BOND 

Know all men by these presents, 

That, 
(Name of Principal) 

of    

(hereinafter called the Principal, and 
(Name of Surety Company) 

a corporation of the State of , authorized to do business in the State of New York, as 
Surety and whose principal office is located in the City of , State of 
(hereinafter called the Surety), are held and firmly bound unto the NEW YORK STATE THRUWAY AUTHORITY, 
(hereinafter called the Authority), in the full and just sum of 

 good and lawful money of the United 
States of America, for the payment of which said sum of money, well and truly to be made and done, the said 
Principal and Surety bind themselves, their and each of their heirs, administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents. 

Whereas, said Principal has entered into a certain written contract, with the Authority bearing date 
 day of 202 , with the New York State Thruway Authority for: 

Which contract is hereby referred to and made a part here of as fully and to the same extent as if copied at length 
herein. 

Now therefore, the condition of this obligation is such that if the said Principal shall promptly pay all moneys due 
to all persons furnishing labor and materials to him or his subcontractors in the prosecution of work provided for 
in said contract. Then this obligation shall be void, otherwise to remain in full force and effect; 

Provided, however, that the Comptroller of the State of New York having required the said Principal to furnish 
this bond in order to comply with the provisions of Section 137 of the State Finance Law, all rights and remedies 
on this bond shall inure solely to such persons and shall be determined in accordance with the provisions, 
conditions and limitations of said Section to the same extent as if they were copied at length herein; and 

Further, provided, that the place of trial of any action on this bond shall be in the county in which the said contract 
was to be performed, or if said contract was to be performed in more than one county, then in any such county, 
and not elsewhere. 

SIGNED, SEALED AND DELIVERED THIS day of , 202   

(Principal(s) Sign Here) (Surety Signs Here) 
(Affix Corporate Seal If a Corporation) (Affix Corporate Seal of Surety Co.) 

FOR PRINCIPAL’S USE ONLY (Use Only One) 

(The Surety Company must append statement of its financial condition and a copy of the resolution authorizing the 
execution of Bonds by officers of the Company.) Page 31 of 37                07/20 / 03/22 / 01/23 / 12/24 / 10/25 
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(INDIVIDUAL ACKNOWLEDGMENT) 
UNLESS A CORPORATION 

STATE OF   

COUNTY OF ss.: 

On this day of , 202 , before me personally came 
to me known and known to me to be the person mentioned and 

described in and who executed in foregoing instrument and he duly acknowledged to me that he executed the 
same. 

Notary Public 

(ACKNOWLEDGEMENT OF A CORPORATION) 

STATE OF NEW YORK } 
} 

COUNTY OF } 

On this day of , 202 , before me personally came 
, to me known and known to me to be the person who executed the above 

instrument, who being duly sworn by me, did depose and say that he/she resides in , that 
he/she is the  of _, the corporation described in and which 
executed the above instrument, and that he/she signed his/her name thereto on behalf of said Corporation by order 
of the Board of Directors of said Corporation. 

Notary Public 

FOR SURETY’S USE ONLY 

(SURETY ACKNOWLEDGMENT) 

STATE OF   

COUNTY OF ss.: 

On this day of , 202 , before me personally came 
that he is the of the 

the corporation described in and which executed the above instruments; that he knows the seal of said 
corporation, that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the 
Board of Directors of Said corporation, and that he signed his name thereto by like order. 

Notary Public 
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TAP-326 (11/2023) 
APPENDIX A 

Standard Clauses For New York State Thruway Authority Contracts 

The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (“the contract” or “this 
contract”) agree to be bound by the following clauses which are 
hereby made a part of the contract (the word “Contractor” 
herein refers to any party and its agents, successors and assigns, 
other than the Thruway Authority (“Authority”), whether a 
contractor, licensor, licensee, lessor, lessee or any other party): 

1. NON-ASSIGNMENT CLAUSE. This contract may not
be assigned by the Contractor nor may its right, title or interest
therein be assigned, transferred, conveyed, subcontracted,
sublet or otherwise disposed of without the previous consent,
in writing, of the Authority and any attempts to assign the
contract without the Authority’s written consent are null and
void.

2. COMPTROLLER APPROVAL. Where required by
law, this contract may require approval of the State
Comptroller and shall not be valid until it has been approved
by the State Comptroller and filed in its office.

3. WORKERS’ COMPENSATION AND DISABILITY
BENEFITS. This contract shall be void and of no force and
effect unless the Contractor shall provide and maintain
coverage during the life of this contract for the benefit of such
employees as are required to be covered by the provisions of
the State Workers’ Compensation Law. If employees will be
working on, near or over navigable waters, a U.S. Longshore
and Harbor Workers’ Compensation Act endorsement must be
included.

4. NON-DISCRIMINATION REQUIREMENTS. To the
extent required by Article 15 of the State Executive Law (also
known as the Human Rights Law) and all other State and
Federal statutory and constitutional non-discrimination
provisions, the Contractor will not discriminate against any
employee or applicant for employment because of race, creed,
color, sex (including gender identity or expression), national
origin, sexual orientation, military status, age, disability,
predisposing genetic characteristics, marital status or domestic
violence victim status or because the individual has opposed
any practices forbidden under the Human Rights Law or has
filed a complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furthermore, in accordance with State
Labor Law §220-e, if this is a contract for the construction,
alteration or repair of any public building or public work or for
the manufacture, sale or distribution of materials, equipment or
supplies, and to the extent that this contract shall be performed
within the State of New York, Contractor agrees that neither it
nor its subcontractors shall by reason of race, creed, color,
disability, sex or national origin: (a) discriminate in hiring
against any New York State citizen who is qualified and

available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work 
under this contract. If this is a building service contract as 
defined in State Labor Law §230, then, in accordance with 
§239 thereof, the Contractor agrees that neither it nor its
subcontractors shall, by reason of race, creed, color, national
origin, age, sex or disability: (a) discriminate in hiring against
any New York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate any
employee hired for the performance of work under this
contract. The Contractor is subject to fines of $50 per person
per day for any violation of State Labor Law §§220-e or 239 as
well as possible termination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent violation.

5. WAGE AND HOURS PROVISIONS. If this is a public
work contract covered by Article 8 of the State Labor Law or a
building service contract covered by Article 9 thereof, neither
the Contractor’s employees nor the employees of its
subcontractors may be required or permitted to work more than
the number of hours or days stated in said statutes, except as
otherwise provided in the State Labor Law and as set forth in
prevailing wage and supplement schedules issued by the State
Labor Department. Furthermore, the Contractor and its
subcontractors must pay at least the prevailing wage rate and
pay or provide the prevailing supplements, including the
premium rates for overtime pay, as determined by the State
Labor Department in accordance with the State Labor Law.
Additionally, effective April 28, 2008, if this is a public work
contract covered by Article 8 of the New York State Labor
Law, the Contractor understands and agrees that the filing of
payrolls in a manner consistent with subdivision 3-a of §220 of
the New York State Labor Law shall be a condition precedent
to payment by the Authority of any Authority approved sums
due and owing for work done on the project.

6. NON-COLLUSIVE BIDDING CERTIFICATION. In
accordance with State Public Authorities Law §2878, if this
contract was awarded based upon the submission of bids, the
Contractor warrants, under penalty of perjury, that its bid was
arrived at independently and without collusion aimed at
restricting competition. The Contractor further warrants that, at
the time the Contractor submitted its bid, an authorized and
responsible person executed and delivered to the Authority a
non-collusive bidding certification on the Contractor’s behalf.

7. INTERNATIONAL BOYCOTT PROHIBITION. In
accordance with State Labor Law §220-f, if this contract
exceeds $5,000, the Contractor agrees, as a material condition
of this contract, that neither the Contractor nor any
substantially owned or affiliated person, firm, partnership, or
corporation has participated, is participating, or shall
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participate in an international boycott in violation of the 
Federal Export Administration Act of 1979 (50 USC App. 
§§2401 et seq.) or regulations thereunder. If such Contractor,
or any of the aforesaid affiliates of the Contractor, is convicted
or is otherwise found to have violated said laws or regulations
upon the final determination of the United States Commerce
Department or any other appropriate agency of the United
States subsequent to the contract’s execution, such contract,
amendment or modification thereto shall be rendered forfeit
and void. The Contractor shall so notify the Authority within
five (5) business days of such conviction, determination or
disposition of appeal.

8. SET-OFF RIGHTS. The Authority shall have rights of
set-off. These rights shall include, but not be limited to, the
Authority’s option to withhold for the purposes of set-off any
moneys due to the Contractor under this contract up to any
amounts due and owing by the Contractor to the Authority with
regard to this contract, or any other contract with the Authority,
including any contract for a term commencing prior to the term
of this contract, plus any amounts due and owing to the
Authority for any other reason including, without limitation,
monetary penalties, adjustments, fees, or claims for damages
by the Authority and third parties in connection therewith.

9. RECORDS. The Contractor shall establish and maintain
complete and accurate books, records, documents, accounts
and other evidence directly pertinent to performance under this
contract (collectively, “Records”) for a period of six (6) years
(or any other longer period required by law) following final
payment or the termination of this contract, whichever is later,
and any extensions thereto. The Authority, State Comptroller,
State Attorney General and any other person or entity
authorized to conduct an examination shall have access to the
Records during normal business hours at an office of the
Contractor within New York State, or, if no such office is
available, at a mutually agreeable and reasonable venue within
the State, during the contract term, any extensions thereof and
said six (6) year period thereafter, for purposes of inspection,
auditing and copying. As used in this clause, “termination of
this contract” shall mean the later of completion of the work of
the contract or the end date of the term stated in the contract.
The Authority will take reasonable steps to protect from public
disclosure those Records which are exempt from disclosure
under State Public Officers Law §87 (“Statute”) provided that:
(i) the Contractor shall timely inform an appropriate Authority
official, in writing, that said records should not be disclosed;
(ii) said records shall be sufficiently identified; and (iii)
designation of said records as exempt under the Statute is
reasonable. Nothing contained herein shall diminish, or in any
way adversely affect, the Authority’s right to discovery in any
pending or future litigation.

10. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. All invoices or New York State standard
vouchers submitted for payment for the sale of goods or
services or the lease of real or personal property to the

Authority must include the payee’s identification number, i.e., 
the seller’s or lessor’s identification number. The number is 
either the payee’s Federal employer identification number or 
Federal social security number, or both such numbers when the 
payee has both such numbers. Failure to include this number or 
numbers may delay payment. Where the payee does not have 
such number or numbers, the payee, on its invoice or New York 
State standard voucher, must give the reason or reasons why 
the payee does not have such number or numbers. 

The authority to request the above personal information from a 
seller of goods or services or a lessor of real or personal 
property, and the authority to maintain such information, is 
found in State Tax Law §5. Disclosure of this information by 
the seller or lessor to the Authority is mandatory. The principal 
purpose for which the information is collected is to enable the 
State to identify individuals, businesses and others who have 
been delinquent in filing tax returns or may have understated 
their tax liabilities and to generally identify persons affected by 
the taxes administered by the State Commissioner of Taxation 
and Finance. The information will be used for tax 
administration purposes and for any other purpose authorized 
by law. 

The above personal information is maintained at the New York 
State Thruway Authority, Department of Finance and 
Accounts, P.O. Box 189, Albany, New York 12201. 

11. EQUAL EMPLOYMENT OPPORTUNITIES FOR
MINORITIES AND WOMEN. In accordance with State
Executive Law §312, if this contract is: (i) a written agreement
or purchase order instrument, providing for a total expenditure
in excess of $25,000, whereby the Authority is committed to
expend or does expend funds in return for labor, services,
supplies, equipment, materials or any combination of the
foregoing, to be performed for, or rendered or furnished to the
Authority; or (ii) a written agreement in excess of $100,000
whereby the Authority is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property and
improvements thereon; or (iii) a written agreement in excess of
$100,000 whereby the owner of a State assisted housing project 
is committed to expend or does expend funds for the
acquisition, construction, demolition, replacement, or major
repair or renovation of real property and improvements thereon
for such project, then the following shall apply and by signing
this contract the Contractor certifies and affirms that it is
Contractor’s equal employment opportunity policy that:

(a) The Contractor will not discriminate against employees or
applicants for employment because of race, creed, color,
national origin, sex, age, disability, or marital status, and shall
make and document its conscientious and active efforts to
employ and utilize minority group members and women in its
work force on Authority contracts and will undertake or
continue existing programs of affirmative action to ensure that
minority group members and women are afforded equal
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employment opportunities without discrimination. As used in 
this clause, “affirmative action” shall mean recruitment, 
employment, job assignment, promotion, upgrading, demotion, 
transfer, lay-off or termination, and rates of pay or other forms 
of compensation. 

(b) At the request of the Authority, the Contractor shall request
each employment agency, labor union, or authorized
representative of workers with which it has a collective
bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, labor union or
representative will not discriminate on the basis of race, creed,
color, national origin, sex, age, disability or marital status, and
that such union or representative will affirmatively cooperate
in the implementation of the Contractor’s obligations herein.

(c) The Contractor shall state, in all solicitations or
advertisements for employees, that in the performance of this
contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of
race, creed, color, national origin, sex, age, disability or marital
status.

The Contractor shall include the provisions of (a), (b) and (c) 
above in every subcontract over $25,000 for the construction, 
demolition, replacement, major repair, renovation, planning or 
design of real property and improvements thereon except 
where such work is for the beneficial use of the Contractor. 
Section 312 does not apply to: (i) work, goods or services 
unrelated to this contract; or (ii) employment outside New York 
State. The Authority will consider compliance by a Contractor 
or its subcontractor with the requirements of any Federal law 
concerning equal employment opportunity which effectuates 
the purpose of this section. The Authority shall determine 
whether the imposition of the requirements of the provisions 
hereof duplicate or conflict with any such Federal law, and if 
such duplication or conflict exists, the Authority may waive the 
applicability of §312 of the Executive Law to the extent of such 
duplication or conflict. The Contractor shall comply with all 
duly promulgated and lawful rules and regulations of the 
Department of Economic Development’s Division of Minority 
and Women’s Business Development pertaining thereto. 

12. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the terms of
this Appendix A, the terms of this Appendix A shall control.

13. GOVERNING LAW. This contract shall be governed by
the laws of the State of New York except where the Federal
supremacy clause requires otherwise.

14. LATE PAYMENT. Timeliness of payment and any
interest to be paid to the Contractor for late payment shall be
governed by State Public Authorities Law §2880 and 21
NYCRR Part 109.

15. NO ARBITRATION. Disputes involving this contract,
including the breach or alleged breach thereof, may not be
submitted to binding arbitration (except where statutorily
authorized) but must, instead, be heard in a court of competent
jurisdiction of the State of New York.

16. SERVICE OF PROCESS. In addition to the methods of
service allowed by the State Civil Practice Law & Rules, the
Contractor hereby consents to service of process upon it by
registered or certified mail, return receipt requested. Service
hereunder shall be complete upon the Contractor’s actual
receipt of process or upon the Authority’s receipt of the return
thereof by the United States Postal Service as refused or
undeliverable. The Contractor must promptly notify the
Authority, in writing, of each and every change of address to
which service of process can be made. Service by the Authority
to the last known address shall be sufficient. The Contractor
will have thirty (30) calendar days after service hereunder is
complete in which to respond.

17. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants that all
wood products to be used under this contract will be in
accordance with, but not limited to, the specifications and
provisions of State Finance Law §165 (Use of Tropical
Hardwoods) which prohibits purchase and use of tropical
hardwoods, unless specifically exempted, by the State or any
governmental agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law will
be the responsibility of the Contractor to establish to meet with
the approval of the Authority.

In addition, when any portion of this contract involving the use 
of woods, whether supply or installation, is to be performed by 
any subcontractor, the prime Contractor will indicate and 
certify in the submitted bid proposal that the subcontractor has 
been informed and is in compliance with specifications and 
provisions regarding use of tropical hardwoods as detailed in 
State Finance Law §165. Any such use must meet with the 
approval of the Authority; otherwise, the bid may not be 
considered responsive. Under bidder certifications, proof of 
qualification for exemption will be the responsibility of the 
Contractor to meet with the approval of the Authority. 

18. MACBRIDE FAIR EMPLOYMENT PRINCIPLES. In
accordance with the MacBride Fair Employment Principles
(Chapter 807 of the Laws of 1992), the Contractor hereby
stipulates that the Contractor either (a) has no business
operations in Northern Ireland, or (b) shall take lawful steps in
good faith to conduct any business operations in Northern
Ireland in accordance with the MacBride Fair Employment
Principles (as described in State Finance Law §165), and shall
permit independent monitoring of compliance with such
principles.

19. OMNIBUS PROCUREMENT ACT OF 1992. It is the
policy of New York State to maximize opportunities for the
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participation of New York State business enterprises, including 
minority and women-owned business enterprises as bidders, 
subcontractors and suppliers on its procurement contracts. 

Information on the availability of New York State 
subcontractors and suppliers is available from: 

NYS Department of Economic Development 
Division for Small Business 
30 South Pearl Street – 7th Floor 
Albany, NY 12245 
Phone: (518) 292-5220 
Fax: (518) 292-5884 
http://www.esd.ny.gov 

A directory of certified minority and women-owned business 
enterprises is available from: 

NYS Department of Economic Development Minority and 
Women’s Business Development Division 
30 South Pearl Street – 2nd Floor 
Albany, NY 12245 
Phone: (518) 292-5250 
Fax: (518) 292-5803 
http://www.esd.ny.gov 

The Omnibus Procurement Act of 1992 requires that by signing 
this bid proposal or contract, as applicable, the Contractor 
certifies that whenever the total bid amount is greater than $1 
million: 

(a) The Contractor has made reasonable efforts to encourage
the participation of New York State Business Enterprises as
suppliers and subcontractors, including certified minority and
women-owned business enterprises, on this project, and has
retained the documentation of these efforts to be provided upon
request to the Authority;

(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;

(c) The Contractor agrees to make reasonable efforts to provide
notification to New York State residents of employment
opportunities on this project through listing any such positions
with the Job Service Division of the NYS Department of Labor, 
or providing such notification in such manner as is consistent
with existing collective bargaining contracts or agreements.
The Contractor agrees to document these efforts and to provide
said documentation to the Authority upon request; and

(d) The Contractor acknowledges notice that the Authority may
seek to obtain offset credits from foreign countries as a result
of this contract and agrees to cooperate with the Authority in
these efforts.

20. RECIPROCITY AND SANCTIONS PROVISIONS.
Bidders are hereby notified that if their principal place of
business is located in a country, nation, province, state or

political subdivision that penalizes New York State vendors, 
and if the goods or services they offer will be substantially 
produced or performed outside New York State, the Omnibus 
Procurement Act 1994 and 2000 amendments (Chapters 684 
and 383, respectively) require that they be denied contracts 
which they would otherwise obtain. Contact the Department of 
Economic Development, Division for Small Business, 30 
South Pearl Street, Albany, New York 12245, for a current list 
of jurisdictions subject to this provision.  NOTE:  As of 
October 2019, the list of discriminatory jurisdictions subject to 
this provision includes the states of South Carolina, Alaska, 
West Virginia, Wyoming, Louisiana and Hawaii. 

21. NON-PUBLIC PERSONAL INFORMATION. The
Contractor shall comply with the provisions of the New York
State Information Security Breach and Notification Act
(General Business Law §899-aa; State Technology Law §208).
In addition to any relief or damages that may be imposed
pursuant to the provisions of this Act, the Contractor shall be
liable for the costs imposed upon the Authority which are
associated with breach of the Act if caused by Contractor's
negligent or willful acts or omissions, or the negligent or willful 
acts or omissions of the Contractor's agents, officers,
employees or subcontractors.

22. IRAN DIVESTMENT ACT. In accordance with State
Public Authorities Law §2879-c, if this is a contract for work
or services performed or to be performed, or goods sold or to
be sold, the Contractor subscribes and affirms, under penalty of
perjury, that: by signing this contract, each person and each
person signing on behalf of any other party certifies, and in the
case of a joint bid or partnership each party thereto certifies as
to its own organization, under penalty of perjury, that to the
best of its knowledge and belief that each person is not on the
list created pursuant to paragraph (b) of subdivision 3 of §165-
a of the State Finance Law, entitled “Entities Determined to be
Non-Responsive Bidders/Offerers pursuant to the New York
State Iran Divestment Act of 2012” (“Prohibited Entities List”)
posted at: https://ogs.ny.gov/list-entities-determined-be-non-
responsive-biddersofferers-pursuant-nys-iran-divestment-act-
2012.

For the purposes of this clause, the term “person” shall be as 
defined in subdivision (1)(e) of §165-a of the State Finance 
Law. 

Contractor further certifies that it will not utilize on this 
contract any subcontractor that is identified on the Prohibited 
Entities List.  Contractor agrees that should it seek to renew or 
extend this contract, it must provide the same certification at 
the time the contract is renewed or extended.  Contractor also 
agrees that any proposed Assignee of this contract will be 
required to certify that it is not on the Prohibited Entities List 
before the contract assignment will be approved by the 
Authority. 
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During the term of the contract, should the Authority receive 
information that a person (as defined in State Finance Law 
§ 165-a) is in violation of the above-referenced certifications,
the Authority will review such information and offer the person
an opportunity to respond.  If the person fails to demonstrate
that it has ceased its engagement in the investment activity
which is in violation of the Act within 90 days after the
determination of such violation, then the Authority shall take
such action as may be appropriate and provided for by law,
rule, or contract, including, but not limited to, imposing
sanctions, seeking compliance, recovering damages, or
declaring the Contractor in default.

23. OBSERVANCE OF LAWS. The Contractor agrees to
observe all applicable Federal, State and local laws and
regulations, and to procure all necessary licenses and permits.

24. NO WAIVER OF PROVISIONS. The Authority’s
failure to exercise or delay in exercising any right or remedy
under this contract shall not constitute a waiver of such right or
remedy or any other right or remedy set forth therein. No
waiver by the Authority of any right or remedy under this
contract shall be effective unless made in a writing duly
executed by an authorized officer of the Authority, and such
waiver shall be limited to the specific instance so written and
shall not constitute a waiver of such right or remedy in the
future or of any other right or remedy under this contract.

25. ENTIRE AGREEMENT. This contract, together with
this Appendix A and any other appendices, attachments,
schedules or exhibits, constitutes the entire understanding
between the parties and there are no other oral or extrinsic
understandings of any kind between the parties. This contract
may not be changed or modified in any manner except by a
subsequent writing, duly executed by the parties thereto.

26. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT.  Notwithstanding the best evidence rule or any
other legal principle or rule of evidence to the contrary, the
Contractor acknowledges and agrees that it waives any and all
objections to the admissibility into evidence at any court
proceeding or to the use at any examination before trial of an
electronic reproduction of this contract, in the form approved
by the State Comptroller, if such approval was required,
regardless of whether the original of said contract is in
existence.

27. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE TAX
BY CERTAIN STATE CONTRACTORS, AFFILIATES
AND SUBCONTRACTORS.  To the extent this agreement is
a contract as defined by Tax Law § 5-a, if the Contractor fails
to make the certification required by Tax Law § 5-a or if during
the term of the contract, the Department of Taxation and
Finance or the Authority, as defined by Tax Law § 5-a,
discovers that the certification, made under penalty of perjury,
is false, then such failure to file or false certification shall be a

material breach of this contract and this contract may be 
terminated, by providing written notification to the Contractor 
in accordance with the terms of the agreement, if the Authority 
determines that such action is in the best interest of the 
Authority. 

28. CONTRACT INVOLVING STEEL PRODUCTS.
Contracts involving steel products are subject to Public
Authorities Law § 2603-a, and steel products to be provided or
incorporated by Contractor must be produced or made in whole
or substantial part in the United States as set forth therein.
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