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CASHLESS TOLLING

TA 19-1, Contract No. D800002

REQUEST FOR PROPOSALS

INSTRUCTIONS TO PROPOSERS

APPENDIX E

[bookmark: _GoBack]FORMS


Addendum #1 March 12, 2019

Tappan Zee Hudson River Crossing 	Page 6 of 1	Instructions to Proposers (ITP)
Project		[DATE]
PIN ____________		Appendix D (Part 1) – Form of  Proposal
FORM SP
SCHEDULE OF PRICES

Proposer:	    ________________________________________________________________


	Item #
	Item Name
	Price (1)

	806.06000115 
	Design Build – Construction Work Woodbury
	

	806.06000215
	Design Build – Construction Work Special Exit 16
	

	806.06000315
	Design Build – Construction Work Special Exit 17
	

	806.06000415
	Design Build – Construction Work Exit 18
	

	806.06000515
	Design Build – Construction Work Exit 19
	

	806.06000615
	Design Build – Construction Work Exit 20E
	

	806.06000715
	Design Build – Construction Work Exit 20W
	

	806.06000815
	Design Build – Construction Work Exit 21
	

	806.06000915
	Design Build – Construction Work Exit 21B
	

	806.06001015
	Design Build – Construction Work Exit B1
	

	806.06001115
	Design Build – Construction Work Exit B2
	

	806.06001215
	Design Build – Construction Work Canaan
	

	806.06001315
	Design Build – Construction Work Exit 22
	

	806.06001415
	Design Build – Construction Work Gantry
	

	806.06001515
	Design Build – Construction Work Interchange 23
	

	806.06001615
	Design Build – Construction Work Gantry
	

	806.06001715
	Design Build – Construction Work Interchange 24
	

	806.06001815
	Design Build – Construction Work Gantry
	

	806.06001915
	Design Build – Construction Work Interchange 25
	

	806.06002015
	Design Build – Construction Work Gantry
	

	806.06002115
	Design Build – Construction Work Interchange 25A
	

	806.06002215
	Design Build – Construction Work Gantry
	

	806.06002315
	Design Build – Construction Work Exit 26
	

	806.06002415
	Design Build – Construction Work Exit 27
	

	806.06002515
	Design Build – Construction Work Exit 28
	

	806.06002615
	Design Build – Construction Work Exit 29
	

	806.06002715
	Design Build – Construction Work Exit 29A
	

	806.06002815
	Design Build – Construction Work Exit 30
	

	806.06002915
	Design Build – Construction Work Exit 31
	

	806.06003015
	Design Build – Construction Work Exit 32
	

	806.06003115
	Design Build – Construction Work Exit 33
	

	806.06003215
	Design Build – Construction Work Exit 34
	

	806.06003315
	Design Build – Construction Work Gantry
	

	806.06003415
	Design Build – Construction Work Interchange 34A
	

	806.06003515
	Design Build – Construction Work Gantry
	

	806.06003615
	Design Build – Construction Work Special Exit 35
	

	806.06003715
	Design Build – Construction Work Gantry
	

	806.06003815
	Design Build – Construction Work Interchange 36
	

	806.06003915
	Design Build – Construction Work Gantry
	

	806.06004015
	Design Build – Construction Work Exit 37
	

	806.06004115
	Design Build – Construction Work Exit 38
	

	806.06004215
	Design Build – Construction Work Gantry
	

	806.06004315
	Design Build – Construction Work Exit 39
	

	806.06004415
	Design Build – Construction Work Gantry
	

	806.06004515
	Design Build – Construction Work Exit 40
	

	806.06004615
	Design Build – Construction Work Exit 41
	

	806.06004715
	Design Build – Construction Work Exit 42
	

	806.06004815
	Design Build – Construction Work Exit 43
	

	806.06004915
	Design Build – Construction Work Gantry
	

	806.06005015
	Design Build – Construction Work Interchange 44
	

	806.06005115
	Design Build – Construction Work Gantry
	

	806.06005215
	Design Build – Construction Work Interchange 45
	

	806.06005315
	Design Build – Construction Work Gantry
	

	806.06005415
	Design Build – Construction Work Interchange 46
	

	806.06005515
	Design Build – Construction Work Gantry
	

	806.06005615
	Design Build – Construction Work Interchange 47
	

	806.06005715
	Design Build – Construction Work Gantry
	

	806.06005815
	Design Build – Construction Work Exit 48
	

	806.06005915
	Design Build – Construction Work Exit 48A
	

	806.06006015
	Design Build – Construction Work Exit 49
	

	806.06006115
	Design Build – Construction Work Williamsville
	

	806.06006215
	Design Build – Construction Work Lackawanna
	

	806.06006315
	Design Build – Construction Work Exit 56
	

	806.06006415
	Design Build – Construction Work Exit 57
	

	806.06006515
	Design Build – Construction Work Exit 57A
	

	806.06006615
	Design Build – Construction Work Exit 58
	

	806.06006715
	Design Build – Construction Work Exit 59
	

	806.06006815
	Design Build – Construction Work Exit 60
	

	806.06006915
	Design Build – Construction Work Ripley
	

	806.06007015
	Design Build – Construction Work VMS All Locations
	

	800.04000025 
	Design Build – Force Account Work 
	 $8,000,000.00

	
	Subtotal A  
	

	
	
	

	800.05000015
	Design Build – Site Mobilization (Maximum 4% of Subtotal A)
	

	
	
	

	
	Subtotal B (Sum of Subtotal A and Site Mobilization)  
	

	
	
	

	800.01000015
	Design Build – Design Services
	

	800.02000015
	Design Build – Construction Inspection Services
	

	800.03000015
	Design Build – Quality Control Services (Materials and Testing)
	

	
	
	

	
	
	

	
	TOTAL PROPOSAL PRICE
	



Notes: SAMPLE

1.) Proposers shall complete Form SP using the excel spreadsheet located on the Authority’s Project web site.
2.) Subtotal B will be the value used to calculate the 51% Prime/MWBE/SDVOB self-work requirement less any Self Performance Specialty Items included in Part 5 – Special Provisions.

Instructions:
1.) Enter Lump Sum Price for each Price Item in the white, non-shaded, cells.
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