

**NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF MAINTENANCE AND ENGINEERING**

**ALBANY, NY
October 17, 2016**

**AMENDMENT NO. 2
TO**

**CONTRACT TAB 16-46C
D214542
CULVERT 70 REPAIRS
ON THE ERIE CANAL
IN THE BUFFALO DIVISION
OF THE NEW YORK STATE THRUWAY
IN ORLEANS COUNTY**

**IN THE LETTING OF
OCTOBER 19, 2016**

NOTE: This amendment shall be attached to and become a part of the proposal for Contract **TAB 16-46C**

PROPOSAL

1. The Letting Date for this project has been rescheduled to October 26, 2016. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF OCTOBER 26, 2016**.

NOTICE

2. Bidders are advised that additional Soil Boring information can be found on the New York State Thruway Website under the Supplemental Information section of the contracts documents page.

The Bidder **MUST** complete page **212**, of the Proposal acknowledging receipt of the amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the Contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

**Catherine T. Sheridan, P.E.
Chief Engineer**