

**NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING**

**ALBANY, NY
November 2, 2016**

**AMENDMENT NO. 5
TO**

**CONTRACT TAB 16-33B
D214504
BRIDGE REHABILITATION AT THRUWAY
OVER PITTSFORD MENDON CENTER ROAD
MILEPOSTS 356.69 AND 356.70
IN THE BUFFALO DIVISION
OF THE NEW YORK STATE THRUWAY
IN MONROE COUNTY**

**IN THE LETTING OF
November 30, 2016**

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract **TAB 16-33B**.

PROPOSAL

1. The Letting Date for this project has been rescheduled to November 30, 2016. Amendment No. 4 inadvertently listed an incorrect date of December 21, 2016. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF NOVEMBER 30, 2016**.

The Bidder **MUST** complete page **292**, of the Proposal acknowledging receipt of the amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the Contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

**Thomas E. Pericak, P.E.
Deputy Chief Engineer**