

NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

ALBANY, NY
NOVEMBER 4, 2016

AMENDMENT NO. 1
TO

CONTRACT TAS 16-31
D214448
1R MILL AND INLAY WITH SAFETY IMPROVEMENTS
AND MISCELLANEOUS WORK
BETWEEN MILEPOST 262.0 AND MILEPOST 279.3
IN THE SYRACUSE DIVISION
OF THE NEW YORK STATE THRUWAY
IN MADISON AND ONONDAGA COUNTIES

IN THE LETTING OF
NOVEMBER 9, 2016

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract TAS 16-31.

PROPOSAL

1. **CHANGE** the estimated quantity for the following Items:

<u>Contract</u> <u>Proposal Page</u>	<u>Item No.</u>	<u>Description</u>	<u>Unit</u>	<u>Initial</u> <u>Estimated</u> <u>Quantity</u>	<u>Revised</u> <u>Estimated</u> <u>Quantity</u>
4 and 197	203.02	Unclassified Excavation And Disposal	CY	875	1,500

The Bidder shall **CROSS OUT** the estimated quantity shown for these items in the Contract Proposal, **WRITE IN** the revised estimated quantity, and submit its bid based on the noted changes. If the Bidder fails to make these changes, the Authority will do so and adjust the BID AMOUNT for the items and TOTAL BID accordingly.

CHANGE the quantity for the above items in the ESTIMATE OF QUANTITIES table in the Contract Plans.

PLANS

2. On Drawing PL-8, Sheet 32/83; **DELETE** "For Items and Quantities, See Drainage Table" from the second line of Note 1.

The Bidder **MUST** complete Page **229** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the “Amendment Acknowledgement” sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

Thomas E. Pericak, P.E.
Deputy Chief Engineer