

NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

ALBANY, NY
MAY 18, 2020

AMENDMENT NO. 1
TO

CONTRACT TAA 20-6
D214780
CONCRETE PAVEMENT DIAMOND GRINDING
SOUTHBOUND ONLY FROM MP 141.9 TO MP 148.3
IN ALBANY COUNTY

IN THE LETTING OF
MAY 27, 2020

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract **TAA 20-6**.

NOTICE

Due to the requirements of social distancing for the COVID-19 virus, bidders will be limited to sending ONE representative per company to the public bid opening at NYSTA Headquarters. Bid results will be available on-line as soon as possible.

PROPOSAL

1. The Letting Date for this project has been rescheduled to **JUNE 3, 2020**. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF JUNE 3, 2020**.

The Bidder **MUST** complete Page **184** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

Richard W. Lee, P.E.
Chief Engineer