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New York State Thruway Authority

DIRECTIVE PLANS

There are no Directive Plans for this project.
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	683.9805XX--25  TOLL FACILITY SECURITY SYSTEM.pdf
	5.01 The Work of this Contract includes the following lump sum payment items:
	Toll Facility Security System.
	5.02 This Item includes payment for all conduits, cables, materials, equipment, testing and services specified herein unless separate pay items have been established for specific materials or portions of work.  In this case, costs related to materials...
	Payment will be made under:
	Item No. Item   Pay Unit
	683.9805XX--25 Toll Facility Security System   Lump Sum
	Note: XX denotes serialized pay item per Toll Facility site






