

**NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING**

**ALBANY, NY
NOVEMBER 26, 2025**

**AMENDMENT NO. 2
TO**

**CONTRACT TANE 25-25
D215047
NEW ENGLAND THRUWAY (I-95) RESURFACING
FROM MILEPOST NE 8.8 TO NE 10.8 SB AND
MILEPOST NE 10.8 TO NE 13.0 NB & SB
IN THE NEW YORK DIVISION
OF THE NEW YORK STATE THRUWAY
IN WESTCHESTER COUNTY**

**IN THE LETTING OF
DECEMBER 3, 2025**

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract TANE 25-25.

NOTICE

For Electronic Bidders, the Project's amended EBSX file will automatically account for any necessary item changes (deletions, changes in quantities, or additions) that this Amendment may describe as being required regarding the project's estimated cost. Instructions to make physical changes to the Project Proposal's bid sheets are intended for "paper" Bidders who choose to submit bids via paper.

PROPOSAL

1. The Letting Date for this project has been rescheduled to December 10, 2025. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF DECEMBER 10, 2025**.

The Bidder **MUST** complete Page **202** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

**Brent E. Howard, P.E.
Chief Engineer**