Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 202.2202 (SF)

REMOVAL OF STEEL SUPPORTED STRUCTURAL SLABS (WITH SHEAR
CONNECTORS) - TYPE A

Width Length Area
DESCRIPTION
(ft) (ft) (SF)
Deck Replacement - Centerline of Bearing 70 208 14,560.00
Deck Replacement - CL Bearing to Begin 70 25 157 50
Backwall CL
(D;ick Replacement - CL Bearing to End Backwall 70 25 157 50
Begin Abutment Headwall 1.5 67.25 100.88
End Abutment Headwall 1.5 67.00 100.50
Total: 15,076
[ SAY: | 15,077 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 203.02 (CY)
UNCLASSIFIED EXCAVATION AND DISPOSAL
Width ~Length Depth Volume
DESCRIPTION
(t) (ft) (t) (CY)
EX|§t|ng South Approach Slab 720 375 10 100.00
MainTravel Way
Existing North Approach Slab Travel 720 40.25 10 107.33
Way
Proposed South Sleeper Slab 48.0 6.00 1.0 10.67
Proposed North Sleeper Slab 48.0 6.00 1.0 10.67
Arc Length Depth S:c;:::n Length
(Ft) (Ft) (sh (Ft)
NW Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89
NE Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89
SW Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89
SE Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89
Total: 256.22
| SAY: | 257
Notes:

Dimensions are approximate to match existing limits of bridge joints

Excavation for subbase below approach slab and sleeper slabs

See Plan ST-32 for gutter section

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024

ITEM 203.03 (CY)
EMBANKMENT IN PLACE

Width ~Length Depth Shape Factor Volume
DESCRIPTION (ft) (ft) (ft) (Triangle) (CY)
Begin Left Approach 0.8 19.0 0.5 0.5 0.26
Begin Right Approach 0.8 12.50 0.5 0.5 0.17
End Left Approach 0.8 19.50 0.5 0.5 0.27
End Right Approach 0.8 13.50 0.5 0.5 0.19
NW Approach Embankment 60.0 12.00 0.5 0.5 13.33
NE Approach Embankment 60.0 12.00 0.5 0.5 13.33
SW Approach Embankment 60.0 12.00 0.5 0.5 13.33
SE Approach Embankment 60.0 12.00 0.5 0.5 13.33
Total: 54.23
| SAY: | 55 |

Notes:

Dimensions are approximate.
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 207.26 (SY)
PREFABRICATED COMPOSITE STRUCTURAL DRAIN
Depth Length Area
DESCRIPTION

S (ft) (f) (sY)
Begin Backwall 1.00 68 7.56
End Backwall 1.00 67 7.44
Total: 15.00

| SAY: | 15

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024

ITEM 209.13 (LF)

SILT FENCE
Total
DESCRIPTION Length Quantity
NW Approach Embankment 60 60.00
NE Approach Embankment 55 55.00
SW Approach Embankment 60 60.00
SE Approach Embankment 55 55.00
Total: 230.00
| SAY: [ 230 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 304.12 (CY)
SUBBASE COURSE, TYPE 2
Width ~Length Depth Volume
DESCRIPTION
(ft) (ft) (ft) (CY)
Begin Approach Slab 71.0 16.375 1.0 43.06
End Approach Slab 71.0 16.835 1.0 44.27
Begin Asphalt Subbase 72.0 40.00 1.0 106.67
End Asphalt Subbase 72.0 40.00 1.0 106.67
Total: 300.66
| SAY: | 301 |
Notes:
Dimensions are approximate to match existing limits of bridge joints
Excavation for subbase below approach slab and sleeper slabs
sheet 12 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 404.0001 (QU)
PLANT PRODUCTION QUALITY ADJUSTMENT TO ASPHALT ITEMS
Quantity
0,
DESCRIPTION Ton % (Qu)
Top Course 36 5% 1.80
Binder Course 54 5% 2.70
Base Course 99 5% 4.95
Total: 9.5
| SAY: | 10 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 404.0589 (ton)
SHIM COURSE F9, ASPHALT
Width Depth* Length Volume Quantity
DESCRIPTION
(ft) (ft) (ft) (CF) (TON)
Bridge Deck Shim 10 0.42 208 433.33 32.50
West Approach shim 10 0.42
10 0.33 50 93.75 7.03
10 0.25 50 72.92 5.47
10 0.17 50 52.08 3.91
10 0.08 50 31.25 2.34
10 0 50 10.42 0.78
East Approach shim 10 0.42
10 0.33 50 93.75 7.03
10 0.25 50 72.92 5.47
10 0.17 50 52.08 3.91
10 0.08 50 31.25 2.34
10 0 50 10.42 0.78
Total: 72
| SAY: | 72 |

Notes:
Assumed Density of Asphalt = 1501b/cf

Thickness of shim = depth change from -2.1% to +2.0% cross slope

*Thickest point of shim = 5in

Shim tapers to 0 at rollover point of bridge cross slope

Taper shim 1"/50ft along approaches to 0

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 06/03/2025
ITEM 404.0972 (ton)
9.5 F2 TOP COURSE ASPHALT, 70 SERIES COMPACTION
Width Depth* Length Volume Quantity
DESCRIPTION
(ft) (ft) (ft) (CF) (TON)
Begin Approach 72 0.17 40 240.00 18.00
End Approach 72 0.17 40 240.00 18.00
Total: 36.0

| SAY: | 36 |

Notes:
Assumed Density of Asphalt = 1501b/cf
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 06/03/2025
ITEM 404.1979 (ton)
19 F9 BINDER COURSE ASPHALT, 70 SERIES COMPACTION
Width Depth* Length Volume Quantity
DESCRIPTION
(ft) (ft) (ft) (CF) (TON)
Begin Approach 72 0.25 40 360.00 27.00
End Approach 72 0.25 40 360.00 27.00
Total: 54.0

| SAY: | 54 |

Notes:
Assumed Density of Asphalt = 1501b/cf

08/05/2025 sheet 16 of 95



Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 06/03/2025
ITEM 404.3779 (ton)
37.5 F9 BASE COURSE ASPHALT, 70 SERIES COMPACTION
Width Depth* Length Volume Quantity
DESCRIPTION
(ft) (ft) (ft) (CF) (TON)
Begin Approach 72 0.46 40 660.00 49.50
End Approach 72 0.46 40 660.00 49.50
Total: 99.0

| SAY: | 99 |

Notes:
Assumed Density of Asphalt = 1501b/cf
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 06/03/2025
ITEM 407.0103 (GAL)
ASPHALT PAVEMENT JOINT ADHESIVE
Width Length Area Quantity
DESCRIPTION # of Layers
(ft) (Ft) (sy) y (GAL)
Begin Approach 68 31.73 239.74 2 28.77
End Approach 68 34.95 264.07 2 31.69
Total: 60.5
| SAY: | 61 |
Notes:
Assumptions 0.06 GAL/ SY
1 SF 0.11 SY
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Rehabilitation of Rte. 7 Bridge

DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 06/03/2025
ITEM 418.7603 (LF)
ASPHALT PAVEMENT JOINT ADHESIVE
Begin End
Full Depth Full Depth . Length
DESCRIPTION Pavement Pavement # of Lines (FT)
Station Station
Begin Approach 71+17.00 71+48.73 3 95.19
End Approach 73+97.05 74+32.00 3 104.85
Total: 200.0
| SAY: | 201 |
Notes:
08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 490.30 (SY)
MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE
Width Depth* Length Area
DESCRIPTION
(ft) (ft) (ft) (SY)
Bridge Deck Shim 10 0.42 208 231.11
West Approach shim 10 0.42
10 0.33 50 55.56
10 0.25 50 55.56
10 0.17 50 55.56
10 0.08 50 55.56
10 0 50 55.56
East Approach shim 10 0.42
10 0.33 50 55.56
10 0.25 50 55.56
10 0.17 50 55.56
10 0.08 50 55.56
10 0 50 55.56
Total: 787
[ SAY: | 787 |
sheet 20 of 95

08/05/2025



Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 555.0021 (CY)
CONCRETE FOR STRUCTURES, PERFORMANCE
DESCRIPTION V‘zgth ""‘(*;:)gth D‘(*f’t’;h V‘(’(':‘;{';‘e
Begin Abutment Headwall 1.5 67.25 1.0 3.74
End Abutment Headwall 1.5 67.00 1.0 3.72
Begin Left U-wall 1.5 19.75 0.51 0.56
Begin Right U-wall 1.5 13.75 0.84 0.64
End Left U-wall 1.5 20.25 0.51 0.57
End Right U-wall 1.5 14.25 0.62 0.49
Subtotal 9.72
Begin Abutment Pedestals
Width ~Length Depth Volume
(ft) (ft) (ft) (CY)
G1 35 2.25 0.605 0.18
G2 35 2.25 0.740 0.22
G3 35 2.25 0.715 0.21
G4 35 2.25 0.685 0.20
G5 35 2.25 0.655 0.19
G6 35 2.25 0.625 0.18
G7 35 2.25 0.585 0.17
Subtotal 1.34
End Abutment Pedestals
Width ~Length Depth Volume
(ft) (ft) (ft) (CY)
G1 35 2.25 0.660 0.19
G2 35 2.25 0.715 0.21
G3 35 2.25 0.725 0.21
G4 35 2.25 0.745 0.22
G5 35 2.25 0.755 0.22
G6 35 2.25 0.765 0.22
G7 35 2.25 0.785 0.23
Subtotal 1.50
Total: 12.57
| SAY: | 13 |
Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 555.80020001 (LF)
CRACK REPAIR BY EPOXY INJECTION (RESTORATION)
Crack Width Length
DESCRIPTION (in) (LF)
Pier 1 Cap - Begin Face Crack 1/8" 4.50
End Abutment Stem Crack 3/16" 417
Total: 8.7
| SAY: | 9 |
Notes:
sheet 22 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 556.0202 (LB)
EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES
WEIGHT LENGTH
DESCRIPTION BAR SIZE (LB/FT) (FT) QTY SUM (LB)
Begin Backwall Header - L bar 5 1.043 2.92 138.00 420.29
End Backwall Header - L bar 5 1.043 2.92 136.00 414.20
Begin Backwall Header - Longitudinal 5 1.043 66.92 4 279.18
End Backwall Header - Longitudinal 5 1.043 66.67 4 278.13
Begin Left U-wall - L bar 5 1.043 2.84 42.00 124.41
Begin Left U-wall - Longitudinal 5 1.043 19.42 2 40.50
Begin Right U-wall - L bar 5 1.043 2.84 30.00 88.86
Begin Right U-wall - Longitudinal 5 1.043 13.42 2 27.99
End Left U-wall - L bar 5 1.043 2.84 42.00 124.41
End Left U-wall - Longitudinal 5 1.043 19.92 2 41.55
End Right U-wall - L bar 5 1.043 2.84 30.00 88.86
End Right U-wall - Longitudinal 5 1.043 13.92 2 29.04
Begin Pedestals - Hook 5 1.043 2.33 56 136.29
Begin Pedestals - Hoop 5 1.043 10.00 7 73.01
End Pedestals - Hook 5 1.043 2.33 56 136.29
End Pedestals - Hoop 5 1.043 10.00 7 73.01
Total:| 2,376.02
| SAY: | 2,377 |
Notes:
1.043 Ib/ft = Weight of ACI 318-14 Appendix A
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 556.0203 (LB)
GALVANIZED BAR REINFORCMENT FOR STRUCTURES
WEIGHT Spacing Spaced Width
IPTION
DESCR BAR SIZE (LBIFT) LENGTH (FT) () () QTY SUM (LB)
Light Pole Bumpout - Transverse Top 4 0.667 5.00 0.33 9.00 28.00 93.38
Light Pole Bumpout - Transverse Bottom 4 0.667 5.00 0.33 9.00 28.00 93.38
Light Pole Bumpout - Longitudinal Top - Tangent 5 1.043 3.00 1.00 3.13
Light Pole Bumpout - Longitudinal Bottom - Tangent 5 1.043 3.00 1.00 3.13
Light Pole Bumpout - Longitudinal Top - Begin Flair 5 1.043 3.35 1.00 3.50
Light Pole Bumpout - Longitudinal Bottom - Begin Flair 5 1.043 3.35 1.00 3.50
Light Pole Bumpout - Longitudinal Top - End Flair 5 1.043 3.35 1.00 3.50
Light Pole Bumpout - Longitudinal Bottom - End Flair 5 1.043 3.35 1.00 3.50
Total: 207.01
I SAY: | 208 |
Notes:
0.667 Ib/ft = Weight of #5 bar
1.043 Ib/ft = Weight of #5 bar
1.502 Ib/ft = Weight of #5 bar

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 556.03 (EA)
SHEAR STUD CONNECTORS
Length . .
DESCRIPTION (Ft) Rows Spacing Quantity
Girder 1 208 3 0.58 1,083.00
Girder 2 208 3 0.58 1,083.00
Girder 3 208 3 0.58 1,083.00
Girder 4 208 3 0.58 1,083.00
Girder 5 208 3 0.58 1,083.00
Girder 6 208 3 0.58 1,083.00
Girder 7 208 3 0.58 1,083.00
Total: 7,581
[ SAY: | 7,581 |
Notes:
sheet 25 of 95
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County
A52904

DATE: 08/05/2025
PREPARED BY: P. MULKERN
CHECKED BY: L. TAN

COMP DATE: 02/22/2024

ITEM 557.1019 (SY)

STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE - TYPE

9 FRICTION

Width Length #1 Length #2 Shape Factor Area
DESCRIPTION (ft) (ft) (ft) (Trapezoid) (SY)
South Approach Slab 71 19.0 12.5 0.5 124.25
North Approach Slab 71 19.5 13.5 0.5 130.17
South Sleeper Slab 7 6 47.33
North Sleeper Slab 71 6 47.33

Total: 349
[ SAY: | 350 |
Notes:
sheet 26 of 95
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE:

PREPARED BY:
CHECKED BY:
COMP DATE:

08/05/2025

P. MULKERN
L. TAN
02/22/2024

ITEM 557.1119 (SY)

SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE, BOTTOM
FORMWORK REQUIRED - TYPE 9 FRICTION

Width Length Area
DESCRIPTION
(ft) (ft) (8Y)
Deck Replacement - Centerline of Bearing 70 208 1,617.78
Deck Replacement - CL Bearing to Begin 70 200 15.56
Backwall CL
(D;ick Replacement - CL Bearing to End Backwall 70 200 15.56
Total: 1,649
| SAY: | 1,649 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE:

PREPARED BY:
CHECKED BY:
COMP DATE:

08/05/2025

P. MULKERN
L. TAN
02/22/2024

ITEM 557.29 (SY)

WINTER SURFACE TREATMENT - SUPERSTRUCTURE SLABS AND

STRUCTURAL APPROACH SLABS

Width Length Area
DESCRIPTION
(f) (f) (SY)
Deck Slab overlay 70 212 1,648.89
South Approach Slab 71 19 149.89
North Approach Slab 71 20 153.83
South Sleeper Slab 71 2 15.78
North Sleeper Slab 7 2 15.78
Total: 1,984
[ SAY: | 1,985 |
Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 557.30 (SY)
SIDEWALKS AND SAFETY WALKS
Width Length Area
DESCRIPTION
(ft) (ft) (SY)
Stage 1 Safety Walk 1.67 248.0 45.93
Stage 2 Safety Walk 1.67 236.8 43.86
Total: 89.78
| SAY: | 90 |
Notes:
sheet 29 of 95
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE:

PREPARED BY:
CHECKED BY:
COMP DATE:

08/05/2025

P. MULKERN
L. TAN
02/22/2024

ITEM 558.02 (SY)

LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE

Width Length Area
DESCRIPTION
(f) (f) (SY)
Deck Slab overlay 66 212 1,654.67
South Approach Slab 71 19 149.89
North Approach Slab 71 20 153.83
Total: 1,858
[ SAY: | 1,859 |
Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024

DATE:

08/05/2025

ITEM 559.01 (SF)

AND BRIDGE DECK OVERLAYS

PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE, DECKS

Width Length #1 Length #2 Shape Factor Area
DESCRIPTION (ft) (ft) (ft) (Trapezoid) (SF)
Deck Slab overlay 73 212 15,476.00
South Approach Slab 71 19.0 12.5 0.5 1,118.25
North Approach Slab 71 19.5 13.5 0.5 1,171.50
South Sleeper Slab 7 2 142.00
North Sleeper Slab 71 2 142.00
Total: 18,050
SAY: | 18,050 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 559.02 (SF)
PROTECTIVE SEALING OF NEW STRUCTURAL CONCRETE
Width Length Area

DESCRIPTION (Ft) (Ft) Qty (SF)
Begin Abutment
Stem Wall - Right Corner Spall 1.00 217 1 217
Stem Wall - Face 1.00 1.30 1 1.30
Stem Wall - Face 0.50 0.80 1 0.40
Stem Wall - Face 1.50 1.20 1 1.80
Stem Wall - Face 1.50 1.50 1 2.25
Stem Wall - Face 1.80 0.80 1 1.44
Backwall - Face 1.20 0.80 1 0.96
Backwall Reconstruction - Face 67.25 0.92 2 123.29
Backwall Reconstruction - Top 67.25 1.50 1 100.88
S.W Wingwall Reconstruction - Face 13.75 0.50 2 13.75
S.W Wingwall Reconstruction - Top 13.75 1.50 1 20.63
N.W Wingwall Reconstruction - Face 19.75 0.50 2 19.75
N.W Wingwall Reconstruction - Top 19.75 1.50 1 29.63
Pedestals - Top 3.50 2.25 7 55.13
Pedestals - Front 3.50 0.50 7 12.25
Pedestals - Sides 2.25 0.50 14 15.75

Subtotal 401.36
Pier
Pier Cap - Begin Face 1.33 1.50 2.00
Pier Cap - Begin Face 0.58 1.00 0.58
Pier Cap - Begin Face 7.33 1.33 9.78
Pier Cap - Begin Face 1.33 0.50 0.67
Pier Cap - Begin Face 1.67 1.33 2.22
Pier Column - Begin Face 2.42 1.00 242
Pier Column - Begin Face 5.67 3.50 19.83
Pier Column - Begin Face 1.25 1.33 1.67
Pier Column - Begin Face 1.00 3.00 3.00
Pier Column - End Face 1.50 1.00 1.50
Pier Column - End Face 1.25 0.75 0.94
Pier Column - End Face 0.58 1.00 0.58
Pedestal 5 - Top 0.33 0.83 0.28
Pedestal 5 - Side 2.00 0.42 0.83
Pedestal 7 - Begin Face 0.83 0.33 0.28
Pedestal 7 - Begin Face 0.83 0.50 0.42

Subtotal 46.99
72025 sheet 3
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End Abutment
Stem Wall - Top 4.50 1.00 1 4.50
Stem Wall - Top 3.00 0.50 1 1.50
Stem Wall - Top 0.80 0.60 1 0.48
Stem Wall - Top 417 1.50 1 6.25
Stem Wall - Face 4.50 0.33 1 1.50
Stem Wall - Face 3.00 0.50 1 1.50
Backwall Reconstruction - Face 67.00 0.92 2 122.83
Backwall Reconstruction - Top 67.00 1.50 1 100.50
N.E Wingwall Reconstruction - Face 20.25 0.50 2 20.25
N.E Wingwall Reconstruction - Top 20.25 1.50 1 30.38
S.E Wingwall Reconstruction - Face 14.25 0.50 2 14.25
S.E Wingwall Reconstruction - Top 14.25 1.50 1 21.38
Pedestals - Top 3.50 2.25 7 55.13
Pedestals - Front 3.50 0.50 7 12.25
Pedestals - Sides 2.25 0.50 14 15.75
Subtotal 408.44
Total: 856.79
| SAY: | 857 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 04/25/2025

ITEM 564.0501 (LS)

STRUCTURAL STEEL, TYPE 1

DESCRIPTION
1.00
Total: 1
[ SAY: [ 1 |
Notes:
sheet 34 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 04/25/2025
ITEM 564.11000010 (EA)
REMOVE, STORE AND RESET DIAPHRAGMS ON STRUCTURE
DESCRIPTION Each
Bay 1 1.00
Bay 2 1.00
End Abutment Bay 3 1.00
Bay 4 1.00
Bay 5 1.00
Bay 6 1.00
Bay 1 1.00
Bay 2 1.00
Begin Abutment Bay 3 1.00
Bay 4 1.00
Bay 5 1.00
Bay 6 1.00
Bay 3 Diaphragms during staging 9.00
(exlcuding end diaphragms)
Total: 21
| SAY: | 21 |
Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 565.2034 (EA)
TYPE E.B. EXPANSION BEARING (0 TO 225 KIPS)
DESCRIPTION Each
Begin Abutment 7.00
End Abutment 7.00
Total: 14
[ SAY: | 14 |
Notes:
sheet 36 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024

ITEM 567.51010003 (LF)

SAWING OR FORMING AND SEALING JOINTS BETWEEN BRIDGE DECKS AND
APPROACH SLABS

Length
DESCRIPTION
(f)
Begin Approach Slab - Deck Interface 70.00
End Approach Slab - Deck Interface 70.00
Total: 140
[ SAY: | 140 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/06/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 08/04/2025

ITEM 567.63 (LF)

APPROACH SLABS

SAWING OR FORMING AND SEALING JOINTS BETWEEN BRIDGE DECKS AND

Length
DESCRIPTION
(ft)
Begin Approach Slab/sleeper slab joint 71.00
End Approach Slab/sleeper slab joint 71.00
Total: 142
| SAY: [ 142 |
Notes:
sheet1o0f 1

08/06/2025



Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 568.54 (LF)
STEEL BRIDGE RAILING (THREE RAIL)
DESCRIPTION Quantity
Left Fascia 248.00
Right Fascia 236.83
Total: 485
| SAY: | 485
Notes:
Dimensions are approximate to match post spacings.

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 568.70 (LF)

TRANSITION BRIDGE RAILING

DESCRIPTION Quantity
Begin left 32.00
Begin Right 32.00
End left 32.00
End Right 32.00
Total: 128
[ SAY: | 128 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 571.04 (LB)

DISPOSAL OF NON-HAZARDOUS INDUSTRIAL SOLID PAINT REMOVAL WASTE

PAINT SURFACE ESTIMATED
DESCRIPTION AREA DRUMS Weight per drum (LB) Total Weight
(SF) NEEDED
Painting Weathering Steel 24344 37 500 18500
Total: 18500

| SAY: | 19000 |
Notes:

Assume 10,000SF surface area = (15) 55 gallon drums, per TEM 4.4.20

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 580.01 (CY)
REMOVAL OF STRUCTURAL CONCRETE
Width ~Length Depth Volume
DESCRIPTION " (ﬂ;-" (f':) e
Begin Left U-wall 1.5 19.75 22 2.45
Begin Right U-wall 1.5 13.75 2.1 1.62
End Left U-wall 1.5 20.25 2.1 2.39
End Right U-wall 1.5 14.25 2.1 1.68
Subtotal 8.14
Begin Abutment Pedestals
Width ~Length Depth Volume
(ft) (ft) (ft) (CY)
G1 3.0 2.25 0.748 0.19
G2 3.0 2.25 0.816 0.20
G3 3.0 2.25 0.809 0.20
G4 3.0 2.25 0.782 0.20
G5 3.0 2.25 0.795 0.20
G6 3.0 2.25 0.809 0.20
G7 3.0 2.25 0.842 0.21
Subtotal 1.40
End Abutment Pedestals
Width ~Length Depth Volume
(ft) (ft) (ft) (CY)
G1 3.0 2.25 0.659 0.16
G2 3.0 2.25 0.717 0.18
G3 3.0 2.25 0.733 0.18
G4 3.0 2.25 0.699 0.17
G5 3.0 2.25 0.695 0.17
G6 3.0 2.25 0.692 0.17
G7 3.0 2.25 0.648 0.16
Subtotal 1.21
SAY: 11

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024

ITEM 580.04 (SF)
REMOVAL OF CONCRETE APPROACH SLAB

DESCRIPTION Area
(sf)
Existing Begin Stage 1 Removal 1,086.00
Existing Begin Stage 2 Removal 1,193.00
Existing End Stage 1 Removal 1,107.00
Existing End Stage 2 Removal 1,160.00
Total:| 4,546.00
| SAY: | 4546 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 582.0051 (CY)
REMOVAL AND REPLACEMENT OF STRUCTURAL CONCRETE
Width Length Assumed Diameter Quantiy

DESCRIPTION () () Depth (ft) (ft) (CY)
End Abutment
Area 1 1.00 217 0.33 0.026
Area 2 1.00 1.30 0.33 0.016
Area 3 1.50 0.80 0.33 0.015
Area 4 1.50 1.20 0.33 0.022
Area 5 1.50 1.50 0.33 0.028
Area 6 1.80 0.80 0.33 0.018
Area 7 1.20 0.80 0.33 0.012

Subtotal 0.136
Pier - Begin Face
Area 1 0.30 0.80 0.33 0.003
Area 2 2.40 1.00 0.33 0.030
Area 3 5.70 3.50 0.33 0.246
Area 4 1.30 1.50 0.33 0.024
Area 5 2.50 2.50 0.33 0.077
Area 6 1.20 1.30 0.33 0.019
Area 7 2.00 1.40 0.33 0.034
Area 8 7.30 1.33 0.33 0.119
Area 9 0.80 0.33 0.33 0.003
Area 10 0.80 0.50 0.33 0.005
Area 11 1.70 1.30 0.33 0.027
Area 12 1.30 0.50 0.33 0.008
Area 13 1.00 3.00 0.33 0.037

0.50 4.00 0.33 0.024

Subtotal 0.656
Pier - End Face
Area 1 0.83 0.54 0.21 0.003
Area 2 1.50 1.00 0.33 0.018
Area 3 1.25 0.70 0.33 0.011
Area 4 0.60 0.90 0.33 0.007
Area 5 1.20 0.33 0.33 0.001
Area 6 0.50 1.00 0.33 0.006

Subtotal 0.046
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End Abutment
Area 1 4.50 1.00 0.33 0.055
Area 2 4.50 0.33 0.33 0.018
Area 3 3.00 0.50 0.33 0.018
Area 4 3.00 0.50 0.33 0.018
Subtotal 0.110
Total: 0.95
| SAY: | 1 |
Notes:
08/05/2025 sheet 55 of 95



Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 585.01 (EA)
STRUCTURAL LIFTING OPERATIONS
DESCRIPTION Each
Begin Abutment 7.00
End Abutment 7.00
Total: 14
| SAY: | 14 |
Notes:
sheet 56 of 95
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

DATE:

PREPARED BY:
CHECKED BY:
COMP DATE:

08/05/2025

P. MULKERN
L. TAN
02/26/2024

ITEM 586.0201 (EA)

DRILLING AND GROUTING OF BOLTS AND REINFORCEMENT BARS

Length Spacing
DESCRIPTION Number Each
(f) (f)
Begin Backwall U-Bars 67.25 2 1 138.00
End Backwall U-Bars 67.00 2 1 136.00
Begin Left U-Bars 19.75 2 1 42.00
Begin Right U-Bars 13.75 2 1 30.00
End Left U-Bars 20.25 2 1 42.00
End Right U-Bars 14.25 2 1 30.00
Pedestals # of rebars Number
per pedestal
Begin Abutment 8.00 7 56.00
End Abutment 8 7 56.00
Total: 530
[ SAY: | 530 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 586.10 (EA)

FIELD DRILL HOLES IN EXISTING STRUCTURAL STEEL

DESCRIPTION Location Total Holes
Girder 1 Web Repair End Abutment 28
Girder 2 Web Repair End Abutment 28
Girder 3 Web Repair End Abutment 28
Girder 4 Web Repair End Abutment 28
Girder 5 Web Repair End Abutment 28
Girder 6 Web Repair End Abutment 28
Girder 7 Web Repair End Abutment 28
Girder 1 Web Repair Begin Abutment 28
Girder 2 Web Repair Begin Abutment 28
Girder 3 Web Repair Begin Abutment 28
Girder 4 Web Repair Begin Abutment 28
Girder 5 Web Repair Begin Abutment 28
Girder 6 Web Repair Begin Abutment 28
Girder 7 Web Repair Begin Abutment 28
Total: 392
| SAY: | 392 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 606.10 (LF)

BOX BEAM GUIDE RAILING

DESCRIPTION Each
Begin Left Approach 18.00
Begin Right Approach 18.00
End Left Approach 18.00
End Right Approach 18.00
Total: 72
[ SAY: | 72 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 606.73 (LF)
REMOVING AND DISPOSING BOX BEAM GUIDE RAILING
DESCRIPTION Each
Begin Left Approach 68.00
Begin Right Approach 61.83
End Left Approach 68.00
End Right Approach 63.00
Total: 261
[ SAY: | 261 |
Notes:
Re
sheet 60 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 607.06110025 (LF)
PROTECTIVE SCREENING-BRIDGES
DESCRIPTION Each
Left Fascia 248.00
Right Fascia 236.83
Total: 485
| SAY: | 485 |
Notes:
Dimensions are approximate to match post spacings.
sheet 61 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 608.000013 (QU)

PLANT PRODUCTION QUALITY ADJUSTMENT TO ASPHALT SIDEWALKS,
DRIVEWAYS, BICYCLE PATHS, AND VEGETATION CONTROL STRIPS

TOTAL QUANTITY 608.020102 QA FACTOR Qu
24.00 0.05 1.20
Total: 1
[ SAY: | 2 |
Notes:
sheet 62 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 608.020102 (TON)
ASPHALT SIDEWALKS, DRIVEWAYS AND BICYCLE PATHS,AND VEGETATION CONTROL STRIPS
. Transition Approach Guide .
DESCRIPTION De.pth Width Rail Length Rail Length Total Volume Total Quantity
(in) (ft) (CF) (TON)
(ft) (ft)
Begin Left Approach 4 2.00 32 18 33.33 2.50
Begin Right Approach 4 2.00 32 18 33.33 2.50
End Left Approach 4 2.00 32 18 33.33 2.50
End Right Approach 4 2.00 32 18 33.33 2.50
Begin Left Approach Start Flare 4 3.21 12.00 12.83 0.96
Begin Right Approach Start Flare 4 3.21 12.00 12.83 0.96
End Left Approach Start Flare 4 3.21 12.00 12.83 0.96
End Right Approach Start Flare 4 3.21 12.00 12.83 0.96
Begin Left Approach extra backing 4 242 22.00 17.72 1.33
Begin Right Approach extra backing 4 2.42 22.00 17.72 1.33
End Left Approach extra backing 4 242 22.00 17.72 1.33
End Right Approach extra backing 4 242 22.00 17.72 1.33
Begin Left Approach End Flare 4 3.21 15.00 16.04 1.20
Begin Right Approach End Flare 4 3.21 15.00 16.04 1.20
End Left Approach End Flare 4 3.21 15.00 16.04 1.20
End Right Approach Emd Flare 4 3.21 15.00 16.04 1.20
Total: 23.98
I SAY: | 24 |
Notes:
Assume density of vegetative control strip = 150 Ib/cf
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025

ITEM 609.0301 (LF)
STONE CURB - BRIDGE (TYPE A)

Length
DESCRIPTION
(ft)
Begin Left Approach 14.00
Begin Right Approach 14.00
End Left Approach 14.00
End Right Approach 14.00
Total: 56.00
| SAY: | 56 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025

ITEM 609.0302 (LF)
STONE CURB - BRIDGE (TYPE F1)

Length
DESCRIPTION ()
Begin Left Approach 19.00
Begin Right Approach 12.50
End Left Approach 19.50
End Right Approach 13.50
Left Fascia 212.00
Right Fascia 212.00
Total: 488.50
| SAY: | 489 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 610.1402 (CY)
TOPSOIL - ROADSIDE
DESCRIPTION Length Depth (in) Width V‘(’(':‘;{';‘e
NW Approach Embankment 12 4 60 8.89
NE Approach Embankment 12 4 60 8.89
SW Approach Embankment 12 4 60 8.89
SE Approach Embankment 12 4 60 8.89
Total: 35.56
| SAY: | 36 |
Notes:
sheet 66 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 610.1601 (sy)
TURF ESTABLISHMENT
DESCRIPTION Length Width Volume
(SY)
NW Approach Embankment 12 60 80.00
NE Approach Embankment 12 60 80.00
SW Approach Embankment 12 60 80.00
SE Approach Embankment 12 60 80.00
Total: 320.00
| SAY: [ 320 |
Notes:
sheet 67 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/13/2025
ITEM 619.04 (EA)
TYPE Ill CONSTRUCTION BARRICADE
DESCRIPTION Each
East Bound Lane Close signage 4.00
Total: 4
| SAY: | 4 |
Notes:
sheet 69 of 95
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 619.080101 (LF)
REMOVE EXISTING PAVEMENT MARKING STRIPES, TRAFFIC PAINT
Total Length
DESCRIPTION (LF)
Stage 2
Left Travel Lane - White Edge Line 1,731.00
Right Travel Lane - White Edge Line 1,731.00
Double Yellow x2 855.00
Double Yellow x4 5,212.00
East Turning lane divide 202.00
East dotted line 555.00
Stage 4
Left Travel Lane Edge Line 1,690.00
Right Travel Lane Edge Line 1,680.00
Double Yellow X2 3,380.00
Double Yellow x4 4,695.00
East Turning lane divide 202.00
East dotted line 495.00
West Approach Crosswalk 1 (including legs) 790.00
West Approach Crosswalk 2 (including legs) 790.00
West Approach Stopbar 120.00
East Approach Crosswalk 1 (including legs) 470.00
East Approach Crosswalk 2 (including legs) 390.00
Total: 24,988
[ SAY: | 24,988 |
Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE: 08/05/2025

PREPARED BY: P. MULKERN
CHECKED BY: L. TAN
COMP DATE: 02/26/2024

ITEM 619.080102 (LF)

REMOVE EXISTING PAVEMENT MARKING STRIPES, EPOXY

Total
DESCRIPTION Length
(LF)
Stage 1
Left Travel Lane Edge Line 1,686
Right Travel Lane Edge Line 1,377.00
Double Yellow Left X2 2,776.00
Double Yellow Right x2 2,774.00
East Turning lane divide 204.00
East dotted line 380.00
Length Width
(fts; Factor Legs
West Approach Stopbar 27 3 81.00
West Turning Lane divide 14 1 14.00
West Edge White for Crosswalk 9 1 3 27.00
East Edge White for Crosswalk 9 1 4 36.00
Existing gore area cross hatch 21 6 100 12,600.00
Total: 21,955

SAY: | 21,955 |

Notes:
Assumed cross hatch width is 2 ft wide.

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 619.080201 (EA)

REMOVE PAVEMENT MARKING LETTERS OR SYMBOLS, TRAFFIC PAINT

DESCRIPTION Number Each

Stage 1

West Approach Left Turn Arrow 1 1.00

West Approach Right Turn Arrow 1 1.00

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 0 0.00

Stage 2

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 2 2.00

LETTERS

Stage 1

West Approach "Only" 4 2 8.00

East Approach "Only" 4 0 0.00

Stage 2

East Approach "Only" 4 1 4.00
Total: 16

| SAY: | 16 |

Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE:

PREPARED BY:
CHECKED BY:
COMP DATE:

08/05/2025

P. MULKERN
L. TAN
02/26/2024

ITEM 619.080202 (EA)

REMOVE PAVEMENT MARKING LETTERS OR SYMBOLS, EPOXY PAINT

DESCRIPTION Total (EA)

Stage 1

West Approach Left Turn Arrow 1.00

West Approach Right Turn Arrow 1.00

East Approach Left Turn Arrow 2.00

East Approach Straight Arrow 0.00

West Approach "Only" 8.00

East Approach "Only" 8.00

Stage 2

East Approach Straight Arrow 2.00

East Approach "Only" 4.00
Total: 26

| SAY: | 26 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 619.08010425 (LF)
REMOVE EXISTING PAVEMENT MARKING STRIPES (6 INCH) -
REMOVABLE WET REFLECTIVE TAPE
Total
DESCRIPTION Length
(LF)
Mainline
Eastbound shift at bridge 2,335.00
Total: 2,335
| SAY: | 2,335 |
Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 619.100101 (LF)
INTERIM PAVEMENT MARKINGS, STRIPES - (TRAFFIC PAINT)
Total Length SAY
DESCRIPTION L) 9 P
Stage 1
Left Travel Lane Edge Line 1,730.50 1,731.00
Right Travel Lane Edge Line 1,730.50 1,731.00
Double Yellow X2 855.00 855.00
Double Yellow x4 5,212.00 5,212.00
East Turning lane divide 202.00 202.00
East dotted line 555.00 555.00
Length Width Legs
(ft) Factor
West Approach Crosswalk 1 65 3 2 390.00 390.00
Crosswalk Ladder Legs 6 3 22 396.00 400.00
West Approach Crosswalk 2 65 3 2 390.00 390.00
Crosswalk Ladder Legs 6 3 22 396.00 400.00
West Approach Stopbar 26 4.5 1 117.00 120.00
East Approach Crosswalk 1 78 3 2 468.00 470.00
East Approach Crosswalk 2 65 3 2 390.00 390.00
Stage 2
Left Travel Lane Edge Line 1,686.00 1,690.00
Right Travel Lane Edge Line 1,680.00 1,680.00
Double Yellow X2 3,376.00 3,380.00
Double Yellow x4 4,692.00 4,695.00
East Turning lane divide 202.00 202.00
East dotted line 495.00 495.00
Total: 24,988
SAY: | 24,988

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/11/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 619.10010425 (LF)
INTERIM PAVEMENT MARKINGS, STRIPES - (REMOVABLE WET REFLECTIVE
TAPE)
Total
DESCRIPTION Length
(LF)
Mainline
Eastbound shift at bridge 2,335.00
Total: 2,335
| SAY: | 2,335 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/13/2025

ITEM 619.100201 (EA)

INTERIM PAVEMENT MARKINGS, SYMBOLS (TRAFFIC PAINT)

DESCRIPTION Number Each
Stage 1

West Approach Left Turn Arrow 1 1.00
West Approach Right Turn Arrow 1 1.00
East Approach Left Turn Arrow 0 0.00
East Approach Straight Arrow 0 0.00
Stage 2

East Approach Left Turn Arrow 0 0.00
East Approach Straight Arrow 2 2.00

Total: 4

| SAY: | 4 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/13/2025

ITEM 619.100301 (EA)

INTERIM PAVEMENT MARKINGS, LETTERS (TRAFFIC PAINT)

DESCRIPTION Letters Number Each
Stage 1

West Approach "Only" 4 2 8.00

East Approach "Only" 4 0 0.00
Stage 2

East Approach "Only" 4 1 4.00

Total: 12
| SAY: | 12 |

Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/13/2025
ITEM 619.17060025 (LF)
LINEAR DELINEATION SYSTEM

Total

DESCRIPTION Length
(LF)
Eastbound shift 180
Total: 180

| SAY: | 180 |
Notes:
sheet 79 of 95
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Rehabilitation of Rte. 7 Bridge

over the Thruway (I-90)

MP 158.54

Albany County

A52904

DATE: 08/05/2025
PREPARED BY: P. MULKERN
CHECKED BY: L. TAN

COMP DATE: 05/13/2025

ITEM 619.1711 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)

Taper Length - Taper Length -

DESCRIPTION Tange’(':t)"ength West East

(ft) (ft)
Stage 1
Inside Edge Line 0 320 260 580.00
Stage 2
Inside Edge Line 340 380 300 1,020.00

Lo Length
Mainline (ft)
Eastbound Approach shift 320 320.00
Total: 1,920

[ SAY: | 1,920 |

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 619.1716 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)

Length of Buffer Space Buffer Space Total
DESCRIPTION Work Area | Length - West Length - East Length
(ft) (ft) (ft) (LF)
Stage 1
Inside Edge Line 315 12,5 12,5 340.00
. Length
Mainline (ft)
Eastbound shift 180 180.00
Total: 520
[ SAY: | 520 |

Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 619.1719 (LF)
WARNING LIGHTS ON TEMPORARY POSITIVE BARRIER
DESCRIPTION Total Length |  Of barrier | # of lights per Total
units barrier Quantity
Stage 1
Inside Edge Line 340.00 17 2 34
Stage 2
Inside Edge Line 1,020.00 51 2 102
Total: 136
| SAY: | 136
Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/11/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 620.03 (CY)
STONE FILLING (LIGHT)
Section
Inner Arc  Outer Arc Volume
DESCRIPTION Length (ft) Length (ft) Depth (ft) A(‘::)a Length (ft) (CY)
NW Approach Stone Gutter 55 9 1 7.5 12 3.33
NE Approach Stone Gutter 5.5 9 1 7.5 12 3.33
SW Approach Stone Gutter 55 9 1 7.5 12 3.33
SE Approach Stone Gutter 5.5 9 1 7.5 12 3.33
Total: 13.33
[ SAY: | 14 |
Notes:
See Plan ST-32 for gutter section
sheet 1 0of 1
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 620.0801 (CY)
BEDDING MATERIAL, TYPE 1
Inner Arc Outer Arc Section Area Volume
DESCRIPTION Length (ft) Length (ft) Depth (ft) (sf) Length (ft) (CY)
NW Approach Stone Gutter 9 11.5 0.75 8 12 3.56
NE Approach Stone Gutter 9 11.5 0.75 8 12 3.56
SW Approach Stone Gutter 9 11.5 0.75 8 12 3.56
SE Approach Stone Gutter 9 11.5 0.75 8 12 3.56
Total: 14.22
[ SAY: [ 16 |
Notes:
See Plan ST-32 for gutter section
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/22/2024
ITEM 621.05020004 (LF)
PREPARING GRADE FOR VEGETATION CONTROL STRIP
Transition Approach Guide Lenath
DESCRIPTION Rail Length Rail Length (ng)
(ft) (ft)
Begin Left Approach 32 18 50
Begin Right Approach 32 18 50
End Left Approach 32 18 50
End Right Approach 32 18 50
Total: 200.00
| SAY: | 200 |
Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/15/2024
ITEM 627.50140008 (LF)
CUTTING PAVEMENT
Length
DESCRIPTION
(ft)
South Approach Slab Centerline Cut 48.00
North Approach Slab Centerline Cut 48.00
Bridge Centerline Cut 208.00
South Approach Transverse Pavement Tie-in 68.00
North Approach Transverse Pavement Tie-in 68.00
Total: 440.00
| SAY: | 440 |

Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (1-90)

DATE:

08/05/2025

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025
ITEM 670.2003 (LF)
GALVANIZED STEEL CONDUIT, 2"
DESCRIPTION Begin Sta. End Sta. "e(rf'gth
CL pier to End Abutment 72+71.13 74+33.63 162.50
Total: 162.50
SAY: | 165

Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)

MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025

ITEM 670.40 (EA)
CAST IRON JUNCTION BOXES

DESCRIPTION
Install new junction box at location 1.00
Total: 1.00
| SAY: | 1 |
Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
COMP DATE: 05/21/2025
ITEM 670.7004 (LF)
SINGLE CONDUCTOR CABLE, NUMBER 6 GAGE
DESCRIPTION End Sta. "e(';f;th
Junction Box-Pullbox Run 74+33.63 324.99
Total: 324.99
| SAY: | 325 |
Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025
ITEM 670.7501 (LF)
GROUND WIRE NO. 6 AWG
DESCRIPTION Begin Sta. End Sta. "e(';f;th
Junction Box-Pullbox Run 72+71.13 74+33.63 162.50
Total: 162.50
| SAY: | 165 |
Notes:

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 05/21/2025
ITEM 670.94110010 (EA)
REMOVE WIRING, CONDUIT & JUNCTION BOXES
DESCRIPTION
1.00
Total: 1.00
| SAY: | 1 |
Notes:
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (1-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 685.1102 (LF)
WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil
Total
APPROX. APPROX
DESCRIPTION BEGIN STA. | END STA. Length
(LF)
Left Travel Lane Edge Line 65+46 82+48 1,702.00
Right Travel Lane Edge Line 65+46 82+48 1,702.00
Turning lane Divide 204.00
Dashed turning Lane divide 380.00
. Length Pay
West Intersection (1) Qty. Factor
Shoulder line 8 3 1 24.00
Turning lane Divide 13 1 1 13.00
Stop Bar 26 1 4.5 117.00
. Length Pay
East Intersection (1) Qty. Factor
Shoulder line 8 4 1.0 32.00
Total: 4,174
[ SAY: | 4,174 |
Notes:
Basis of payment per foot is based on 4" width stripe
Assumed stop bar width is 18".
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024
ITEM 685.1202 (LF)
YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil
Length Total
DESCRIPTION 9 Pay Factor Length
(LF)
(LF)
Double Yellow Left 1,702.00 2 3,404.00
Double Yellow Right 1,702.00 2 3,404.00
Length of Pay Factor Number of Legs
Leg
East Gore Cross Hatch Striping 21 6 100 12,600.00
Total: 19,408

SAY: | 19,408 |

Notes:

Basis of payment per foot is based on 4" width stripe.

Cross Hatch striping width is assumed to be 24" width.

08/05/2025
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Rehabilitation of Rte. 7 Bridge DATE: 08/05/2025
over the Thruway (I-90)
MP 158.54 PREPARED BY: P. MULKERN
Albany County CHECKED BY: L. TAN
A52904 COMP DATE: 02/26/2024

ITEM 685.3304 (EA)

WHITE EPOXY REFLECTORIZED PAVEMENT LETTERS -20 MIL PORTABLE/HAND

APPLICATION
DESCRIPTION Letters # Total (EA)
West Approach "Only" 4 2 8.00
East Approach "Only" 4 3 12.00
Total: 20
| SAY: | 20 |
Notes:
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Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)
MP 158.54
Albany County
A52904

DATE: 08/05/2025
PREPARED BY: P. MULKERN
CHECKED BY: L. TAN

COMP DATE: 02/26/2024

ITEM 685.3404 (EA)

WHITE EPOXY REFLECTORIZED PAVEMENT SYMBOLS -20 MIL PORTABLE/HAND

APPLICATION

DESCRIPTION Total (EA)
West Approach Left Turn Arrow 1.00
West Approach Right Turn Arrow 1.00

East Approach Left Turn Arrow 2.00

East Approach Straight Arrow 2.00

Total: 6
| SAY: | 6 |

Notes:

08/05/2025
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