
DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Area
(SF)

Deck Replacement - Centerline of Bearing 70 208 14,560.00

Deck Replacement - CL Bearing to Begin 
Backwall CL

70 2.25 157.50

Deck Replacement - CL Bearing to End Backwall 
CL

70 2.25 157.50

Begin Abutment Headwall 1.5 67.25 100.88

End Abutment Headwall 1.5 67.00 100.50

15,076

15,077

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 202.2202 (SF)

REMOVAL OF STEEL SUPPORTED STRUCTURAL SLABS (WITH SHEAR 
CONNECTORS) - TYPE A
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
~Length

(ft)
Depth

(ft)
Volume

(CY)

Existing South Approach Slab 
MainTravel Way

72.0 37.5 1.0 100.00

Existing North Approach Slab Travel 
Way

72.0 40.25 1.0 107.33

Proposed South Sleeper Slab 48.0 6.00 1.0 10.67

Proposed North Sleeper Slab 48.0 6.00 1.0 10.67

Arc Length 
(ft)

Depth
(ft)

Section
Area
(sf)

Length
(ft)

NW Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89

NE Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89

SW Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89

SE Approach Stone Gutter 11.5 2.75 15.5 12.0 6.89

256.22

257

Notes:

Dimensions are approximate to match existing limits of bridge joints

Excavation for subbase below approach slab and sleeper slabs

See Plan ST-32 for gutter section

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 203.02 (CY)

UNCLASSIFIED EXCAVATION AND DISPOSAL
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
~Length

(ft)
Depth

(ft)
Shape Factor

(Triangle)
Volume

(CY)

Begin Left Approach 0.8 19.0 0.5 0.5 0.26

Begin Right Approach 0.8 12.50 0.5 0.5 0.17

End Left Approach 0.8 19.50 0.5 0.5 0.27

End Right Approach 0.8 13.50 0.5 0.5 0.19

NW Approach Embankment 60.0 12.00 0.5 0.5 13.33

NE Approach Embankment 60.0 12.00 0.5 0.5 13.33

SW Approach Embankment 60.0 12.00 0.5 0.5 13.33

SE Approach Embankment 60.0 12.00 0.5 0.5 13.33

54.23

55

Notes:

Dimensions are approximate.

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 203.03 (CY)

EMBANKMENT IN PLACE

08/05/2025 sheet 9 of 95



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Depth

(ft)
Length

(ft)
Area
(SY)

Begin Backwall 1.00 68 7.56

End Backwall 1.00 67 7.44

15.00

15

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 207.26 (SY)

PREFABRICATED COMPOSITE STRUCTURAL DRAIN
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION Length
Total 

Quantity
NW Approach Embankment 60 60.00
NE Approach Embankment 55 55.00
SW Approach Embankment 60 60.00
SE Approach Embankment 55 55.00

230.00

230

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 209.13 (LF)

SILT FENCE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
~Length

(ft)
Depth

(ft)
Volume

(CY)

Begin Approach Slab 71.0 16.375 1.0 43.06

End Approach Slab 71.0 16.835 1.0 44.27

Begin Asphalt Subbase 72.0 40.00 1.0 106.67

End Asphalt Subbase 72.0 40.00 1.0 106.67

300.66

301

Notes:

Dimensions are approximate to match existing limits of bridge joints

Excavation for subbase below approach slab and sleeper slabs

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 304.12 (CY)

SUBBASE COURSE, TYPE 2
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION Ton %
Quantity

(QU)

Top Course 36 5% 1.80

Binder Course 54 5% 2.70

Base Course 99 5% 4.95

9.5

10

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 404.0001 (QU)

PLANT PRODUCTION QUALITY ADJUSTMENT TO ASPHALT ITEMS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Width

(ft)
Depth*

(ft)
Length

(ft)
Volume

(CF)
Quantity

(TON)

Bridge Deck Shim 10 0.42 208 433.33 32.50

West Approach shim 10 0.42

10 0.33 50 93.75 7.03

10 0.25 50 72.92 5.47

10 0.17 50 52.08 3.91

10 0.08 50 31.25 2.34

10 0 50 10.42 0.78

East Approach shim 10 0.42

10 0.33 50 93.75 7.03

10 0.25 50 72.92 5.47

10 0.17 50 52.08 3.91

10 0.08 50 31.25 2.34

10 0 50 10.42 0.78

72

72

Notes:

Assumed Density of Asphalt = 150lb/cf

Thickness of shim = depth change from -2.1% to +2.0% cross slope

*Thickest point of shim = 5in

Shim tapers to 0 at rollover point of bridge cross slope

Taper shim 1"/50ft along approaches to 0

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 404.0589 (ton)

SHIM COURSE F9, ASPHALT

08/05/2025 sheet 14 of 95



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 06/03/2025

DESCRIPTION
Width

(ft)
Depth*

(ft)
Length

(ft)
Volume

(CF)
Quantity

(TON)

Begin Approach 72 0.17 40 240.00 18.00

End Approach 72 0.17 40 240.00 18.00

36.0

36

Notes:

Assumed Density of Asphalt = 150lb/cf

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 404.0972 (ton)

9.5 F2 TOP COURSE ASPHALT, 70 SERIES COMPACTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 06/03/2025

DESCRIPTION
Width

(ft)
Depth*

(ft)
Length

(ft)
Volume

(CF)
Quantity

(TON)

Begin Approach 72 0.25 40 360.00 27.00

End Approach 72 0.25 40 360.00 27.00

54.0

54

Notes:

Assumed Density of Asphalt = 150lb/cf

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 404.1979 (ton)

19 F9 BINDER COURSE ASPHALT, 70 SERIES COMPACTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 06/03/2025

DESCRIPTION
Width

(ft)
Depth*

(ft)
Length

(ft)
Volume

(CF)
Quantity

(TON)

Begin Approach 72 0.46 40 660.00 49.50

End Approach 72 0.46 40 660.00 49.50

99.0

99

Notes:

Assumed Density of Asphalt = 150lb/cf

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 404.3779 (ton)

37.5 F9 BASE COURSE ASPHALT, 70 SERIES COMPACTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 06/03/2025

DESCRIPTION
Width

(ft)
Length

(ft)
Area
(sy)

# of Layers
Quantity

(GAL)

Begin Approach 68 31.73 239.74 2 28.77

End Approach 68 34.95 264.07 2 31.69

60.5

61

Notes:

Assumptions 0.06 GAL/ SY

1 SF 0.11 SY

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 407.0103 (GAL)

ASPHALT PAVEMENT JOINT ADHESIVE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 06/03/2025

DESCRIPTION

Begin 
Full Depth 
Pavement

Station

End 
Full Depth 
Pavement

Station

# of Lines
Length

(FT)

Begin Approach 71+17.00 71+48.73 3 95.19

End Approach 73+97.05 74+32.00 3 104.85

200.0

201

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 418.7603 (LF)

ASPHALT PAVEMENT JOINT ADHESIVE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Width

(ft)
Depth*

(ft)
Length

(ft)
Area
(SY)

Bridge Deck Shim 10 0.42 208 231.11

West Approach shim 10 0.42

10 0.33 50 55.56

10 0.25 50 55.56

10 0.17 50 55.56

10 0.08 50 55.56

10 0 50 55.56

East Approach shim 10 0.42

10 0.33 50 55.56

10 0.25 50 55.56

10 0.17 50 55.56

10 0.08 50 55.56

10 0 50 55.56

787

787

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 490.30 (SY)

MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
~Length

(ft)
Depth

(ft)
Volume

(CY)

Begin Abutment Headwall 1.5 67.25 1.0 3.74

End Abutment Headwall 1.5 67.00 1.0 3.72

Begin Left U-wall 1.5 19.75 0.51 0.56

Begin Right U-wall 1.5 13.75 0.84 0.64

End Left U-wall 1.5 20.25 0.51 0.57

End Right U-wall 1.5 14.25 0.62 0.49

Subtotal 9.72

 Width
(ft)

~Length
(ft)

Depth
(ft)

Volume
(CY)

G1 3.5 2.25 0.605 0.18

G2 3.5 2.25 0.740 0.22

G3 3.5 2.25 0.715 0.21

G4 3.5 2.25 0.685 0.20

G5 3.5 2.25 0.655 0.19

G6 3.5 2.25 0.625 0.18

G7 3.5 2.25 0.585 0.17

Subtotal 1.34

 Width
(ft)

~Length
(ft)

Depth
(ft)

Volume
(CY)

G1 3.5 2.25 0.660 0.19

G2 3.5 2.25 0.715 0.21

G3 3.5 2.25 0.725 0.21

G4 3.5 2.25 0.745 0.22

G5 3.5 2.25 0.755 0.22

G6 3.5 2.25 0.765 0.22

G7 3.5 2.25 0.785 0.23

Subtotal 1.50

12.57

13
Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 555.0021 (CY)
CONCRETE FOR STRUCTURES, PERFORMANCE

Begin Abutment Pedestals

End Abutment Pedestals
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Crack Width

(in)
Length

(LF)

Pier 1 Cap - Begin Face Crack 1/8" 4.50

End Abutment Stem Crack 3/16" 4.17

8.7

9

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 555.80020001 (LF)

CRACK REPAIR BY EPOXY INJECTION (RESTORATION)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

BAR SIZE
WEIGHT 
(LB/FT)

LENGTH 
(FT)

QTY SUM (LB)

5 1.043 2.92 138.00 420.29

5 1.043 2.92 136.00 414.20

5 1.043 66.92 4 279.18

5 1.043 66.67 4 278.13

5 1.043 2.84 42.00 124.41

5 1.043 19.42 2 40.50

5 1.043 2.84 30.00 88.86

5 1.043 13.42 2 27.99

5 1.043 2.84 42.00 124.41
5 1.043 19.92 2 41.55
5 1.043 2.84 30.00 88.86
5 1.043 13.92 2 29.04

Begin Pedestals - Hook 5 1.043 2.33 56 136.29
Begin Pedestals - Hoop 5 1.043 10.00 7 73.01
End Pedestals - Hook 5 1.043 2.33 56 136.29
End Pedestals - Hoop 5 1.043 10.00 7 73.01

2,376.02

2,377

Notes:

1.043 lb/ft = Weight of #5 barACI 318-14 Appendix A

Total:

SAY:  

DESCRIPTION

Begin Backwall Header - L bar

End Backwall Header - L bar

Begin Backwall Header - Longitudinal

End Backwall Header - Longitudinal

Begin Left U-wall - L bar

End Left U-wall - Longitudinal

End Right U-wall - Longitudinal
End Right U-wall - L bar

Begin Left U-wall - Longitudinal

Begin Right U-wall - L bar

Begin Right U-wall - Longitudinal

End Left U-wall - L bar

A52904

ITEM 556.0202 (LB)

EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

BAR SIZE
WEIGHT 
(LB/FT)

LENGTH (FT)
Spacing

(ft)
Spaced Width

(ft)
QTY SUM (LB)

4 0.667 5.00 0.33 9.00 28.00 93.38

4 0.667 5.00 0.33 9.00 28.00 93.38

5 1.043 3.00 1.00 3.13

5 1.043 3.00 1.00 3.13

5 1.043 3.35 1.00 3.50

5 1.043 3.35 1.00 3.50

5 1.043 3.35 1.00 3.50

5 1.043 3.35 1.00 3.50

207.01

208

Notes:

0.667 lb/ft = Weight of #5 bar

1.043 lb/ft = Weight of #5 bar

1.502 lb/ft = Weight of #5 bar

GALVANIZED BAR REINFORCMENT FOR STRUCTURES

Light Pole Bumpout - Longitudinal Top - Begin Flair

Light Pole Bumpout - Longitudinal Bottom - Begin Flair

Light Pole Bumpout - Longitudinal Top - End Flair

Light Pole Bumpout - Longitudinal Bottom - End Flair

DESCRIPTION

Light Pole Bumpout - Transverse Top

Light Pole Bumpout - Transverse Bottom

Light Pole Bumpout - Longitudinal Top - Tangent

Light Pole Bumpout - Longitudinal Bottom - Tangent

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 556.0203 (LB)

Total:

SAY:  

08/05/2025 sheet 24 of 95



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Length
(ft)

Rows Spacing Quantity

208 3 0.58 1,083.00

208 3 0.58 1,083.00

208 3 0.58 1,083.00

208 3 0.58 1,083.00

208 3 0.58 1,083.00

208 3 0.58 1,083.00

208 3 0.58 1,083.00

7,581

7,581

Notes:

DESCRIPTION

Girder 1

Girder 2

Girder 3

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 556.03 (EA)

SHEAR STUD CONNECTORS

Total:

SAY:  

Girder 4

Girder 5

Girder 6

Girder 7
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length #1

(ft)
Length #2

(ft)
Shape Factor
(Trapezoid)

Area
(SY)

South Approach Slab 71 19.0 12.5 0.5 124.25

North Approach Slab 71 19.5 13.5 0.5 130.17

South Sleeper Slab 71 6 47.33

North Sleeper Slab 71 6 47.33

349

350

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 557.1019 (SY)

STRUCTURAL APPROACH SLAB WITH INTEGRAL WEARING SURFACE – TYPE 
9 FRICTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Area
(SY)

Deck Replacement - Centerline of Bearing 70 208 1,617.78

Deck Replacement - CL Bearing to Begin 
Backwall CL

70 2.00 15.56

Deck Replacement - CL Bearing to End Backwall 
CL

70 2.00 15.56

1,649

1,649

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 557.1119 (SY)

SUPERSTRUCTURE SLAB WITH INTEGRAL WEARING SURFACE, BOTTOM 
FORMWORK REQUIRED - TYPE 9 FRICTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Area
(SY)

Deck Slab overlay 70 212 1,648.89

South Approach Slab 71 19 149.89

North Approach Slab 71 20 153.83

South Sleeper Slab 71 2 15.78

North Sleeper Slab 71 2 15.78

1,984

1,985

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 557.29 (SY)

WINTER SURFACE TREATMENT - SUPERSTRUCTURE SLABS AND 
STRUCTURAL APPROACH SLABS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Area
(SY)

Stage 1 Safety Walk 1.67 248.0 45.93

Stage 2 Safety Walk 1.67 236.8 43.86

89.78

90

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 557.30 (SY)

SIDEWALKS AND SAFETY WALKS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Area
(SY)

Deck Slab overlay 66 212 1,554.67

South Approach Slab 71 19 149.89

North Approach Slab 71 20 153.83

1,858

1,859

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 558.02 (SY)

LONGITUDINAL SAWCUT GROOVING OF STRUCTURAL SLAB SURFACE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length #1

(ft)
Length #2

(ft)
Shape Factor
(Trapezoid)

Area
(SF)

Deck Slab overlay 73 212 15,476.00

South Approach Slab 71 19.0 12.5 0.5 1,118.25

North Approach Slab 71 19.5 13.5 0.5 1,171.50

South Sleeper Slab 71 2 142.00

North Sleeper Slab 71 2 142.00

18,050

18,050

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 559.01 (SF)

PROTECTIVE SEALING OF STRUCTURAL CONCRETE ON NEW BRIDGE, DECKS 
AND BRIDGE DECK OVERLAYS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Qty

Area
(SF)

Begin Abutment

Stem Wall - Right Corner Spall 1.00 2.17 1 2.17

Stem Wall - Face 1.00 1.30 1 1.30

Stem Wall - Face 0.50 0.80 1 0.40

Stem Wall - Face 1.50 1.20 1 1.80

Stem Wall - Face 1.50 1.50 1 2.25

Stem Wall - Face 1.80 0.80 1 1.44

Backwall - Face 1.20 0.80 1 0.96

Backwall Reconstruction - Face 67.25 0.92 2 123.29

Backwall Reconstruction - Top 67.25 1.50 1 100.88

S.W Wingwall Reconstruction - Face 13.75 0.50 2 13.75

S.W Wingwall Reconstruction - Top 13.75 1.50 1 20.63

N.W Wingwall Reconstruction - Face 19.75 0.50 2 19.75

N.W Wingwall Reconstruction - Top 19.75 1.50 1 29.63

Pedestals - Top 3.50 2.25 7 55.13

Pedestals - Front 3.50 0.50 7 12.25

Pedestals - Sides 2.25 0.50 14 15.75

Subtotal 401.36

Pier

Pier Cap - Begin Face 1.33 1.50 2.00

Pier Cap - Begin Face 0.58 1.00 0.58

Pier Cap - Begin Face 7.33 1.33 9.78

Pier Cap - Begin Face 1.33 0.50 0.67

Pier Cap - Begin Face 1.67 1.33 2.22

Pier Column - Begin Face 2.42 1.00 2.42

Pier Column - Begin Face 5.67 3.50 19.83

Pier Column - Begin Face 1.25 1.33 1.67

Pier Column - Begin Face 1.00 3.00 3.00

Pier Column - End Face 1.50 1.00 1.50

Pier Column - End Face 1.25 0.75 0.94

Pier Column - End Face 0.58 1.00 0.58

Pedestal 5 - Top 0.33 0.83 0.28

Pedestal 5 - Side 2.00 0.42 0.83

Pedestal 7 - Begin Face 0.83 0.33 0.28

Pedestal 7 - Begin Face 0.83 0.50 0.42

Subtotal 46.99

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 559.02 (SF)

PROTECTIVE SEALING OF NEW STRUCTURAL CONCRETE
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End Abutment

Stem Wall - Top 4.50 1.00 1 4.50

Stem Wall - Top 3.00 0.50 1 1.50

Stem Wall - Top 0.80 0.60 1 0.48

Stem Wall - Top 4.17 1.50 1 6.25

Stem Wall - Face 4.50 0.33 1 1.50

Stem Wall - Face 3.00 0.50 1 1.50

Backwall Reconstruction - Face 67.00 0.92 2 122.83

Backwall Reconstruction - Top 67.00 1.50 1 100.50

N.E Wingwall Reconstruction - Face 20.25 0.50 2 20.25

N.E Wingwall Reconstruction - Top 20.25 1.50 1 30.38

S.E Wingwall Reconstruction - Face 14.25 0.50 2 14.25

S.E Wingwall Reconstruction - Top 14.25 1.50 1 21.38

Pedestals - Top 3.50 2.25 7 55.13

Pedestals - Front 3.50 0.50 7 12.25

Pedestals - Sides 2.25 0.50 14 15.75

Subtotal 408.44

856.79

857

Notes:

Total:

SAY:  
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 04/25/2025

1.00

1

1

Notes:

STRUCTURAL STEEL, TYPE 1

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 564.0501 (LS)

Total:

SAY:  

DESCRIPTION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 04/25/2025

Each

Bay 1 1.00

Bay 2 1.00

Bay 3 1.00

Bay 4 1.00

Bay 5 1.00

Bay 6 1.00

Bay 1 1.00

Bay 2 1.00

Bay 3 1.00

Bay 4 1.00

Bay 5 1.00

Bay 6 1.00

Bay 3 Diaphragms during staging 9.00

(exlcuding end diaphragms)

21

21

Notes:

Total:

SAY:  

End Abutment

DESCRIPTION

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 564.11000010 (EA)

REMOVE, STORE AND RESET DIAPHRAGMS ON STRUCTURE

Begin Abutment
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Each

7.00

7.00

14

14

Notes:

TYPE E.B. EXPANSION BEARING (0 TO 225 KIPS)

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 565.2034 (EA)

Total:

SAY:  

DESCRIPTION

Begin Abutment

End Abutment
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

Length
(ft)

70.00

70.00

140

140

Notes:

Total:

SAY:  

DESCRIPTION

Begin Approach Slab - Deck Interface

End Approach Slab - Deck Interface

SAWING OR FORMING AND SEALING JOINTS BETWEEN BRIDGE DECKS AND 
APPROACH SLABS

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 567.51010003 (LF)
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DATE: 08/06/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 08/04/2025

Length
(ft)

71.00

71.00

142

142

Notes:

Total:

SAY:  

DESCRIPTION

Begin Approach Slab/sleeper slab joint

End Approach Slab/sleeper slab joint

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 567.63 (LF)

SAWING OR FORMING AND SEALING JOINTS BETWEEN BRIDGE DECKS AND 
APPROACH SLABS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Quantity

248.00

236.83

485

485

Notes:

Dimensions are approximate to match post spacings.

STEEL BRIDGE RAILING (THREE RAIL)

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 568.54 (LF)

Total:

SAY:  

DESCRIPTION

Left Fascia

Right Fascia
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Quantity

32.00

32.00

32.00

32.00

128

128

Notes:

TRANSITION BRIDGE RAILING

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 568.70 (LF)

Total:

SAY:  

DESCRIPTION

Begin left

Begin Right

End left

End Right
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
PAINT SURFACE 

AREA
(SF)

ESTIMATED 
DRUMS 
NEEDED

Weight per drum (LB) Total Weight

Painting Weathering Steel 24344 37 500 18500
.

18500

19000

Notes:

Assume 10,000SF surface area = (15) 55 gallon drums, per TEM 4.4.20

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 571.04 (LB)

DISPOSAL OF NON-HAZARDOUS INDUSTRIAL SOLID PAINT REMOVAL WASTE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
~Length

(ft)
Depth

(ft)
Volume

(CY)

Begin Left U-wall 1.5 19.75 2.2 2.45

Begin Right U-wall 1.5 13.75 2.1 1.62

End Left U-wall 1.5 20.25 2.1 2.39

End Right U-wall 1.5 14.25 2.1 1.68

Subtotal 8.14

 Width
(ft)

~Length
(ft)

Depth
(ft)

Volume
(CY)

G1 3.0 2.25 0.748 0.19

G2 3.0 2.25 0.816 0.20

G3 3.0 2.25 0.809 0.20

G4 3.0 2.25 0.782 0.20

G5 3.0 2.25 0.795 0.20

G6 3.0 2.25 0.809 0.20

G7 3.0 2.25 0.842 0.21

Subtotal 1.40

 Width
(ft)

~Length
(ft)

Depth
(ft)

Volume
(CY)

G1 3.0 2.25 0.659 0.16

G2 3.0 2.25 0.717 0.18

G3 3.0 2.25 0.733 0.18

G4 3.0 2.25 0.699 0.17

G5 3.0 2.25 0.695 0.17

G6 3.0 2.25 0.692 0.17

G7 3.0 2.25 0.648 0.16

Subtotal 1.21

11

Notes:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 580.01 (CY)
REMOVAL OF STRUCTURAL CONCRETE

Begin Abutment Pedestals

End Abutment Pedestals
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Area
(sf)

Existing Begin Stage 1 Removal 1,086.00

Existing Begin Stage 2 Removal 1,193.00

Existing End Stage 1 Removal 1,107.00

Existing End Stage 2 Removal 1,160.00

4,546.00

4,546

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 580.04 (SF)

REMOVAL OF CONCRETE APPROACH SLAB
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
 Width

(ft)
Length

(ft)
Assumed 
Depth (ft)

Diameter
(ft)

Quantiy
(CY)

End Abutment

Area 1 1.00 2.17 0.33 0.026

Area 2 1.00 1.30 0.33 0.016

Area 3 1.50 0.80 0.33 0.015

Area 4 1.50 1.20 0.33 0.022

Area 5 1.50 1.50 0.33 0.028

Area 6 1.80 0.80 0.33 0.018

Area 7 1.20 0.80 0.33 0.012

Subtotal 0.136

Pier - Begin Face

Area 1 0.30 0.80 0.33 0.003

Area 2 2.40 1.00 0.33 0.030

Area 3 5.70 3.50 0.33 0.246

Area 4 1.30 1.50 0.33 0.024

Area 5 2.50 2.50 0.33 0.077

Area 6 1.20 1.30 0.33 0.019

Area 7 2.00 1.40 0.33 0.034

Area 8 7.30 1.33 0.33 0.119

Area 9 0.80 0.33 0.33 0.003

Area 10 0.80 0.50 0.33 0.005

Area 11 1.70 1.30 0.33 0.027

Area 12 1.30 0.50 0.33 0.008

Area 13 1.00 3.00 0.33 0.037

0.50 4.00 0.33 0.024

Subtotal 0.656

Pier - End Face

Area 1 0.83 0.54 0.21 0.003

Area 2 1.50 1.00 0.33 0.018

Area 3 1.25 0.70 0.33 0.011

Area 4 0.60 0.90 0.33 0.007

Area 5 1.20 0.33 0.33 0.001

Area 6 0.50 1.00 0.33 0.006

Subtotal 0.046

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 582.0051 (CY)

REMOVAL AND REPLACEMENT OF STRUCTURAL CONCRETE
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End Abutment

Area 1 4.50 1.00 0.33 0.055

Area 2 4.50 0.33 0.33 0.018

Area 3 3.00 0.50 0.33 0.018

Area 4 3.00 0.50 0.33 0.018

Subtotal 0.110

0.95

1

Notes:

Total:

SAY:  
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Each

7.00

7.00

14

14

Notes:

STRUCTURAL LIFTING OPERATIONS

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 585.01 (EA)

Total:

SAY:  

DESCRIPTION

Begin Abutment

End Abutment
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Length

(ft)
Number

Spacing
(ft)

Each

Begin Backwall U-Bars 67.25 2 1 138.00

End Backwall U-Bars 67.00 2 1 136.00

Begin Left U-Bars 19.75 2 1 42.00

Begin Right U-Bars 13.75 2 1 30.00

End Left U-Bars 20.25 2 1 42.00

End Right U-Bars 14.25 2 1 30.00

Pedestals
# of rebars 

per pedestal
Number

Begin Abutment 8.00 7 56.00

End Abutment 8 7 56.00

530

530

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 586.0201 (EA)

DRILLING AND GROUTING OF BOLTS AND REINFORCEMENT BARS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Location Total Holes

Girder 1 Web Repair End Abutment 28

Girder 2 Web Repair End Abutment 28

Girder 3 Web Repair End Abutment 28

Girder 4 Web Repair End Abutment 28

Girder 5 Web Repair End Abutment 28

Girder 6 Web Repair End Abutment 28

Girder 7 Web Repair End Abutment 28

Girder 1 Web Repair Begin Abutment 28

Girder 2 Web Repair Begin Abutment 28

Girder 3 Web Repair Begin Abutment 28

Girder 4 Web Repair Begin Abutment 28

Girder 5 Web Repair Begin Abutment 28

Girder 6 Web Repair Begin Abutment 28

Girder 7 Web Repair Begin Abutment 28

392

392

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 586.10 (EA)

FIELD DRILL HOLES IN EXISTING STRUCTURAL STEEL
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Each

18.00

18.00

18.00

18.00

72

72

Notes:

BOX BEAM GUIDE RAILING

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 606.10 (LF)

Total:

SAY:  

DESCRIPTION

Begin Left Approach

Begin Right Approach

End Left Approach

End Right Approach
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Each

68.00

61.83

68.00

63.00

261

261

Notes:

Re

REMOVING AND DISPOSING BOX BEAM GUIDE RAILING

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 606.73 (LF)

Total:

SAY:  

DESCRIPTION

Begin Left Approach

Begin Right Approach

End Left Approach

End Right Approach
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

Each

248.00

236.83

485

485

Notes:

Dimensions are approximate to match post spacings.

PROTECTIVE SCREENING-BRIDGES

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 607.06110025 (LF)

Total:

SAY:  

DESCRIPTION

Left Fascia

Right Fascia
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

QA FACTOR QU

0.05 1.20

1

2

Notes:

PLANT PRODUCTION QUALITY ADJUSTMENT TO ASPHALT SIDEWALKS, 
DRIVEWAYS, BICYCLE PATHS, AND VEGETATION CONTROL STRIPS

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 608.000013 (QU)

Total:

SAY:  

TOTAL QUANTITY 608.020102

24.00
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Depth

(in)
 Width

(ft)

Transition 
Rail Length

(ft)

Approach Guide 
Rail Length

(ft)

Total Volume
(CF)

Total Quantity
(TON)

Begin Left Approach 4 2.00 32 18 33.33 2.50

Begin Right Approach 4 2.00 32 18 33.33 2.50

End Left Approach 4 2.00 32 18 33.33 2.50

End Right Approach 4 2.00 32 18 33.33 2.50

Begin Left Approach Start Flare 4 3.21 12.00 12.83 0.96

Begin Right Approach Start Flare 4 3.21 12.00 12.83 0.96

End Left Approach Start Flare 4 3.21 12.00 12.83 0.96

End Right Approach Start Flare 4 3.21 12.00 12.83 0.96

Begin Left Approach extra backing 4 2.42 22.00 17.72 1.33

Begin Right Approach extra backing 4 2.42 22.00 17.72 1.33

End Left Approach extra backing 4 2.42 22.00 17.72 1.33

End Right Approach extra backing 4 2.42 22.00 17.72 1.33

Begin Left Approach End Flare 4 3.21 15.00 16.04 1.20

Begin Right Approach End Flare 4 3.21 15.00 16.04 1.20

End Left Approach End Flare 4 3.21 15.00 16.04 1.20

End Right Approach Emd Flare 4 3.21 15.00 16.04 1.20

23.98

24

Notes:

Assume density of vegetative control strip = 150 lb/cf

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 608.020102 (TON)

ASPHALT SIDEWALKS, DRIVEWAYS AND BICYCLE PATHS,AND VEGETATION CONTROL STRIPS
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION
Length

(ft)
Begin Left Approach 14.00
Begin Right Approach 14.00
End Left Approach 14.00
End Right Approach 14.00

56.00

56

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 609.0301 (LF)

STONE CURB - BRIDGE (TYPE A)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION
Length

(ft)
Begin Left Approach 19.00
Begin Right Approach 12.50
End Left Approach 19.50
End Right Approach 13.50
Left Fascia 212.00

Right Fascia 212.00

488.50

489

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 609.0302 (LF)

STONE CURB - BRIDGE (TYPE F1)

08/05/2025 sheet 65 of 95



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION Length Depth (in) Width
Volume

(CY)
NW Approach Embankment 12 4 60 8.89
NE Approach Embankment 12 4 60 8.89
SW Approach Embankment 12 4 60 8.89
SE Approach Embankment 12 4 60 8.89

35.56

36

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 610.1402 (CY)

TOPSOIL - ROADSIDE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION Length Width
Volume

(SY)
NW Approach Embankment 12 60 80.00
NE Approach Embankment 12 60 80.00
SW Approach Embankment 12 60 80.00
SE Approach Embankment 12 60 80.00

320.00

320

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 610.1601 (sy)

TURF ESTABLISHMENT
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/13/2025

DESCRIPTION Each

East Bound Lane Close signage 4.00

4

4

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.04 (EA)

TYPE III CONSTRUCTION BARRICADE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Total Length

(LF)

Stage 2

Left Travel Lane - White Edge Line 1,731.00

Right Travel Lane - White Edge Line 1,731.00

Double Yellow x2 855.00

Double Yellow x4 5,212.00

East Turning lane divide 202.00

East dotted line 555.00

Stage 4

Left Travel Lane Edge Line 1,690.00

Right Travel Lane Edge Line 1,680.00

Double Yellow x2 3,380.00

Double Yellow x4 4,695.00

East Turning lane divide 202.00

East dotted line 495.00

West Approach Crosswalk 1 (including legs) 790.00

West Approach Crosswalk 2 (including legs) 790.00

West Approach Stopbar 120.00

East Approach Crosswalk 1 (including legs) 470.00

East Approach Crosswalk 2 (including legs) 390.00

24,988

24,988

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.080101 (LF)

REMOVE EXISTING PAVEMENT MARKING STRIPES, TRAFFIC PAINT
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Total 

Length
(LF)

Stage 1

Left Travel Lane Edge Line 1,686

Right Travel Lane Edge Line 1,377.00

Double Yellow Left x2 2,776.00

Double Yellow Right x2 2,774.00

East Turning lane divide 204.00

East dotted line 380.00

Length
(ft)

Width
Factor

Legs

West Approach Stopbar 27 3 81.00

West Turning Lane divide 14 1 14.00

West Edge White for Crosswalk 9 1 3 27.00

East Edge White for Crosswalk 9 1 4 36.00

Existing gore area cross hatch 21 6 100 12,600.00

21,955

21,955

Notes:

Assumed cross hatch width is 2 ft wide.

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.080102 (LF)

REMOVE EXISTING PAVEMENT MARKING STRIPES, EPOXY
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Number Each

Stage 1

West Approach Left Turn Arrow 1 1.00

West Approach Right Turn Arrow 1 1.00

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 0 0.00

Stage 2

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 2 2.00

LETTERS

Stage 1

West Approach "Only" 4 2 8.00

East Approach "Only" 4 0 0.00

Stage 2

East Approach "Only" 4 1 4.00

16

16

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.080201 (EA)

REMOVE PAVEMENT MARKING LETTERS OR SYMBOLS, TRAFFIC PAINT
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Total (EA)

Stage 1
West Approach Left Turn Arrow 1.00

West Approach Right Turn Arrow 1.00

East Approach Left Turn Arrow 2.00

East Approach Straight Arrow 0.00

West Approach "Only" 8.00

East Approach "Only" 8.00

Stage 2

East Approach Straight Arrow 2.00

East Approach "Only" 4.00

26

26

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.080202 (EA)

REMOVE PAVEMENT MARKING LETTERS OR SYMBOLS, EPOXY PAINT
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Total 

Length
(LF)

Mainline

Eastbound shift at bridge 2,335.00

2,335

2,335

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.08010425 (LF)

REMOVE EXISTING PAVEMENT MARKING STRIPES (6 INCH) - 
REMOVABLE WET REFLECTIVE TAPE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Total Length

(LF)
SAY
(LF)

Stage 1

Left Travel Lane Edge Line 1,730.50 1,731.00

Right Travel Lane Edge Line 1,730.50 1,731.00

Double Yellow x2 855.00 855.00

Double Yellow x4 5,212.00 5,212.00

East Turning lane divide 202.00 202.00

East dotted line 555.00 555.00

Length
(ft)

Width
Factor

Legs

West Approach Crosswalk 1 65 3 2 390.00 390.00

Crosswalk Ladder Legs 6 3 22 396.00 400.00

West Approach Crosswalk 2 65 3 2 390.00 390.00

Crosswalk Ladder Legs 6 3 22 396.00 400.00

West Approach Stopbar 26 4.5 1 117.00 120.00

East Approach Crosswalk 1 78 3 2 468.00 470.00

East Approach Crosswalk 2 65 3 2 390.00 390.00

Stage 2

Left Travel Lane Edge Line 1,686.00 1,690.00

Right Travel Lane Edge Line 1,680.00 1,680.00

Double Yellow x2 3,376.00 3,380.00

Double Yellow x4 4,692.00 4,695.00

East Turning lane divide 202.00 202.00

East dotted line 495.00 495.00

24,988

24,988

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.100101 (LF)

INTERIM PAVEMENT MARKINGS, STRIPES - (TRAFFIC PAINT)
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DATE: 08/11/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Total 

Length
(LF)

Mainline
Eastbound shift at bridge 2,335.00

2,335

2,335

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.10010425 (LF)

INTERIM PAVEMENT MARKINGS, STRIPES - (REMOVABLE WET REFLECTIVE 
TAPE)

08/11/2025 sheet 1 of 1



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/13/2025

DESCRIPTION Number Each

Stage 1

West Approach Left Turn Arrow 1 1.00

West Approach Right Turn Arrow 1 1.00

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 0 0.00

Stage 2

East Approach Left Turn Arrow 0 0.00

East Approach Straight Arrow 2 2.00

4

4

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.100201 (EA)

INTERIM PAVEMENT MARKINGS, SYMBOLS (TRAFFIC PAINT)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/13/2025

DESCRIPTION Letters Number Each

Stage 1

West Approach "Only" 4 2 8.00

East Approach "Only" 4 0 0.00

Stage 2

East Approach "Only" 4 1 4.00

12

12

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.100301 (EA)

INTERIM PAVEMENT MARKINGS, LETTERS (TRAFFIC PAINT)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/13/2025

DESCRIPTION
Total 

Length
(LF)

Eastbound shift 180

180

180

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.17060025 (LF)

LINEAR DELINEATION SYSTEM
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/13/2025

DESCRIPTION
Tangent Length

(ft)

Taper Length - 
West
(ft)

 Taper Length - 
East
(ft)

Stage 1

Inside Edge Line 0 320 260 580.00

Stage 2

Inside Edge Line 340 380 300 1,020.00

Mainline
 Length

(ft)

Eastbound Approach shift 320 320.00

1,920

1,920

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.1711 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
 Length of 
Work Area

(ft)

Buffer Space 
Length - West

(ft)

Buffer Space 
Length - East

(ft)

Total 
Length

(LF)

Stage 1

Inside Edge Line 315 12.5 12.5 340.00

Mainline
 Length

(ft)

Eastbound shift 180 180.00

520

520

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.1716 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Total Length
# of barrier 

units
# of lights per 

barrier
Total 

Quantity

Stage 1

Inside Edge Line 340.00 17 2 34

Stage 2

Inside Edge Line 1,020.00 51 2 102

136

136

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 619.1719 (LF)

WARNING LIGHTS ON TEMPORARY POSITIVE BARRIER
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DATE: 08/11/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION
Inner Arc 

Length (ft)
Outer Arc 
Length (ft)

Depth (ft)
Section 

Area
(sf)

Length (ft)
Volume

(CY)

NW Approach Stone Gutter 5.5 9 1 7.5 12 3.33
NE Approach Stone Gutter 5.5 9 1 7.5 12 3.33
SW Approach Stone Gutter 5.5 9 1 7.5 12 3.33
SE Approach Stone Gutter 5.5 9 1 7.5 12 3.33

13.33

14

Notes:

See Plan ST-32 for gutter section

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 620.03 (CY)

STONE FILLING (LIGHT)

08/11/2025 sheet 1 of 1



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION
Inner Arc 

Length (ft)
Outer Arc 
Length (ft)

Depth (ft)
Section Area

(sf)
Length (ft)

Volume
(CY)

NW Approach Stone Gutter 9 11.5 0.75 8 12 3.56

NE Approach Stone Gutter 9 11.5 0.75 8 12 3.56

SW Approach Stone Gutter 9 11.5 0.75 8 12 3.56

SE Approach Stone Gutter 9 11.5 0.75 8 12 3.56

14.22

16

Notes:

See Plan ST-32 for gutter section

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 620.0801 (CY)

BEDDING MATERIAL, TYPE 1

08/05/2025 sheet 84 of 95



DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/22/2024

DESCRIPTION
Transition 

Rail Length
(ft)

Approach Guide 
Rail Length

(ft)

Length
(LF)

Begin Left Approach 32 18 50

Begin Right Approach 32 18 50

End Left Approach 32 18 50

End Right Approach 32 18 50

200.00

200

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 621.05020004 (LF)

PREPARING GRADE FOR VEGETATION CONTROL STRIP
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/15/2024

DESCRIPTION
Length

(ft)
South Approach Slab Centerline Cut 48.00
North Approach Slab Centerline Cut 48.00
Bridge Centerline Cut 208.00
South Approach Transverse Pavement Tie-in 68.00
North Approach Transverse Pavement Tie-in 68.00

440.00

440

Notes:

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

ITEM 627.50140008 (LF)

SAY:  

Total:

CUTTING PAVEMENT

MP 158.54
Albany County

A52904
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION Begin Sta. End Sta.
Length

(ft)
CL pier to End Abutment 72+71.13 74+33.63 162.50

162.50

165

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 670.2003 (LF)

GALVANIZED STEEL CONDUIT, 2"
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION
Install new junction box at location 1.00

1.00

1

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 670.40 (EA)

CAST IRON JUNCTION BOXES
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION Begin Sta. End Sta.
Length

(ft)
Junction Box-Pullbox Run x2 72+71.13 74+33.63 324.99

324.99

325

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 670.7004 (LF)

SINGLE CONDUCTOR CABLE, NUMBER 6 GAGE
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION Begin Sta. End Sta.
Length

(ft)
Junction Box-Pullbox Run 72+71.13 74+33.63 162.50

162.50

165

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 670.7501 (LF)

GROUND WIRE NO. 6 AWG
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 05/21/2025

DESCRIPTION
1.00

1.00

1

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 670.94110010 (EA)

REMOVE WIRING, CONDUIT & JUNCTION BOXES
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
APPROX. 

BEGIN STA.
APPROX. 
END STA.

Total 
Length

(LF)

Left Travel Lane Edge Line 65+46 82+48 1,702.00

Right Travel Lane Edge Line 65+46 82+48 1,702.00

Turning lane Divide 204.00

Dashed turning Lane divide 380.00

West Intersection
Length

(ft)
Qty.

Pay
Factor

Shoulder line 8 3 1 24.00

Turning lane Divide 13 1 1 13.00

Stop Bar 26 1 4.5 117.00

East Intersection
Length

(ft)
Qty.

Pay
Factor

Shoulder line 8 4 1.0 32.00

4,174

4,174

Notes:

Basis of payment per foot is based on 4" width stripe

Assumed stop bar width is 18".

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 685.1102 (LF)

WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION
Length

(LF)
Pay Factor

Total 
Length

(LF)

Double Yellow Left 1,702.00 2 3,404.00
Double Yellow Right 1,702.00 2 3,404.00

Length of 
Leg

Pay Factor Number of Legs

East Gore Cross Hatch Striping 21 6 100 12,600.00

19,408

19,408

Notes:

Basis of payment per foot is based on 4" width stripe.

Cross Hatch striping width is assumed to be 24" width.

Total:

SAY:  

YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 685.1202 (LF)
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Letters # Total (EA)

West Approach "Only" 4 2 8.00

East Approach "Only" 4 3 12.00

20

20

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 685.3304 (EA)

 WHITE EPOXY REFLECTORIZED PAVEMENT LETTERS -20 MIL PORTABLE/HAND 
APPLICATION
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DATE: 08/05/2025

PREPARED BY:  P. MULKERN

CHECKED BY: L. TAN

COMP DATE: 02/26/2024

DESCRIPTION Total (EA)

West Approach Left Turn Arrow 1.00

West Approach Right Turn Arrow 1.00

East Approach Left Turn Arrow 2.00

East Approach Straight Arrow 2.00

6

6

Notes:

Total:

SAY:  

Rehabilitation of Rte. 7 Bridge
over the Thruway (I-90)

MP 158.54
Albany County

A52904

ITEM 685.3404 (EA)

 WHITE EPOXY REFLECTORIZED PAVEMENT SYMBOLS -20 MIL PORTABLE/HAND 
APPLICATION

08/05/2025 sheet 95 of 95


