
Letting Date: February 04, 2026 Letting ID: 20260204

Call
Order Contract ID / Project(s)

Number
of Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)

076 D215076 3 RIFENBURG
CONSTRUCTION

INC.

$39,989,000.00 $29,879,115.00 74.72% -
$10,109,885.

00

TAS 26-8

Letting Totals 3 $39,989,000.00 $29,879,115.00 74.72% -$10,109,885.00

Low Bid Summary Page 1 of 1

02/04/2026 11:55:36 AM

AASHTOWare Project™ Version 5.01.05 Revision 043



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0002 203.02 8,000.000 86.00000 688,000.00 110.00000 880,000.00 131.00000 1,048,000.00

UNCLASSIFIED EXCAVATION
AND DISPOSAL

CY

0004 203.24000025 14,000.000 44.25000 619,500.00 41.00000 574,000.00 68.00000 952,000.00

SHOULDER BACKUP
MATERIAL

TON

0006 206.0201 380.000 60.00000 22,800.00 110.00000 41,800.00 84.00000 31,920.00

TRENCH AND CULVERT
EXCAVATION

CY

0008 206.03 50.000 67.00000 3,350.00 100.00000 5,000.00 95.00000 4,750.00

CONDUIT EXCAVATION AND
BACKFILL INCLUDING
SURFACE RESTORATION

LF

0010 207.21 500.000 1.00000 500.00 10.00000 5,000.00 1.19000 595.00

GEOTEXTILE SEPARATION SY

0012 304.12 1,390.000 78.00000 108,420.00 200.00000 278,000.00 53.80000 74,782.00

SUBBASE COURSE, TYPE 2 CY

0014 404.0002 3,413.000 95.00000 324,235.00 95.00000 324,235.00 95.00000 324,235.00

PAVEMENT DENSITY QUALITY
ADJUSTMENT TO ASPHALT
ITEMS

QU

0016 404.0003 1,568.000 95.00000 148,960.00 95.00000 148,960.00 95.00000 148,960.00

LONGIDUDINAL JOINT
DENSITY QUALITY
ADJUSTMENT TO ASPHALT
ITEMS

QU
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0018 404.19790025 5,600.000 181.00000 1,013,600.00 235.00000 1,316,000.00 178.00000 996,800.00

19 F9 BINDER COURSE
ASPHALT, 70 SERIES WITH
NUCLEAR GAUGE DENSITY
MONITORING

TON

0020 404.37790025 8,610.000 181.00000 1,558,410.00 185.00000 1,592,850.00 170.00000 1,463,700.00

37.5 F9 BASE COURSE
ASPHALT, 70 SERIES
COMPACTION WITH NUCLEAR
GAUGE DENSITY
MONITORING

TON

0022 404.90720218 710.000 488.00000 346,480.00 350.00000 248,500.00 720.00000 511,200.00

WATERPROOFING BRIDGE
DECK OVERLAY F2

TON

0024 406.1252 110,460.000 115.50000 12,758,130.00 111.50000 12,316,290.00 144.00000 15,906,240.00

12.5 F2 TOP COURSE
ASPHALT WITH FIBERS, 50
SERIES

TON

0026 407.0103 2,220.000 3.50000 7,770.00 75.00000 166,500.00 2.71000 6,016.20

STRAIGHT TACK COAT GAL

0028 407.01040009 68,370.000 3.75000 256,387.50 8.65000 591,400.50 3.59000 245,448.30

NON-TRACKING TACK COAT GAL

0030 418.7603 434,600.000 0.35000 152,110.00 0.68000 295,528.00 0.22000 95,612.00

ASPHALT PAVEMENT JOINT
ADHESIVE

LF
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0032 490.15 924,210.000 2.50000 2,310,525.00 3.00000 2,772,630.00 4.12000 3,807,745.20

PRODUCTION COLD MILL
SURFACE PLANING OF
BITUMINOUS CONCRETE

SY

0034 490.17011018 10,680.000 16.50000 176,220.00 15.00000 160,200.00 31.00000 331,080.00

PRODUCTION COLD
MICROMILLING

SY

0036 490.30 29,045.000 8.00000 232,360.00 8.50000 246,882.50 9.00000 261,405.00

MISCELLANEOUS COLD
MILLING OF BITUMINOUS
CONCRETE

SY

0038 556.0202 200.000 2.50000 500.00 25.00000 5,000.00 10.00000 2,000.00

EPOXY-COATED BAR
REINFORCEMENT FOR
STRUCTURES

LB

0040 567.62 100.000 332.00000 33,200.00 600.00000 60,000.00 325.00000 32,500.00

BRIDGE JOINT HEADER CF

0042 567.63 550.000 25.00000 13,750.00 240.00000 132,000.00 100.00000 55,000.00

BRIDGE JOINT SEAL LF

0044 567.80000011 140.000 143.00000 20,020.00 240.00000 33,600.00 110.00000 15,400.00

RESEALING BRIDGE DECK
JOINTS

LF

0046 567.97102025 1,065.000 388.00000 413,220.00 405.00000 431,325.00 360.00000 383,400.00

HOT POURED POLYMER
MODIFIED BITUMEN BINDER
BRIDGE JOINT

LF
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0048 567.99 1.000 43.92000 43.92 43.92000 43.92 43.92000 43.92

PERFORMANCE CONCRETE
QUALITY ADJUSTMENT

QU

0050 580.01 3.000 1,500.00000 4,500.00 10,000.00000 30,000.00 4,142.00000 12,426.00

REMOVAL OF STRUCTURAL
CONCRETE

CY

0052 584.55    25 150.000 611.00000 91,650.00 600.00000 90,000.00 800.00000 120,000.00

PARTIAL DEPTH REMOVAL OF
STRUCTURAL SLAB AND
REPLACEMENT  WITH RAPID
HARDING CONCRETE

SF

0054 586.0201 100.000 50.00000 5,000.00 150.00000 15,000.00 75.00000 7,500.00

DRILLING AND GROUTING
BOLTS OR REINFORCEMENT
BARS

EACH

0056 603.9825  25 6.000 305.00000 1,830.00 3,000.00000 18,000.00 343.33000 2,059.98

EXTENSION CONNECTION TO
EXISTING DRAINAGE SYSTEM

EACH

0058 605.1001 115.000 42.00000 4,830.00 150.00000 17,250.00 133.26000 15,324.90

UNDERDRAIN FILTER TYPE 2 CY

0060 605.1702 2,500.000 21.00000 52,500.00 35.00000 87,500.00 10.87000 27,175.00

OPTIONAL UNDERDRAIN
PIPE, 6 INCH DIAMETER

LF

0062 605.21015025 10.000 355.00000 3,550.00 1,500.00000 15,000.00 250.00000 2,500.00

PRECAST CONCRETE
HEADWALLS FOR 6"  LATERAL
OUTLET PIPES

EACH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0064 619.01 (1) 842,810.02000 842,810.02 1,337,315.00000 1,337,315.00 2,637,158.88000 2,637,158.88

BASIC WORK ZONE TRAFFIC
CONTROL

LS

0066 619.04 10.000 250.00000 2,500.00 500.00000 5,000.00 17.00000 170.00

TYPE III CONSTRUCTION
BARRICADE

EACH

0068 619.0901 507,000.000 0.24000 121,680.00 0.25000 126,750.00 0.28000 141,960.00

TEMPORARY PAVEMENT
MARKINGS STRIPES (TRAFFIC
PAINT)

LF

0070 619.110513 8.000 5,350.00000 42,800.00 20,000.00000 160,000.00 11,000.00000 88,000.00

PORTABLE, VARIABLE
MESSAGE SIGN (PVMS)
STANDARD SIZE - FULL
MATRIX (LED) NO OPT EQUIP
SPEC, CELL COMM W NTCIP
COMPLIANCE

EACH

0072 619.24 (1) 995,000.00000 995,000.00 250,000.00000 250,000.00 250,000.00000 250,000.00

NIGHTTIME OPERATIONS LS

0074 619.96    25 1.000 3,000.00000 3,000.00 12,000.00000 12,000.00 10,000.00000 10,000.00

SPEED DISPLAY TRAILER EACH

0076 621.5105  25 103,500.000 3.00000 310,500.00 2.50000 258,750.00 1.27000 131,445.00

CLEAN, GRADE AND SHAPE
EXISTING ROADSIDE

LF

0078 627.5014  08 36,530.000 7.00000 255,710.00 8.50000 310,505.00 4.56000 166,576.80

CUTTING PAVEMENT LF
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0080 635.04030225 465,696.000 0.50000 232,848.00 0.45000 209,563.20 0.43000 200,249.28

RECESS DIAMOND GRINDING
FOR INLAID PAVEMENT
MARKINGS

LF

0082 637.04 1.000 2,000.00000 2,000.00 10,000.00000 10,000.00 1,495.00000 1,495.00

CONCRETE CYLINDER
CURING EQUIPMENT

EACH

0084 637.12    25 25.000 3,500.00000 87,500.00 2,000.00000 50,000.00 3,800.00000 95,000.00

ENGINEERS FIELD OFFICE -
TYPE 2

MNTH

0086 640.25000010 175.000 4.00000 700.00 4.20000 735.00 4.00000 700.00

BLUE REFLECTORIZED
PAVEMENT MARKING PAINT
FOR HANDICAPPED PARKING
SPACES

LF

0088 646.0603  25 2,798.000 71.00000 198,658.00 82.00000 229,436.00 78.00000 218,244.00

INSTALL DELINEATOR OR
TENTH MILE MARKER 0N
POST

EACH

0090 646.0604  25 5.000 75.00000 375.00 114.00000 570.00 108.00000 540.00

INSTALL DELINEATOR OR
TENTH MILE  BACK-TO-BACK
ON POST

EACH

0092 646.0610  25 24.000 72.00000 1,728.00 115.00000 2,760.00 109.00000 2,616.00

INSTALL DELINEATOR OR
TENTH MILE MARKER BAND
OR BRACKET  MOUNTED

EACH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0094 646.0612  25 70.000 76.00000 5,320.00 120.00000 8,400.00 113.00000 7,910.00

INSTALL DELINEATOR OR
TENTH MILE MARKER, BACK
TO BACK, BAND OR BRACKET
MOUNTED

EACH

0096 646.0626  25 40.000 215.00000 8,600.00 155.00000 6,200.00 145.00000 5,800.00

INSTALL MILE MARKERS EACH

0098 646.50    25 2,490.000 12.00000 29,880.00 8.50000 21,165.00 8.00000 19,920.00

REMOVE AND DISPOSE OF
DELINEATORS AND MARKERS

EACH

0100 649.01 413,952.000 0.50000 206,976.00 0.45000 186,278.40 0.25000 103,488.00

MILLED-IN AUDIBLE ROADWAY
DELINEATORS (MIARDS)

LF

0102 649.11 240.000 3.50000 840.00 5.00000 1,200.00 1.90000 456.00

CENTERLINE AUDIBLE
ROADWAY DELINEATORS -
CARDS

LF

0104 653.1010 6,400.000 95.00000 608,000.00 95.00000 608,000.00 95.00000 608,000.00

PAVEMENT RIDE QUALITY
ADJUSTMENT TO HMA LEVEL
1

QU

0106 680.52080325 50.000 18.00000 900.00 50.00000 2,500.00 45.00000 2,250.00

1 NPS CONDUIT, FLEXIBLE,
LIQUID TIGHT PVC

LF

0108 680.54 12.000 127.00000 1,524.00 400.00000 4,800.00 360.00000 4,320.00

INDUCTANCE LOOP
INSTALLATION

LF
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0110 680.5840  25 4.000 5,725.00000 22,900.00 3,600.00000 14,400.00 3,400.00000 13,600.00

PREFORMED INDUCTANCE
LOOP DECTECTOR (CUT-IN
APPLICATION) INSTALLATION

EACH

0112 680.71 50.000 5.00000 250.00 40.00000 2,000.00 38.00000 1,900.00

SHIELDED LEAD-IN CABLE LF

0114 685.1106  25 27,156.000 0.52000 14,121.12 0.55000 14,935.80 0.52000 14,121.12

WHITE EPOXY
REFLECTORIZED PAVEMENT
STRIPES 6" x 20 MILS

LF

0116 685.1206  25 16,775.000 0.52000 8,723.00 0.55000 9,226.25 0.52000 8,723.00

YELLOW EPOXY
REFLECTORIZED PAVEMENT
STRIPES 6" x 20 mil

LF

0118 685.1406  25 5.000 375.00000 1,875.00 400.00000 2,000.00 375.00000 1,875.00

WHITE EPOXY
REFLECTORIZED PAVEMENT
SYMBOLS

EACH

0120 685.1707  25 258,720.000 0.64000 165,580.80 0.67000 173,342.40 0.64000 165,580.80

WHITE HIGHLY
REFLECTORIZED TRIPLE
DROP EPOXY PAVEMENT
STRIPES 6 INCH WIDTH x 20
mil

LF
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIFENBURG
CONSTRUCTION INC.

(2) SEALAND CONTRACTORS
CORPORATION

(3) BARRETT PAVING
MATERIALS INC

SECTION: 0001 Section 1 Cat Alt Set: Cat Alt Member: LCC:

0122 685.1708  25 206,976.000 0.64000 132,464.64 0.67000 138,673.92 0.64000 132,464.64

YELLOW HIGHLY
REFLECTORIZED TRIPLE
DROP EPOXY PAVEMENT
STRIPES 6 INCH WIDTH x 20
mil

LF

0124 697.03 2,760,000.000 1.00000 2,760,000.00 1.00000 2,760,000.00 1.00000 2,760,000.00

FIELD CHANGE PAYMENT DC

0126 698.04 208,000.000 1.00000 208,000.00 1.00000 208,000.00 1.00000 208,000.00

ASPHALT PRICE ADJUSTMENT DC

0128 698.05 83,000.000 1.00000 83,000.00 1.00000 83,000.00 1.00000 83,000.00

FUEL PRICE ADJUSTMENT DC

0130 698.06 1,000.000 1.00000 1,000.00 1.00000 1,000.00 1.00000 1,000.00

STEEL/IRON PRICE
ADJUSTMENT

DC

0132 699.04    25 (1) 1,149,000.00000 1,149,000.00 1,204,000.00000 1,204,000.00 1,380,000.00000 1,380,000.00

MOBILIZATION LS

Section Totals: $29,879,115.00 $31,311,000.89 $36,352,382.02

Life Cycle Costs:

Section Total with LCC: $29,879,115.00 $31,311,000.89 $36,352,382.02

( ) indicates item is bid as Lump Sum

$31,311,000.89$29,879,115.00 $36,352,382.02

$29,879,115.00

Contract Item Totals

$31,311,000.89 36,352,382.02Contract Grand Totals

Contract Time Totals
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Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0002 203.02

UNCLASSIFIED EXCAVATION AND DISPOSAL

8,000.000 100.00000 86.00000

CY

800,000.00 688,000.00 86.00% -112,000.00

0004 203.24000025

SHOULDER BACKUP MATERIAL

14,000.000 55.00000 44.25000

TON

770,000.00 619,500.00 80.45% -150,500.00

0006 206.0201

TRENCH AND CULVERT EXCAVATION

380.000 150.00000 60.00000

CY

57,000.00 22,800.00 40.00% -34,200.00

0008 206.03

CONDUIT EXCAVATION AND BACKFILL
INCLUDING SURFACE RESTORATION

50.000 100.00000 67.00000

LF

5,000.00 3,350.00 67.00% -1,650.00

0010 207.21

GEOTEXTILE SEPARATION

500.000 25.00000 1.00000

SY

12,500.00 500.00 4.00% -12,000.00

0012 304.12

SUBBASE COURSE, TYPE 2

1,390.000 100.00000 78.00000

CY

139,000.00 108,420.00 78.00% -30,580.00

0014 404.0002

PAVEMENT DENSITY QUALITY ADJUSTMENT
TO ASPHALT ITEMS

3,413.000 95.00000 95.00000

QU

324,235.00 324,235.00 100.00% 0.00

0016 404.0003

LONGIDUDINAL JOINT DENSITY QUALITY
ADJUSTMENT TO ASPHALT ITEMS

1,568.000 95.00000 95.00000

QU

148,960.00 148,960.00 100.00% 0.00

Low Bid Item Analysis

D215076 Letting Date: 23

14-1432796 RIFENBURG CONSTRUCTION INC.

Contract ID:

Vendor ID/Name:

February 04, 2026 District(s):
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AASHTOWare Project™ Version 5.01.05 Revision 043

Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0018 404.19790025

19 F9 BINDER COURSE ASPHALT, 70 SERIES
WITH NUCLEAR GAUGE DENSITY
MONITORING

5,600.000 200.00000 181.00000

TON

1,120,000.00 1,013,600.00 90.50% -106,400.00

0020 404.37790025

37.5 F9 BASE COURSE ASPHALT, 70 SERIES
COMPACTION WITH NUCLEAR GAUGE
DENSITY MONITORING

8,610.000 200.00000 181.00000

TON

1,722,000.00 1,558,410.00 90.50% -163,590.00

0022 404.90720218

WATERPROOFING BRIDGE DECK OVERLAY
F2

710.000 500.00000 488.00000

TON

355,000.00 346,480.00 97.60% -8,520.00

0024 406.1252

12.5 F2 TOP COURSE ASPHALT WITH
FIBERS, 50 SERIES

110,460.000 125.00000 115.50000

TON

13,807,500.00 12,758,130.00 92.40% -1,049,370.00

0026 407.0103

STRAIGHT TACK COAT

2,220.000 11.00000 3.50000

GAL

24,420.00 7,770.00 31.82% -16,650.00

0028 407.01040009

NON-TRACKING TACK COAT

68,370.000 7.00000 3.75000

GAL

478,590.00 256,387.50 53.57% -222,202.50

0030 418.7603

ASPHALT PAVEMENT JOINT ADHESIVE

434,600.000 0.65000 0.35000

LF

282,490.00 152,110.00 53.85% -130,380.00

0032 490.15

PRODUCTION COLD MILL SURFACE
PLANING OF BITUMINOUS CONCRETE

924,210.000 3.50000 2.50000

SY

3,234,735.00 2,310,525.00 71.43% -924,210.00

Low Bid Item Analysis

D215076 Letting Date: 23

14-1432796 RIFENBURG CONSTRUCTION INC.

Contract ID:

Vendor ID/Name:

February 04, 2026 District(s):
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AASHTOWare Project™ Version 5.01.05 Revision 043

Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0034 490.17011018

PRODUCTION COLD MICROMILLING

10,680.000 10.00000 16.50000

SY

106,800.00 176,220.00 165.00% 69,420.00

0036 490.30

MISCELLANEOUS COLD MILLING OF
BITUMINOUS CONCRETE

29,045.000 6.00000 8.00000

SY

174,270.00 232,360.00 133.33% 58,090.00

0038 556.0202

EPOXY-COATED BAR REINFORCEMENT FOR
STRUCTURES

200.000 3.25000 2.50000

LB

650.00 500.00 76.92% -150.00

0040 567.62

BRIDGE JOINT HEADER

100.000 325.00000 332.00000

CF

32,500.00 33,200.00 102.15% 700.00

0042 567.63

BRIDGE JOINT SEAL

550.000 100.00000 25.00000

LF

55,000.00 13,750.00 25.00% -41,250.00

0044 567.80000011

RESEALING BRIDGE DECK JOINTS

140.000 50.00000 143.00000

LF

7,000.00 20,020.00 286.00% 13,020.00

0046 567.97102025

HOT POURED POLYMER MODIFIED BITUMEN
BINDER BRIDGE JOINT

1,065.000 200.00000 388.00000

LF

213,000.00 413,220.00 194.00% 200,220.00

0048 567.99

PERFORMANCE CONCRETE QUALITY
ADJUSTMENT

1.000 43.92000 43.92000

QU

43.92 43.92 100.00% 0.00

0050 580.01

REMOVAL OF STRUCTURAL CONCRETE

3.000 2,850.00000 1,500.00000

CY

8,550.00 4,500.00 52.63% -4,050.00

Low Bid Item Analysis
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02/04/2026 11:55:36 AM

AASHTOWare Project™ Version 5.01.05 Revision 043

Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0052 584.55    25

PARTIAL DEPTH REMOVAL OF STRUCTURAL
SLAB AND REPLACEMENT  WITH RAPID
HARDING CONCRETE

150.000 500.00000 611.00000

SF

75,000.00 91,650.00 122.20% 16,650.00

0054 586.0201

DRILLING AND GROUTING BOLTS OR
REINFORCEMENT BARS

100.000 50.00000 50.00000

EACH

5,000.00 5,000.00 100.00% 0.00

0056 603.9825  25

EXTENSION CONNECTION TO EXISTING
DRAINAGE SYSTEM

6.000 2,000.00000 305.00000

EACH

12,000.00 1,830.00 15.25% -10,170.00

0058 605.1001

UNDERDRAIN FILTER TYPE 2

115.000 175.00000 42.00000

CY

20,125.00 4,830.00 24.00% -15,295.00

0060 605.1702

OPTIONAL UNDERDRAIN PIPE, 6 INCH
DIAMETER

2,500.000 20.00000 21.00000

LF

50,000.00 52,500.00 105.00% 2,500.00

0062 605.21015025

PRECAST CONCRETE HEADWALLS FOR 6"
LATERAL OUTLET PIPES

10.000 600.00000 355.00000

EACH

6,000.00 3,550.00 59.17% -2,450.00

0064 619.01

BASIC WORK ZONE TRAFFIC CONTROL

(1) 3,775,000.00000 842,810.02000

LS

3,775,000.00 842,810.02 22.33% -2,932,189.98

0066 619.04

TYPE III CONSTRUCTION BARRICADE

10.000 250.00000 250.00000

EACH

2,500.00 2,500.00 100.00% 0.00

Low Bid Item Analysis
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Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0068 619.0901

TEMPORARY PAVEMENT MARKINGS
STRIPES (TRAFFIC PAINT)

507,000.000 0.50000 0.24000

LF

253,500.00 121,680.00 48.00% -131,820.00

0070 619.110513

PORTABLE, VARIABLE MESSAGE SIGN
(PVMS) STANDARD SIZE - FULL MATRIX
(LED) NO OPT EQUIP SPEC, CELL COMM W
NTCIP COMPLIANCE

8.000 15,000.00000 5,350.00000

EACH

120,000.00 42,800.00 35.67% -77,200.00

0072 619.24

NIGHTTIME OPERATIONS

(1) 2,905,000.00000 995,000.00000

LS

2,905,000.00 995,000.00 34.25% -1,910,000.00

0074 619.96    25

SPEED DISPLAY TRAILER

1.000 5,000.00000 3,000.00000

EACH

5,000.00 3,000.00 60.00% -2,000.00

0076 621.5105  25

CLEAN, GRADE AND SHAPE EXISTING
ROADSIDE

103,500.000 18.00000 3.00000

LF

1,863,000.00 310,500.00 16.67% -1,552,500.00

0078 627.5014  08

CUTTING PAVEMENT

36,530.000 8.00000 7.00000

LF

292,240.00 255,710.00 87.50% -36,530.00

0080 635.04030225

RECESS DIAMOND GRINDING FOR INLAID
PAVEMENT MARKINGS

465,696.000 0.80000 0.50000

LF

372,556.80 232,848.00 62.50% -139,708.80

0082 637.04

CONCRETE CYLINDER CURING EQUIPMENT

1.000 2,000.00000 2,000.00000

EACH

2,000.00 2,000.00 100.00% 0.00

Low Bid Item Analysis
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Line Item/
Description

Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0084 637.12    25

ENGINEERS FIELD OFFICE -TYPE 2

25.000 3,000.00000 3,500.00000

MNTH

75,000.00 87,500.00 116.67% 12,500.00

0086 640.25000010

BLUE REFLECTORIZED PAVEMENT MARKING
PAINT FOR HANDICAPPED PARKING SPACES

175.000 10.00000 4.00000

LF

1,750.00 700.00 40.00% -1,050.00

0088 646.0603  25

INSTALL DELINEATOR OR TENTH MILE
MARKER 0N POST

2,798.000 85.00000 71.00000

EACH

237,830.00 198,658.00 83.53% -39,172.00

0090 646.0604  25

INSTALL DELINEATOR OR TENTH MILE
BACK-TO-BACK ON POST

5.000 100.00000 75.00000

EACH

500.00 375.00 75.00% -125.00

0092 646.0610  25

INSTALL DELINEATOR OR TENTH MILE
MARKER BAND OR BRACKET  MOUNTED

24.000 85.00000 72.00000

EACH

2,040.00 1,728.00 84.71% -312.00

0094 646.0612  25

INSTALL DELINEATOR OR TENTH MILE
MARKER, BACK TO BACK, BAND OR
BRACKET MOUNTED

70.000 85.00000 76.00000

EACH

5,950.00 5,320.00 89.41% -630.00

0096 646.0626  25

INSTALL MILE MARKERS

40.000 170.00000 215.00000

EACH

6,800.00 8,600.00 126.47% 1,800.00

0098 646.50    25

REMOVE AND DISPOSE OF DELINEATORS
AND MARKERS

2,490.000 15.00000 12.00000

EACH

37,350.00 29,880.00 80.00% -7,470.00

Low Bid Item Analysis
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Quantity Estimated Price Bid Price/ Units Estimated Amount Bid Amount
Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0100 649.01

MILLED-IN AUDIBLE ROADWAY
DELINEATORS (MIARDS)

413,952.000 0.65000 0.50000

LF

269,068.80 206,976.00 76.92% -62,092.80

0102 649.11

CENTERLINE AUDIBLE ROADWAY
DELINEATORS - CARDS

240.000 5.00000 3.50000

LF

1,200.00 840.00 70.00% -360.00

0104 653.1010

PAVEMENT RIDE QUALITY ADJUSTMENT TO
HMA LEVEL 1

6,400.000 95.00000 95.00000

QU

608,000.00 608,000.00 100.00% 0.00

0106 680.52080325

1 NPS CONDUIT, FLEXIBLE, LIQUID TIGHT
PVC

50.000 75.00000 18.00000

LF

3,750.00 900.00 24.00% -2,850.00

0108 680.54

INDUCTANCE LOOP INSTALLATION

12.000 150.00000 127.00000

LF

1,800.00 1,524.00 84.67% -276.00

0110 680.5840  25

PREFORMED INDUCTANCE LOOP
DECTECTOR (CUT-IN APPLICATION)
INSTALLATION

4.000 2,700.00000 5,725.00000

EACH

10,800.00 22,900.00 212.04% 12,100.00

0112 680.71

SHIELDED LEAD-IN CABLE

50.000 30.00000 5.00000

LF

1,500.00 250.00 16.67% -1,250.00

0114 685.1106  25

WHITE EPOXY REFLECTORIZED PAVEMENT
STRIPES 6" x 20 MILS

27,156.000 0.65000 0.52000

LF

17,651.40 14,121.12 80.00% -3,530.28

Low Bid Item Analysis
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Bid Est

 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0116 685.1206  25

YELLOW EPOXY REFLECTORIZED
PAVEMENT STRIPES 6" x 20 mil

16,775.000 0.65000 0.52000

LF

10,903.75 8,723.00 80.00% -2,180.75

0118 685.1406  25

WHITE EPOXY REFLECTORIZED PAVEMENT
SYMBOLS

5.000 500.00000 375.00000

EACH

2,500.00 1,875.00 75.00% -625.00

0120 685.1707  25

WHITE HIGHLY REFLECTORIZED TRIPLE
DROP EPOXY PAVEMENT STRIPES 6 INCH
WIDTH x 20 mil

258,720.000 1.00000 0.64000

LF

258,720.00 165,580.80 64.00% -93,139.20

0122 685.1708  25

YELLOW HIGHLY REFLECTORIZED TRIPLE
DROP EPOXY PAVEMENT STRIPES 6 INCH
WIDTH x 20 mil

206,976.000 1.00000 0.64000

LF

206,976.00 132,464.64 64.00% -74,511.36

0124 697.03

FIELD CHANGE PAYMENT

2,760,000.000 1.00000 1.00000

DC

2,760,000.00 2,760,000.00 100.00% 0.00

0126 698.04

ASPHALT PRICE ADJUSTMENT

208,000.000 1.00000 1.00000

DC

208,000.00 208,000.00 100.00% 0.00

0128 698.05

FUEL PRICE ADJUSTMENT

83,000.000 1.00000 1.00000

DC

83,000.00 83,000.00 100.00% 0.00

0130 698.06

STEEL/IRON PRICE ADJUSTMENT

1,000.000 1.00000 1.00000

DC

1,000.00 1,000.00 100.00% 0.00

Low Bid Item Analysis
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 %
Overrun (+)
Underrun (-)

SECTION 0001 Section 1 Cat Alt Set ID: Cat Alt Mbr ID:

0132 699.04    25

MOBILIZATION

(1) 1,538,744.33000 1,149,000.00000

LS

1,538,744.33 1,149,000.00 74.67% -389,744.33

Section Totals: $39,989,000.00 $29,879,115.00 74.72% -$10,109,885.00

( ) indicates item is bid as Lump Sum

Contract Total for Calculated Low Bidders Bid Items $39,989,000.00 $29,879,115.00 74.72% -$10,109,885.00

Contract Total Plus Time

Low Bid Item Analysis
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