



Low Bid Summary

Letting Date: February 25, 2026

Letting ID: 20260225

Call Order	Contract ID / Project(s)	Number of Bids	Low Bidder	Estimated Cost	Corrected Bid	Percent of Estimate	Overrun (+) Underrun (-)
082	D215082 TAN 26-14	2	UNION CONCRETE AND CONSTRUCTION CORPORATION		\$61,822,222.00		
Letting Totals		2		\$0.00	\$61,822,222.00		\$0.00

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC		LCC:
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member							
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		
0002	203.02	29,450.000	45.00000	1,325,250.00	100.00000	2,945,000.00	
	UNCLASSIFIED EXCAVATION AND DISPOSAL	CY					
0004	203.03	3,110.000	22.00000	68,420.00	50.00000	155,500.00	
	EMBANKMENT IN PLACE	CY					
0006	203.07	450.000	187.50000	84,375.00	125.00000	56,250.00	
	SELECT GRANULAR FILL	CY					
0008	203.20	2,950.000	70.00000	206,500.00	150.00000	442,500.00	
	SELECT GRANULAR SUBGRADE	CY					
0010	203.24000025	400.000	60.00000	24,000.00	75.00000	30,000.00	
	SHOULDER BACKUP MATERIAL	TON					
0012	204.01	9.000	300.00000	2,700.00	400.00000	3,600.00	
	CONTROLLED LOW STRENGTH MATERIAL (CLSM)	CY					
0014	206.0201	1,540.000	87.50000	134,750.00	25.00000	38,500.00	
	TRENCH AND CULVERT EXCAVATION	CY					
0016	206.03	29,185.000	30.00000	875,550.00	35.00000	1,021,475.00	
	CONDUIT EXCAVATION AND BACKFILL INCLUDING SURFACE RESTORATION	LF					

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001 SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0018	206.0312 25 230.000	30.00000	6,900.00	25.00000	5,750.00		
	CONDUIT INSTALLATION ON ABOVE GRADE STRUCTURES LF						
0020	206.05 37.000	2,000.00000	74,000.00	2,500.00000	92,500.00		
	TEST PIT EXCAVATION EACH						
0022	207.20 10,660.000	3.25000	34,645.00	3.00000	31,980.00		
	GEOTEXTILE BEDDING SY						
0024	208.5201 1.000	20,000.00000	20,000.00	25,000.00000	25,000.00		
	STORMWATER TREATMENT SYSTEM SWTD - MAXIMUM TREATMENT FLOW RATE OVER 1.0 CFS UP TO 2.0 CFS EACH						
0026	209.13 6,903.000	3.00000	20,709.00	8.00000	55,224.00		
	SILT FENCE-TEMPORARY LF						
0028	209.2101 5,490.000	1.75000	9,607.50	5.00000	27,450.00		
	SOIL STABILIZERS, CLASS IV TYPE A SY						
0030	209.2301 780.000	4.50000	3,510.00	15.00000	11,700.00		
	SEDIMENT FILTER LOG-TEMPORARY, 12 INCH LF						
0032	304.0001 18 242,850.000	1.65000	400,702.50	0.50000	121,425.00		
	FINE GRADING OF EXISTING SUBBASE SF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0034	304.12	23,420.000		75.00000	1,756,500.00	75.00000	1,756,500.00		
	SUBBASE COURSE, TYPE 2	CY							
0036	402.2502 18	40,480.000		5.00000	202,400.00	5.00000	202,400.00		
	SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT OVERLAYS USING HOT APPLIED SEALANT	LF							
0038	404.0002	1,600.000		105.00000	168,000.00	105.00000	168,000.00		
	PAVEMENT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	QU							
0040	404.0003	740.000		105.00000	77,700.00	105.00000	77,700.00		
	LONGIDUDINAL JOINT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	QU							
0042	404.0189	420.000		175.00000	73,500.00	200.00000	84,000.00		
	TRUING AND LEVELING F9, ASPHALT, 80 SERIES COMPACTION	TON							
0044	404.0952	21,400.000		150.00000	3,210,000.00	200.00000	4,280,000.00		
	9.5 F2 TOP COURSE ASPHALT, 50 SERIES COMPACTION	TON							
0046	404.0982	10.000		200.00000	2,000.00	500.00000	5,000.00		
	9.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION	TON							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0048	404.1259	23,570.000	140.00000	3,299,800.00	125.00000	2,946,250.00		
	12.5 F9 BINDER COURSE ASPHALT, 50 SERIES COMPACTION	TON						
0050	404.1282	491.000	155.00000	76,105.00	175.00000	85,925.00		
	12.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION	TON						
0052	404.1959	4,960.000	140.00000	694,400.00	200.00000	992,000.00		
	19 F9 BINDER COURSE ASPHALT, 50 SERIES COMPACTION	TON						
0054	404.1989	1,490.000	175.00000	260,750.00	120.00000	178,800.00		
	19 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION	TON						
0056	404.2589	13.000	200.00000	2,600.00	750.00000	9,750.00		
	25 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION	TON						
0058	404.3769	13,620.000	135.00000	1,838,700.00	115.00000	1,566,300.00		
	37.5 F9 BASE COURSE ASPHALT, 60 SERIES COMPACTION	TON						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:			
0060	404.3789	2,490.000	185.00000	460,650.00	120.00000	298,800.00			
	37.5 F9 BASE COURSE ASPHALT, 80 SERIES COMPACTION	TON							
0062	407.01040009	43,660.000	8.50000	371,110.00	7.00000	305,620.00			
	NON-TRACKING TACK COAT	GAL							
0064	418.7603	173,616.000	0.25000	43,404.00	0.25000	43,404.00			
	ASPHALT PAVEMENT JOINT ADHESIVE	LF							
0066	490.10	37,580.000	3.50000	131,530.00	12.00000	450,960.00			
	PRODUCTION COLD MILLING OF BITUMINOUS CONCRETE	SY							
0068	490.30	37,690.000	10.00000	376,900.00	12.00000	452,280.00			
	MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE	SY							
0070	502.1001 18	(1)	125,000.00000	125,000.00	150,000.00000	150,000.00			
	PORTLAND CEMENT CONC PAVEMENT REPAIR EVALUATION AND MARK OUT	LS							
0072	502.7001 18	780.000	250.00000	195,000.00	250.00000	195,000.00			
	RETROFIT DOWELS IN PORTLAND CEMENT CONCRETE (PCC) PAVEMENT	EACH							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0074 502.9001 18	85,844.000	6.50000	557,986.00	4.00000	343,376.00		
CLEAN AND FILL CRACKS AND JOINTS PORTLAND CEMENT CONCRETE (PCC) PAVEMENT ASTM D 6690 TYPE IV							
	LF						
0076 502.9310	5,190.000	11.25000	58,387.50	9.00000	46,710.00		
SEALING LONGITUDINAL JOINTS-HIGHWAY JOINT SEALER							
	LF						
0078 502.99	1.000	0.04000	0.04	0.04000	0.04		
PERFORMANCE CONCRETE QUALITY ADJUSTMENT FOR PCC PAVEMENT							
	QU						
0080 510.00120018	5,740.000	525.00000	3,013,500.00	650.00000	3,731,000.00		
PORTLAND CEMENT CONCRETE (PCC) FOR FULL-DEPTH PAVEMENT REPAIRS - UNREINFORCED, PEM, FRICTION TYPE 2							
	CY						
0082 510.20000018	21,400.000	62.50000	1,337,500.00	60.00000	1,284,000.00		
PORTLAND CEMENT CONCRETE (PCC) PAVEMENT LIFT OUT							
	SY						
0084 510.81000018	12,250.000	35.00000	428,750.00	45.00000	551,250.00		
DRILL AND ANCHOR DOWELS FOR PCC PAVEMENT REPAIRS							
	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0086	510.81100018	650.000	41.00000	26,650.00	40.00000	26,000.00		
	DRILL AND ANCHOR TIES FOR PCC PAVEMENT REPAIRS	EACH						
0088	510.91000018	6,280.000	13.75000	86,350.00	15.00000	94,200.00		
	TRANSVERSE JOINTS FOR PCC PAVEMENT REPAIRS	LF						
0090	510.91100018	5,190.000	10.00000	51,900.00	20.00000	103,800.00		
	LONGITUDINAL JOINTS FOR PCC PAVEMENT REPAIRS	LF						
0092	511.70000018	1,340.000	175.00000	234,500.00	145.00000	194,300.00		
	PARTIAL-DEPTH REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT-CLASS HES CONCRETE	SF						
0094	552.17	2,100.000	2.00000	4,200.00	5.00000	10,500.00		
	SHIELDS AND SHORING	SF						
0096	555.0021	26.000	2,700.00000	70,200.00	3,300.00000	85,800.00		
	Concrete for Structures, Performance	CY						
0098	555.9902	5.000	63.00000	315.00	63.00000	315.00		
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CONCRETE FOR STRUCTURES	QU						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0100	556.0202	40,854.000	4.00000	163,416.00	6.00000	245,124.00		
EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES		LB						
0102	559.03	156,652.000	0.55000	86,158.60	2.00000	313,304.00		
PROTECTIVE SEALING OF EXISTING STRUCTURAL CONCRETE AND EXISTING BRIDGE DECKS		SF						
0104	564.510001	540.000	57.50000	31,050.00	60.00000	32,400.00		
STRUCTURAL STEEL		LB						
0106	564.510002	1,950.000	17.00000	33,150.00	20.00000	39,000.00		
STRUCTURAL STEEL		LB						
0108	567.62	2,052.000	375.00000	769,500.00	325.00000	666,900.00		
BRIDGE JOINT HEADER		CF						
0110	567.63	5,346.000	75.00000	400,950.00	65.00000	347,490.00		
BRIDGE JOINT SEAL		LF						
0112	567.99	1.000	85.27000	85.27	85.27000	85.27		
PERFORMANCE CONCRETE QUALITY ADJUSTMENT		QU						
0114	570.090001	(1)	1.00000	1.00	500.00000	500.00		
ENVIRONMENTAL GROUND PROTECTION		LS						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0116	570.090002	(1)	1.00000	1.00	500.00000	500.00			
	ENVIRONMENTAL GROUND PROTECTION	LS							
0118	570.090003	(1)	1.00000	1.00	500.00000	500.00			
	ENVIRONMENTAL GROUND PROTECTION	LS							
0120	571.04	700.000	4.50000	3,150.00	1.00000	700.00			
	DISPOSAL OF NON-HAZARDUS INDUSTRIAL SOLID PAINT WASTE	LB							
0122	572.010003	118.000	24.00000	2,832.00	30.00000	3,540.00			
	STRUCTURAL STEEL PAINT SYSTEM: SHOP APPLIED	SF							
0124	574.030001	79.000	100.00000	7,900.00	500.00000	39,500.00			
	STRUCTURAL STEEL PAINTING: LOCALIZED	SF							
0126	579.02	47,880.000	45.00000	2,154,600.00	55.00000	2,633,400.00			
	REINFORCING BAR EXPOSURE	SF							
0128	580.01	20.000	6,000.00000	120,000.00	4,000.00000	80,000.00			
	REMOVAL OF STRUCTURAL CONCRETE	CY							
0130	582.0052	268.000	115.00000	30,820.00	275.00000	73,700.00			
	REMOVAL AND REPLACEMENT OF STRUCTURAL CONCRETE	SF							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0132	584.032001	439.000	110.00000	48,290.00	375.00000	164,625.00		
	Slab Reconstruction Concrete	SY						
0134	584.032002	485.000	110.00000	53,350.00	375.00000	181,875.00		
	Slab Reconstruction Concrete	SY						
0136	584.032003	333.000	110.00000	36,630.00	375.00000	124,875.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0138	584.032004	322.000	110.00000	35,420.00	375.00000	120,750.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0140	584.032005	295.000	110.00000	32,450.00	375.00000	110,625.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0142	584.032006	362.000	110.00000	39,820.00	375.00000	135,750.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0144	584.032007	410.000	110.00000	45,100.00	375.00000	153,750.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0146	584.032008	305.000	110.00000	33,550.00	375.00000	114,375.00		
	SLAB RECONSTRUCTION CONCRETE	SY						
0148	584.032009	435.000	110.00000	47,850.00	375.00000	163,125.00		
	SLAB RECONSTRUCTION CONCRETE	SY						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0150	584.032010	326.000		110.00000	35,860.00	375.00000	122,250.00		
	SLAB RECONSTRUCTION CONCRETE	SY							
0152	584.032011	1,001.000		110.00000	110,110.00	375.00000	375,375.00		
	SLAB RECONSTRUCTION CONCRETE	SY							
0154	584.032012	607.000		110.00000	66,770.00	375.00000	227,625.00		
	SLAB RECONSTRUCTION CONCRETE	SY							
0156	584.9901	1.000		23.71000	23.71	23.71000	23.71		
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - SPECIALIZED OVERLAYS FOR STRUCTURAL SLABS	QU							
0158	586.0201	13,053.000		33.00000	430,749.00	45.00000	587,385.00		
	DRILLING AND GROUTING BOLTS OR REINFORCEMENT BARS	EACH							
0160	586.10	210.000		40.00000	8,400.00	45.00000	9,450.00		
	FIELD DRILL HOLES IN EXISTING STRUCTURAL STEEL	EACH							
0162	595.50 18	174,504.000		4.00000	698,016.00	3.50000	610,764.00		
	SHEET APPLIED WATERPROOFING MEMBRANE	SF							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0164	603.6002	90.000	100.00000	9,000.00	300.00000	27,000.00		
	REINFORCED CONCRETE PIPE CLASS III, 15 INCH DIAMETER	LF						
0166	603.77	6.000	1,000.00000	6,000.00	6,000.00000	36,000.00		
	CONCRETE COLLARS	EACH						
0168	603.9818	210.000	20.50000	4,305.00	80.00000	16,800.00		
	SMOOTH INTERIOR CORRUGATED POLYETHYLENE CULVERT AND STORM DRAIN 18 INCH DIAMETER	LF						
0170	604.070501	144.000	2,300.00000	331,200.00	4,500.00000	648,000.00		
	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EACH						
0172	604.070502	1.000	7,500.00000	7,500.00	20,000.00000	20,000.00		
	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EACH						
0174	604.070503	74.000	250.00000	18,500.00	700.00000	51,800.00		
	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EACH						
0176	604.070504	89.000	1,150.00000	102,350.00	5,000.00000	445,000.00		
	ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0178	604.300691	13.000	1,000.00000	13,000.00	1,000.00000	13,000.00		
	RECTANGULAR DRAINAGE STRUCTURE, TYPE "F" FOR PARALLEL BAR #11 PCB FRAME	LF						
0180	604.500501	22.000	1,200.00000	26,400.00	1,000.00000	22,000.00		
	SPECIAL DRAINAGE STRUCTURE	LF						
0182	605.1001	820.000	67.50000	55,350.00	125.00000	102,500.00		
	UNDERDRAIN FILTER TYPE 2	CY						
0184	605.1702	5,839.000	2.75000	16,057.25	17.00000	99,263.00		
	OPTIONAL UNDERDRAIN PIPE, 6 INCH DIAMETER	LF						
0186	606.10	8,086.000	72.25000	584,213.50	75.00000	606,450.00		
	BOX BEAM GUIDE RAILING	LF						
0188	606.100002	1,258.000	80.50000	101,269.00	85.00000	106,930.00		
	BOX BEAM GUIDE RAILING (SHOP BENT OR SHOP MITERED)	LF						
0190	606.1001 25	298.000	170.50000	50,809.00	200.00000	59,600.00		
	BOX BEAM GUIDE RAILING (ATTACHED TO CONCRETE BARRIER)	LF						
0192	606.120101	10.000	850.00000	8,500.00	1,000.00000	10,000.00		
	BOX BEAM END PIECE	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0194	606.120102	10.000	6,100.00000	61,000.00	6,500.00000	65,000.00			
	BOX BEAM GUIDE RAILING END ASSEMBLY TYPE 1	EACH							
0196	606.1203	5.000	8,900.00000	44,500.00	10,000.00000	50,000.00			
	BOX BEAM END ASSEMBLY, TYPE III	EACH							
0198	606.26500108	1.000	18,000.00000	18,000.00	15,000.00000	15,000.00			
	SPECIAL TRANSITION	EACH							
0200	606.2701	7,486.000	53.50000	400,501.00	55.00000	411,730.00			
	HPBO (MOD.) CORRUGATED BEAM GUIDERAILING	LF							
0202	606.2703	4.000	3,300.00000	13,200.00	4,000.00000	16,000.00			
	ANCHORAGE UNIT FOR HPBO (MOD.) CORRUGATED BEAM GUIDE RAILING	EACH							
0204	606.3041	280.000	215.00000	60,200.00	300.00000	84,000.00			
	SINGLE-SLOPE CONCRETE MEDIAN BARRIER (OPTIONAL)	LF							
0206	606.3042	3,315.000	215.00000	712,725.00	165.00000	546,975.00			
	SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)	LF							
0208	606.3061	278.000	230.00000	63,940.00	300.00000	83,400.00			
	SINGLE-SLOPE CONCRETE HALF SECTION BARRIER (OPTIONAL)	LF							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Alt Set / Alt Member	Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0210	606.3062	138.000	235.00000	32,430.00	200.00000	27,600.00		
	SINGLE-SLOPE CONCRETE HALF SECTION BARRIER (PRECAST)	LF						
0212	606.53	411.000	110.00000	45,210.00	200.00000	82,200.00		
	RESETTING BOX BEAM GUIDE RAILING	LF						
0214	606.57	82.000	78.00000	6,396.00	150.00000	12,300.00		
	RESETTING PRECAST CONCRETE BARRIER	LF						
0216	606.59200125	1.000	3,700.00000	3,700.00	4,000.00000	4,000.00		
	RESETTING END TERMINALS FOR BOX BEAM GUIDE RAIL AND MEDIAN BARRIER	EACH						
0218	606.63	60.000	6.00000	360.00	25.00000	1,500.00		
	REMOVING AND STORING BOX BEAM GUIDE RAILING	LF						
0220	606.71	10,594.000	1.30000	13,772.20	5.00000	52,970.00		
	REMOVING AND DISPOSING CORRUGATED BEAM GUIDE RAILING	LF						
0222	606.73	5,765.000	4.75000	27,383.75	6.00000	34,590.00		
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING	LF						
0224	606.75	3,885.000	25.00000	97,125.00	60.00000	233,100.00		
	REMOVING AND DISPOSING CONCRETE BARRIER	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0226	606.7510	264.000	25.00000	6,600.00	30.00000	7,920.00		
	REMOVING AND DISPOSING CONCRETE BARRIER - HALF SECTION	LF						
0228	606.7910	8.000	175.00000	1,400.00	300.00000	2,400.00		
	REMOVING AND DISPOSING ANCHORAGE UNITS FOR CORRUGATED BEAM GUIDE RAILING AND MEDIAN BARRIER	EACH						
0230	606.7920	17.000	175.00000	2,975.00	300.00000	5,100.00		
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING END ASSEMBLY	EACH						
0232	606.7921	2.000	250.00000	500.00	500.00000	1,000.00		
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING ENERGY ABSORBING TERMINAL	EACH						
0234	606.8103 25	20.000	250.00000	5,000.00	500.00000	10,000.00		
	REMOVE AND DISPOSE GUIDE RAIL TRANSITION CORRUGATED BEAM TO BOX BEAM (ONE OR TWO WAY OPERATION) INCLUDING TRANS ANCHORAG	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0236	606.8803	40.000	16,000.00000	640,000.00	12,000.00000	480,000.00		
	TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)	EACH						
0238	606.8806	1.000	18,500.00000	18,500.00	17,500.00000	17,500.00		
	TRANSITION FROM BOX BEAM GUIDERAIL TO FULL SECTION SINGLE SLOPE CONCRETE BARRIER (ONE OR TWO WAY OPERATION)	EACH						
0240	606.8901	16.000	8,900.00000	142,400.00	10,000.00000	160,000.00		
	TRANSITION - HPBO (MOD) CORRUGATED BEAM GUIDERAIL TO BOX BEAM GUIDERAIL	EACH						
0242	606.90000011	180.000	550.00000	99,000.00	900.00000	162,000.00		
	CONCRETE MEDIAN BARRIER TRANSITION (CAST IN PLACE)	LF						
0244	606.9001	1.000	14,000.00000	14,000.00	7,500.00000	7,500.00		
	TRANSITIN BETWEEN STANDARD (NJ) CONCRETE BARRIER AND SINGLE- SLOPE CONCRETE BARRIER	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0246	606.9002	1.000	16,000.00000	16,000.00	20,000.00000	20,000.00		
TRANSITION BETWEEN WIDE AND NORMAL SINGLE SLOPE CONCRETE MEDIAN BARRIER		EACH						
0248	606.9003	1.000	10,000.00000	10,000.00	3,000.00000	3,000.00		
TRANSITION - HALF SECTION AND FULL SECTION SINGLE SLOPE CONCRETE BARRIER (LEFT POCKET)		EACH						
0250	607.4016	1.000	3,150.00000	3,150.00	10,000.00000	10,000.00		
OPTIONAL FENCE GATE - SINGLE LEAF 4 FT OPENING 6 FT HIGH		EACH						
0252	608.0101	4.000	2,700.00000	10,800.00	1,500.00000	6,000.00		
CONCRETE SIDEWALKS AND DRIVEWAYS		CY						
0254	608.01010125	1.000	7,500.00000	7,500.00	4,000.00000	4,000.00		
WORK PAD		EACH						
0256	608.020102	500.000	275.00000	137,500.00	300.00000	150,000.00		
ASPHALT CONCRETE SIDEWALKS, DRIVEWAYS AND BICYCLE PATHS AND VEGETATION CONTROL STRIPS		TON						
0258	609.0401	1,211.000	112.00000	135,632.00	125.00000	151,375.00		
CAST-IN-PLACE CONCRETE CURB TYPE VF150		LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0260	609.0405	3,712.000	92.00000	341,504.00	70.00000	259,840.00		
	CAST-IN-PLACE CONCRETE CURB TYPE M100	LF						
0262	610.1402	1,012.000	100.00000	101,200.00	75.00000	75,900.00		
	TOPSOIL- ROADSIDE	CY						
0264	610.1601	8,635.000	2.25000	19,428.75	1.50000	12,952.50		
	TURF ESTABLISHMENT- ROADSIDE	SY						
0266	619.01	(1)	4,500,000.00000	4,500,000.00	27,865,000.00000	27,865,000.00		
	BASIC WORK ZONE TRAFFIC CONTROL	LS						
0268	619.04	172.000	100.00000	17,200.00	150.00000	25,800.00		
	TYPE III CONSTRUCTION BARRICADE	EACH						
0270	619.08010125	397,774.000	0.37000	147,176.38	0.75000	298,330.50		
	REMOVE PAVEMENT MARKING STRIPES 6 INCH - TRAFFIC PAINT	LF						
0272	619.08010225	144,533.000	0.42000	60,703.86	0.75000	108,399.75		
	REMOVE PAVEMENT MARKING STRIPES 6 INCH - EPOXY PAINT	LF						
0274	619.10010125	410,300.000	0.31000	127,193.00	0.55000	225,665.00		
	INTERIM PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) 6"	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0276	619.10010225	139,130.000	0.53000	73,738.90	0.55000	76,521.50		
	INTERIM PAVEMENT MARKINGS STRIPES (EPOXY PAINT) 6"	LF						
0278	619.110513	9.000	35,000.00000	315,000.00	25,000.00000	225,000.00		
	PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL MATRIX (LED) NO OPT EQUIP SPEC, CELL COMM W NTCIP COMPLIANCE	EACH						
0280	619.12	43,251.000	3.75000	162,191.25	4.00000	173,004.00		
	TEMPORARY GLARE SCREEN	LF						
0282	619.161401	1.000	3,250.00000	3,250.00	2,500.00000	2,500.00		
	MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY)	ELOC						
0284	619.1706 25	6,669.000	17.50000	116,707.50	6.00000	40,014.00		
	LINEAR DELINATION SYSTEM	LF						
0286	619.1711	62,188.000	20.00000	1,243,760.00	4.50000	279,846.00		
	TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)	LF						
0288	619.1716	49,265.000	21.00000	1,034,565.00	25.00000	1,231,625.00		
	TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID				(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0290	619.1803	20.000		2,750.00000	55,000.00	3,500.00000	70,000.00		
	TEMPORARY IMPACT ATTENUATOR - REDIRECTIVE (TEST LEVEL 3)	EACH							
0292	619.24	(1)		250,000.00000	250,000.00	500,000.00000	500,000.00		
	NIGHTTIME OPERATIONS	LS							
0294	619.8001 25	14,726.000		100.00000	1,472,600.00	135.00000	1,988,010.00		
	TOW TRUCK SERVICE (LIGHT)	HOUR							
0296	619.8002 25	13,200.000		125.00000	1,650,000.00	160.00000	2,112,000.00		
	TOW TRUCK SERVICE (HEAVY)	HOUR							
0298	619.96 25	2.000		35,000.00000	70,000.00	35,000.00000	70,000.00		
	SPEED DISPLAY TRAILER	EACH							
0300	620.03	1,300.000		90.00000	117,000.00	125.00000	162,500.00		
	STONE FILLING (LIGHT)	CY							
0302	620.04	1,230.000		170.00000	209,100.00	150.00000	184,500.00		
	STONE FILLING (MEDIUM)	CY							
0304	621.03	33,730.000		1.30000	43,849.00	9.00000	303,570.00		
	CLEANING CLOSED DRAINAGE SYSTEMS	LF							
0306	621.04	154.000		130.00000	20,020.00	550.00000	84,700.00		
	CLEANING DRAINAGE STRUCTURES	EACH							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0308	621.05	800.000	2.50000	2,000.00	6.00000	4,800.00		
	CLEAN, GRADE AND SHAPE EXISTING ROADSIDE SECTION	LF						
0310	621.51050003	36,090.000	1.85000	66,766.50	8.00000	288,720.00		
	GRADING MAINTENANCE, CLEANING, TRIMMING AND RESHAPING EXISTING ROADSIDE SECTION	LF						
0312	625.01	(1)	75,000.00000	75,000.00	750,000.00000	750,000.00		
	SURVEY OPERATIONS	LS						
0314	627.5014 08	31,259.000	4.75000	148,480.25	4.00000	125,036.00		
	CUTTING PAVEMENT	LF						
0316	633.11	139,447.000	0.15000	20,917.05	0.30000	41,834.10		
	CLEANING EXISTING PAVEMENT AND/OR SHOULDERS	SY						
0318	634.07060001	1,379.000	5.00000	6,895.00	7.00000	9,653.00		
	VIDEO INSPECTION OF PIPE LINES	LF						
0320	635.04030225	87,774.000	0.65000	57,053.10	0.75000	65,830.50		
	RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0322 637.04	2.000	3,500.00000	7,000.00	4,000.00000	8,000.00		
CONCRETE CYLINDER CURING EQUIPMENT							
	EACH						
0324 637.14 25	33.000	4,500.00000	148,500.00	4,000.00000	132,000.00		
ENGINEER'S FIELD OFFICE - TYPE 4							
	MNTH						
0326 644.11	9,400.000	11.00000	103,400.00	11.00000	103,400.00		
ANCHOR BOLTS							
	LB						
0328 644.20	411.000	2,750.00000	1,130,250.00	3,000.00000	1,233,000.00		
DRILLED SHAFT FOR OVERHEAD SIGN STRUCTURES							
	CY						
0330 644.432590	1.000	140,000.00000	140,000.00	250,000.00000	250,000.00		
SINGLE SPAN SIGN STRUCTURE (25YD MAX. SPAN, 90YD MAX. SIGN AREA)							
	EACH						
0332 644.434560	1.000	215,000.00000	215,000.00	300,000.00000	300,000.00		
SINGLE SPAN SIGN STRUCTURE (45YD MAX. SPAN, 60YD MAX. SIGN AREA)							
	EACH						
0334 644.435060	2.000	270,000.00000	540,000.00	350,000.00000	700,000.00		
SINGLE SPAN SIGN STRUCTURE (50YD MAX. SPAN, 60YD MAX. SIGN AREA)							
	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID Item Description			(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0336 644.435090	1.000		270,000.00000	270,000.00	350,000.00000	350,000.00		
SINGLE SPAN SIGN STRUCTURE (50YD MAX. SPAN, 90YD MAX. SIGN AREA)	EACH							
0338 644.436090	1.000		325,000.00000	325,000.00	400,000.00000	400,000.00		
SINGLE SPAN SIGN STRUCTURE (60YD MAX. SPAN, 90YD MAX. SIGN AREA)	EACH							
0340 644.70380125	33.000		2,350.00000	77,550.00	3,000.00000	99,000.00		
MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF							
0342 644.70380225	32.000		2,450.00000	78,400.00	3,000.00000	96,000.00		
MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF							
0344 644.70380325	31.000		2,500.00000	77,500.00	3,000.00000	93,000.00		
MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF							
0346 644.70380425	36.000		2,200.00000	79,200.00	3,000.00000	108,000.00		
MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF							
0348 644.70380525	27.000		2,425.00000	65,475.00	3,000.00000	81,000.00		
MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0350	644.70380625	34.000	2,275.00000	77,350.00	3,000.00000	102,000.00		
	MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	LF						
0352	644.99	1.000	18.75000	18.75	18.75000	18.75		
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT	QU						
0354	645.5102	797.000	44.00000	35,068.00	50.00000	39,850.00		
	GROUND MOUNTED SIGN PANELS, LESS THAN OR EQUAL TO 30 SQUARE FEET, WITH Z-BARS	SF						
0356	645.5103	1,175.000	45.00000	52,875.00	50.00000	58,750.00		
	GROUND-MOUNTED SIGN PANELS GREATER THAN 30 SF WITH Z-BARS	SF						
0358	645.61	4,401.000	31.50000	138,631.50	50.00000	220,050.00		
	OVERHEAD SIGN PANELS	SF						
0360	645.81	112.000	310.00000	34,720.00	325.00000	36,400.00		
	TYPE A SIGN POSTS	EACH						
0362	645.830202	2.000	11,250.00000	22,500.00	12,000.00000	24,000.00		
	TYPE B SIGN POST, GALVANIZED, W6x9 SECTION, BI-DIRECTIONAL BREAKAWAY BASE	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC		LCC:
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	
Alt Set / Alt Member							
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		
0364	645.830502	2.000	9,250.00000	18,500.00	10,000.00000	20,000.00	
	TYPE B SIGN POST, GALVANIZED, W10X19 SECTION, BI-DIRECTIONAL BREAKAWAY BASE	EACH					
0366	645.830702	5.000	10,750.00000	53,750.00	15,000.00000	75,000.00	
	TYPE B SIGN POST, GALVANIZED, W12x26 SECTION, BI-DIRECTIONAL BREAKAWAY BASE	EACH					
0368	645.830802	8.000	16,250.00000	130,000.00	20,000.00000	160,000.00	
	TYPE B SIGN POST, GALVANIZED, W14X34 SECTION, BI-DIRECTIONAL BREAKAWAY BASE	EACH					
0370	646.0603 25	648.000	110.00000	71,280.00	150.00000	97,200.00	
	INSTALL DELINEATOR OR TENTH MILE MARKER ON POST	EACH					
0372	646.0610 25	108.000	127.50000	13,770.00	150.00000	16,200.00	
	INSTALL DELINEATOR OR TENTH MILE MARKER BAND OR BRACKET MOUNTED	EACH					
0374	646.0612 25	101.000	112.50000	11,362.50	150.00000	15,150.00	
	INSTALL DELINEATOR OR TENTH MILE MARKER, BACK TO BACK, BAND OR BRACKET MOUNTED	EACH					

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0376 646.0626 25	8.000	215.00000	1,720.00	250.00000	2,000.00		
INSTALL MILE MARKERS							
	EACH						
0378 646.0801 25	18.000	135.00000	2,430.00	250.00000	4,500.00		
INSTALL SNOWPLOW MARKER, SINGLE UNIT							
	EACH						
0380 646.0802 25	38.000	137.50000	5,225.00	250.00000	9,500.00		
INSTALL SNOWPLOW MARKER, DOUBLE UNIT							
	EACH						
0382 646.50 25	893.000	3.00000	2,679.00	20.00000	17,860.00		
REMOVE AND DISPOSE OF DELINEATORS AND MARKERS							
	EACH						
0384 647.20	5.000	3,500.00000	17,500.00	10,000.00000	50,000.00		
REMOVAL OF CANTILEVER SIGN STRUCTURE							
	EACH						
0386 647.21	8.000	8,750.00000	70,000.00	20,000.00000	160,000.00		
REMOVAL OF SINGLE SPAN OVERHEAD SIGN PANEL(S), STRUCTURE AND AN D FOUNDATIONS							
	EACH						
0388 647.25000004	2.000	1,600.00000	3,200.00	10,000.00000	20,000.00		
REMOVE AND DISPOSE OF BRIDGE - MOUNTED SIGN PANEL, SIGN PANEL ASSEMBLY							
	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0390	647.51	12.000	25.00000	300.00	75.00000	900.00		
	REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE I (UNDER 30 SQUARE FEET)	EACH						
0392	647.52	1.000	190.00000	190.00	100.00000	100.00		
	REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE II (30-100 SQUARE FT)	EACH						
0394	647.53	9.000	725.00000	6,525.00	500.00000	4,500.00		
	REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE III (OVER 100 SQUARE FEET)	EACH						
0396	647.61	34.000	63.00000	2,142.00	75.00000	2,550.00		
	REMOVE AND DISPOSE GROUND MOUNTED TYPE A SIGN SUPPORT(S), FOUNDATIONS AND ANY ATTACHED SIGNS-SIZE I (UNDER 30 SQ FT)	EACH						
0398	647.62	8.000	189.00000	1,512.00	200.00000	1,600.00		
	REMOVE AND DISPOSE GROUND MOUNTED TYPE SIGN SUPPORT, FDNS AND ANY ATTACHED SIGNS - SIZE II (30-100 SQ FT)	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0400	647.65	8.000	165.00000	1,320.00	750.00000	6,000.00		
REMOVE AND DISPOSE TYPE B GROUND MOUNTED SIGN SUPPORT AND FOUNDATION		EACH						
0402	649.01	54,000.000	0.50000	27,000.00	0.75000	40,500.00		
MILLED-IN AUDIBLE ROADWAY DELINEATORS (MIARDS)		LF						
0404	649.2599 25	27,975.000	5.25000	146,868.75	4.00000	111,900.00		
MILLED-IN AUDIBLE ROADWAY DELINEATOR (MIARD) REMOVAL BY COLD MILLING		LF						
0406	653.1010	1,562.000	105.00000	164,010.00	105.00000	164,010.00		
PAVEMENT RIDE QUALITY ADJUSTMENT TO HMA LEVEL 1		QU						
0408	654.05	6.000	2,300.00000	13,800.00	7,500.00000	45,000.00		
NEW CONCRETE FOUNDATION		CY						
0410	654.0701	3.000	820.00000	2,460.00	2,000.00000	6,000.00		
REMOVE AND DISPOSE IMPACT ATTENUATOR SYSTEMS		EACH						
0412	654.51300015	2.000	55,000.00000	110,000.00	35,000.00000	70,000.00		
MASH-COMPLIANT REUSABLE IMPACT ATTENUATOR, TL 3, LESS THAN OR EQUAL TO 2 FEET OBSTRUCTION WIDTH		EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0414	654.51350015	1.000	37,500.00000	37,500.00	40,000.00000	40,000.00		
	MASH-COMPLIANT REUSABLE IMPACT ATTENUATOR, TL 3, GREATER THAN 5 FEET OBSTRUCTION WIDTH	EACH						
0416	655.0902	35.000	2,500.00000	87,500.00	1,500.00000	52,500.00		
	PARALLEL BAR FRAME 11 PCB - PARALLEL BAR GRATE 11 PCB	EACH						
0418	670.0107	118.000	5,000.00000	590,000.00	6,000.00000	708,000.00		
	FOUNDATION FOR LIGHT STANDARDS, 7 FEET LONG	EACH						
0420	670.1540	118.000	5,000.00000	590,000.00	6,000.00000	708,000.00		
	ALUMINUM LIGHT STANDARDS FOR SINGLE DAVIT ARM, 40 FEET MOUNTING HEIGHT	EACH						
0422	670.1718	105.000	2,300.00000	241,500.00	3,000.00000	315,000.00		
	ALUMINUM DAVIT ARM, 18 FEET LONG	EACH						
0424	670.1720	13.000	2,750.00000	35,750.00	3,000.00000	39,000.00		
	ALUMINUM DAVIT ARM, 20 FEET LONG	EACH						
0426	670.19	118.000	1,100.00000	129,800.00	1,500.00000	177,000.00		
	BREAKAWAY TRANSFORMER BASE (ALUMINUM)	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0428	670.2306	6,970.000	42.00000	292,740.00	45.00000	313,650.00		
	GALVANIZED STEEL PLASTIC COATED CONDUIT, 2"	LF						
0430	670.2602	55,970.000	4.50000	251,865.00	5.00000	279,850.00		
	RIGID PLASTIC CONDUIT, 2"	LF						
0432	670.3001	75.000	3,750.00000	281,250.00	4,000.00000	300,000.00		
	PULLBOXES LESS THAN 5 CUBIC FEET, INSIDE VOLUME (LIGHTING)	EACH						
0434	670.40230008	5.000	25,000.00000	125,000.00	25,000.00000	125,000.00		
	SERVICE CABINET	EACH						
0436	670.5075 25	118.000	2,050.00000	241,900.00	2,500.00000	295,000.00		
	LUMINAIRE LED TYPE-HIGHWAY	EACH						
0438	670.60	5.000	375.00000	1,875.00	400.00000	2,000.00		
	PHOTOELECTRIC CONTROLS	EACH						
0440	670.7004	103,042.000	3.25000	334,886.50	3.00000	309,126.00		
	SINGLE CONDUCTOR CABLE, NUMBER 6 GAGE	LF						
0442	670.7006	14,684.000	4.40000	64,609.60	5.00000	73,420.00		
	SINGLE CONDUCTOR CABLE, NUMBER 10 GAGE	LF						
0444	670.7501	35,312.000	3.30000	116,529.60	4.00000	141,248.00		
	GROUND WIRE NO. 6 AWG	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Quantity and Units	(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0446	670.94120004	20,328.000	1.10000	22,360.80	2.00000	40,656.00		
	REMOVE AND DISPOSE OF EXISTING CABLE IN CONDUIT	LF						
0448	670.99	1.000	13.75000	13.75	13.75000	13.75		
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT	QU						
0450	680.520105	230.000	35.00000	8,050.00	40.00000	9,200.00		
	CONDUIT, METAL STEEL, ZINC COATED, 1 1/2"	LF						
0452	680.520508	20.000	17.50000	350.00	20.00000	400.00		
	TRAFFIC SIGNAL CONDUIT, RIGID PLASTIC, CLASS 1, 3"	LF						
0454	680.52080325	1,200.000	12.75000	15,300.00	15.00000	18,000.00		
	1 NPS CONDUIT, FLEXIBLE, LIQUID TIGHT PVC	LF						
0456	680.53	1,960.000	137.50000	269,500.00	150.00000	294,000.00		
	CONDUIT JACKING OR BORING	LF						
0458	680.5840 25	60.000	25,000.00000	1,500,000.00	2,500.00000	150,000.00		
	PREFORMED INDUCTANCE LOOP DETECTOR (CUT-IN APPLICATION) INSTALLATION	EACH						
0460	680.700606	5.000	1,100.00000	5,500.00	1,500.00000	7,500.00		
	RISER ASSEMBLY, 2" DIAMETER	EACH						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID Item Description			(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0462	680.700608	1.000	1,450.00000	1,450.00	1,750.00000	1,750.00		
	RISER ASSEMBLY, 3" DIAMETER	EACH						
0464	680.77000001	(1)	1,325.00000	1,325.00	1,750.00000	1,750.00		
	MODIFY TRAFFIC SIGNAL EQUIPMENT	LS						
0466	680.7751 25	450.000	20.00000	9,000.00	20.00000	9,000.00		
	TRANSMIT COAXIAL CABLE - TYPE A	LF						
0468	683.1050 25	1.000	17,000.00000	17,000.00	20,000.00000	20,000.00		
	RELOCATE TRAFFIC MONITORING SITE EQUIPMENT	EACH						
0470	683.8070 25	1.000	27,500.00000	27,500.00	30,000.00000	30,000.00		
	RELOCATE TRANSMIT SITE EQUIPMENT	EACH						
0472	685.1102	7,206.000	0.87000	6,269.22	1.00000	7,206.00		
	WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil	LF						
0474	685.1106 25	38,448.000	0.87000	33,449.76	1.00000	38,448.00		
	WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 MILS	LF						

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		Item Description		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	SECTION 1		Cat Alt Set:		Cat Alt Member:		LCC:	
0476	685.1206 25	12,903.000	0.87000	11,225.61	1.00000	12,903.00			
	YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 mil	LF							
0478	685.1707 25	49,966.000	0.65000	32,477.90	1.00000	49,966.00			
	WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF							
0480	685.1708 25	37,808.000	0.65000	24,575.20	1.00000	37,808.00			
	YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	LF							
0482	697.03	4,600,000.000	1.00000	4,600,000.00	1.00000	4,600,000.00			
	FIELD CHANGE PAYMENT	DC							
0484	698.04	94,250.000	1.00000	94,250.00	1.00000	94,250.00			
	ASPHALT PRICE ADJUSTMENT	DC							
0486	698.05	36,899.000	1.00000	36,899.00	1.00000	36,899.00			
	FUEL PRICE ADJUSTMENT	DC							
0488	698.06	100.000	1.00000	100.00	1.00000	100.00			
	STEEL/IRON PRICE ADJUSTMENT	DC							

Tabulation of Bids

Contract ID: D215082

Letting Date: February 25, 2026

District(s): 24

Contract Description: TAN 26-14 - I-190 PAVEMENT REHAB FROM MP N0.7 TO N4.2

Line No / Item ID		(1) UNION CONCRETE AND CONSTRUCTION CORPORATION		(2) OAKGROVE CONSTRUCTION INC			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001 SECTION 1	Cat Alt Set:		Cat Alt Member:		LCC:	
0490	699.04 25 (1)	2,368,874.20000	2,368,874.20	3,648,750.00000	3,648,750.00		
	MOBILIZATION LS						
0500	208.5301 2.000	25,000.00000	50,000.00	30,000.00000	60,000.00		
	STORMWATER TREATMENT SYSTEM SWTD - MAXIMUM TREATMENT FLOW RATE OVER 2.0 CFS UP TO 2.8 CFS EACH						
Section Totals:		\$61,822,222.00		\$94,889,447.37			
Life Cycle Costs:							
Section Total with LCC:		\$61,822,222.00		\$94,889,447.37			
Contract Item Totals		\$61,822,222.00		\$94,889,447.37			
Contract Time Totals							
Contract Grand Totals		\$61,822,222.00		\$94,889,447.37			

() indicates item is bid as Lump Sum

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0002	203.02	29,450.000		45.00000		1,325,250.00	0.00%	0.00
	UNCLASSIFIED EXCAVATION AND DISPOSAL			CY				
0004	203.03	3,110.000		22.00000		68,420.00	0.00%	0.00
	EMBANKMENT IN PLACE			CY				
0006	203.07	450.000		187.50000		84,375.00	0.00%	0.00
	SELECT GRANULAR FILL			CY				
0008	203.20	2,950.000		70.00000		206,500.00	0.00%	0.00
	SELECT GRANULAR SUBGRADE			CY				
0010	203.24000025	400.000		60.00000		24,000.00	0.00%	0.00
	SHOULDER BACKUP MATERIAL			TON				
0012	204.01	9.000		300.00000		2,700.00	0.00%	0.00
	CONTROLLED LOW STRENGTH MATERIAL (CLSM)			CY				
0014	206.0201	1,540.000		87.50000		134,750.00	0.00%	0.00
	TRENCH AND CULVERT EXCAVATION			CY				
0016	206.03	29,185.000		30.00000		875,550.00	0.00%	0.00
	CONDUIT EXCAVATION AND BACKFILL INCLUDING SURFACE RESTORATION			LF				
0018	206.0312 25	230.000		30.00000		6,900.00	0.00%	0.00
	CONDUIT INSTALLATION ON ABOVE GRADE STRUCTURES			LF				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0020	206.05	37.000		2,000.00000		74,000.00	0.00%	0.00
	TEST PIT EXCAVATION			EACH				
0022	207.20	10,660.000		3.25000		34,645.00	0.00%	0.00
	GEOTEXTILE BEDDING			SY				
0024	208.5201	1.000		20,000.00000		20,000.00	0.00%	0.00
	STORMWATER TREATMENT SYSTEM SWTD - MAXIMUM TREATMENT FLOW RATE OVER 1.0 CFS UP TO 2.0 CFS			EACH				
0026	209.13	6,903.000		3.00000		20,709.00	0.00%	0.00
	SILT FENCE-TEMPORARY			LF				
0028	209.2101	5,490.000		1.75000		9,607.50	0.00%	0.00
	SOIL STABILIZERS, CLASS IV TYPE A			SY				
0030	209.2301	780.000		4.50000		3,510.00	0.00%	0.00
	SEDIMENT FILTER LOG-TEMPORARY, 12 INCH			LF				
0032	304.0001 18	242,850.000		1.65000		400,702.50	0.00%	0.00
	FINE GRADING OF EXISTING SUBBASE			SF				
0034	304.12	23,420.000		75.00000		1,756,500.00	0.00%	0.00
	SUBBASE COURSE, TYPE 2			CY				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0036	402.2502 18 SAWING AND SEALING JOINTS IN NEW HOT MIX ASPHALT OVERLAYS USING HOT APPLIED SEALANT	40,480.000		5.00000 LF		202,400.00	0.00%	0.00
0038	404.0002 PAVEMENT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	1,600.000		105.00000 QU		168,000.00	0.00%	0.00
0040	404.0003 LONGIDUDINAL JOINT DENSITY QUALITY ADJUSTMENT TO ASPHALT ITEMS	740.000		105.00000 QU		77,700.00	0.00%	0.00
0042	404.0189 TRUING AND LEVELING F9, ASPHALT, 80 SERIES COMPACTION	420.000		175.00000 TON		73,500.00	0.00%	0.00
0044	404.0952 9.5 F2 TOP COURSE ASPHALT, 50 SERIES COMPACTION	21,400.000		150.00000 TON		3,210,000.00	0.00%	0.00
0046	404.0982 9.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION	10.000		200.00000 TON		2,000.00	0.00%	0.00
0048	404.1259 12.5 F9 BINDER COURSE ASPHALT, 50 SERIES COMPACTION	23,570.000		140.00000 TON		3,299,800.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0050	404.1282 12.5 F2 TOP COURSE ASPHALT, 80 SERIES COMPACTION	491.000		155.00000 TON		76,105.00	0.00%	0.00
0052	404.1959 19 F9 BINDER COURSE ASPHALT, 50 SERIES COMPACTION	4,960.000		140.00000 TON		694,400.00	0.00%	0.00
0054	404.1989 19 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION	1,490.000		175.00000 TON		260,750.00	0.00%	0.00
0056	404.2589 25 F9 BINDER COURSE ASPHALT, 80 SERIES COMPACTION	13.000		200.00000 TON		2,600.00	0.00%	0.00
0058	404.3769 37.5 F9 BASE COURSE ASPHALT, 60 SERIES COMPACTION	13,620.000		135.00000 TON		1,838,700.00	0.00%	0.00
0060	404.3789 37.5 F9 BASE COURSE ASPHALT, 80 SERIES COMPACTION	2,490.000		185.00000 TON		460,650.00	0.00%	0.00
0062	407.01040009 NON-TRACKING TACK COAT	43,660.000		8.50000 GAL		371,110.00	0.00%	0.00
0064	418.7603 ASPHALT PAVEMENT JOINT ADHESIVE	173,616.000		0.25000 LF		43,404.00	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0066	490.10 PRODUCTION COLD MILLING OF BITUMINOUS CONCRETE	37,580.000		3.50000 SY		131,530.00	0.00%	0.00
0068	490.30 MISCELLANEOUS COLD MILLING OF BITUMINOUS CONCRETE	37,690.000		10.00000 SY		376,900.00	0.00%	0.00
0070	502.1001 18 PORTLAND CEMENT CONC PAVEMENT REPAIR EVALUATION AND MARK OUT	(1)		125,000.00000 LS		125,000.00	0.00%	0.00
0072	502.7001 18 RETROFIT DOWELS IN PORTLAND CEMENT CONCRETE (PCC) PAVEMENT	780.000		250.00000 EACH		195,000.00	0.00%	0.00
0074	502.9001 18 CLEAN AND FILL CRACKS AND JOINTS PORTLAND CEMENT CONCRETE (PCC) PAVEMENT ASTM D 6690 TYPE IV	85,844.000		6.50000 LF		557,986.00	0.00%	0.00
0076	502.9310 SEALING LONGITUDINAL JOINTS-HIGHWAY JOINT SEALER	5,190.000		11.25000 LF		58,387.50	0.00%	0.00
0078	502.99 PERFORMANCE CONCRETE QUALITY ADJUSTMENT FOR PCC PAVEMENT	1.000		0.04000 QU		0.04	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0080	510.00120018 PORTLAND CEMENT CONCRETE (PCC) FOR FULL-DEPTH PAVEMENT REPAIRS - UNREINFORCED, PEM, FRICTION TYPE 2	5,740.000		525.00000 CY		3,013,500.00	0.00%	0.00
0082	510.20000018 PORTLAND CEMENT CONCRETE (PCC) PAVEMENT LIFT OUT	21,400.000		62.50000 SY		1,337,500.00	0.00%	0.00
0084	510.81000018 DRILL AND ANCHOR DOWELS FOR PCC PAVEMENT REPAIRS	12,250.000		35.00000 EACH		428,750.00	0.00%	0.00
0086	510.81100018 DRILL AND ANCHOR TIES FOR PCC PAVEMENT REPAIRS	650.000		41.00000 EACH		26,650.00	0.00%	0.00
0088	510.91000018 TRANSVERSE JOINTS FOR PCC PAVEMENT REPAIRS	6,280.000		13.75000 LF		86,350.00	0.00%	0.00
0090	510.91100018 LONGITUDINAL JOINTS FOR PCC PAVEMENT REPAIRS	5,190.000		10.00000 LF		51,900.00	0.00%	0.00
0092	511.70000018 PARTIAL-DEPTH REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT-CL ASS HES CONCRETE	1,340.000		175.00000 SF		234,500.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0094	552.17	2,100.000		2.00000		4,200.00	0.00%	0.00
	SHIELDS AND SHORING			SF				
0096	555.0021	26.000		2,700.00000		70,200.00	0.00%	0.00
	Concrete for Structures, Performance			CY				
0098	555.9902	5.000		63.00000		315.00	0.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - CONCRETE FOR STRUCTURES			QU				
0100	556.0202	40,854.000		4.00000		163,416.00	0.00%	0.00
	EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES			LB				
0102	559.03	156,652.000		0.55000		86,158.60	0.00%	0.00
	PROTECTIVE SEALING OF EXISTING STRUCTURAL CONCRETE AND EXISTING BRIDGE DECKS			SF				
0104	564.510001	540.000		57.50000		31,050.00	0.00%	0.00
	STRUCTURAL STEEL			LB				
0106	564.510002	1,950.000		17.00000		33,150.00	0.00%	0.00
	STRUCTURAL STEEL			LB				
0108	567.62	2,052.000		375.00000		769,500.00	0.00%	0.00
	BRIDGE JOINT HEADER			CF				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0110	567.63 BRIDGE JOINT SEAL	5,346.000		75.00000 LF		400,950.00	0.00%	0.00
0112	567.99 PERFORMANCE CONCRETE QUALITY ADJUSTMENT	1.000		85.27000 QU		85.27	0.00%	0.00
0114	570.090001 ENVIRONMENTAL GROUND PROTECTION	(1)		1.00000 LS		1.00	0.00%	0.00
0116	570.090002 ENVIRONMENTAL GROUND PROTECTION	(1)		1.00000 LS		1.00	0.00%	0.00
0118	570.090003 ENVIRONMENTAL GROUND PROTECTION	(1)		1.00000 LS		1.00	0.00%	0.00
0120	571.04 DISPOSAL OF NON-HAZARDUS INDUSTRIAL SOLID PAINT WASTE	700.000		4.50000 LB		3,150.00	0.00%	0.00
0122	572.010003 STRUCTURAL STEEL PAINT SYSTEM: SHOP APPLIED	118.000		24.00000 SF		2,832.00	0.00%	0.00
0124	574.030001 STRUCTURAL STEEL PAINTING: LOCALIZED	79.000		100.00000 SF		7,900.00	0.00%	0.00
0126	579.02 REINFORCING BAR EXPOSURE	47,880.000		45.00000 SF		2,154,600.00	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0128	580.01	20.000		6,000.00000		120,000.00	0.00%	0.00
	REMOVAL OF STRUCTURAL CONCRETE			CY				
0130	582.0052	268.000		115.00000		30,820.00	0.00%	0.00
	REMOVAL AND REPLACEMENT OF STRUCTURAL CONCRETE			SF				
0132	584.032001	439.000		110.00000		48,290.00	0.00%	0.00
	Slab Reconstruction Concrete			SY				
0134	584.032002	485.000		110.00000		53,350.00	0.00%	0.00
	Slab Reconstruction Concrete			SY				
0136	584.032003	333.000		110.00000		36,630.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0138	584.032004	322.000		110.00000		35,420.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0140	584.032005	295.000		110.00000		32,450.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0142	584.032006	362.000		110.00000		39,820.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0144	584.032007	410.000		110.00000		45,100.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0146	584.032008	305.000		110.00000		33,550.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0148	584.032009	435.000		110.00000		47,850.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0150	584.032010	326.000		110.00000		35,860.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0152	584.032011	1,001.000		110.00000		110,110.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0154	584.032012	607.000		110.00000		66,770.00	0.00%	0.00
	SLAB RECONSTRUCTION CONCRETE			SY				
0156	584.9901	1.000		23.71000		23.71	0.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT - SPECIALIZED OVERLAYS FOR STRUCTURAL SLABS			QU				
0158	586.0201	13,053.000		33.00000		430,749.00	0.00%	0.00
	DRILLING AND GROUTING BOLTS OR REINFORCEMENT BARS			EACH				
0160	586.10	210.000		40.00000		8,400.00	0.00%	0.00
	FIELD DRILL HOLES IN EXISTING STRUCTURAL STEEL			EACH				



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0162	595.50 18 SHEET APPLIED WATERPROOFING MEMBRANE	174,504.000		4.00000 SF		698,016.00	0.00%	0.00
0164	603.6002 REINFORCED CONCRETE PIPE CLASS III, 15 INCH DIAMETER	90.000		100.00000 LF		9,000.00	0.00%	0.00
0166	603.77 CONCRETE COLLARS	6.000		1,000.00000 EACH		6,000.00	0.00%	0.00
0168	603.9818 SMOOTH INTERIOR CORRUGATED POLYETHYLENE CULVERT AND STORM DRAIN 18 INCH DIAMETER	210.000		20.50000 LF		4,305.00	0.00%	0.00
0170	604.070501 ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	144.000		2,300.00000 EACH		331,200.00	0.00%	0.00
0172	604.070502 ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	1.000		7,500.00000 EACH		7,500.00	0.00%	0.00
0174	604.070503 ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	74.000		250.00000 EACH		18,500.00	0.00%	0.00
0176	604.070504 ALTERING DRAINAGE STRUCTURES, LEACHING BASINS AND MANHOLES	89.000		1,150.00000 EACH		102,350.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0178	604.300691 RECTANGULAR DRAINAGE STRUCTURE, TYPE "F" FOR PARALLEL BAR #11 PCB FRAME	13.000		1,000.00000 LF		13,000.00	0.00%	0.00
0180	604.500501 SPECIAL DRAINAGE STRUCTURE	22.000		1,200.00000 LF		26,400.00	0.00%	0.00
0182	605.1001 UNDERDRAIN FILTER TYPE 2	820.000		67.50000 CY		55,350.00	0.00%	0.00
0184	605.1702 OPTIONAL UNDERDRAIN PIPE, 6 INCH DIAMETER	5,839.000		2.75000 LF		16,057.25	0.00%	0.00
0186	606.10 BOX BEAM GUIDE RAILING	8,086.000		72.25000 LF		584,213.50	0.00%	0.00
0188	606.100002 BOX BEAM GUIDE RAILING (SHOP BENT OR SHOP MITERED)	1,258.000		80.50000 LF		101,269.00	0.00%	0.00
0190	606.1001 25 BOX BEAM GUIDE RAILING (ATTACHED TO CONCRETE BARRIER)	298.000		170.50000 LF		50,809.00	0.00%	0.00
0192	606.120101 BOX BEAM END PIECE	10.000		850.00000 EACH		8,500.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0194	606.120102 BOX BEAM GUIDE RAILING END ASSEMBLY TYPE 1	10.000		6,100.00000 EACH		61,000.00	0.00%	0.00
0196	606.1203 BOX BEAM END ASSEMBLY, TYPE III	5.000		8,900.00000 EACH		44,500.00	0.00%	0.00
0198	606.26500108 SPECIAL TRANSITION	1.000		18,000.00000 EACH		18,000.00	0.00%	0.00
0200	606.2701 HPBO (MOD.) CORRUGATED BEAM GUIDERAILING	7,486.000		53.50000 LF		400,501.00	0.00%	0.00
0202	606.2703 ANCHORAGE UNIT FOR HPBO (MOD.) CORRUGATED BEAM GUIDE RAILING	4.000		3,300.00000 EACH		13,200.00	0.00%	0.00
0204	606.3041 SINGLE-SLOPE CONCRETE MEDIAN BARRIER (OPTIONAL)	280.000		215.00000 LF		60,200.00	0.00%	0.00
0206	606.3042 SINGLE-SLOPE CONCRETE MEDIAN BARRIER (PRECAST)	3,315.000		215.00000 LF		712,725.00	0.00%	0.00
0208	606.3061 SINGLE-SLOPE CONCRETE HALF SECTION BARRIER (OPTIONAL)	278.000		230.00000 LF		63,940.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0210	606.3062	138.000		235.00000		32,430.00	0.00%	0.00
	SINGLE-SLOPE CONCRETE HALF SECTION BARRIER (PRECAST)			LF				
0212	606.53	411.000		110.00000		45,210.00	0.00%	0.00
	RESETTING BOX BEAM GUIDE RAILING			LF				
0214	606.57	82.000		78.00000		6,396.00	0.00%	0.00
	RESETTING PRECAST CONCRETE BARRIER			LF				
0216	606.59200125	1.000		3,700.00000		3,700.00	0.00%	0.00
	RESETTING END TERMINALS FOR BOX BEAM GUIDE RAIL AND MEDIAN BARRIER			EACH				
0218	606.63	60.000		6.00000		360.00	0.00%	0.00
	REMOVING AND STORING BOX BEAM GUIDE RAILING			LF				
0220	606.71	10,594.000		1.30000		13,772.20	0.00%	0.00
	REMOVING AND DISPOSING CORRUGATED BEAM GUIDE RAILING			LF				
0222	606.73	5,765.000		4.75000		27,383.75	0.00%	0.00
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING			LF				
0224	606.75	3,885.000		25.00000		97,125.00	0.00%	0.00
	REMOVING AND DISPOSING CONCRETE BARRIER			LF				



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0226	606.7510	264.000		25.00000		6,600.00	0.00%	0.00
	REMOVING AND DISPOSING CONCRETE BARRIER - HALF SECTION			LF				
0228	606.7910	8.000		175.00000		1,400.00	0.00%	0.00
	REMOVING AND DISPOSING ANCHORAGE UNITS FOR CORRUGATED BEAM GUIDE RAILING AND MEDIAN BARRIER			EACH				
0230	606.7920	17.000		175.00000		2,975.00	0.00%	0.00
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING END ASSEMBLY			EACH				
0232	606.7921	2.000		250.00000		500.00	0.00%	0.00
	REMOVING AND DISPOSING BOX BEAM GUIDE RAILING ENERGY ABSORBING TERMINAL			EACH				
0234	606.8103 25	20.000		250.00000		5,000.00	0.00%	0.00
	REMOVE AND DISPOSE GUIDE RAIL TRANSITION CORRUGATED BEAM TO BOX BEAM (ONE OR TWO WAY OPERATION) INCLUDING TRANS ANCHORAG			EACH				
0236	606.8803	40.000		16,000.00000		640,000.00	0.00%	0.00
	TRANSITION BETWEEN BOX BEAM GUIDE RAIL AND SINGLE SLOPE HALF SECTION CONCRETE BARRIER(ONE OR TWO WAY OPERATION)			EACH				



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0238	606.8806	1.000		18,500.00000		18,500.00	0.00%	0.00
	TRANSITION FROM BOX BEAM GUIDERAIL TO FULL SECTION SINGLE SLOPE CONCRETE BARRIER (ONE OR TWO WAY OPERATION)			EACH				
0240	606.8901	16.000		8,900.00000		142,400.00	0.00%	0.00
	TRANSITION - HPBO (MOD) CORRUGATED BEAM GUIDERAIL TO BOX BEAM GUIDERAIL			EACH				
0242	606.90000011	180.000		550.00000		99,000.00	0.00%	0.00
	CONCRETE MEDIAN BARRIER TRANSITION (CAST IN PLACE)			LF				
0244	606.9001	1.000		14,000.00000		14,000.00	0.00%	0.00
	TRANSITION BETWEEN STANDARD (NJ) CONCRETE BARRIER AND SINGLE- SLOPE CONCRETE BARRIER			EACH				
0246	606.9002	1.000		16,000.00000		16,000.00	0.00%	0.00
	TRANSITION BETWEEN WIDE AND NORMAL SINGLE SLOPE CONCRETE MEDIAN BARRIER			EACH				
0248	606.9003	1.000		10,000.00000		10,000.00	0.00%	0.00
	TRANSITION - HALF SECTION AND FULL SECTION SINGLE SLOPE CONCRETE BARRIER (LEFT POCKET)			EACH				
0250	607.4016	1.000		3,150.00000		3,150.00	0.00%	0.00
	OPTIONAL FENCE GATE - SINGLE LEAF 4 FT OPENING 6 FT HIGH			EACH				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0252	608.0101	4.000		2,700.00000		10,800.00	0.00%	0.00
	CONCRETE SIDEWALKS AND DRIVEWAYS			CY				
0254	608.01010125	1.000		7,500.00000		7,500.00	0.00%	0.00
	WORK PAD			EACH				
0256	608.020102	500.000		275.00000		137,500.00	0.00%	0.00
	ASPHALT CONCRETE SIDEWALKS, DRIVEWAYS AND BICYCLE PATHS AND VEGETATION CONTROL STRIPS			TON				
0258	609.0401	1,211.000		112.00000		135,632.00	0.00%	0.00
	CAST-IN-PLACE CONCRETE CURB TYPE VF150			LF				
0260	609.0405	3,712.000		92.00000		341,504.00	0.00%	0.00
	CAST-IN-PLACE CONCRETE CURB TYPE M100			LF				
0262	610.1402	1,012.000		100.00000		101,200.00	0.00%	0.00
	TOPSOIL- ROADSIDE			CY				
0264	610.1601	8,635.000		2.25000		19,428.75	0.00%	0.00
	TURF ESTABLISHMENT- ROADSIDE			SY				
0266	619.01	(1)		4,500,000.00000		4,500,000.00	0.00%	0.00
	BASIC WORK ZONE TRAFFIC CONTROL			LS				
0268	619.04	172.000		100.00000		17,200.00	0.00%	0.00
	TYPE III CONSTRUCTION BARRICADE			EACH				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0270	619.08010125 REMOVE PAVEMENT MARKING STRIPES 6 INCH - TRAFFIC PAINT	397,774.000		0.37000 LF		147,176.38	0.00%	0.00
0272	619.08010225 REMOVE PAVEMENT MARKING STRIPES 6 INCH - EPOXY PAINT	144,533.000		0.42000 LF		60,703.86	0.00%	0.00
0274	619.10010125 INTERIM PAVEMENT MARKINGS STRIPES (TRAFFIC PAINT) 6"	410,300.000		0.31000 LF		127,193.00	0.00%	0.00
0276	619.10010225 INTERIM PAVEMENT MARKINGS STRIPES (EPOXY PAINT) 6"	139,130.000		0.53000 LF		73,738.90	0.00%	0.00
0278	619.110513 PORTABLE, VARIABLE MESSAGE SIGN (PVMS) STANDARD SIZE - FULL MATRIX (LED) NO OPT EQUIP SPEC, CELL COMM W NTCIP COMPLIANCE	9.000		35,000.00000 EACH		315,000.00	0.00%	0.00
0280	619.12 TEMPORARY GLARE SCREEN	43,251.000		3.75000 LF		162,191.25	0.00%	0.00
0282	619.161401 MODIFY EXISTING TRAFFIC SIGNAL EQUIPMENT (TEMPORARY)	1.000		3,250.00000 ELOC		3,250.00	0.00%	0.00
0284	619.1706 25 LINEAR DELINATION SYSTEM	6,669.000		17.50000 LF		116,707.50	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0286	619.1711	62,188.000		20.00000		1,243,760.00	0.00%	0.00
	TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING PROHIBITED)			LF				
0288	619.1716	49,265.000		21.00000		1,034,565.00	0.00%	0.00
	TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING REQUIRED)			LF				
0290	619.1803	20.000		2,750.00000		55,000.00	0.00%	0.00
	TEMPORARY IMPACT ATTENUATOR - REDIRECTIVE (TEST LEVEL 3)			EACH				
0292	619.24	(1)		250,000.00000		250,000.00	0.00%	0.00
	NIGHTTIME OPERATIONS			LS				
0294	619.8001 25	14,726.000		100.00000		1,472,600.00	0.00%	0.00
	TOW TRUCK SERVICE (LIGHT)			HOUR				
0296	619.8002 25	13,200.000		125.00000		1,650,000.00	0.00%	0.00
	TOW TRUCK SERVICE (HEAVY)			HOUR				
0298	619.96 25	2.000		35,000.00000		70,000.00	0.00%	0.00
	SPEED DISPLAY TRAILER			EACH				
0300	620.03	1,300.000		90.00000		117,000.00	0.00%	0.00
	STONE FILLING (LIGHT)			CY				
0302	620.04	1,230.000		170.00000		209,100.00	0.00%	0.00
	STONE FILLING (MEDIUM)			CY				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0304	621.03	33,730.000		1.30000		43,849.00	0.00%	0.00
	CLEANING CLOSED DRAINAGE SYSTEMS			LF				
0306	621.04	154.000		130.00000		20,020.00	0.00%	0.00
	CLEANING DRAINAGE STRUCTURES			EACH				
0308	621.05	800.000		2.50000		2,000.00	0.00%	0.00
	CLEAN, GRADE AND SHAPE EXISTING ROADSIDE SECTION			LF				
0310	621.51050003	36,090.000		1.85000		66,766.50	0.00%	0.00
	GRADING MAINTENANCE, CLEANING, TRIMMING AND RESHAPING EXISTING ROADSIDE SECTION			LF				
0312	625.01	(1)		75,000.00000		75,000.00	0.00%	0.00
	SURVEY OPERATIONS			LS				
0314	627.5014 08	31,259.000		4.75000		148,480.25	0.00%	0.00
	CUTTING PAVEMENT			LF				
0316	633.11	139,447.000		0.15000		20,917.05	0.00%	0.00
	CLEANING EXISTING PAVEMENT AND/OR SHOULDERS			SY				
0318	634.07060001	1,379.000		5.00000		6,895.00	0.00%	0.00
	VIDEO INSPECTION OF PIPE LINES			LF				



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0320	635.04030225	87,774.000		0.65000		57,053.10	0.00%	0.00
	RECESS DIAMOND GRINDING FOR INLAID PAVEMENT MARKINGS			LF				
0322	637.04	2.000		3,500.00000		7,000.00	0.00%	0.00
	CONCRETE CYLINDER CURING EQUIPMENT			EACH				
0324	637.14 25	33.000		4,500.00000		148,500.00	0.00%	0.00
	ENGINEER'S FIELD OFFICE - TYPE 4			MNTH				
0326	644.11	9,400.000		11.00000		103,400.00	0.00%	0.00
	ANCHOR BOLTS			LB				
0328	644.20	411.000		2,750.00000		1,130,250.00	0.00%	0.00
	DRILLED SHAFT FOR OVERHEAD SIGN STRUCTURES			CY				
0330	644.432590	1.000		140,000.00000		140,000.00	0.00%	0.00
	SINGLE SPAN SIGN STRUCTURE (25YD MAX. SPAN, 90YD MAX. SIGN AREA)			EACH				
0332	644.434560	1.000		215,000.00000		215,000.00	0.00%	0.00
	SINGLE SPAN SIGN STRUCTURE (45YD MAX. SPAN, 60YD MAX. SIGN AREA)			EACH				
0334	644.435060	2.000		270,000.00000		540,000.00	0.00%	0.00
	SINGLE SPAN SIGN STRUCTURE (50YD MAX. SPAN, 60YD MAX. SIGN AREA)			EACH				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0336	644.435090 SINGLE SPAN SIGN STRUCTURE (50YD MAX. SPAN, 90YD MAX. SIGN AREA)	1.000		270,000.00000 EACH		270,000.00	0.00%	0.00
0338	644.436090 SINGLE SPAN SIGN STRUCTURE (60YD MAX. SPAN, 90YD MAX. SIGN AREA)	1.000		325,000.00000 EACH		325,000.00	0.00%	0.00
0340	644.70380125 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	33.000		2,350.00000 LF		77,550.00	0.00%	0.00
0342	644.70380225 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	32.000		2,450.00000 LF		78,400.00	0.00%	0.00
0344	644.70380325 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	31.000		2,500.00000 LF		77,500.00	0.00%	0.00
0346	644.70380425 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	36.000		2,200.00000 LF		79,200.00	0.00%	0.00
0348	644.70380525 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	27.000		2,425.00000 LF		65,475.00	0.00%	0.00
0350	644.70380625 MONOPIPE OVERHEAD CANTILEVER SIGN STRUCTURE	34.000		2,275.00000 LF		77,350.00	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001	SECTION 1			Cat Alt Set ID:		Cat Alt Mbr ID:		
0352	644.99	1.000		18.75000		18.75	0.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT			QU				
0354	645.5102	797.000		44.00000		35,068.00	0.00%	0.00
	GROUND MOUNTED SIGN PANELS, LESS THAN OR EQUAL TO 30 SQUARE FEET, WITH Z-BARS			SF				
0356	645.5103	1,175.000		45.00000		52,875.00	0.00%	0.00
	GROUND-MOUNTED SIGN PANELS GREATER THAN 30 SF WITH Z-BARS			SF				
0358	645.61	4,401.000		31.50000		138,631.50	0.00%	0.00
	OVERHEAD SIGN PANELS			SF				
0360	645.81	112.000		310.00000		34,720.00	0.00%	0.00
	TYPE A SIGN POSTS			EACH				
0362	645.830202	2.000		11,250.00000		22,500.00	0.00%	0.00
	TYPE B SIGN POST, GALVANIZED, W6x9 SECTION, BI-DIRECTIONAL BREAKAWAY BASE			EACH				
0364	645.830502	2.000		9,250.00000		18,500.00	0.00%	0.00
	TYPE B SIGN POST, GALVANIZED, W10X19 SECTION, BI-DIRECTIONAL BREAKAWAY BASE			EACH				



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0366	645.830702	5.000		10,750.00000		53,750.00	0.00%	0.00
	TYPE B SIGN POST, GALVANIZED, W12x26 SECTION, BI-DIRECTIONAL BREAKAWAY BASE			EACH				
0368	645.830802	8.000		16,250.00000		130,000.00	0.00%	0.00
	TYPE B SIGN POST, GALVANIZED, W14X34 SECTION, BI-DIRECTIONAL BREAKAWAY BASE			EACH				
0370	646.0603 25	648.000		110.00000		71,280.00	0.00%	0.00
	INSTALL DELINEATOR OR TENTH MILE MARKER ON POST			EACH				
0372	646.0610 25	108.000		127.50000		13,770.00	0.00%	0.00
	INSTALL DELINEATOR OR TENTH MILE MARKER BAND OR BRACKET MOUNTED			EACH				
0374	646.0612 25	101.000		112.50000		11,362.50	0.00%	0.00
	INSTALL DELINEATOR OR TENTH MILE MARKER, BACK TO BACK, BAND OR BRACKET MOUNTED			EACH				
0376	646.0626 25	8.000		215.00000		1,720.00	0.00%	0.00
	INSTALL MILE MARKERS			EACH				
0378	646.0801 25	18.000		135.00000		2,430.00	0.00%	0.00
	INSTALL SNOWPLOW MARKER, SINGLE UNIT			EACH				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0380	646.0802 25 INSTALL SNOWPLOW MARKER, DOUBLE UNIT	38.000		137.50000 EACH		5,225.00	0.00%	0.00
0382	646.50 25 REMOVE AND DISPOSE OF DELINEATORS AND MARKERS	893.000		3.00000 EACH		2,679.00	0.00%	0.00
0384	647.20 REMOVAL OF CANTILEVER SIGN STRUCTURE	5.000		3,500.00000 EACH		17,500.00	0.00%	0.00
0386	647.21 REMOVAL OF SINGLE SPAN OVERHEAD SIGN PANEL(S), STRUCTURE AND AN D FOUNDATIONS	8.000		8,750.00000 EACH		70,000.00	0.00%	0.00
0388	647.25000004 REMOVE AND DISPOSE OF BRIDGE - MOUNTED SIGN PANEL, SIGN PANEL ASSEMBLY	2.000		1,600.00000 EACH		3,200.00	0.00%	0.00
0390	647.51 REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE I (U NDER 30 SQUARE FEET)	12.000		25.00000 EACH		300.00	0.00%	0.00
0392	647.52 REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE II (30-100 SQUARE FT)	1.000		190.00000 EACH		190.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0394	647.53 REMOVE AND DISPOSE SIGN PANEL, SIGN PANEL ASSEMBLY SIZE III (OVER 100 SQUARE FEET)	9.000		725.00000 EACH		6,525.00	0.00%	0.00
0396	647.61 REMOVE AND DISPOSE GROUND MOUNTED TYPE A SIGN SUPPORT(S), FOUNDATIONS AND ANY ATTACHED SIGNS-SIZE I (UNDER 30 SQ FT)	34.000		63.00000 EACH		2,142.00	0.00%	0.00
0398	647.62 REMOVE AND DISPOSE GROUND MOUNTED TYPE SIGN SUPPORT, FDNS AND ANY ATTACHED SIGNS - SIZE II (30-100 SQ FT)	8.000		189.00000 EACH		1,512.00	0.00%	0.00
0400	647.65 REMOVE AND DISPOSE TYPE B GROUND MOUNTED SIGN SUPPORT AND FOUNDATION	8.000		165.00000 EACH		1,320.00	0.00%	0.00
0402	649.01 MILLED-IN AUDIBLE ROADWAY DELINEATORS (MIARDS)	54,000.000		0.50000 LF		27,000.00	0.00%	0.00
0404	649.2599 25 MILLED-IN AUDIBLE ROADWAY DELINEATOR (MIARD) REMOVAL BY COLD MILLING	27,975.000		5.25000 LF		146,868.75	0.00%	0.00
0406	653.1010 PAVEMENT RIDE QUALITY ADJUSTMENT TO HMA LEVEL 1	1,562.000		105.00000 QU		164,010.00	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0408	654.05 NEW CONCRETE FOUNDATION	6.000		2,300.00000 CY		13,800.00	0.00%	0.00
0410	654.0701 REMOVE AND DISPOSE IMPACT ATTENUATOR SYSTEMS	3.000		820.00000 EACH		2,460.00	0.00%	0.00
0412	654.51300015 MASH-COMPLIANT REUSABLE IMPACT ATTENUATOR, TL 3, LESS THAN OR EQUAL TO 2 FEET OBSTRUCTION WIDTH	2.000		55,000.00000 EACH		110,000.00	0.00%	0.00
0414	654.51350015 MASH-COMPLIANT REUSABLE IMPACT ATTENUATOR, TL 3, GREATER THAN 5 FEET OBSTRUCTION WIDTH	1.000		37,500.00000 EACH		37,500.00	0.00%	0.00
0416	655.0902 PARALLEL BAR FRAME 11 PCB - PARALLEL BAR GRATE 11 PCB	35.000		2,500.00000 EACH		87,500.00	0.00%	0.00
0418	670.0107 FOUNDATION FOR LIGHT STANDARDS, 7 FEET LONG	118.000		5,000.00000 EACH		590,000.00	0.00%	0.00
0420	670.1540 ALUMINUM LIGHT STANDARDS FOR SINGLE DAVIT ARM, 40 FEET MOUNTING HEIGHT	118.000		5,000.00000 EACH		590,000.00	0.00%	0.00
0422	670.1718 ALUMINUM DAVIT ARM, 18 FEET LONG	105.000		2,300.00000 EACH		241,500.00	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001	SECTION 1			Cat Alt Set ID:		Cat Alt Mbr ID:		
0424	670.1720 ALUMINUM DAVIT ARM, 20 FEET LONG	13.000		2,750.00000 EACH		35,750.00	0.00%	0.00
0426	670.19 BREAKAWAY TRANSFORMER BASE (ALUMINUM)	118.000		1,100.00000 EACH		129,800.00	0.00%	0.00
0428	670.2306 GALVANIZED STEEL PLASTIC COATED CONDUIT, 2"	6,970.000		42.00000 LF		292,740.00	0.00%	0.00
0430	670.2602 RIGID PLASTIC CONDUIT, 2"	55,970.000		4.50000 LF		251,865.00	0.00%	0.00
0432	670.3001 PULLBOXES LESS THAN 5 CUBIC FEET, INSIDE VOLUME (LIGHTING)	75.000		3,750.00000 EACH		281,250.00	0.00%	0.00
0434	670.40230008 SERVICE CABINET	5.000		25,000.00000 EACH		125,000.00	0.00%	0.00
0436	670.5075 25 LUMINAIRE LED TYPE-HIGHWAY	118.000		2,050.00000 EACH		241,900.00	0.00%	0.00
0438	670.60 PHOTOELECTRIC CONTROLS	5.000		375.00000 EACH		1,875.00	0.00%	0.00
0440	670.7004 SINGLE CONDUCTOR CABLE, NUMBER 6 GAGE	103,042.000		3.25000 LF		334,886.50	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0442	670.7006	14,684.000		4.40000		64,609.60	0.00%	0.00
	SINGLE CONDUCTOR CABLE, NUMBER 10 GAGE			LF				
0444	670.7501	35,312.000		3.30000		116,529.60	0.00%	0.00
	GROUND WIRE NO. 6 AWG			LF				
0446	670.94120004	20,328.000		1.10000		22,360.80	0.00%	0.00
	REMOVE AND DISPOSE OF EXISTING CABLE IN CONDUIT			LF				
0448	670.99	1.000		13.75000		13.75	0.00%	0.00
	PERFORMANCE CONCRETE QUALITY ADJUSTMENT			QU				
0450	680.520105	230.000		35.00000		8,050.00	0.00%	0.00
	CONDUIT, METAL STEEL, ZINC COATED, 1 1/2"			LF				
0452	680.520508	20.000		17.50000		350.00	0.00%	0.00
	TRAFFIC SIGNAL CONDUIT, RIGID PLASTIC, CLASS 1, 3"			LF				
0454	680.52080325	1,200.000		12.75000		15,300.00	0.00%	0.00
	1 NPS CONDUIT, FLEXIBLE, LIQUID TIGHT PVC			LF				
0456	680.53	1,960.000		137.50000		269,500.00	0.00%	0.00
	CONDUIT JACKING OR BORING			LF				

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0458	680.5840 25 PREFORMED INDUCTANCE LOOP DETECTOR (CUT-IN APPLICATION) INSTALLATION	60.000		25,000.00000 EACH		1,500,000.00	0.00%	0.00
0460	680.700606 RISER ASSEMBLY, 2" DIAMETER	5.000		1,100.00000 EACH		5,500.00	0.00%	0.00
0462	680.700608 RISER ASSEMBLY, 3" DIAMETER	1.000		1,450.00000 EACH		1,450.00	0.00%	0.00
0464	680.77000001 MODIFY TRAFFIC SIGNAL EQUIPMENT	(1)		1,325.00000 LS		1,325.00	0.00%	0.00
0466	680.7751 25 TRANSMIT COAXIAL CABLE - TYPE A	450.000		20.00000 LF		9,000.00	0.00%	0.00
0468	683.1050 25 RELOCATE TRAFFIC MONITORING SITE EQUIPMENT	1.000		17,000.00000 EACH		17,000.00	0.00%	0.00
0470	683.8070 25 RELOCATE TRANSMIT SITE EQUIPMENT	1.000		27,500.00000 EACH		27,500.00	0.00%	0.00
0472	685.1102 WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES - 20 mil	7,206.000		0.87000 LF		6,269.22	0.00%	0.00

Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0474	685.1106 25 WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 MILS	38,448.000		0.87000 LF		33,449.76	0.00%	0.00
0476	685.1206 25 YELLOW EPOXY REFLECTORIZED PAVEMENT STRIPES 6" x 20 mil	12,903.000		0.87000 LF		11,225.61	0.00%	0.00
0478	685.1707 25 WHITE HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	49,966.000		0.65000 LF		32,477.90	0.00%	0.00
0480	685.1708 25 YELLOW HIGHLY REFLECTORIZED TRIPLE DROP EPOXY PAVEMENT STRIPES 6 INCH WIDTH x 20 mil	37,808.000		0.65000 LF		24,575.20	0.00%	0.00
0482	697.03 FIELD CHANGE PAYMENT	4,600,000.000		1.00000 DC		4,600,000.00	0.00%	0.00
0484	698.04 ASPHALT PRICE ADJUSTMENT	94,250.000		1.00000 DC		94,250.00	0.00%	0.00
0486	698.05 FUEL PRICE ADJUSTMENT	36,899.000		1.00000 DC		36,899.00	0.00%	0.00
0488	698.06 STEEL/IRON PRICE ADJUSTMENT	100.000		1.00000 DC		100.00	0.00%	0.00



Low Bid Item Analysis

Contract ID: D215082

Letting Date: February 25, 2026

District(s):24

Vendor ID/Name: 16-1399397

UNION CONCRETE AND CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		SECTION 1		Cat Alt Set ID:		Cat Alt Mbr ID:		
0490	699.04 25 MOBILIZATION	(1)		2,368,874.20000		2,368,874.20	0.00%	0.00
				LS				
0500	208.5301 STORMWATER TREATMENT SYSTEM SWTD - MAXIMUM TREATMENT FLOW RATE OVER 2.0 CFS UP TO 2.8 CFS	2.000		25,000.00000		50,000.00	0.00%	0.00
				EACH				
Section Totals:						\$0.00	\$61,822,222.00	
Contract Total for Calculated Low Bidders Bid Items						\$61,822,222.00		
Contract Total Plus Time								

() indicates item is bid as Lump Sum